

Programme Delivery Capabaility (Shopshire - ICS).

Quote Information:

Quote [REDACTED]

 Version: 1
 Date: 12/10/2021
 Due Date: 03/11/2021

Prepared for:

 NHS Midlands and Lancashire
 CSU

 OCX Payables M385
 Wakefield
 Yorkshire, Yorkshire WF3 1WE
 [REDACTED]

Ship To:

 NHS Midlands and Lancashire
 CSU

 OCX Payables M385
 Wakefield
 Yorkshire, Yorkshire WF3 1WE
 [REDACTED]

Prepared by:

[REDACTED] Twin Technology

[REDACTED]

Products

| Description | Price | Qty | Ext. Price | | | | | | |
|--|--|-----|-------------|--|-------------|--|--|--|--|
| <p>Programme Delivery Capabaility (Shopshire - ICS).</p> <p>Programme Delivery Capability (Shropshire - ICS).</p> <p>The table below describes the make-up of the required service; including objectives and associated milestones:</p> <table><tr><th colspan="2">Programme Definition</th></tr><tr><td>Objectives:</td><td><p>Establish initial requirements and articulate via detailed work packages (WP's)</p><p>Develop detailed project plan(s) which reflect WP's and take these through approval process</p><p>Develop Project PID take this through approval process</p><p>Establish project governance and control processes; ensuring these align with customer PMO processes</p><p>Develop deployment approach strategy (eliciting stakeholder input); and take through approval processes</p></td></tr><tr><td>Milestones:</td><td><p>WP Development end of QTR 3 2021/22</p><p>PID Development end of QTR 3 2021/22</p><p>Approved deployment approach QTR 4 2021/22</p></td></tr></table> <p>Period: 18-10-2021 - 31-03-2022</p> <p></p> | Programme Definition | | Objectives: | <p>Establish initial requirements and articulate via detailed work packages (WP's)</p> <p>Develop detailed project plan(s) which reflect WP's and take these through approval process</p> <p>Develop Project PID take this through approval process</p> <p>Establish project governance and control processes; ensuring these align with customer PMO processes</p> <p>Develop deployment approach strategy (eliciting stakeholder input); and take through approval processes</p> | Milestones: | <p>WP Development end of QTR 3 2021/22</p> <p>PID Development end of QTR 3 2021/22</p> <p>Approved deployment approach QTR 4 2021/22</p> | | | |
| Programme Definition | | | | | | | | | |
| Objectives: | <p>Establish initial requirements and articulate via detailed work packages (WP's)</p> <p>Develop detailed project plan(s) which reflect WP's and take these through approval process</p> <p>Develop Project PID take this through approval process</p> <p>Establish project governance and control processes; ensuring these align with customer PMO processes</p> <p>Develop deployment approach strategy (eliciting stakeholder input); and take through approval processes</p> | | | | | | | | |
| Milestones: | <p>WP Development end of QTR 3 2021/22</p> <p>PID Development end of QTR 3 2021/22</p> <p>Approved deployment approach QTR 4 2021/22</p> | | | | | | | | |

Subtotal: £56,000.00

Quote Summary

| Description | Amount |
|-------------|------------|
| Products | £56,000.00 |
| Subtotal: | £56,000.00 |
| VAT: | £11,200.00 |
| Total: | £67,200.00 |

Taxes, shipping, handling and other fees may apply. We reserve the right to cancel orders arising from pricing or other errors. E&OE.

Terms and conditions apply to all quotes.

Twin Technology

Signature: _____

Name: _____

Title: _____

Date: 12/10/2021

NHS Midlands and Lancashire CSU

Signature: _____

Name: _____

Date: 14th October 2021