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Booklet 2 
ITT Ref: DIOCB1/203 
CONTRACT DATA Part one – Data provided by the Employer
	
	
	Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

	
	
	

	Statements given in all contracts

	
	

	1 General 
	
	· The conditions of contract are the core clauses and the clauses for the NEC3 Engineering and Construction Contract (Option A) as amended by MoD. 

· Secondary Option clauses specific to this Project are: 

X2 Changes in Law
X13 Performance bond
X16 Retention


	
	
	· The works are:

Phase 1 – Replacement of existing water treatment equipment, water distribution and storage infrastructure.

Phase 2A – New stores building & Welfare building refurbishment


	
	
	

	
	
	· The Employer is
Name: Defence Infrastructure Organisation 
Address: Kentigern House, 65 Brown Street, Glasgow G2 8EX

	
	
	

	
	
	· The Project Manager is 
Name: WO2 Stuart McEvilly 
Address: Defence Infrastructure Organisation, 1st Floor, Bazalgette Pavilion, RAF Wyton, Huntingdon PE28 2EA

	
	
	

	
	
	The Commercial Officer is
Name: Miss Gillian Wallis  Address: Defence Infrastructure Organisation, Kentigern House, 65 Brown Street, Glasgow G2 8EX

	
	
	

	
	
	· The Supervisor is 
Name: WYG
Address: 1 Locksley Business Park, Montgomery Road, Belfast BT6 9UP 

	
	
	

	
	
	· The Adjudicator is:
Name: TeCSA
Address: Aldwych House, 71-91 Aldwych, London WC2B 4HN

	
	
	

	
	
	· The Works Information and Site Information is at Booklet 3.

	
	
	· The boundaries of the site are shown on the drawings within Booklet 3.


	
	
	· The language of this contract is English

	
	
	

	
	
	· The period for reply is fourteen (14) days


	
	
	· The Adjudicator nominating body is TeCSA

	
	
	

	
	
	· The tribunal is nominated by TeCSA

	
	
	

	
	
	· The following matters will be included in the Risk Register   


	
	
	

	3 Time
	
	· The starting date is the date of contract award.

	
	
	

	
	
	· The access dates are to be confirmed at the date of contract award.


	
	
	· The first programme complying with clause 31.2 shall be submitted to the Employer with the Tender submission. 

· The programme should comply with the activity schedule milestone haedings included in Bookelt 2, Contract Data Part 2.

	
	
	

	
	
	· The Contractor submits revised programmes no longer than at monthly interval 

	
	
	

	4 Testing and Defects
	
	· Tests and inspections to be carried out by the Contractor are: 
a)	As detailed within the Works Information (if specific Employer requirements are defined),
b)	as set out in the Accepted Programme,
c)	as proposed by the Contractor in his testing and inspection schedule, and
d)	all inspections and tests that a responsible and experienced contractor would carry out.

	
	
	

	
	
	· The defects date is 52 weeks after Completion of the whole of the works.

	
	
	

	
	
	· The defect correction period is 4 weeks except that as detailed below:
Defect response time categories are as below, or as agreed with the Project Manager, and before the end of the defect correction period. The time periods stated are measured from the date of the initial notification of the Defect.The response and fix times for various degrees of severity shall be as stated below:
·   “Emergency” 
· As soon as is reasonably practicable.
·   “Urgent” 
· Functionality to be restored within five (5) Working Days and a permanent repair within twenty (20) Working Days.
·   “Routine” 
· To be rectified within twenty (20) Working Days.

The time periods stated are measured from the date of the initial notification of the defect.

	
	
	

	5 Payment
	
	· The currency of this contract is GBP Sterling
· The assessment interval is as per the milestone payment schedule contains in Booklet 2, Contract Data Part 2. Payment will be on successful completion of milestones.

	
	
	

	
	
	· The interest rate is as detailed in Clause 52.2 in Booklet 1.

	
	
	The Bill Paying Branch is Ministry of Defence, DBS Finance, Walker House, Exchange Flags, Liverpool, L2 3YL.

	
	
	

	
	
	

	6 Compensation events

	
	The place where weather is to be recorded is the National Meteorlogical Service of Belize.


	8 Risks and insurance
	
	Insurances and limits of indemnity will be required in accordance with clause 84 of Booklet 1.


	Optional statements
	
	If the tribunal is arbitration
· The arbitration procedure is detailed in clause W1.1 to W2.31 of Booklet 1 
· The place where arbitration is to be held is to be agreed by both parties
· The person or organisation who will choose an arbitrator
· If the Parties cannot agree a choice or
· If the arbitration procedure does not state who selects an arbitrator it is TeCSA

	
	
	If the Employer has decided the completion date for the whole of the works
· [bookmark: _GoBack]The completion date for the whole of the works is as detailed in the accepted programme.
If no programme is identified in part two of the Contract Data
· The Contractor is to submit a first programme for acceptance with its Tender.
If the Employer has identified work which is to meet a stated condition by a key date
· The key dates and conditions to be met are: TBC at contract award

	
	
	If Option X13 is used
The amount of the performance bond is 10% of the total tender price.
If Option X16 is used
The retention percentage is 5%.

If the agreed final milestone completion date is achieved in accordance with Clause 5 then the Authority will pay 50% of the value of the Retention Sum, with the remaining 50% of the Retention being paid on successful completion of any defects at the end of the 52 weeks Defects Period and on satisfaction by the Authority that all Contractual obligations have been fulfilled.

Additional Employer’s risks
These are additional Employer’s risks 
Operational matters requiring works to be suspended i.e. troop exercises, gate closures 
Below ground obstructions that could not reasonably be foreseen 
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