



Invitation to Tender for the Design, build and installation of new interpretation on board HMS Warrior, Portsmouth.

TENDER AMENDMENT AND CLARIFICATIONS NO.1

09/11/18

1. Please find attached amended Pricing Schedule REV 01 - changes noted in red. Amendments with potential cost implications noted in the table below. These changes should be incorporated into your tender proposals.

UPPER DECK
Armstrong 12 pounder RBL gun in NMRN possession; manufacture carriage & limber only
OMIT Reinststate Boarding pikes on the outside of the Conning (Rifle) Tower
MAIN DECK
GALLEY: Omit opening ash chute door & suspended bucket; add 2 ash filled buckets on display
LOWER DECK
SICK BAY: Wash stand in-situ, to be completed: remove ceramic bowl and replace with lead-lined square/rectangular basin made to fit with drain in the centre etc
SICK BAY: Amend style to a simple black stove appropriate to the early 1860s
CARPENTER'S CABIN: dividing wall to be undertaken in-house
CARPENTER'S CABIN: omit too chest
ENGINEERS MESS: new table required as cannot use the table from the Gun Room
COOK'S SCULLERY: Omit all works
GUN ROOM: Remove book shelf to be done in-house.

GUN ROOM: Re-create some of the cupboards in the Gunroom lobby area, these are wash stands similar to those in the Engineer's bath room but on wooden legs: Need to achieve as many as possible.
AFT WARDROOM CABINS FLAT: OMIT
AFT WARDROOM CABINS LOBBY: OMIT
1ST LIEUTENANT ROYAL MARINE ARTILLERY CABIN: OMIT
WARDROOM PANTRY & OTHER AFT CABINS: OMIT
AFT OFFICERS CABIN FLAT: OMIT
ORLOP DECK
WATER TANK ROOM: Remove curator's store, done in-house
FORWARD MAGAZINE: Omit all works.

2. Please note that interviews, if required, will be held in Portsmouth on the 27th November 2018.