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United Kingdom Military Flight Training System Team

Contract No: UKMFTS/2015/14

For:

Tucano and Glider Support Authority (TGSA) Safety Advisor Support with ERA Technology Limited to complete the Tucano, Vigilant and Viking Glider Loss Models and Hazard Logs.

	Between the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland

Team Name and address:

United Kingdom Military Flight Training Systems (UKMFTS)

Bldg 1300 #7001

Abbey Wood

Bristol

BS34 8JH

Email Address: DESUKMFTS-AJTCM1@MOD.UK
Telephone Number: 030679 86988

	And
Contractor Name and Address
ERA TECHNOLOGY LIMITED
Era Building
Cleeve Road
Leatherhead
Surrey
KT22 7SA
Email Address: Simon.Goodchild@edifera.com
Telephone Number: 01372 367345



Schedule 1 -  Definitions of Contract

AG173
means the MOD invoice form AG173 that suppliers submit as an invoice to enable payment to be processed;
Articles
means the Contractor Deliverables (goods and / or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports.  (This definition only applies when DEFCON’s are added to these Conditions);
Authority
means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland;

Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of clause H2.b;

Business Day
means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;
b. privilege days notified in writing by the Authority to the Contractor at least ten (10) Business Days in advance; and
c. such periods of holiday closure of the Contractor’s premises of which the Authority is given written notice by the Contractor at least ten (10) Business Days in advance;

Child Labour Legislation
means those International Labour Law Conventions concerning economic exploitation of children through the performance of work which is likely to be hazardous or to interfere with a child's health or development, including but not limited to slavery, trafficking, debt bondage or forced labour, which are ratified and enacted into domestic law and directly applicable to the Contractor in the jurisdiction(s) in which it performs the Contract.

Collect
means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause F1.c and Collected and Collection shall be construed accordingly;

Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with clause A2 (Amendments);

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.

Contractor
means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;
Contractor Commercially 
means the Information listed in the completed Schedule 9 
Sensitive Information
(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;
Contractor Deliverables
means the goods and / or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports;

Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;
CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

DAB Form 10
means the MOD invoice summary form;

DBS Finance
means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DECS P2P
means the MOD electronic ordering, receipting and payment system;

DEFFORM
means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with clause F1 and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables, or the relevant portion of them are to be Delivered or made available for Collection;
Denomination of Quantity 
means the quantity or measure by which an item of material is 
(D of Q)
managed;
Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;
DES UKMFTS-AJTCM1
means the UKMFTS Commercial Manager.
DES UKMFTS-TA-T
GSA-DepTAA
means the UKMFTS Training Aircraft Deptuty Type Airworthiness Authority
DESUKMFTS-TA-
TGSASafetyMgr 
means the UKMFTS Tucano and Glider Support Authority Safety Manager
Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);
Effective Date of Contract
means the date specified on the Authority’s acceptance letter.  For example the DEFFORM 159, or where the standstill period applies, the relevant Notice of Entry into Contract letter;
Evidence 
means either:

a.
an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or

b.
other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price
means a price (excluding VAT) which is not subject to variation;
FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;
Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;
Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;
Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;
Legislation
means in relation to the United Kingdom:

a.  
any Act of Parliament;

b.
any subordinate Legislation within the meaning of Section 21 of the Interpretation Act 1978;

c.
any exercise of the Royal Prerogative; or

d.
any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;
Military Level Packaging
Packaging that by the nature of the packaged item, or envisaged transport / movement or handling within the military supply chain and requires enhanced protection beyond that which commercial packaging normally provides;  

Military Packaging
is a MOD sponsored scheme to accredit military packaging 
Accreditation Scheme
designers capable of producing SPIS designs acceptable

(MPAS)
to the MOD by meeting its requirements and thereby assure good Military Level Packaging.  MPAS supersedes MPCAS / DR14.  MPAS detail is available from:  DESJSCSCM-EngTLS-Pkg@mod.uk;
MPAS Registered Orqanisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;
MPAS Certificated Designer
shall mean an experienced Packaging designer trained and certified to MPAS requirements;
MOD Form 640
means the MOD Form in 5 separate parts, each with a different role in the Delivery / Collection and payment process, which may be obtained from the address specified for obtaining MOD forms and documentation in Schedule 3 (Contract Data Sheet);
NATO
means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices
shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;
Overseas
shall mean non UK or foreign;
Packaging
Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;

Noun.  The materials and components used for the preparation of the articles for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original
(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3.  The PDA should be MPAS registered or accepted as having an equivalent certification;
Parties
means the Contractor and the Authority, and Party shall be construed accordingly;
Primary Packaging Quantity
means the quantity of an item of material to be contained in an
(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;
Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. 
pre-consumer reclaimed wood and wood fibre and industrial by-products; 

b.
post-consumer reclaimed wood and wood fibre, and driftwood; 

c.
reclaimed timber abandoned or confiscated at least ten years previously,

it excludes sawmill co-products;
Schedule of Requirements
means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables, to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;
 Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
Specification
means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor 
means any person engaged by the Contractor from time to time as may be permitted by the Contract to provide the Contractor Deliverables (or any part thereof);

Supported  Businesses 
means establishments or services where more than 50% of the workers are disabled persons who by reason of the nature or severity of their disability are unable to take up work in the open labour market;
TGSA
means Tucano and Glider Support Authority
Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but
Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Tucano
means the RAF Short Tucano T1
UKMFTS
means United Kingdom Military Flight Training Systems
Vigilant
means the RAF T Mk1 Vigilant Glider
Viking
means the RAF T1 Viking Glider
Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber. 
Schedule 2 - Schedule of Requirements for Contract No: UKMFTS/2015/14
For the TGSA Safety Advisor Support with ERA Technology Limited to complete the Tucano, Vigilant and Viking Glider Loss Models and Hazard Logs.
	Item Number
	Specification


	Delivery Date
	Total Qty
	Firm Price (£) Ex VAT

	
	
	
	
	Per Item
	Total inc. packaging

(and delivery if specified in Schedule 3 (Contract Data Sheet) )

	1
	Core Requirements at Schedule 10 - Tucano and Glider Support Authority Training Aircraft Safety Support  Statement of Requirement to be undertaken in accordance with SAF0042001 dated 16 August 2016 Issue 2

	31st  March 2017
	1
	N/A
	£124,742.00
(one hundred and twenty four thousand seven hundred and forty two pounds)

	
	
	Total Firm Price
	£124,742.00


Schedule 3 Contract Data Sheet for Contract No: UKMFTS/2015/14
	Clause A9  Governing Law 
	Contract to be governed and construed in accordance with: 

(one must be chosen) 

  English Law 
 FORMCHECKBOX 

  Scots Law   
 FORMCHECKBOX 
  Clause A9.b shall apply

Solicitors or other persons based in England and Wales irrevocably appointed for Foreign Contractors in accordance with Clause A9.f (if applicable) are as follows:



	Clause A22  Termination for Convenience
	The Notice period for terminating the Contract shall be 20  Business Days.



	Clause A24  Contract Period
	The Contract expiry date shall be:31st March 2017 


	Clause B1.a.(2)  Contractor’s Obligations – Quality Assurance
	Is a Deliverable Quality Plan required for this Contract? 

Yes 
   FORMCHECKBOX 

No  
   FORMCHECKBOX 

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within 30 Business Days of Contract Award. Once agreed by the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times, solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2110


	Clause B6   Marking of Contractor Deliverables
	Special Marking requirements: None


	Clause B8  Supply of Data for Hazardous Contractor Deliverables, Materials and Substances

	A completed Schedule 6 (Hazardous Articles, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)

a) b)  DSALand-MovTpt-DGHSIS@mod.uk
or:  if only a hardcopy is available to:

a)  The Authority’s Representative (Commercial)

b)  Hazardous Stores Information System (HSIS)

Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)

Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol, BS34 8QW

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date 



	Clause B9.i Timber and Wood-Derived Products
	A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)
or:  if only a hardcopy is available to:

The Authority’s Representative (Commercial)

to be Delivered by the following date:


	Clause B10 Certificate of Conformity
	Is a Certificate of Conformity required for this Contract? 

Yes  
 FORMCHECKBOX 

No    
 FORMCHECKBOX 

Line Items:      


If Yes does the Contractor Deliverables require Traceability throughout the Supply Chain? 

Yes  
 FORMCHECKBOX 

No    
 FORMCHECKBOX 

Line Items:      




	Clause C1  Contract Price (Excl VAT)
	All Schedule 2 line items shall be Firm Price other than those stated below: 
None

	Clause F1.a Delivery (for Schedule 2 Items)
	The transport requirements shown below are applicable:

Line Items ALL  

 FORMDROPDOWN 

Line Items None  

 FORMDROPDOWN 



	Clause F1.b (Delivery by the Contractor) (for Schedule 2 Items)
	(Where applicable, see Box F1.a above)

Special Delivery Instructions (Clause F1.b.(2)) :

The Contractor shall send a soft copy via email attachment of each Quarterly Report to the Authority's Project Officer and Commercial Officer as outlined in DEFFORM 111 (Addresses and Other Information). 

Each consignment of the Contractor Deliverables  to be accompanied by (Clause F1.b.(3)): 

Line Items
1   FORMDROPDOWN 

Line Items
1   FORMDROPDOWN 



	Clause F1.c (Collection by the Authority) (for Schedule 2 Items)

	(Where applicable, see Box F1.a above)

Special Collection Instructions (Clause F1.c.(2)):

Each consignment of the Contractor Deliverables  to be accompanied by (Clause F1.c.(3)): None



	Clause F3.b Rejection

Note: If no period is inserted here the time period shall be twenty (20) Business days)

	Time limit for rejection of the Contractor Deliverables shall be  20  Business Days.



	Clause F5 Self to Self Delivery
	Is Self to Self Delivery required:

Yes
 FORMCHECKBOX 

No
 FORMCHECKBOX 

If Yes, Delivery address applicable:



	Clause G1.a  Payment
	DEFFORM 30 Agreement refers (if applicable)

Reference  DEFFORM30/HTPT/ERA TECH.LTD/CORPORATE EDITION DATED 24 MARCH 11 01/07
Date   26/01/2011


	Clause G1.c.(2) and G1.c.(3) Payment (for Schedule 2 Items)
	Payment is to be enabled by:  

Line Items ALL  P2P
In accordance with the payment plan at Schedule 11.



	Clause H1.a  Progress Monitoring
	The Contractor shall be required to attend the following meetings:

Type:
1. Progress Meetings  
2. Finance Meetings 

Frequency:
1. Quarterly 
2. Yearly
Location:Edif ERA 

Lincoln Office 

Roman Way 

South Hykeham 

Lincoln

Lincolnshire

LN6 9UH

UK

Only required if concerns with the contract. 

DE&S Abbey Wood #7001

Building 1300 

Bristol 

BS34 8JH 

UK

	Clause H1.b  Progress Reports
	The Contractor is required to submit the following Reports:

Type: Progress
Frequency: Monthly
Method of Delivery: Report Headings 

1. Progress to Date against Contracted Tasks 

2. Progress against tasks this period 

3. Summary of Programme Changes this period 

4. Contractual aspects / Problems / Risks 

Attachments: 

A. TASS Delivery Status at [relevant month's end]

B. TASS Delivery Progress Graph at [relevant month's end]

C. TASS Outline Plan - One Page length, updated [relevant month's end]

These shall be delivered in Hard and Soft Copy to DESUKMFTS-TA-TGSASafetyMgr.
Delivery Address: 
DESUKMFTS-TA-TGSASafetyMgr, 

Lancaster Block 

RAF Linton on Ouse 

United Kingdom

DESUKMFTS-TA-TGSASafetyMgr@mod.uk
  

	Clause H2.b Authority’s Representatives
	The Authority’s Representatives for the Contract are as follows:

Commercial: 
DES UKMFTS AJTCM1 

Building 1300

DE&S Abbey Wood #7001

Bristol 

BS34 8JH 

desukmfts-ajtcm1@mod.uk

030 679 86988

Project Manager: DESUKMFTS-TA-TGSASafetyMgr
Payment  DES UKMFTS-FIN1 

Building 1300 

DE&S Abbey Wood #7001 

Bristol

BS34 8JH 

United Kingdom 

Finance Officer

DESUKMFTS-FIN1@mod.uk, 

030 679 80004

	Clause H3.a.(5) Notices
	Notices served under the Contract can be transmitted by electronic mail 

Yes
 FORMCHECKBOX 

No   
 FORMCHECKBOX 



	Other Addresses and Other Information

(Covers forms and publications addresses and official use information) 
	See Annex A to Schedule 3 (DEFFORM 111)


Annex A to Schedule 3

	DEFFORM 111

(Edn 02/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: 

DES UKMFTS -AJTCM1 
Address:

Building 1300

DE&S Abbey Wood #7001

Bristol 

BS34 8JH 

Email: desukmfts-ajtcm1@mod.uk
(030 679 86988

 
	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD

( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available)

Name: DESUKMFTS-TA-TGSASafetyMgr
Address:, 

Lancaster Block 

RAF Linton on Ouse 

United Kingdom

YO30 2AJ
Email: DESUKMFTS-TA-TGSASafetyMgr@mod.uk
(01347 847 501


	
	9.  Consignment Instructions
The items are to be consigned as follows:


	

	

	
	3. Packaging Design Authority

Organisation and point of contact:

(where no address is shown please contact the Project Team in Box 2)

(

	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138    Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138    Fax 0117 913 8946

B. JSCS 

JSCS Helpdesk Tel 01869 256052 (option 2, then option 3); JSCS Fax No 01869 256837 www.freightcollection.com
	

	
	
	

	
	4. (a) Supply/Support Management Branch or Order Manager

Branch/Name: 
   (b) U.I.N. 
	
	
	

	

	
	5. Drawings/Specifications are available from


	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                                     Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing 
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to

(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk.
	

	

	
	7. Quality Assurance Representative:

DE&S Abbey Wood #7001

Building 1300 

Bristol 

BS34 8JH

Email: DESUKMFTS-QMS-MGR@mod.uk

Tel: 030 679 87426

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

DEFCON 602A

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12. , All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Website; 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	


Schedule 4 - Contract Change Process Procedure (i.a.w. clause A.2.b) 
for Contract No: UKMFTS/2015/14
1.
Authority Changes
i. The Authority has the right to propose changes ("Authority Changes") to the Contractor Deliverables in accordance with this Schedule 4.  The Authority shall not propose an Authority Change which:

(1) would require the Contractor Deliverables to be performed in a way that infringes any Legislation or is inconsistent with good industry practice;

(2) would materially and adversely affect the health and safety of any person;

(3) would require the Contractor to implement the change to the Contractor Deliverables in an unreasonable period of time;

(4) would (if implemented) materially and adversely change the nature of this Contract; and / or

(5) the Authority does not have the legal power or capacity to require the implementation of.

ii. If the Authority requires an Authority Change, it must serve a Notice (an "Authority Notice of Change") on the Contractor.

2.
Authority Changes – Notice of Change

The Authority Notice of Change shall:

a. set out the change in Contractor Deliverables required in sufficient detail to enable the Contractor to calculate and provide a change proposal identifying the change in Contract Price as a result of the change in accordance with clause 3 below (the "Change Proposal"); and

b. require the Contractor to provide the Authority with the Change Proposal within fifteen (15) Business Days of receipt of the Authority Notice of Change.

3.
Authority Changes – Change Proposal
As soon as practicable and in any event within fifteen (15) Business Days after having received the Authority Notice of Change, the Contractor shall deliver to the Authority the Change Proposal.  The Change Proposal shall include the opinion of the Contractor on:
a. whether relief from compliance with obligations is required, including the obligations of the Contractor to achieve any Delivery Date or other date set out in the Contract, and meet the requirements set out in the Schedule of Requirements during the implementation of the Authority Change;

b. any impact on the fulfilment of the Contractor Deliverables; and

c. any amendment required to this Contract as a result of the Authority Change.

4.
Authority Changes – Process and Implementation

a. As soon as practicable after the Authority receives the Change Proposal, the Parties shall discuss and agree the issues set out in the Change Proposal. 

b. In such discussions the Authority may modify the Authority Notice of Change and the Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days after receipt of such modification, notify the Authority of any consequential changes to the Change Proposal.

c. As soon as practicable after the contents of the Change Proposal have been agreed or otherwise determined pursuant to Clause A21 (Dispute Resolution), the Authority shall:

(1) confirm in writing the Change Proposal (as modified); or 

(2) withdraw the Authority Notice of Change.

d. If the Authority does not confirm in writing the Change Proposal (as modified) within thirty (30) Business Days of the contents of the Change Proposal having been agreed in accordance with clause 7 below or determined pursuant to clause 8 below, then the Authority Notice of Change shall be deemed to have been withdrawn.

e. In the event that the Change Proposal has been confirmed by the Authority, then the adjustment to any amount payable by the Authority to the Contractor in respect of any Contractor Deliverables to which the Authority Change relates shall place the Contractor in no better and no worse a financial position than would be the case had the Authority Change not been implemented.

5.
Contractor Changes

If the Contractor wishes to introduce a change (a "Contractor Change") to the Contractor Deliverables, it must serve a Notice (a "Contractor Notice of Change") on the Authority.

6.
Contractor Changes – Notice of Change

The Contractor Notice of Change must:

a. set out the proposed Contractor Change in sufficient detail to enable the Authority to evaluate it in full;

b. specify the Contractor's reasons for proposing the Contractor Change;

c. request the Authority to consult with the Contractor with a view to deciding whether to agree to the Contractor Change and, if so, what consequential changes the Authority requires as a result;

d. indicate any implications of the Contractor Change; in particular, whether a variation to the Contract Price by the Authority to the Contractor under this Contract is proposed (and, if so, give a detailed breakdown of such proposed variation); and

e. indicate if there are any dates by which a decision by the Authority is critical.

7.
Contractor Changes – Process and Implementation

a. The Authority shall evaluate the proposed Contractor Change in good faith, taking into account all relevant issues, including whether:

(1) a variation to the Contract Price payable by the Authority to the Contractor under this Contract will occur;

(2) the Contractor Change affects the quality of Delivery of the Contractor Deliverables or the likelihood of successful Delivery of the Contractor Deliverables; and

(3) the Contractor Change will interfere with the relationship of the Authority with third parties.

b. As soon as practicable after receiving the Contractor Notice of Change, the Parties shall discuss the matter referred to in it.  During such discussions the Authority may propose modifications or accept or reject the Contractor Notice of Change.

c. If the Authority accepts the Contractor Notice of Change (with or without modification), the relevant change to the Contractor Deliverables shall be implemented within twenty (20) Business Days of the Authority's acceptance.  Within this period, the Parties shall consult and agree the remaining details as soon as practicable and shall amend this Contract to give effect to the Contractor Change.

d. If the Authority rejects the Contractor Notice of Change, it shall not be obliged to give its reasons for such a rejection.

Unless the Authority's acceptance specifically agrees to a variation to Contract Price by the Authority to the Contractor under this Contract, there shall be no increase in the Contract Price under this Contract as a result of a Contractor Change.

Schedule 5 – Export Licence (i.a.w. clause A.17.g) for Contract No: UKMFTS/2015/14
Condition to be included in relevant Subcontracts 
Export Licence
1. In this Condition the following words and expressions shall have the meanings set respectively against them: 

a. “Agreement” means this Subcontract; 

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland; 

c. “Contract” means Contract No [insert MOD Contract No] between the Authority and the Contractor; 

d. “Contractor” means [insert name of prime contractor]; 

e. “First Party” means [insert name of purchaser]; 

f. “Second Party” means [insert name of supplier]. 

2. In this Condition, “foreign” and “overseas” shall be understood from the position of the Authority and be regarded as “non-UK”. 

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that all or part of any article or service (including Information and software) to be delivered under the Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the Authority, the Contractor or both.  This does not include the Intellectual Property-specific restrictions of the type referred to in clause D1 (Infringement or Alleged Infringement) of the First Party’s Conditions of Contract. 

4. If requested by the First Party, the Second Party shall give the First Party a summary of every existing or expected licence and restriction referred to in clause 3 and any related obligation or restriction to the extent that they place an obligation or restriction upon the First Party or the Authority with which the First Party or the Authority must comply including, to the extent applicable to such obligations or restrictions:

a. the exporting nation, including the export licence number (where known); 

b. the article or service (including software and information) affected; 

c. the nature of the restriction and obligation; 

d. the authorised end use and end users and other parties; 

e. any specific restrictions on access by third parties, or by individuals based upon their nationality, to the articles or to anything delivered or used in the performance or fulfilment of the services, and 

f. any specific restrictions on re-transfer or re-export of the articles or of anything delivered or used in the performance or fulfilment of the services. 

The Second Party shall not be required to disclose any of the provisos to a licence (or even the existence of them) to the extent that they do not relate to an obligation or constraint with which the First Party or the Authority must comply. 

5. When an export licence is required from a foreign government for the performance of the Agreement, the Second Party shall promptly consult with the First Party on the licence requirements and, where the Second Party is the applicant for the licence:

a. ensure that when end use or end user restrictions, or both, apply to all or part of any Article or Service to be delivered under the Contract, the Second Party, unless otherwise agreed with the Authority, identifies in the licence application:

(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”), and 

(2) the end use as: For the Purposes of HM Government; 

b. include in the submission for the licence a statement that "information on the status of  processing this license application may be shared with the [insert name of the Contractor] and the Ministry of Defence of the United Kingdom"; 

c. include in the submission the information that the First Party (and any intermediary parties in the supply chain, as applicable) and the Contractor will be recipients and users of the items, including information, for the performance of the Contract; 

6. If the information required under clauses 3 and 4 has been provided previously to the First Party by the Second Party, the Second Party may satisfy these requirements by giving details of the previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4. 

7. If the Second Party becomes aware of any changes in the information notified previously under clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the First Party promptly of the change. 

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export materiel for which an export licence from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that subcontractor.  The First Party will liaise with its purchaser to enable the Authority to provide all reasonable assistance in obtaining and maintaining any export licence from the foreign government with regards to any defence or security issue that may arise. 

9. Where the Agreement performance requires the export of items for which a foreign export licence is required, the Second Party shall include the dependencies for the export licence application, grant and maintenance in the Agreement risk register and in the risk management plan for the Agreement, with appropriate review points.  Where there is no requirement under the Agreement for a risk management plan the Second Party shall submit an Export Licence Plan for agreement with the First Party. 

10. The Authority may make a written request to the Contractor to seek a variation to the licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item or licensed information from the UK to a non-licensed third party.  If the Authority makes such a request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason why it should object to making the request and, where it has no such objection, file an application to seek a variation of the applicable export licence in accordance with the procedures of the licensing authority.  The First Party shall provide information, certification and other documentation necessary to support the application for the requested variation that it has received.  A fair and reasonable charge for this service based on the cost of providing it will be borne by the Authority. 

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each subcontract the same terms as set out in these clauses 1 - 14 .  Where it is not practicable to include these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12. Where the First Party provides materiel (information and items, including software) to enable the Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or other related technology transfer control as described in clause 3 above: 

a. the First Party may, or at the request of the Second Party undertakes to, give the Second Party a summary of every non-UK export licence or other related technology transfer control of which it is aware that would affect the Second Party’s ability to perform the Agreement including, to the extent applicable to the Second Party’s performance of the Agreement: 

(1) the exporting nation, including the export licence number (where known); 

(2) the items or information affected; 

(3) the nature of the restriction and obligation;

(4) the authorised end use and end users; 

(5) any specific restrictions on access or use by third parties, or by individuals based upon their nationality, to the items or information affected; and 

(6) any specific restrictions on re-transfer or re-export to third parties of the items or information affected. 

b. This will not include Intellectual Property-specific restrictions of the type mentioned in clause D1 (Infringement or Alleged Infringement) in relation to the First Party’s Conditions of Contract instead of the Contractor. 

c. The Second Party and its Subcontractors, where access by these restrictions is also authorised, shall abide by the lawful restrictions so notified by the First Party. 

d. The Second Party shall notify the First Party immediately if it is unable for whatever reason to abide by any restriction advised by the First Party to the Second Party under clause 12. 

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First Party and the Second Party shall act promptly to mitigate their impact.  If these restrictions adversely affect performance of the Agreement by the Second Party, then the First Party shall consult with the Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect to the agreed solution.  If no alternative solution satisfying the essential terms of the Agreement is agreed by the Parties then the First Party shall have the right to terminate the Agreement.  Termination under these circumstances will be in accordance with the principles of clause A22 (Termination for Convenience) of the First Party’s Conditions of Contract. 

Without prejudice to United Kingdom Government's position on the validity of any claim by a foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party with all reasonable assistance to facilitate the granting of an export licence by a foreign Government in respect of performance of the Agreement.
Schedule 6 - Hazard Articles, Materials or Substances Supplied under the
Contract: Data Requirements

Hazardous Articles, Materials or Substances

Statement by the Contractor

Contract No: UKMFTS/2015/14
Contract Title: TGSA Safety Advisor Support with ERA Technology Limited to complete the Tucano, Vigilant and Viking Glider Loss Models and Hazard Logs.

Contractor: ERA TECHNOLOGY LIMITED
Era Building

Cleeve Road

Leatherhead

Surrey

KT22 7SA

Date of Contract:       

* To the best of our knowledge there are no hazardous Articles, materials or substances to be supplied.   FORMCHECKBOX 

* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:      ) attached in accordance with Clause B8 of the Standardised Contract 2 Conditions   FORMCHECKBOX 

Contractor’s Signature:       

Name:       

Job Title:       

Date:       

* check box (() as appropriate 



To be completed by the Authority 

DMC:       

NATO Stock Number:       

Contact Name:       

Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019
MOD Abbey Wood (North)

Bristol BS34 8QW

Schedule 7 – Timber and Wood - Derived Products Supplied under the Contract: 

Data Requirements
Contract Num: UKMFTS/2015/14 

The following information is provided in respect of Clause B9.h (Timber and Wood – Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	N/A - nil

	N/A - nil


	N/A - nil

	N/A - nil

	N/A - nil



Schedule 8 -Acceptance Procedure (iaw Clause F2) for Contract No:UKMFTS/2015/14
1. Acceptance of the Contractor's Schedule 10 Section 1 Tasks and Section 2 Deliverables shall be confirmed in writing via email, by the Authority's Project Manager at Clause H2.b Authority’s Representatives within 20 working days in accordance with  Clause F2 and Schedule 3. 
a. 
Acceptance of Schedule 10 Section A Tasks will be by the written acceptance of the Monthly Reports by the Project Manager.

b. 
Acceptance of Schedule 10 Section B Deliverables will be by the written acceptance of items 6-10 by the Project Manager.

2. The acceptance of all deliverables within a calendar quarter will constitute acceptance of the contract deliverables for the purposes of payment in accordance with Clause G1.c(2) Payment.

Schedule 9- Contractor’s Commercially Sensitive Information Form (i.a.w clause A14) for Contract No:UKMFTS/2015/14

	Contract  No: UKMFTS/2015/14 

	Description of Contractor’s Commercially Sensitive Information:

Edif ERA rates and pricing 
Edif ERA approach to delivering multiple work packages

	Cross Reference(s) to location of sensitive information:

Section 3.2, 3.10, 3.11 and Section 4 in toto.

	Explanation of Sensitivity:

Rates and pricing are Company confidential and vital to our on-going competitiveness  
Efficiency savings offerred through intelligent, well bounded and economical delivery of work packages

	Details of potential harm resulting from disclosure:

Competitive disadvantage for future work within the MoD and wiedr Defence industry 

	Period of Confidence (if applicable): 31 December 2020

	Contact Details for Transparency / Freedom of Information matters:

Name: David Brown
Position: Operations Manager – Capability Assurance
Address: Unit 17, Londonderry Farm Business Park, Keynsham Road, Willsbridge, Bristol, BS30 6EL
Telephone Number: +44 (0) 1179329099
Email Address: david.brown@edifera.com


Schedule 10 - Tucano and Glider Support Authority Training Aircraft Safety Support  Statement of Requirement

INTRODUCTION

UKMFTS Tucano and Gliders Support Authority (TGSA) have an on-going requirement for sustained safety support from 1st April 2016 to 31st March 2017  
The required work follows on from the deliverables provided to the TGSA during year the 1st April 2015 to 31st March 2016 in which Hazard Identification, Loss Model production and Hazard Log population was initiated (DSTL Contract DEF0128001).  
The primary intent of the DESUKMFTS-TA-TGSA Dep TAA is to sustain the Hazard Analysis effort for the 3 platforms with the intent to complete the analysis for all of the hazards in the hazard log, along with the associated Hazard Review Board support and Loss Model updates. 
CORE REQUIREMENTS
SECTION A

The Contractor Shall Carry out the following tasks:

1.  
Ensure provision of a Suitably Qualified and Experienced Person (SQEP) Project Manager (Mr. Simon Goodchild) and Technical Lead (currently Mr. Gary Cripps) as a primary point of contact for all aspects of the contract.  
2. 
Provide a one-off update of the 2015 Project Execution Plan to reflect the changes brought about by the new contractual framework and expected deliverables.

3. 
Attendance at Platform Safety and Hazard Review Meetings:

a. Support the Safety Manager and Dep TAA at Platform Hazard Review Boards (HRBs) by the production of appropriate meeting materials and presentation of Hazard Analyses to the SQEP stakeholder community, thus enabling hazard sentencing.
b. Attend and/or support PSEP meetings with relevant summarisation of the Hazard and Risk position of the Platform.
c. Post PSEPs, provide an the Type Airworthiness Report for Tucano, Vigiliant and Viking.
4. 
Carry out maintenance and update of the Platform Loss Models following each HRB. Deliverables will be copies of the Loss Models in .pdf format and native .rwb format.
5. 
The contractor is required to clearly state the origin and authorisation of all assumptions and exposure factors pertaining to the operation of the platforms.

d. This data should be explicitly recorded in each HER and also in a Master Data and 
Assumptions List (MDAL) which will be a deliverable to the TGSA.
SECTION B

The Contractor shall provide the following deliverables:

6. 
A monthly formal report from the PM demonstrating progress against all deliverables and highlighting early any delivery risks shall be provided.
7. 
Completion of quantitative hazard analyses for the outstanding equipment Defence Lines of Development (DLOD) hazards for Tucano, Vigilant and Viking.  The resulting Hazard Evaluation Records (HERs) should:

a. Be right-sized for the level of risk and complexity of the Hazard.  TGSA does not wish to receive excessively long reports, but equally each report must contain sufficient detail to make a compelling analytical argument.
b. Seek economies of scale – the analysis of two or more related hazards in one report is encouraged if the combined analysis is simpler than the sum of the parts.
c. Use qualitative arguments in a clear and logical manner if quantitative data is insufficient (e.g. engineering occurrence data for Vigilant and Viking).
d. Provide for update of high-importance HERs.

8. 
Provide D-ASOR trend analysis reports for Tucano and Vigilant/Viking (combined) in accordance with TGSA WI 13 at least 1 week (5 working days) prior to, and in support of, the TGSA PSEP meetings.

Schedule 11 – Payment Plan
	Schedule Of Requirements Item No.
	Firm Price
	Payment Date
	Evidence Criteria for successful completion of milestone
	Amount

	Item 1 
	£124,742.00
	30 September 2016
	Deliverables identified at Table 13 of Proposal SAF0042001 dated 16 Aug 2016 Issue 2
	£60,900

	
	
	31 December 2016
	Deliverables identified at Table 14 of Proposal SAF0042001 dated 16 Aug 2016 Issue 2
	£45,413

	
	
	31 March 2017
	Deliverables identified at Table 15 of Proposal SAF0042001 dated 16 Aug 2016 Issue 2
	£18,429


Schedule 12- Contract Pricing Statement Non Qualifying Defence Contract


[image: image2.emf]Contract Pricing Statement

For contracts not subject to the Single Source Contract Regulations 2014

Worksheet Navigation

Name Comments / Description Link

HOME This sheet - navigation and data completion stats

01 - Report Submission Admin Names and dates etc

Link

02 - Contracting Company - Basic Reference Data Standing reference data for the relevant company

Link

03 - Contract - Basic Reference Data (latest) Standing reference data for the contract - updated if amended

Link

04 - Reminder of Obligations Summary of key contract price, and reminder of pricing obligations

Link

05 - Contract Profit Rate Full explanation and audit trail of derivation of Contract Profit Rate

Link

06 - Assumptions - Summary Requirements General "fitness for purpose" criteria and record of audit trail

Link

07 - Pricing (excluding Risk) & Risk Assumptions Log of any further assumptions not included in the audit trail to supporting material

Link

08 - Pricing (excluding Risk) & Risk Calculations Log of any further calculations not included in the audit trail to supporting material

Link
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						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014

								Worksheet Navigation

										Name		Comments / Description		Link

										HOME		This sheet - navigation and data completion stats

										01 - Report Submission Admin		Names and dates etc		Link

										02 - Contracting Company - Basic Reference Data		Standing reference data for the relevant company		Link

										03 - Contract - Basic Reference Data (latest)		Standing reference data for the contract - updated if amended		Link

										04 - Reminder of Obligations		Summary of key contract price, and reminder of pricing obligations		Link

										05 - Contract Profit Rate		Full explanation and audit trail of derivation of Contract Profit Rate		Link

										06 - Assumptions - Summary Requirements		General "fitness for purpose" criteria and record of audit trail		Link

										07 - Pricing (excluding Risk) & Risk Assumptions		Log of any further assumptions not included in the audit trail to supporting material		Link

										08 - Pricing (excluding Risk) & Risk Calculations		Log of any further calculations not included in the audit trail to supporting material		Link
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01-Report_Admin

		

						Contract Pricing Statement														Contract:

								For contracts not subject to the Single Source Contract Regulations 2014												TBC

										HOME

										Schedule 01 -  Report Admin

								01 - Dates

														dd/mm/yyyy		Free text

										Ref				Date		Comments (if anything relevant)				Notes

										01		Date this report is required by

										02		Date this report was submitted to MOD								Date email sent / data dispatched

								02 - People

														Free text		Free text		Free text		Free text

										Ref				Name		Position		Contact details - phone		Contact details - email

										01		Contractor Staff - Report Submitted by

										02		Contractor Staff - Contact for Report Compliance Issues

										03		MOD Commercial Officer identified on DEFFORM 111

								03 - Other

										Other general comments relevant to the submission of this report

								04 - General Guidance for Template Completion

										This report is designed for completion in soft copy.

										Further guidance is provided on each sheet.

										This report is protected - this is to ensure data is in the required format - if you have any issues entering data, please note in the appropriate comment box.

										Where possible, drop-down lists have been provided with appropriate values for selection.

										All entries should be completed on the basis of the agreed contract - please state any additional information relating to the basis of data as appropriate.

										If you have any problems completing this template, please contact				defcomrclpol-helpdesk@mod.uk

																		`
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02-Contractor_Data

		

						Contract Pricing Statement												Contract:

								For contracts not subject to the Single Source Contract Regulations 2014										TBC

										HOME

										Schedule 02 -  Contracting Company - Basic Reference Data

										Ref		Required Data		Units		Value		Help / Definition / Notes

										01		Contracting Company - Name		Free text				Full name of legal entity as registered with companies house / equivalent

										02		Contracting Company - Registration Number		Number as text

										03		Contractor "Trading as" Name - if different to legal name		Free text				Please enter "as above" if not applicable

										04		Registered Address - Name/Number & Street/Road		Free text

										05		Registered Address - Town / City		Free text

										06		Registered Address - County / Region		Free text

										07		Registered Address - Country		Free text

										08		Registered Address - Post / Zip Code		Free text

										09		UK SME Classification		Choice text

										10		Last day of most recently completed Company Financial Year		dd/mm/yyyy

										11		Immediate Parent Company 1 - Name		Free text				In short / summarised form if insufficient space

										12		Immediate Parent Company 1 - Registration Number		Number as text

										13		Immediate Parent Company 1 - Registered Address		Free text

										14		Immediate Parent Company 2 - Name		Free text				In short / summarised form if insufficient space

										15		Immediate Parent Company 2 - Registration Number		Number as text

										16		Immediate Parent Company 2 - Registered Address		Free text

										17		Immediate Parent Company 3 - Name		Free text				In short / summarised form if insufficient space

										18		Immediate Parent Company 3 - Registration Number		Number as text

										19		Immediate Parent Company 3 - Registered Address		Free text

										20		Other relevant information		Free text				For example, a list of other Immediate Parent Companies if more than 3.
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03-Contract Data

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014														Contract:

										HOME												TBC

										Schedule 03 - Contract - Basic Reference Data

										Ref		Required Data		Units		Value				Help / Definition / Notes

								01 - Basic Parameters

										01		Contract Title		Free text		TBC				Please align with title on face of contract document

										02		Contract Description		Free text						Summary description for uninformed reader of what the contract is intended to deliver, in more detail than title above

										03		Contractor's Unique Reference Number for Contract		Free text

										04		MOD's Unique Reference Number for Contract		Free text

										05		Contract Start Date		dd/mm/yyyy

										06		Contract End Date		dd/mm/yyyy

										07		Latest Pricing Amendment - Date Signed		dd/mm/yyyy						If applicable

										08		Latest Pricing Amendment - Contractor Reference ID		Free text						If applicable

										09		Latest Pricing Amendment - MOD Reference ID		Free text						If applicable

								02 - Pricing Analysis - Currencies and Commercial Constructs

												Price Breakdown - millions to 3 d.p.		Contract Currencies

														GBP		USD		EUR		Other: Please specify here

										01		Firm Pricing

										02		Fixed Pricing

										03		Cost Plus Pricing

										04		Estimate Based Fee Pricing

										05		Volume Driven Pricing

										06		Target Pricing

										07		Other: Please specify here.

										08		Total		-		-		-		-

								03 - Intra-Group Sub-contractor

														Value of Business Unit Involvement

												Price Breakdown - millions to 3 d.p.		GBP		USD		EUR		Other: Please specify here

										01		Name of Business Unit 1										Please list the  actual or intended intra-group business units involved in the delivery of this contract and the estimated value of the involvement included in the contract price.  If there are more than ten business units being used, only those top ten by value

										02		Name of Business Unit 2

										03		Name of Business Unit 3

										04		Name of Business Unit 4

										05		Name of Business Unit 5

										06		Total		-		-		-		-

								04 - Third Party Sub-contractor Involvement

														Value of Sub-contractor Involvement

														GBP		USD		EUR		Other: Please specify here

										01		Name of sub-contractor 1										Please list intended or actual third party sub-contracts to be used in the delivery of this contract, where the value of the sub-contract will be >£100K. If there are more than ten sub-contracts then list only those ten with the highest value.

										02		Name of sub-contractor 2

										03		Name of sub-contractor 3

										04		Name of sub-contractor 4

										05		Name of sub-contractor 5

										06		Name of sub-contractor 6

										07		Name of sub-contractor 7

										08		Name of sub-contractor 8

										09		Name of sub-contractor 9

										10		Name of sub-contractor 10

										11		Total		-		-		-		-
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04-Obligations

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014																Contract:

										HOME														TBC

										Schedule 04 - Reminder of Obligations

																Comments - including statement of any known deviations from the MOD's policy approach to determine Allowable Costs in accordance with the published Statutory Guidance on Allowable Costs (SGAC).

												Is this Contract Pricing Statement supported by DEFCON 815?				If no, why has DEFCON 815 not been used?

												Although this contract is not a Qualifying Defence Contract subject to the SSCR 2014, it is MOD’s policy approach to determine, and for you to demonstrate,  allowable costs for this non-qualifying contract as appropriate, attributable and reasonable in accordance with the Statutory Guidance on Allowable Costs (SGAC) published by the independent Single Source Regulations Office				SGAC Used Y/N?								If no explain what criteria you have used to determine your costs are allowable.

												Statutory Guidance on Allowable Costs is published on the Single Source Regulations Office website and can be accessed through this link

																Value				Currency

												Total Allowable Costs (including any risk contingency allowance but excluding profit) (millions to 3d.p.)

										This section relates to the Contract Profit Rate (CPR) and includes the total amount of profit including any incentive adjustment.

												- expressed as percentage				-				As % of "AC"

												- expressed as amount				-								Calculated as "Total Allowable Costs" (AC) X "Contract Profit Rate" (CPR)

										Price		The total Contract Price				-								Calculated as "Total Allowable Costs" (AC) + ("Total Allowable Costs" (AC) X "Contract Profit Rate" (CPR))
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Statutory Guidance on Allowable Costs is published on the Single Source Regulations Office website and can be accessed through this link



05-Profit

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014																		Contract:

										HOME																TBC

										Schedule 05 - Contract Profit Rate

										Ref		Description		%age		Supporting Information Requirements		Supporting Filename		Version Reference		File date stamp		Provided?		Relevant comments or caveats, and/or any further clarification

										CPR		Contract Profit Rate (%)				Please state name of document / spreadsheet used to derive the profit rate and confirm that file is provided with this report. The report must provide details of how the CPR has been calculated, including any adjustments for risk, CSA and incentive where applicable.
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06-Assumptions Summary

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014												Contract:

										HOME										TBC

										Schedule 06 - Assumptions Summary Requirements

								01 - Objectives and Overview of Approach

										1.		As this contract is being priced as a single source procurement the Contractor will need to provide the MOD with visibility of all information materially relevant to the Contract Price.

										2.		During the negotiation of the contract price the MOD will rely on the information provided by the Contractor. The MOD’s aim is to agree a contract price that is fair and reasonable to both parties.

										3.		If a dispute arises about the Contract Price the CPS should constitute an accurate record of the disclosed facts and assumptions which were the basis of the agreed price. This will be particularly important in the event of the dispute being referred to a third party arbiter under the terms of DEFCON 530 or a similar contract condition.

										4.		The approach taken in this template is to require information to be analysed between five main information categories, as shown in the table below.

										5.		This information can be shared in one of two ways:

												(a)     by providing additional supporting material (e.g. documents and spreadsheets) already created as part of the process of getting to the price, and recording them in Section 02 below;

												(b)     by recording the details of specific individual assumptions or calculations in the next two schedules (worksheets) within this report

										6.		It may be necessary in some cases to provide cross references to supporting material under 5(a) and to supplement that by recording further assumptions or information using 5(b).

										7.		In submitting this CPS, any assumptions and / or supporting information referenced or included in it must meet the following 'fitness for purpose' criteria:

												(a)  Relevance to the final price.

												(b)  Complete coverage of the price.

												(c)   Consistent Cost Breakdown Categories.

												(d)    Consistent type / level of assumption detail.

												(e)    Clarity - any assumptions presented are presented clearly, concisely, unambiguously, easy to find and understand, well labelled and explained where necessary.

										8.		MOD Provided Assumptions must be recorded in Section 02 below and backed with key information.

										Ref		Information Category		Examples of the sorts of supporting material that could meet the general criteria								Other Comments / General Guidance

										1		Pricing Assumptions (Excluding Risk)		An MDAL (Master Data Assumptions Log), detailed engineering cost models, Make/Buy Plans

										2		Pricing Calculations (Excluding Risk)		A jointly owned or Contractor developed Cost / Price Model, detailed engineering cost models, specifications of those models, independent audit reports of those models

										3		Risk & Contingency Allowance - Input Assumptions		A risk register, supplemented where necessary with the numerical inputs to the risk modelling calculations.

										4		Risk & Contingency Allowance - Calculations		A jointly owned or Contractor developed Risk Model, a specification of that model, an independent audit report of that model

										5		MOD Provided Assumptions		Assumptions provided to the contractor by the MOD which support the price proposal.

								02 - Audit Trail of Supporting Material shared with this CPS

										Ref		Information Category		Filename		Version Ref.		Date stamp		Description of Contents		Supporting relevant comments

										Please list cross references to all supporting documentation for each of the 5 main information categories

										1

										2

										3

										4

										5

										6

										7

										8

										9

										10

										11

										12

										13

										14

										15

										16

										17

										18

										19

										20

										21

										22

										23

										24

										25

										26

										27

										28

										29

										30

										31

										32

										33

										34

										35

										36

										37

										38

										39

										40

										41

										42

										43

										44

										45

										46

										47

										48

										49

										50
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07-Pricing & Risk Assumptions

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014												Contract:

										HOME										TBC

										Schedule 07 - Pricing Assumptions (Excluding Risk) & Risk Assumptions

										Use only for further information not included in any of the Supporting Materials cross referenced in the audit trail in part 02 of Schedule "06 - Assumptions Summary"

										Ref		Description of assumption		Value if number		Relevant Units		Explanation of source and justification of use		Other relevant comments

										01		01 - Pricing Assumptions (excluding Risk)

										02

										03

										04

										05

										06

										07

										08

										09

										10

										11

										12

										13

										14

										15

										16

										17

										18

										19

										20

										21

										22

										23

										24

										25

												02 - Risk Assumptions

												Description of assumption		Value if number		Relevant Units		Explanation of source and justification of use		Other relevant comments

										26

										27

										28

										29

										30

										31

										32

										33

										34

										35

										36

										37

										38

										39

										40

										41

										42

										43

										44

										45

										46

										47

										48
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08-Pricing & Risk Calculations

		

						Contract Pricing Statement

								For contracts not subject to the Single Source Contract Regulations 2014								Contract:

										HOME						TBC

										Schedule 08 - Pricing Calculations (Excluding Risk) & Risk Calculations

										Use only for further information not included in any of the Supporting Materials cross referenced in the audit trail in part 02 of Schedule "06 - Assumptions Summary"

										Ref		Purpose of calculation - output derived		Description of calculation (inputs required, assumptions relied upon)		Other relevant comments

										01		01 - Pricing Calculations (excluding Risk)

										02

										03

										04

										05

										06

										07

										08

										09

										10

										11

										12

										13

										14

										15

										16

										17

										18

										19

										20

										21

										22

										23

										24

										25

												02 - Risk Calculations

												Purpose of calculation - output derived		Description of calculation (inputs required, assumptions relied upon)		Other relevant comments

										26

										27

										28

										29

										30

										31

										32

										33

										34

										35

										36

										37

										38

										39

										40

										41

										42

										43

										44

										45

										46

										47

										48
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