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Contract Data 
   

 The Employer is  

Name 

Address 

Telephone 

E-mail address 

The works are 

Shaun Rogers (The Department for Transport)   

Spring Place, Bay 2/29, 105 Commercial Road, Southampton, SO15 1EG  

020 381 72358 

Shaun.Rogers@mcga.gov.uk  

The re-waterproofing of the plantroom floor at the International Maritime 
Organization 

The site is International Maritime Organization (IMO), 4 Albert Embankment, London 

The starting date is 

The completion date is 

The period for reply is 

The defects date is 

The defect correction period is 

The delay damages are 

The assessment day is the 

The retention is 

8th May 2017  

19th May 2017  

One (1)  

Fifty two (52)  

Two (2)  

Seven Hundred Pounds (£700)  

19th  

Five (5) 

 

 

weeks. 

weeks after Completion. 

weeks. 

per day. 

of the week. 

%. 

Does the United Kingdom Housing Grants, Construction and  
Regeneration Act (1996) apply?  

 

Yes  

 
The Adjudicator is 

 

Name 

Address 

 

Telephone 

E-mail address 

Royal Institution of Chartered Surveyors. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

12 Great George Street, Parliament Square, London, SW1P 3AD . . . . . . . . . . . . .   

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

024 7686 8555 . . . . . . . . . . . . . . . . . . . . . Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

contractrics@rics.org . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 
   

The interest rate on late payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % per complete week of delay. 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

Five Million (£5,000,000.00) for any one event. 

The Employer provides this 
insurance 

Only enter details here if the Employer is to provide insurance. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The minimum amount of cover for the third insurance stated in the 

Insurance Table is £5,000,000.00 (Five Million Pounds)  

The minimum amount of cover for the fourth insurance stated in the 

Insurance Table is 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 
the arbitration procedure is 

Unlimited  
 

Royal Institution of Chartered Surveyors   

Arbitration  

 
the rules of The Chartered Institute of Arbitrators in force when the arbitrator is 
appointed  

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 
and the following additional conditions  

Only enter details here if additional conditions are required. 

Z1  
Official Secrets and Confidentiality 
 

 
Z1.1 The Official Secrets Act 1989 and, where 
appropriate, the provisions of section 11 of the Atomic 
Energy Act 1946 apply to this contract from the starting 
date until the Defects Certificate or a termination 
certificate has been issued. 
 
Z1.2 The Contractor notifies his employees and his 
Subcontractors of their duties under these Acts. 
 
Z1.3 The Contractor does not use or disclose 
information concerning the contract obtained either by 
the Contractor or by any person employed by him 
except for the purposes of the contract. 
 
 
 
 
 
 
 



Z2 
Security 
 

 
Site Admittance 
Z2.1 The Contractor submits to the Project Manager 
details of people who are to be employed by him and 
his Subcontractors in connection with the works. The 
details include a list of names and addresses, the 
capacities in which they are employed, and other 
information required by the Project Manager. 
 
Z2.2 The Project Manager may instruct the Contractor 
to take measures to prevent unauthorised persons 
being admitted on to the Site. The instruction is a 
compensation event if the measures are additional to 
those required by the Works Information. 
 
Passes 
Z2.3 Employees of the Contractor and his 
Subcontractors are to carry an Employer’s pass whilst 
they are on the parts of the Site stated in the Contract 
Data. 
 
Z2.4 The Contractor submits to the Project Manager 
for acceptance a list of the names of the people for 
whom passes are required. The Project Manager 
issues the passes to the Contractor. Each pass is 
returned to the Project Manager when the employee 
no longer requires access to that part of the Site or 
after the Project Manager has given notice that the 
employee is not to be admitted to the Site. 
 
Photographs 
Z2.5 The Contractor does not take photographs of the 
Site or the works or any part of them unless he has 
obtained the acceptance of the Project Manager. 
 
Z2.6 The Contractor takes the measures needed to 
prevent his and his Subcontractors’ people taking, 
publishing or otherwise circulating such photographs. 
 

Z3 
Transparency 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Z3.1 The parties acknowledge that, except for any 
information which is exempt from disclosure in 
accordance with the provisions of the FOIA, the 
content of this Contract is not Confidential Information. 
The Authority shall be responsible for determining in 
its absolute discretion whether any of the content of 
the Contract is exempt from disclosure in accordance 
with the provisions of the FOIA. Notwithstanding any 
other term of this Contract, the Contractor hereby 
gives his consent for the Authority to publish the 
Contract in its entirety, (but with any information which 
is exempt from disclosure in accordance with the 
provisions of the FOIA redacted) including from time to 
time agreed changes to the Agreement, to the general 
public. The Authority may consult with the Contractor 
to inform its decision regarding any redactions but the 
Authority shall have the final decision in its absolute 
discretion.  



Z3 
Transparency (Cont…) 
 

The Contractor shall assist and cooperate with the 
Authority to enable the Authority to publish this 
Contract. 
 

Z4 
Supplementary Conditions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Z4.1 CONSTRUCTION (DESIGN AND 
MANAGEMENT) REGULATIONS 2015 
 
All reference to ‘CDM Regulations 2007’ within the 
contract will be replaced with ‘CDM Regulations 2015’. 
 
The term ‘Planning Supervisor’ referenced in the 
contract will be replaced with the ‘CDM Coordinator’ 
 
Z4.2 Timber and Wood Products 
Please note that terms in square brackets will need to 
be defined according to the relevant contract in which 
the model contract condition is used. 
 
Z4.2.1 Requirements for Timber 
1. All Timber and wood-derived products supplied or 
used by [the Contractor] in performance of [the 
Contract] (including all Timber and wood-derived 
products supplied or used by subcontractors) shall 
comply with [the Contract Specification]. 
2. In addition to the requirements of clause 1.1 above, 
all Timber and wood-derived products supplied or 
used by [the Contractor] in performance of [the 
Contract] (including all Timber and wood-derived 
products supplied or used by sub-contractors) shall 
originate from a forest source where management of 
the forest has full regard for: 
Identification, documentation and respect of legal, 
customary and traditional tenure and use rights related 
to the forest; 
 
Mechanisms for resolving grievances and disputes 
including those relating to tenure and use rights, to 
forest management practices and to work conditions; 
and 
 
Safeguarding the basic labour rights and health and 
safety of forest workers. 
 
Z4.2.2 Requirements for Proof of Timber Origin 
1. If requested by [the Contracting Authority], and not 
already provided at the tender evaluation stage, [the 
Contractor] shall provide to [the Contracting Authority] 
evidence that the Timber and wood-derived products 
supplied or used in the performance of [the Contract] 
complies with the requirements of [the Contract 
Specification]. If requested by [the Contracting 
Authority] [the Contractor] shall provide to [the 
Contracting Authority] evidence that the Timber and 
wood-derived products supplied or used in the 
performance of [the Contract] complies with the 
requirements of the social criteria defined in section 
1.2 above. 



Z4 
Supplementary Conditions (Cont…) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2. [The Contracting Authority] reserves the right at any 
time during the execution of [the Contract] and for a 
period of 6 years from final delivery under [the 
Contract] to require [the Contractor] to produce the 
evidence required for [the Contracting Authority's] 
inspection within 14 days of [the Contracting 
Authority's] written request. 
3. [The Contractor] shall maintain records of all Timber 
and wood derived products delivered to and accepted 
by [the Contracting Authority]. Such information shall 
be made available to [the Contracting Authority] if 
requested, for a period of 6 years from final delivery 
under [the Contract]. 
 
Z.2.3 Independent Verification 
[The Contracting Authority] reserves the right to decide 
whether the evidence submitted to it demonstrates 
legality and sustainability, or FLEGT-licence or 
equivalent, and is adequate to satisfy [the Contracting 
Authority] that the Timber and wood-derived product 
complies with [the Contract Specification]. [The 
Contracting Authority] reserves the right to decide 
whether the evidence submitted to it is adequate to 
satisfy [the Contracting Authority] that the Timber and 
wood-derived products complies with the 
requirements of the social criteria defined in section  
 
2.1. 
In the event that [the Contracting Authority] is not 
satisfied, [the Contractor] shall commission and meet 
the costs of an "independent verification" and resulting 
report that will (a) verify the forest source of the timber 
or wood and (b) assess whether the source meets the 
relevant criteria. 3.2 In [this Contract], "Independent 
Verification" means that an evaluation is undertaken 
and reported by an individual or body whose 
organisation, systems and procedures conform to ISO 
Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification 
systems or equivalent, and who is accredited to audit 
against forest management standards by a body 
whose organisation, systems and procedures conform 
to ISO 17011: 2004 General Requirements for 
Providing Assessment and Accreditation of Conformity 
Assessment Bodies or equivalent. 
 
Z4.2.4 [Contracting Authority's] Right to Reject Timber 
[The Contracting Authority] reserves the right to reject 
any Timber and wood-derived products that do not 
comply with [the Contract Specification]. [The 
Contracting Authority] reserves the right to reject any 
Timber and wood-derived products that do not comply 
with the requirements of the social criteria defined in 
section 1.2 above. Where the [Contracting Authority] 
exercises its right to reject any Timber and wood-
derived products, [the Contractor] shall supply 
alternative Timber and wood-derived products, which 
do so comply, at no additional cost to [the Contracting 



Authority] and without causing delay to [the Contract] 
completion period. 
 
Z4.3 Tax and National Insurance Contributions (NICs) 
Where the contract falls within the scope of the 
Construction Industry Scheme Regulations and the 
Contractor does not hold a valid Registration Card 
CIS4(P) or Temporary Registration Card CIS4(T), or a 
valid Tax Certificate (CIS5 or CIS6), invoices must 
separately identify materials costs, labour costs and 
travel and subsistence expenses. The Department 
will, where appropriate, deduct payment on account of 
Tax and NICs from the gross payment and issue the 
Contractor with the appropriate tax deduction 
statement. 
 

 

 3 

 

 

Contract Data 

The Contractor’s Offer 
   

 The Contractor is  

Name 

Address 

 

Telephone 

E-mail address 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %. 

The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

The offered total of the Prices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Enter the total of the Prices from the Price List. 

 

Signed on behalf of the Contractor 

Name 

Position 

Signature 

 

 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  

 



The Employer’s Acceptance 

The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer 

Name 

Position 

Signature 

 

 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 

Price List 

Entries in the first four columns in this Price List are made either by the Employer or the tenderer. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being 
left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 

the Price, which is also entered. 

Item number Description Unit Quantity Rate Price 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 



 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 

 

 

 

 The total of the Prices  
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Contract Data 

Works Information 

The Works Information should be a complete and precise statement of the Employer’s requirements. If it is 
incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s 
intention. Information provided by the Contractor should be listed in the Works Information only if the 
Employer is satisfied that it is required, is part of a complete statement of the Employer’s requirements and is 
consistent with the other parts of the Works Information. 

1 Description of the works 

Give a detailed description of what the Contractor is required to do and of any work the Contractor is to 

design. 

 

Contractor’s design 

 

The Contractor designs the following parts of the works: 

 

(a) Replace all existing aluminium clerestory windows with new aluminium to match; 

(b) Replacement of 2 roof lights (lower school cloakroom where there has been identified a crack in the roof light 

and corridor of upper school  where there is significant UV damage); 

(c) Tank room door renewal on a like for like basis; 

(d) Covers/ Balloons on rainwater pro-liner outlets to prevent further deterioration of the roof; 

(e) Repair to isolated outlet where previous patch repairs have been undertaken and ponding is present  

 

The contractor is responsible for submitting and obtaining Building Control approval via Building Notice. 

 

2 Drawings 

List the drawings that apply to this contract. 

 

Drawing number Revision Title 



Please refer to drawings as listed in Appendix A of the tender documentation 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Works Information 

3 Specifications 

List the specifications which apply to this contract. 

 

Title Date or revision Tick if publicly available 

Contract Sum Analysis . . . . . . . . . . . . . . . . . . .   . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

 

 

 

 

 

 

4 Constraints on how the Contractor Provides the Works 

State any constraints on the sequence and timing of work and on the methods and conduct of work including 

the requirements for any work by the Employer. 

To be undertaken over the February half-term commencing on Monday 20th February 2017 for a period of 1 week  

completing on the 24th February 2017 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  



. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Works Information 

5 Requirements for the programme 

State whether a programme is required and, if it is, state what form it is to be in, what information is to be 
shown on it, when it is to be submitted and when it is to be updated. 
 

State what the use of the works is intended to be at their Completion as defined in clause 11.2(1). 

The Contractor is to produce a Contract Programme reflecting the specified works for agreement, prior to  

commencement on site. The Main Contractor is to make due allowances for lead in times required by specialist  

sub-Contractors/suppliers, details of which are to be clearly highlighted through a critical path on the Contract  

Programme. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The Contractor will be required to provide a simple GANTT chart, providing milestones, including start and finish  

times to the Project Manager. Programmes to be issued in PDF format. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

6 Services and other things provided by the Employer 

Describe what the Employer will provide, such as services (including water and electricity) and ‘‘free issue’’ 

Plant and Materials and equipment. 

 

Item Date by which it 
 will be provided 

Services including water and electricity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20th February 2017 . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 



 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Site Information 

Give information about the site such as the ground conditions and any other information which is likely to 
affect the Contractor’s work such as limitations on access and the position of adjacent structures. 

Please refer to Tender documentation which form the Works Information and Site Information. Recent  

Refurbishment and Demolition Survey appended to the Tender Documents . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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