

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-12-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 12	25	F1
IEC-12-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 12	25	F1
IEC-12-M3	Acceptance of IEC Boat No. 12	15	F1
IEC-12-M4	Delivery of IEC Boat No. 12 to Consignee	10	F1
IEC-12-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 12	5	F1
IEC-12-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 12	5	F1

xiii. IEC- Boat No. 13 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-13-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 13	25	F1
IEC-13-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 13	25	F1
IEC-13-M3	Acceptance of IEC Boat No. 13	15	F1
IEC-13-M4	Delivery of IEC Boat No. 13 to Consignee	10	F1
IEC-13-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 13	5	F1
IEC-13-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 13	5	F1

xiv. IEC- Boat No. 14 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-14-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 14	25	F1
IEC-14-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 14	25	F1
IEC-14-M3	Acceptance of IEC Boat No. 14	15	F1
IEC-14-M4	Delivery of IEC Boat No. 14 to Consignee	10	F1

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-14-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 14	5	F1
IEC-14-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 14	5	F1

xv. IEC- Boat No. 15 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-15-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 15	25	F1
IEC-15-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 15	25	F1
IEC-15-M3	Acceptance of IEC Boat No. 15	15	F1
IEC-15-M4	Delivery of IEC Boat No. 15 to Consignee	10	F1
IEC-15-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 15	5	F1
IEC-15-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 15	5	F1

xvi. IEC- Boat No. 16 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-16-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 16	25	F1
IEC-16-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 16	25	F1
IEC-16-M3	Acceptance of IEC Boat No. 16	15	F1
IEC-16-M4	Delivery of IEC Boat No. 16 to Consignee	10	F1
IEC-16-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 16	5	F1
IEC-16-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 16	5	F1

xvii. IEC- Boat No. 17 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-17-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 17	25	F1
IEC-17-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 17	25	F1
IEC-17-M3	Acceptance of IEC Boat No. 17	15	F1
IEC-17-M4	Delivery of IEC Boat No. 17 to Consignee	10	F1
IEC-17-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 17	5	F1
IEC-17-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 17	5	F1
IEC-17-BPK	Delivery of Ballistic Protection kit to Consignee location	100	F1
IEC-17-RT	Delivery of acceptance of Road Trailer to Consignee location	100	F1
IEC-17-TC	Delivery of Transport Cradle to Consignee location	100	F1

xviii. IEC- Boat No. 18 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-18-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 18	25	F1
IEC-18-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 18	25	F1
IEC-18-M3	Acceptance of IEC Boat No. 18	15	F1
IEC-18-M4	Delivery of IEC Boat No. 18 to Consignee	10	F1
IEC-18-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 18	5	F1
IEC-18-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 18	5	F1
IEC-18-BPK	Delivery of Ballistic Protection kit to Consignee location	100	F1
IEC-18-RT	Delivery and acceptance of Road Trailer to Consignee location	100	F1

xix. IEC- Boat No. 19 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-19-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 19	25	F1
IEC-19-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 19	25	F1
IEC-19-M3	Acceptance of IEC Boat No. 19	15	F1
IEC-19-M4	Delivery of IEC Boat No. 19 to Consignee	10	F1
IEC-19-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 19	5	F1
IEC-19-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 19	5	F1

xx. IEC- Boat No. 20 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-20-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 20	25	F1
IEC-20-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 20	25	F1
IEC-20-M3	Acceptance of IEC Boat No. 20	15	F1
IEC-20-M4	Delivery of IEC Boat No. 20 to Consignee	10	F1
IEC-20-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 20	5	F1
IEC-20-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 20	5	F1
IEC-20-M7	Delivery of Ballistic Protection kit to Consignee location	100	F1
IEC-20-M8	Delivery and acceptance of Road Trailer to Consignee location	100	F1
IEC-20-M9	Delivery of Transport Cradle to Consignee location	100	F1

xxi. IEC- Boat No. 21 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-21-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 21	25	F1
IEC-21-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 21	25	F1
IEC-21-M3	Acceptance of IEC Boat No. 21	15	F1
IEC-21-M4	Delivery of IEC Boat No. 21 to Consignee	10	F1
IEC-21-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 21	5	F1
IEC-21-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 21	5	F1
IEC-21-BPK	Delivery of Ballistic Protection kit to Consignee location	100	F1
IEC-21-RT	Delivery and acceptance of Road Trailer to Consignee location	100	F1

xxii. IEC- Boat No. 22 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-22-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 22	25	F1
IEC-22-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No.22	25	F1
IEC-22-M3	Acceptance of IEC Boat No. 22	15	F1
IEC-22-M4	Delivery of IEC Boat No. 22 to Consignee	10	F1
IEC-22-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 22	5	F1
IEC-22-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 22	5	F1
IEC-22-BPK	Delivery of Ballistic Protection kit to Consignee location	100	F1
IEC-22-RT	Delivery and acceptance of Road Trailer to Consignee location	100	F1

xxiii. IEC- Boat No. 23 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-23-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 23	25	F1
IEC-23-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 23	25	F1
IEC-23-M3	Acceptance of IEC Boat No. 23	15	F1
IEC-23-M4	Delivery of IEC Boat No. 23 to Consignee	10	F1
IEC-23-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 23	5	F1
IEC-23-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 23	5	F1

IEC-23-BPK	Delivery of Ballistic Protection kit to Consignee location	100	F1
------------	--	-----	----

xxiv. IEC- Boat No. 24 Milestones

Milestone ID	Milestone Description	% of Firm Price per Boat	VAT Code
IEC-24-M1	Completion of Hull. Ready to Commence fit out for IEC Boat No. 24	25	F1
IEC-24-M2	Completion of Outfit (All mechanical, electrical, electric systems final installation) for IEC Boat No. 24	25	F1
IEC-24-M3	Acceptance of IEC Boat No. 24	15	F1
IEC-24-M4	Delivery of IEC Boat No. 24 to Consignee	10	F1
IEC-24-M5	Retention 1 - released 12 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 24	5	F1
IEC-24-M6	Retention 2 - released 24 months after signed-off Boat Certificate of Acceptance (subject to satisfactory completion of all defects) for IEC Boat No. 24	5	F1

2. Training, Documentation (inc. Safety Case) & Security

The evidence required for Milestone Payment MOD is detailed in Table 4 to Annex A to this Schedule 4c (Payment Scheme).

Milestone ID	Milestone description	% of Firm Price	VAT Code
IEC-TRNG	Delivery of all training artefacts and material for the entire capability as detailed in Schedule 26 (Statement of Technical Support – Build)	100	F1