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	Engineering and Construction


	Short Contract


	A contract between
	The Forestry Commissioners, acting in exercise of the powers contained in the Forestry Act 1967 and having a place of business at 231 Corstorphine Road, Edinburgh, EH12 7AT ("the Commission")

	
	

	and
	


	
	

	for
	Alice Holt Woodland Centre - Foul water pumping station
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	Contract Data

	
	The Employer is

	Name
	Forestry Commission

	Address
	620 Bristol Business Park, Coldharbour Lane, Bristol, BS16 1EJ

	Telephone
	0300 067 4300

	E-mail address
	Adam.Godwin@forestry.gsi.gov.uk

	The works are
	Installation of foul water pumping station, pumps and controls, rising main and associated drainage Works at the Alice Holt Woodland Centre, Farnham, Surrey.


	The site is
	OS Grid Reference: …SU 81375 41679……………………………..
Site access via: Public site access

	The starting date is
	8th January 2018

	The completion date is
	28th February 2018 (negotiable)

	The period for reply is
	2
	weeks.

	The defects date is    
	26 weeks
	weeks after Completion.

	The defect correction period is
	4
	weeks.

	The delay damages are
	£100
	per day.

	The assessment day is the
	1st Monday
	of each month.

	The retention is
	5 
	%.

	Does the United Kingdom Housing Grants, Construction and Regeneration Act (1996) apply?
	No

	
	The Adjudicator is

	Name
	Institution for Civil Engineers

	Address
	One Great George Street, Westminster, London SW1P 3AA

	Telephone
	020 7222 7722 

	E-mail address
	communications@ice.org.uk


	Contract Data 

	The interest rate on late payment is ……………… % per complete week of delay.

	
	Insert a rate only if a rate less than 0.5% per week of delay has been agreed.
	

	

	The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in excess of
	£5 million (as per the third insurance cover required) ….. for any one event.

	The Employer provides this

Insurance
	N/A

	The minimum amount of cover for the third insurance stated in the Insurance Table is
	£5 million



	The minimum amount of cover for the fourth insurance stated in the Insurance Table is
	In accordance with any legal requirements for the time being in force.



	The Adjudicator nominating body is


	Institution for Civil Engineers

	The tribunal is
	Adjudication

	If the tribunal is arbitration, the arbitration procedure is
	N/A




The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 2013) and the following additional conditions.

Z1Definitions
(14)
Authorised Access Routes are the roads which may be used by the Contractor pursuant to this contract (if any) as may be identified in the contract.

(15)
Business Day is any day on which clearing banks are open for general banking business in that part of the United Kingdom in which the Services is being performed.

(16)
Environmental Law is all applicable European, national or local laws or regulations (and any codes of practice, circulars or guidance notes issued pursuant thereto) which relate to the treatment of man or any other living organisms or welfare or the environment or the conditions of the workplace or the generation, transportation, storage, treatment or disposal of dangerous substances and all judicial and administrative interpretations of any of the foregoing.

(17)
Health and Safety Law is all applicable European, national or local laws or regulations (and any codes of practice, circulars or guidance notes issued pursuant thereto (including any issued or approved by the Health & Safety Executive or any equivalent body)) which relate to health and safety or the conduct of forestry operations or such other operations or processes as may be included in the Services and all judicial and administrative interpretations of any of the foregoing.

(18)
Premises is the location where the Services are to be performed, as specified in this contract.

(19)
Services are the services to be provided and performed by the Contractor as described in this contract and where the context so admits, includes any materials, articles and goods to be supplied there under.

(20)
Contractor is the Contractor named in this contract.

(21)
Contractor Personnel are all employees, agents, consultants and contractors of the Contractor and/or of any sub-contractor.

Z.1 Price and Payment
Z.1.1 For the purposes of this contract the wording of Clause 50.1 will be treated as deleted and the following will be substituted there for:-

“The Contractor assesses the amount due on a monthly basis throughout the term of this contract.” 

Z.1.2 For the purposes of this contract the second and third sentences of Clause 50.2 will be treated as deleted.”

Z.1.3 For the purposes of this contract the wording of Clause 50.3 will be treated as deleted and the following will be substituted there for:-

“The amount due is the sum for work completed to the satisfaction of the Employer unless otherwise agreed in writing by the Employer contained in the invoice rendered by the Contractor to the Employer and agreed to by the Employer.  Until the Employer has agreed the terms of the proposed invoice the Employer and Contractor agree that no sums are due in terms of this contract.”

Z.1.4 For the purposes of this contract the wording of Clause 50.4 will be treated as deleted and the following will be substituted there for:-

“Not used”

Z.1.5 For the purposes of this contract the wording of Clause 50.6 will be treated as deleted and the following will be substituted there for:-

“Not used”

Z.1.6 For the purposes of this contract the wording of Clause 50.7 will be treated as deleted and the following will be substituted there for:-

“Not used”

Z.1.7 For the purposes of this contract the wording of clause 51.1 will not apply and the following will be substituted there for:-

“The Employer pays within 30 days of receipt and agreement of invoices, submitted monthly in arrears and agreed with it.”
Z.1.8 
Insert new clause 51.3 as follows:-

“The Employer reserves the right to withhold payment in respect of works that do not meet the Employer’s required standards as per their specification, unless the prior written agreement of the Employer has been obtained.
Z.1.9 ”Insert new clause 51.4 as follows:-

“The contract does not include a price fluctuation clause. Price rates and lump sums remain fixed for the duration of the contract.”
Z.1.10 The following paragraphs of page CC 12 of 12 are treated as deleted:- Definitions and Assessing the amount due
Z.2 Access, Premises and Materials
Z.2.1 For the purposes of this contract the wording of clause 15.1 will not apply and the following will be substituted there for:-

“The Contractor uses Authorised Access Routes only (and may use such routes solely for the fulfilment of its obligations under this contract). The Contractor uses every reasonable precaution to prevent any avoidable damage to such Authorised Access Routes (including, without prejudice to the generality of the foregoing, ensuring that they are not used after exceptionally heavy rains or during or after a thaw, until suitable for use without causing avoidable damage) and restore all actual damage occasioned thereto. The use of such routes are at the Contractor’s own risk and (save to the extent occasioned by the negligence of the Employer or its employees) the Employer is not be liable for any damage or injury arising out of the Contractor’s use of such routes.  The Employer gives no warranty that any such Authorised Access Routes will be usable by vehicles at any specified time.”

Z.2.2 Insert new clause 15.3 as follows:

-“The Employer’s policy is to allow public access to all Employer’s forests wherever possible (subject to the Employer’s Byelaws, where applicable).  However access is not allowed when this would infringe upon any agreements, covenants or undertakings and is controlled where it conflicts with the management and protection of the forest.  The Contractor observes the Employer’s policy on public access at all times and is responsible for informing all employees and sub-contractors of the same.  In particular the Contractor observes any specific permissions and consents relating to other activities occurring on or near any location where the Works are being performed and obeys the written or verbal instructions of any Employer officer.”
Z.2.3 Insert new clause 15.4 as follows:- 

“The Contractor is deemed to have inspected the Premises so as to have understood the nature and extent of the Works to be carried out and satisfied himself in relation to all matters connected with the Works and Premises.  The Employer, at the request of the Contractor, grants such access as may be reasonable for this purpose.  The Contractor, except as specifically provided in the contract, provides all materials, equipment, goods and consumables to be used when carrying out the Works.  The Employer may store or hold large items of equipment on behalf of the Contractor but such items are stored at the Contractor’s risk.  The Contractor should ensure all items are stored appropriately in the correct conditions and ensure storage of such items does not cause a hazard or health and safety risk.
”Insert new clause 15.5 as follows:-

“All vehicles and/or equipment operated by or on behalf of the Contractor are in a safe and operable condition and, without prejudice to the foregoing, comply with and be operated in accordance with all applicable legal requirements. The Contractor supplies certificates of examination and/or fitness for purpose of such vehicles and/or equipment to the Employer on demand.
Z.2.4 ”Insert new clause 15.6 as follows:-

“All equipment, plant and materials brought onto the Premises by or on behalf of the Contractor are at the Contractor’s own risk and the Employer has no liability for any loss or damage to any such equipment, plant or materials unless and to the extent that the Contractor is able to demonstrate that such loss or damage was caused or contributed to by the negligence of the Employer or its employees.  The Contractor provides for the haulage or carriage thereof to the Premises and the removal thereof when no longer required at its sole cost.  Unless otherwise agreed, the equipment, plant and materials brought onto the Premises will remain the property of the Contractor except where the equipment, plant or materials is deemed to have been abandoned pursuant to clause 90.6.”
Z.2.5 Insert new clause 15.7 as follows:-

“Access to the Premises is not exclusive to the Contractor but only such as to enable them to carry out the Works concurrently with the occupation by and execution of work by others.  The Contractor co-operates with such others as the Employer may reasonably require, and complies with all applicable regulations and Employer policies.”
Insert new clause 15.8 as follows:-
“To the extent detailed in the Contract Data the Contractor makes provision for and repairs, to the satisfaction of the Employer, as a result of any damage caused by the Works to Employer land or property or other assets.”
Z.2.6 Insert new clause 15.9 as follows:-“The Contractor ensures that:-
15.9.1
the use of any machine or method of working operated by or on behalf of the Contractor which is causing or is likely to cause, in the opinion of the Employer avoidable damage to standing trees, any road, path, track or drain, or to other property, stops immediately on request from the Employer;
15.9.2
no watercourses are impeded as a result of the Contractor’s operations and no unauthorised or unlawful discharges are made, as a result of the Contractor’s operations, to any drains, sewers, controlled waters or other waters either in contravention of Environmental Law or which may cause damage to man or the environment.

15.9.3
all other users of the forest are adequately warned of any dangers created by activities due to the works.  Access to other users is not prohibited by the Contractor without prior agreement from the Employer.

Insert new clause 22.2 as follows:-
“The Contractor safeguards all water supplies and indemnifies the Employer against all losses and claims in respect of the Contractor’s failure so to do.”
Z.3 Health and Safety at Work
Insert new clause 22.3 as follows:-
“The Contractor ensures full compliance with all Health and Safety Law, and complies with any other safety standards that may be stipulated from time to time by the Employer.”
Z.3.1 Insert new clause 22.4 as follows:-
“In the event of any breaches of such statutory requirements or standards being committed by the Contractor its sub-contractors or agents, or any of the Contractor Personnel, the Employer informs the Contractor of the nature of the breach and of the remedial action which the Employer requires to be taken and may specify the time within which such remedial action is to be taken (and failure to comply with such requirement within the time specified will be regarded as a breach of the Contract), but provided always that in the event of a life threatening breach being committed (as determined by the Employer, acting reasonably) the Employer may (instead of giving a period to remedy the Breach in terms of this Clause 22.4) terminate the Contract with immediate effect by notice to the Contractor.”

Z.3.2 Insert new clause 22.5 as follows:-
“The Contractor’s operators/operatives show a Construction Skills Certification Scheme certificate to the Employer on demand.” 

Z.3.3 Insert new clause 22.6 as follows:- 

“The Contractor shows a Construction Skills Certification Scheme Certificate (CSCS Certificate) or equivalent to the Employer, in relation to relevant personnel (e.g. supervisor), on demand.” 
Z.3.4 Inset new clause 22.7 as follows:-
“Each and every operator employed or subcontracted or otherwise contracted by the Contractor in terms of this Contract holds a valid full driving license for the category of vehicle operated in terms of this Contract. The Contractor shows to the Employer a valid full driving license for the category of vehicle operated in the terms of this contract. The contractor shows to the Employer the valid full driving license for the operator(s) on demand.”
Z.4 Environment

Insert new clause 22.8 as follows:-
“The Contractor complies at all times with all Environmental Law and other regulation affecting the conduct of the Contractor’s business and with the Employer’s environmental policy.  The Contractor ensures that no harm to any person, property, or the environment may result from the Contractor’s acts or omissions in relation to the Contract.  The Contractor ensures that no harm to any person, property or the environment may result from the acts or omissions of the Contractor’s employees, subcontractors and agents or the employees of any of them in relation to the contract.”
Z.5 Fires

Z.5.1 Insert new clause 22.9 as follows:-
“The Contractor does not light fires on Employer land without permission of the Employer and takes all reasonable and proper precautions under the direction of the Employer to prevent and to deal with fire in the said area or adjoining ground and the Contractor is responsible for any loss whatsoever through fire attributable to its negligence.”

Z.6 Caravans etc

Insert new clause 22.10 as follows:-
“No caravan, mobile home, campervan or equivalent vehicle or tent is brought onto the Employer’s land without the written consent of the Employer (which consent may be withheld or given subject to such conditions as the Employer may, its discretion, determine).”

Z.7 Audit

Z.7.1 Insert new clause 22.11 as follows:-
“The Contractor keeps and maintains full and accurate records to the satisfaction of the Employer of all expenditure which is reimbursable by the Employer and of the hours worked and costs incurred in connection with any employees of the Contractor paid for by the Employer on a time charge basis.  The Contractor on request affords the Employer, its representatives, the National Audit Office or the Employer for the European Union such access to those records and such other documentation in its possession relating to the Contract as may be required in connection with the Contract.”
Z.8 Equality / Non Discrimination

Z.8.1 Insert new clause 22.12 as follows:-
“The Contractor complies (and procures that the Contractor Personnel complies) with the provisions of the Equality Act 2010 and does not discriminate or victimise or harass because of the Protected Characteristics (as defined in the Equality Act 2010 (currently being age, disability, gender (or sex), gender reassignment, marital or civil partnership, pregnancy and maternity, race, religion or belief and sexual orientation) or as otherwise set out in such Act from time to time)

Z.9 Termination

Z.9.1 Insert new clause 90.6 as follows:-
“On termination of the Contract for any reason, the Contractor immediately delivers to the Employer all property (including materials, documents, information and access keys) provided to the Contractor.  Such property handed back in good working order (allowances to be made for reasonable wear and tear).”

Z.10 Removal from Site

Z.10.1 Insert new clause 90.7 as follows:-
“The Contractor within one month of the termination of the Contract or completion of the Works, whichever is the earlier, removes their plant, equipment, erections and unused materials and clears away from the Premises all rubbish arising out of the Works and leave the Premises in a neat and tidy condition.”

Z.10.2 Insert new clause 90.8 as follows:-
“Should the Contractor fail to remove such plant, equipment, erections or unused materials within the time specified, they are to be regarded as having been abandoned (but so that the Contractor remains liable for all injury or damage caused by such items) and the Employer is entitled to retain or remove them as it thinks fit.  The Contractor reimburses the Employer for all costs incurred in removing or disposing of any such items so abandoned and making good any damage resulting there from.”
Z.11 Compliance with Regulations

Z.11.1 Insert new clause 22.13 as follows:-
“The Contractor ensures that, in the course of and in connection with the performance of the Contract, it and the Contractor Personnel and their respective employees, comply with all applicable requirements of European Community, national and local laws, regulations, statutory instruments, orders or legislative provisions in force from time to time and, without prejudice to the foregoing generality:
22.13.1 
the Contractor ensures that it and the Contractor Personnel are fully acquainted with, and comply in all respects with the terms of, the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 (“RIDDOR”); the Contractor ensures that the Employer is notified immediately of any death, injury, disease or dangerous occurrence in respect of which notification requires to be given by a responsible person under RIDDOR, and that the Employer receives all relevant details that require to be included in a report by a responsible person under RIDDOR forthwith, in order to enable the necessary report to be submitted;
22.13.2  the Contractor ensures that it and the Contractor Personnel are fully acquainted with, and comply in all respects with the terms of, the Forestry Employer Byelaws 1982 (where applicable) and any amendment or addition thereto which may from time to time be notified to the Contractor by the Employer (the “Byelaws”).  Copies of booklets containing the regulations laid down by RIDDOR and the Byelaws are held by the local Forest District Manager.  The Contractor observes such reasonable verbal or written instructions as may be issued by Employer officers in relation to compliance with RIDDOR and/or the Byelaws.

Z.11.2 Insert new clause 22.14 as follows:-
“In accordance with the Construction (Design & Management) CDM Regulations 2015:
22.14.1 
the Employer is the Client
22.14.2 
for Notifiable projects the Contractor is the Principal Contractor; for Non-Notifiable projects they are the Contractor;
22.14.3 
the Contractor complies with all requirements of the CDM Regulations 2015 (as amended) appropriate to their role.
22.14.4    for Notifiable projects the Works and Site Information constitute the Pre-Construction Information.  The Contractor provides the Employer’s CDM Co-ordinator, information for the Health and Safety file as required.

Insert new clause 22.15 as follows:-
The Contractor's drivers hold the appropriate ADR certification for The Carriage of Dangerous Goods for the purpose of this Contract and the Contractor provides evidence of said certification for his drivers to the Employer on demand.

Z.11.3 Insert new clause 22.16 as follows:-
The Contractor holds a Goods Vehicle Operators Licence, as required by law, for the operation of goods vehicles for the purpose of this Contract and the Contractor provides evidence of said licence to the Employer on demand.

Z.11.4 Insert new clause 22.17 as follows:-
The Contractor carries STGO authorisation for vehicles and or load movements in compliance with the Road Traffic Act 1988 as amended where required and provides evidence of said orders to the Employer on demand.
Z.12 Insurance

Z.12.1 Insert new clause 82.2 as follows:-
“The policy or policies of insurance referred to in Condition 82 of CC1 are shown to the Employer whenever requested, together with satisfactory evidence of payment of premiums.”

Z.13 Sub-Contractors

Z.13.1 For the purposes of this contract the wording of clause 21.1 will not apply and the following will be substituted there for:-
“The Contractor remains liable for the performance of all its obligations under the Contract notwithstanding its employment of any authorised sub-contractor.  Any act or omission of any sub-contractor (or agent or employee of the Contractor or of any such sub-contractor or employee) is the act or omission of the Contractor, who is responsible therefor.”

Z.13.2 For the purposes of this contract the wording of clause 21.3 will not apply and the following will be substituted there for:-
“The Employer is entitled upon giving 24 hours notice, save in emergencies where its entitlement will have immediate effect, to veto the use by the Contractor of any sub-contractor that the Employer does not consider suitable to carry out the obligations in this Contract.  The Contractor ensures that such contractor or sub-contractor immediately cease any activities and vacates the Premises and Authorised Access Routes.”

Z.13.3 Insert new clause 21.4 as follows:-
“Where the Contractor enters into a sub-contract with a supplier or contractor for the purpose of performing its obligations under the contract, it ensures that a provision is included in such sub-contract which requires payment of all sums due by the Contractor to the sub-contractor to be made within a specified period not exceeding 30 days from the receipt by the Contractor of a valid invoice.”

Z.14 Freedom of Information

Z.14.1 Insert new clause 22.17 as follows:-
“The Contractor acknowledges that the Employer is subject to the requirements of the Freedom of Information Act 2000 (“FOIA”) and the Environmental Information Regulations 2004 (together with any subordinate legislation made thereunder and any guidance and/or codes of practice issued in relation thereto) and assists and cooperates with the Employer to enable the Employer to comply with its information disclosure obligations.”

Z.14.2 Insert new clause 22.18 as follows:-
“The Contractor (and procures that the Contractor Personnel):
22.18.1 
transfers to the Employer all requests for information that it receives as soon as practicable and in any event within two Business Days of receiving such a request;
22.18.2 
provides the Employer with a copy of all information in its possession or power, in the form that the Employer requires, within five Business Days (or such other period as the Employer may specify) of the Employer’s request; and
22.18.3 
provides all necessary assistance as reasonably requested by the Employer to enable the Employer to respond to the request for information within the time for compliance set out in the FOIA or the Environmental Information Regulations 2004.”

Z.14.3 Insert new clause 22.19 as follows:-
“The Employer is responsible for determining in its absolute discretion and notwithstanding any other provision in the contract or any other agreement whether any commercially sensitive information and/or any other information is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental Information Regulations.  The Contractor will not respond directly to a request for information unless expressly authorised to do so by the Employer.”

Z.14.4 Insert new clause 22.20 as follows:-
“The Contractor acknowledges that (notwithstanding the provisions of this Condition 22.20) the Employer may, acting in accordance with the Department of Constitutional Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of the FOIA (“the Code”), be obliged under the FOIA, or the Environmental Information Regulations 2004 to disclose information concerning the Contractor or the Works:”

22.20.1 
in certain circumstances without consulting the Contractor; or

22.20.2 
following consultation with the Contractor and having taken their views into account; provided always that where Condition 22.20.1 applies the Employer, in accordance with any recommendations of the Code, takes reasonable steps, where appropriate, to give the Contractor advanced notice, or failing that, to draw the disclosure to the Contractor’s attention after any such disclosure.”

Z.14.5 Insert new clause 22.21 as follows:-
“The Contractor ensures that all information (as defined in the FOIA) is retained for disclosure and permits the Employer to inspect such records as requested from time to time.”

Z.15 Contractor’s Status and Personnel

Z.15.1 Insert new clause 22.22 as follows:-
“The Contractor in compliance with the Equality Act 2010 and the Gang Masters Regulations 2010:

22.22.1 
only provides personnel who are employees of the Contractor and who possess the appropriate experience skills and qualifications necessary for the Services to be performed in accordance with the contract
22.22.2 
is responsible for ensuring that such personnel are legally entitled to work in the UK and provides services of the nature of the Works, and acts as a responsible employer in its recruitment policies and complies with all current employer good practice, including in relation to equality and diversity;
22.22.3
ensures that no personnel, whose command of English is insufficient for them to understand instructions or to comply with emergency procedures, is left on site unaccompanied by a fluent English speaker.”
	Contract Data

	The Contractor’s Offer

	The Contractor is

	Name
	

	Address
	


	
	


	Telephone
	……………………………….  Fax  …………………………………………

	E-mail address
	


	

	The percentage for overheads and profit added to the defined cost for people is:
 


	Not Applicable – To be contained within individual itemised rates
 %.

	The percentage for overheads and profit added to other Defined Cost is:
	Not Applicable – To be contained within individual itemised rates

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the

Prices is:
	

	
	
	

	Signed on behalf of the Contractor


	

	Name
	


	Position
	


	

	Signature
	

	Date   


	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Employer



	Name
	Adam Godwin

	Position
	Head of Recreation & Public Affairs, South England

	

	Signature
	

	Date   



	Price List

	PREAMBLE TO THE PRICE LIST


The Civil Engineering Standard Method of Measurement does NOT apply to the Price List 
The description of items in the schedule below is sufficient to identify the work to be carried out, and is not a detailed description of what is required.  The items should be read in conjunction with the Drawings and Specifications forming part of this contract.

The rate entered against any item is deemed to cover all work needed to provide the requirements described including materials except where they are specifically stated as being supplied by others. 
Interpretation of the description of items should be made with reference to the Contract drawings and the specification.
The measurement of work is to be computed net from the drawings and there will be no allowance for wastage. The only exception to this is for excavation and fill where the actual quantity justifiably involved will be measured on site.  Excavation items are deemed to include disposal of surplus excavated material from site.
Items against which no price is entered shall be deemed to be covered by the other rates and prices in the Price List. 
The Contractor will be deemed to have satisfied himself that the quantities and rates in the Price List adequately cover the work detailed on the drawings.
The Contractor will be deemed to have allowed for the costs of carrying out the provisions of The Instructions to Tenderers within the overall tender price.
The contractor shall include within his rates for the setting out of the works.
The contractor shall include within his rates for all temporary works required to construct the permanent works including shoring of trenches and excavations.
The contractor shall include within his rates for dealing with any groundwater in excavations. 
Rates for laying sewers, pumping mains and drains, and the construction of manholes, is deemed to include excavation, provision and laying of pipework, provision and laying of bedding material, disposal of surplus excavated material, backfill with suitable excavated material in soft areas, provision and laying of MOT Type 1 backfill in paved areas and roadways, reinstatement of surfaces to a standard similar to that existing before excavation.  Please note that all of the adoptable sewers and laterals will require backfilling with MOT Type 1, and this is to be included in the rates.

Rates for pipework laid by directional drilling is deemed to include for excavation of thrust and reception pits as required, backfilling and reinstating thrust and reception pits to a standard of surfacing not less than that of the undisturbed ground.  

Any Dayworks shall be paid in accordance with the plant rates submitted by the contractor.  Dayworks rates for labour will be deemed to include for supervision by the contractor by engineers or foremen as required, any hand tools or hand portable power tools and any vehicles required for personnel transport. Only items of plant entered in the Dayworks schedule will be chargeable against work carried out on Dayworks unless agreed by the Engineer in advance of the Work being carried out.
The contractor shall allow within his rates for all site supervision and management
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the Tenderer enters the amount in the Price Column only; the Unit; Quantity, and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for work multiplied by the quantity completed, the Tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

Section 1 - DAYWORKS
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	101
	Ganger
	hr
	20
	
	

	102
	Skilled tradesman
	hr
	20
	
	

	103
	Machine operator 
	hr
	20
	
	

	104
	Labourer
	hr
	40
	
	

	
	
	
	1
	
	

	
	The Contractor shall include below descriptions and rates for any items he considers may be used for dayworks.  Any items not included below will be deeemed to be included in the rates for labour.
	
	1
	
	

	105
	
	hr
	20
	
	

	106
	
	hr
	20
	
	

	107
	
	hr
	20
	
	

	108
	
	hr
	20
	
	

	109
	
	hr
	20
	
	

	110
	
	hr
	20
	
	

	111
	
	hr
	20
	
	

	112
	
	hr
	20
	
	

	113
	
	hr
	20
	
	

	114
	
	hr
	20
	
	

	115
	
	hr
	20
	
	

	116
	
	hr
	20
	
	

	117
	
	hr
	20
	
	

	118
	
	hr
	20
	
	

	119
	
	hr
	20
	
	

	110
	
	hr
	20
	
	

	111
	
	hr
	20
	
	

	112
	
	hr
	20
	
	

	
	To be continued on a separate sheet if required
	
	
	
	

	
	Total of dayworks to grand summary
	


Section 2 - PRELIMINARIES
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	201
	Supervision of the Works
	
	
	
	

	202
	Insurance of the works 
	
	
	
	

	203
	Third Party Insurance
	
	
	
	

	204
	Insurance of Constructional Plant
	
	
	
	

	205
	Provision of monthly Progress photographs. To be supplies in digital format on CD.
	
	
	
	

	
	Temporary Works
	
	
	
	

	206
	Traffic Management
	
	
	
	

	207
	Providing, signing and fencing alternative routes for users of the Woodland Centre during the construction of the works 
	
	
	
	

	208
	Provision of site compound. Allow for all temporary surfacing, secure perimeter fencing, gates etc., for duration of contract.
	
	
	
	

	209
	Maintain compound for duration of Maintenance period
	
	
	
	

	210
	Remove compound upon completion and make good.
	
	
	
	

	211
	Allow for all costs involved in dealing and liaising with other Parties involved with the Project
	
	
	
	

	212
	Provision, maintenance and removal on completion of Site Location signs
	
	
	
	

	213
	Contractor's Accommodation and Buildings


	
	
	
	

	214
	Provision of Offices
	
	
	
	

	215
	Maintenance of Offices
	
	
	
	

	216
	Removal of Offices
	
	
	
	

	217
	Provision of mobile offices and cabins
	
	
	
	

	218
	Maintenance of mobile offices and cabins
	
	
	
	

	219
	Removal of mobile offices and cabins
	
	
	
	

	220
	Provision of security stores and compound
	
	
	
	

	221
	Maintenance of security stores and compound
	
	
	
	

	222
	Removal of security stores and compounds
	
	
	
	

	223
	Provision of canteen, messrooms, drying rooms and welfare facilities
	
	
	
	

	224
	Maintenance of canteen, messrooms, drying rooms and welfare facilities
	
	
	
	

	
	Section 2 – Preliminaries cont.
	Unit
	Quantity
	Rate
	Amount

	225
	Removal of canteen, messrooms, drying rooms and welfare facilities
	
	
	
	

	
	Services
	
	
	
	

	226
	Provision, maintenance and removal on completion of all Electricity, Water, Telecommunications and other necessary services.


	
	
	
	

	
	The Tenderer shall insert below further items he deems necessary
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of Preliminary items to Grand Summary
	


Section 3 – PRIVATE DRAINAGE AROUND VISITORS CENTRE
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	301
	Relay existing 100mm drain from visitors centre sink to new manhole 2a
	m
	3
	
	

	302
	Relay existing 100mm drain between manhole 2 and manhole 2A as 150mm with reverse fall
	m
	4.3
	
	

	303
	Relay existing 100mm storm drains to suit new 150mm sewer alignment
	m
	6
	
	

	304
	150mm foul drain MH 2 – 2A, average depth not exceeding 1.5m
	m
	4.3
	
	

	305
	150mm foul drain MH 2A – 8, average depth not exceeding 1.5m
	m
	21.2
	
	

	306
	150mm foul drain MH 8 – 9, average depth not exceeding 1.5m
	m
	24.2
	
	

	307
	150mm foul drain MH 9 – 10, average depth not exceeding 1.5m
	m
	21.6
	
	

	308
	150mm foul drain MH 7 – 8, average depth not exceeding 1.5m
	m
	4.7
	
	

	309
	Inspection chambers depth n/e 1.5m
	Nr
	5
	
	

	310
	Connect existing 150 drain to new chamber
	Nr
	2
	
	

	311
	Connect existing 100mm drain to new chamber
	Nr
	1
	
	

	312
	Connect 40mm ID pumping main to new chamber
	Nr
	1
	
	

	313
	Maintain flow through drainage system at all times of opening of the forest centre, with overpumping as required

	Item
	
	
	

	314
	Maintain access to existing toilet block for public at all times of opening of the forest centre

	Item
	
	
	

	315
	Allow for protecting existing services including fibre optic cable
	Item
	
	
	

	316
	Remove cover from existing inspection chamber, break out to 200mm below ground level, fill chamber with well compacted MOT Type 1 and reinstate to match surrounding area.

	Nr
	1
	
	

	
	Allow for any other items which are shown on the design drawings, or could reasonably be inferred as required to deliver a complete private drainage system.
	Item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of private drainage around visitors centre to grand summary
	


Section 4 – ADOPTABLE GRAVITY SEWERS

	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	401
	150mm sewer Pumping station – MH TW01 depth not exceeding 3.5m
	m
	9.6
	
	

	402
	150mm sewer MH TW01 – MH TW02 depth not exceeding 2.5m
	m
	20
	
	

	403
	150mm sewer MH TW02 – MH TW03 depth not exceeding 2.5m
	m
	100
	
	

	404
	150mm lateral drain MH TW03 – MH 10 depth not exceeding 1.5m
	m
	3.7
	
	

	405
	100mm lateral drain to cycle centre, depth not exceeding 2.5m
	m
	3.0
	
	

	406
	Connect 150mm lateral drain to MH10
	Item
	
	
	

	407
	Provide and install oblique 100 off 150 junction on sewer and connect cycle centre to sewer.

	Item
	
	
	

	408
	Manholes Type 2
	
	3
	
	

	409
	Allow for any other items which are shown on the design drawings, or could reasonably be inferred as required to deliver a complete private drainage system.

	Item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of adoptable gravity sewers to grand summary
	
	
	
	


Section 5 – ADOPTABLE PUMPING STATION
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	
	CIVILS WORKS
	
	
	
	

	501
	Construct pump sump 2.4m internal diameter by 4.35m deep to base slab level, including base slab, cover slab, benching, lifting davit and hinged cover with safety grids.


	item
	
	
	

	502
	Construct inlet chamber 3.3m deep by 1.8m dia, including base slab, cover slab, manhole cover for D400 loading and benching.


	Item
	
	
	

	503
	Construct valve chamber 2.4m by 1.8m by 1.6m deep internal dimensions including support plinths for pipework, floor screed and hinged access cover 1.8 x 2.4m with safety grids and stainless steel access ladder with retractable stanchions


	item
	
	
	

	504
	Construct 150mm pipe connecting inlet chamber to pump sump
	m
	2.5
	
	

	505
	Construct valve chamber drain 100mm dia and connect to valve chamber and pump sump
	m
	1
	
	

	506
	Allow for breaking out as necessary, and making good around house pipework connections passing through structures


	Nr
	5
	
	

	507
	Construct plinth to suit control kiosk, including building in ducts as indicated.


	item
	
	
	

	508
	Construct base slab for septicity dosing unit, including building in ducts as indicated.


	item
	
	
	

	509
	Construct 100mm service ducts including 90 deg long radius bends as indicated including connections to pump sump and valve chamber

	m
	30
	
	

	510
	Construct 50mm earthing ducts as indicated including connections to pump sump, inlet chamber and valve chamber


	m
	3
	
	

	511
	Construct vent minimum 1.8m high by 100mm dia including connection to pumping sump.


	item
	
	
	

	512
	Connect 80mm house pipework to 125mm OD HPPE rising main with anchored coupling.


	item
	
	
	

	513
	Lay 125mm OD HPPE SDR11 rising main within pumping station compound.


	m
	2.1
	
	

	514
	Subbase beneath hardstanding minimum 500mm finished thickness including excavation, preparation of formation, supply, placing and compaction in 150mm layers of MOT Type 1 to extend min 500mm beyond hardstanding.


	m2
	64
	
	

	515
	Reinforced concrete hardstanding minimum 200mm thick with 2 layers A393 reinforcing mesh laid to falls
	m2
	48
	
	

	516
	450 dia trapped road gully with D400 grid including concrete surround
	Nr
	1
	
	

	
	Adoptable Pumping Station Civil Works cont.
	Unit
	Quantity
	Rate
	Amount

	517
	150mm dia gravity drain from gully to wet well, including connection to sump and gully
	3
	m
	
	

	518
	125 x 250mm half battered kerbs, including concrete bed and haunching.


	m
	25
	
	

	519
	150 x 50mm pin kerb with half round top, including concrete bed and haunch


	m
	40.6
	
	

	520
	Subbase beneath concrete paving 150mm finished thickness including excavation, preparation of formation, supply, placing and compaction of MOT Type 1.


	m2
	51
	
	

	521
	In-situ concrete paving including A142 mesh reinforcement
	m2
	51
	
	

	522
	Fencing 1.8m high . Galvanised welded mesh security fencing to Thames Water requirements, coloured green, including setting posts into concrete, corner post and support rails.


	m
	40.6
	
	

	523
	Twin leaf security gates 1.8m high by 4m clear opening to match fencing, including posts set in concrete, shoot bolts and provision for locking by Thames Water standard padlock.


	Nr
	1
	
	

	
	EXTERNAL WORKS
	
	
	
	

	524
	Landscaping around pumping station grading finished compound levels to existing ground levels.


	Item
	
	
	

	525
	Regrade existing ditches, excavate to 200mm below channel invert level, lay 225mm PCC culvert in concrete bed and surround


	210
	m
	
	

	526
	Excavate minimum 350mm, lay geotextile, lay minimum 200mm well compacted MOT Type 1, lay Grasscrete GC2 with A393 reinforcing mesh, fill formers with C30 10mm concrete, burn out void formers, fill voids with topsoil and seed with grass to construct access to pumping station compound and turning head

	m2
	210
	
	

	527
	Excavate trench for incoming power supply from existing sub-station to pumping station site, fence off as required, backfill after installation of power cable


	m
	250
	
	

	
	MECHANICAL WORKS
	
	
	
	

	528
	Supply and install 2 Nr Flygt NP3085 SH3 adaptive pumps running at 2-pole speed with 256 impellers, including discharge stools, guide rails and lifting chains


	Nr
	2
	
	

	529
	Supply and install 80mm house pipework
	Item
	
	
	

	530
	Supply and install septicity dosing unit
	Nr
	1
	
	

	531
	Supply and install canister mounted air valve including integral isolating valve and 80 off 100mm T on the rising main.


	Nr
	1
	
	

	532
	Supply and install non-return valve on valve chamber drain
	Nr
	1
	
	

	
	Adoptable Pumping Station Mechanical Works cont…
	Unit
	Quantity
	Rate
	Amount

	533
	Supply and install 150mm level invert penstock with non-rising spindle on outlet from pumping station inlet chamber, including operating spindle, steady brackets for spindle and surface box


	Nr
	1
	
	

	
	ELECTRICAL WORKS
	
	
	
	

	534
	Supply and install control kiosk to Thames Water requirements, including any internal domestic wiring , heating and lighting.


	Nr
	1
	
	

	535
	Supply and install control panel to Thames Water requirements
	Nr
	1
	
	

	536
	Adoptable Pumping Station Electrical Works cont.
	
	
	
	

	537
	Supply and install ultrasonic level controls to Thames Water requirements, including installing sensor head in wet well.


	Nr
	1
	
	

	538
	Supply and install back up floats and connect to control system
	Nr
	3
	
	

	539
	Supply, install and commission telemetry system to Thames Water requirements, including any charges imposed by Thames Water to set up and commission the system.


	
	
	
	

	540
	Site cabling and wiring.
	Item
	
	
	

	541
	Earth bonding all exposed metal items
	Item
	
	
	

	
	COMMISSIONING AND SETTING TO WORK
	
	
	
	

	542
	Pre-delivery testing of control systems
	Item
	
	
	

	543 
	On-site testing of all electrical installations for safety and functionality, provision of test certificates


	Item
	
	
	

	544 
	Functional testing of pumping systems
	Item
	
	
	

	545 
	Flow tests of completed installations, including provision of water for testing
	Item
	
	
	

	546
	Allow for any other items which are shown on the design drawings, or could reasonably be inferred from the designs or specifications as required to deliver a complete adoptable pumping station.


	Item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of adoptable pumping station to grand summary
	


Section 6 – ADOPTABLE RISING MAIN
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	601
	Supply and install 125mm OD SDR11 HPPE pumping main in open ground. Ch 0-19 including bed and surround.  Depth not exceeding 2.5m

	m
	19
	
	

	602
	Ditto laid in common trench with adoptable sewer.  Depth not exceeding 2.5m.  Ch 19-135  (installation method optional)

	m
	116
	
	

	603
	e/o last for installing 200mm sleeve through manhole base and installing pipe through manhole base.

	Nr
	2
	
	

	604
	Supply and install 125mm OD SDR11 HPPE pumping main in existing access road by directional drilling. Ch 135 - 247.  Pipe to be installed with cementitious grout. Depth not exceeding 2.0m (installation method optional)

	m
	112
	
	

	605
	e/o last for mapping and protection of existing services including fibre optic cable
	Item
	
	
	

	606
	Supply and install 125mm OD SDR11 HPPE pumping main in cleared forest track by directional drilling. Ch 247 - 457 including thrust and reception pits as required. (installation method not optional)
	m
	210
	
	

	607
	e/o last for mapping and protection of existing services 
	Item
	1
	
	

	608
	Supply and install 125mm OD SDR11 HPPE pumping main in existing access road by directional drilling. Ch 457 - 621 including thrust and reception pits as required.  Pipe to be installed with cementitious grout. Depth not exceeding 2.0m (installation method optional)


	m
	164
	
	

	609
	Supply and install 125mm OD SDR11 HPPE pumping main in public highway by directional drilling. Ch 621 - 632.  Pipe to be installed with cementitious grout. Depth not exceeding 2.0m (installation method optional)


	m
	11
	
	

	610
	e/o last for mapping and protecting existing services 
	Item
	
	
	

	611
	Supply and install 125mm OD SDR11 HPPE pumping main in cleared path through woodlands, grout not required.  Ch 632 – 794.  Depth not exceeding 2.0m (installation method optional)


	m
	162
	
	

	612
	Excavate trial holes by hand to locate high pressure gas and high-pressure fuel lines.  This work must be carried out under the supervision of those responsible for the pipelines. Backfill trial holes on completion with excavated material.


	Nr
	2
	
	

	613
	Excavate and lay 200mm ductile iron pipe as duct for pumping main.  This work must be carried out under the supervision of those responsible for the pipelines.  Depth not exceeding 1.5m


	m
	12
	
	

	614
	Lay 125mm OD SDR11 HPPE pumping main in duct and connect to main either side of pipeline crossing.  Ch 794 - 806


	m
	12
	
	

	
	Adoptable Rising Main cont…
	Unit
	Quantity
	Rate
	Amount

	615
	Supply and install 125mm OD SDR11 HPPE pumping main in public highway by directional drilling. Ch 806 - 886.  Grout not required. Depth not exceeding 2.0m (installation method optional)


	m
	80
	
	

	616
	Construct new Type 2 demarcation manhole TW04 depth not exceeding 1m


	Nr
	1
	
	

	617
	Connect pumping main to last
	Nr
	1
	
	

	618
	Construct new manhole 7702 on existing 150mm Thames Water sewer depth not exceeding 2.5m


	Nr
	1
	
	

	619
	Lay 150mm sewer depth not exceeding 2.5m in road verge
	m
	22.5
	
	

	620
	e/o last allow for tracing and protecting existing services
	item
	
	
	

	621
	Testing of completed pumping main including provision of water and pressure logging equipment.


	item
	
	
	

	622
	Provide and install canister air valves including integral isolating valves and 80 off 100mm Tee on rising main


	Nr
	2
	
	

	
	Allow for any other items which are shown on the design drawings, or could reasonably be inferred from the designs or specifications as required to deliver a complete adoptable rising main.


	item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of adoptable rising main to grand summary
	


Section 7 – PRIVATE PUMPING STATION FOR OFFICES
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	701
	Supply and install prefabricated pump sump suitable for two Flygt submersible pumps.  Minimum capacity 2m3, minimum depth 2m.

	Nr
	1
	
	

	702
	Supply and install separate valve chamber with 40mm isolating valves and non-return valves for each pump with single 40mm ID outlet connection 

	Nr
	1
	
	

	703
	Supply and install Flygt M3068HT 2 pole pumps with 218 impellers

	Nr
	2
	
	

	704
	Install discharge stools and house pipework in pump sump
	Nr
	2
	
	

	705
	Connect pump outlet to valve chamber
	Nr
	2
	
	

	706
	Supply and install kiosk suitable for pump controls and septicity dosing equipment.

	Nr
	1
	
	

	707
	Construct plinth suitable for last.
	Nr
	1
	
	

	708
	Install cable and dosing line ducts
	Item
	1
	
	

	709
	Install chemical dosing pumps in kiosk
	Nr
	2
	
	

	710
	Install facilities in kiosk to accommodate 25 litre chemical containers and connect to dosing pumps.

	Item
	
	
	

	711
	Supply, install and commission control panel suitable for operation of the pumps and dosing equipment and provision of remote alarm system


	
	
	
	

	712
	Connect dosing pump to rising main in valve chamber
	Item
	
	
	

	713
	Connect dosing pump to pump sump
	Item
	
	
	

	714
	Supply and install site cabling for power and control circuits. 
	Item
	
	
	

	715
	Provide earth bonding to all exposed metal items
	Item
	
	
	

	716
	Test all electrical installations and provide test certificates.
	Item
	
	
	

	717
	Install 40mm ID HPPE pumping main in car park Ch 0-7
	m
	7
	
	

	718
	Ditto in woodland Ch 7-113
	m
	106
	
	

	718
	Ditto in roadway Ch 113-118
	m
	5
	
	

	720
	Ditto in grassland Ch 118-206
	m
	88
	
	

	721
	Connect pumping main to valve chamber
	Item
	
	
	

	722
	Connect pumping main to MH 10


	Item
	
	
	

	
	Private pumping station for offices cont.
	
	
	
	

	723
	Empty existing septic tank and associated chambers, clean down and dispose of contaminated water to suitable sewage disposal facilities.


	Item
	
	
	

	724
	Remove all covers and frames from existing septic tank and associated chambers, puncture base of all structures and backfill with well compacted inert material.


	Item
	
	
	

	725
	Test and commission new pumping station
	Item
	
	
	

	726
	Allow for any other items which are shown on the design drawings, or could reasonably be inferred from the designs or specifications as required to deliver a complete private pumping station.


	Item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of private pumping station to grand summary
	


Section 8 – DEMOLITION OF EXISTING TREATMENT PLANT
	Item
	Description
	Unit
	Quantity
	Rate
	Amount

	801
	Clean out 40m3 storage tank, remove contaminated water to suitable sewage disposal facilities.

	Item
	
	
	

	802
	Cap off inlet pipe, remove all pumping equipment, covers and pipework.


	Item
	
	
	

	803
	Place precast slab 150 thk over tank inlet bedded on mortar.


	Item
	
	
	

	804
	Regrade ground locally to provide minimum 300mm cover over precast slab.


	Item
	
	
	

	805
	Clean out treatment plant, hose down all contaminated surfaces and remove contaminated water to suitable sewage disposal facilities.


	Item
	
	
	

	806
	Remove and dispose of covers and interior mechanism from treatment plant.


	Item
	
	
	

	807
	Puncture base of treatment plant
	Item
	
	
	

	808
	Backfill treatment plant shell with suitable granular material.
	Item
	
	
	

	809
	Regrade ground locally to provide minimum 300mm soil cover over treatment plant structures.


	Item
	
	
	

	810
	Spread minimum 150mm topsoil over whole area of former treatment plant site and seed area with grass.


	Item
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total of private pumping station to grand summary
	


Grand Summary

	Section
	Description
	Amount

	1
	DAYWORKS
	

	2
	PRELIMINARIES
	

	3
	PRIVATE DRAINAGE AROUND VISITORS CENTRE
	

	4
	ADOPTABLE GRAVITY SEWERS
	

	5
	ADOPTABLE PUMPING STATION
	

	6
	ADOPTABLE RISING MAIN
	

	7
	PRIVATE PUMPING STATION FOR OFFICES
	

	8
	DEMOLITION OF EXISTING TREATMENT PLANT
	

	
	Total carried to Contractor’s Offer
	


	Contract Data

	Works Information

	Description of the WORKS


1.1
Definition of the requirement
The existing sewage treatment system at Alice Holt is inadequate, and is to be removed and replaced by a pumping station which will be adopted by Thames Water on completion.
Sewage is generated by site toilets and a café/restaurant.
The existing treatment plant comprises an RBC unit and a separate inlet holding tank with a pump installed.
The discharge of the pumping main will be into the existing Thames Water sewer at the junction of the A325 and Dockenfield Street
The Works include modifying the existing drainage systems around the visitor centre and toilet block, which have been shown to have inadequate falls. A new 150mm diameter gravity sewer shall then be constructed to connect to the new pumping station.  Part of this sewer will be offered to Thames Water for adoption on completion.  During works to divert flows the toilet block will remain open.  Flows from the café will also discharge to the existing system and shall be overpumped by the contractor if necessary during the execution of the Works.
It is expected that all gravity Sewer works are to be undertaken using traditional open-cut methods.  It is anticipated that much of the pumping main will be constructed by directional drilling.  For the section of main through the woodland Ch 247 – 457, it is a requirement that the main be installed by directional drilling.
The contractor shall include in his tender the cost of all temporary works required to provide the works including:

· All improvements to existing roads and tracks required.
· All temporary roads/tracks required to facilitate the Works
· Temporary support to excavations
· Dewatering of excavations as required
1.1.1 All electrical equipment associated with the plant will be designed, installed and commissioned by the contractor.
1.1.2 In the event of the Drawings, Specification or any other part of the Works Information giving conflicting or unclear information which is not otherwise explained within the Works Information then the contractor must notify the employer immediately in writing requesting clarification on how to proceed.

1.1.3 Work Required:
For Private Drainage:

· Construction of approximately 76m of 150mm diameter gravity sewer, 13m of 100mm drain and 5 Nr inspection chambers.
· One package pumping station and approximately 200m of 40mm pumping main

For adoptable drainage

· One pumping station for adoption by Thames Water

· Construction of approximately 156m of 150mm sewers and 5 Nr manholes

· Approximately 890m of 125mm OD polyethylene pumping main.

· Construction of approximately 250m of electricity and communications ducting to proposed pumping station site.

· Construction of 210m2 of surfaced turning space and access to proposed pumping station site
1.1.4 Decommissioning of existing packaged sewage treatment plant
All works shall be let under the NEC3 - Engineering and Construction Short Contract. April 2013
The contract will commence in January 2018 with completion of the works required by March 2018.  The contractor to present a prioritised programme indicating clearly how this will be achieved.

The total value of this contract is estimated to be in the region of £200,000.
	2     Drawings and Maps 

	
	
	

	
	Drawing number
	Title

	
	FH1483/T/101
	Location Plan


	
	FH1483/T/102
	Adoptable sewerage system

	
	FH1483/T/103
	Private drainage Sheet 1 of 2

	
	FH1483/T/104
	Private drainage Sheet 2 of 2

	
	FH1483/T/105
	Rising main Sheet 1 of 2

	
	FH1483/T/106
	Rising main Sheet 2 of 2

	
	FH1483/T/107
	Connection to Public Sewer

	
	FH1483/T/108
	Pumping Station Plan and Section

	
	FH1483/T/109
	Compound Access

	3      specifications


The Specifications for the Works comprise the contract specific specifications in Appendix A below and the following standard documents.  In the event of conflict between the requirements of the various documents, the precedence of the documents shall be as listed below:
· Site specific specifications in Appendix A

· Thames Water addenda to Sewers for Adoption 7

· Sewers for Adoption 7th Edition
· Civil Engineering Specification for the Water Industry 7th Edition

4 Health and Safety Plan
	

	4.1  PRE TENDER HEALTH AND SAFETY INFORMATION

4.1.1      This Pre Tender Health and Safety Plan provides information which the contractors may use to plan their work. Contractors are required to plan and resource their activities to maintain the highest standards of Health and Safety.

4.1.2      The contractor appointed to carry out the works shall be appointed as 'Principal Contractor' within the meaning of the Construction (Design and Management) Regulations 2015 or ‘CDM Regulations’. He shall comply with his duties under those regulations and shall have the duties and powers of a Principal Contractor as detailed therein.

4.1.3      A Designers Hazard / Risk Assessment based on the Tender Documents is provided in Appendix B. of this Plan.  In conjunction with the principle hazards identified in this plan it is intended to form the basis of the contractor’s hazard identification / risk assessment and method statements for works procured within this contract. Additional hazards may be identified by the contractor and these should be included in the Construction Health and Safety Plan which must be in place prior to the start of site works.

4.1.4      In addition a draft copy of Forestry Commission’s Site Safety Protocol is attached as Appendix C to assist the process.  The contractor will be required to work within these rules and client requirements as indicated in the contract.

4.1.5      The specific health and safety procedures for the site operations procured within this contract will be co-ordinated by the Principal Contractor and included in the phased development of the Health and Safety Plan.  The Principal Contractor is required to develop the H & S plan to suit his work methods before work commences.


	


	Contract NUMBER – FEE0466

	Definition OF CDM Roles etc

Notifiable Projects

CDM Role Holder

Client

Forestry Commission England

Client Contact:

Adam Godwin
South England Forest District,
The Queens House
Lyndhurst
Hants
SO43 7NH
Telephone 03000674601
E – mail Adam.Godwin@forestry.gsi.gov.uk
Designer

Mr Steve Winpenny
Fenland Hydrotech



11, Old Dry Lane
Brigstock
Kettering
Northants
NN14 3HY
Mobile: 07785 550850
E – mail steve@fenhydro.co.uk 
Principal Contractor
To be confirmed 

Contractor
To be confirmed


	OTHER INFORMATION

Local Hospitals

The nearest Accident and Emergency Departments are located 
Frimley Park Hospital

Portsmouth Road,

Frimley,

GU16 7UU. 



	4.2            The Existing Environment

4.2.1           The site is in a rural location approximately 5 km South-east of Farnham.    

4.2.2          Alice Holt Forest is a major visitor attraction and as a result is extensively used by the general public for recreation, primarily walking.  During the period of construction the expectation must be of extremely high public activity in close proximity to the identified site perimeter and access.  As such threshold signage to warn of the activity must be in place at all times and site fencing should be appropriate to the potentially hazardous nature of the works.

4.2.3 Alice Holt Forest is an extremely sensitive environment and the contractor’s Method Statement  must take account of how specific trees will be protected

4.2.4 There is good existing access to the site via public highways.  There will however be a need for safety procedures to be in place to warn the public of lorries turning during the construction process.  The access route will be subject to heavy, daily use by the Public and Forestry Commission staff and their agents / contractors. 

4.2.5 In an emergency the contractor may use the telephones in Forestry offices. 

4.2.6 Details of services on the site are provided on the Constraints map. There are water, power, telecom and drainage services in the vicinity of the works but due to the possibility of unrecorded supplies the contractor is expected to make a site CAT verification prior to commencement. The Contractor is to agree location & protection works directly with the engineer prior to commencement of activity affecting the service identified.
4.2.7 Areas used by the contractor for site compounds and material storage areas shall be agreed with the engineer at the pre-commencement meeting.  All compounds and storage areas shall be secured by perimeter fencing.

4.2.8 The contractor shall submit his proposals for the delivery of materials, including the provision of temporary signage on the public road, prior to commencement of the works.

4.2.9 Further assessments will be provided by the contractor and include any provisions required under the COSHH regulations.



	4.2.10        Issues Related to Construction Operations
Hazard Identification - There are a number of generic hazards related to the majority of civil engineering works liable to be undertaken on Forestry Commission land.  Table 1 herein contains a list of principle hazards and possible controls.  Appended to the plan is a copy of the Designer’s Hazard / Risk Assessment for the works.  This Risk Assessment is presented as outline information and to assist the contractor when preparing assessments to mitigate site specific circumstances.

Significant hazards which would normally be considered to require specific attention include:

· Working on slopes 

· Cranage

· Site cutting, drilling and affixing of timber elements

· General earthworks and use of Civil Engineering Plan

· Deep Excavation

· Handling and placement of concrete
· Contact with Sewage

· Confined space working
· Manual handling

· Earthmoving

· Stability of excavations

· Deliveries

· Existing overhead & underground electricity mains
· Electrical installations
Other specific operations which may require method statements from the contractor:

· Control of public access

· Traffic control and access to site

· Site safety fencing and barriers

· Prevention of public access when site unattended

· Construction Materials

Where the contractor is supplying materials to FCE the necessary assessments produced by the contractor will include any provisions necessary under the COSHH Regulations.

Materials:



· Cement

· Wet Concrete (mass and reinforced)

· Structural steelwork

· Plastic Pipes

· Bitumen Macadams

· Aggregates as trench fill, pipe bedding and road building materials

· Natural soils

· Treated timber

· Geotextiles

	4.2.11           Site – wide Elements

The forest environment is used extensively by the public for recreation.  The contractors Method Statements and Risk Assessments should be clear in indicating the control measures that he will put in place to minimise risk to the general public through his activities.

Site plans will be provided.  The contractor will be required to annotate the plan with information concerning arrangements for access and areas used for parking, manoeuvring, storage (including oils & fuels in double bunded tanks) and all other materials brought to site & welfare.

	4.2.12           Continuing Liaison and Health and Safety File

Feedback as to Health and Safety issues from the Contractor shall be via relevant contract meetings as required and / or requested by either party in addition to written communication.  Information required by the Client from the Contractor includes:

General details of construction methods and materials used

Unexpected hazards encountered during the works

Remnant hazards in respect of maintenance, cleaning and / or demolition (if appropriate)

Where works are of appropriate complexity details of agreed changes made from the design drawings in order that ‘as built’ drawings can be produced. 
Design changes that are undertaken during the contract should be notified to the Supervisor with a description and / or general arrangement drawing and a suitable risk assessment.

The Principal Contractor / Contractor is required to develop the Health and Safety Plan prepared by the Designer in accordance with the CDM Regulations.

	4.2.12         Notification of Project to HSE

The project is notifiable to HSE under CDM Regulations. 

	


	APPENDIX B – PRE TENDER RISK ASSESSMENT

	PRE TENDER RISK ASSESSMENT

	FORESTRY COMMISSION (FCE)

PRE TENDER RISK ASSESSMENT

Pre – Tender Risk Assessment

Complete an additional page if further hazards are identified or risk levels change due to activity or design changes

Hazard

Control

Action

By whom

SITE ACCESS / TRAFFIC

1

Unauthorised entry to site; risk of injury to persons

Ensure site security at all times

Make provision for fencing, barriers, warning signs and alternative pedestrian routes as required in the Tender documentation.  Specify secure fencing at active site boundaries to prevent access.

Contractor

Engineer

2

Entry to / egress from site for construction traffic; potential conflict with highway users

Control entry and egress during construction

Site access shown on plan (at car park access) is the only access point authorised for contractor use unless agreed with engineer.

Traffic management if required to Chapter 8 of Traffic Signs Manual

Contractor

Engineer

3

Plant / tools / equipment

Adopt safe systems of work

Site staff appropriately trained and certified prior to using plant /tools /equipment on site.

PPE such as high visibility clothing; ear defenders; safety helmets for use at all times within stipulated area.

Adopt recognised safe working practices

Contractor

4

Conflict between contractor working and members of the public recreating on the site

Forest Enterprise permits unrestricted access to its estate even though no formal Right of Way might exist.

Reduce accident risk

Inform other users of proposed contractor activity prior to commencement with appropriate notices

Ensure contractor is aware of the level of public activity adjacent to his works and takes appropriate measures ref signage; fencing etc.

Contractor

ANCILLARY WORKS

6

Concreting works

Contractor to employ safe method

Ensure adequate access via provision for temporary road in specification

Appropriate PPE and safe handling as defined in COSHH assessments

Contractor

7

Steep ground Working

Contractor to employ safe method

Contractor

8 

Trench Excavations

Contractor to employ safe method

Risk assessment to identify how employees and members of the public are to be prevented from collapse / fall situations in deep excavations

9

Safety of excavations during construction (persons falling into trenches / local instability/machine overturning)

Limit requirement for excavation and ensure stability of entire slope during earthworks operations

Open excavations to be inspected by contractor’s supervision staff and left in safe condition prior to end of each working day; battered to appropriate angle of repose or shored as necessary

Contractor

10

Safety of excavations & all other works during construction – electrocution from existing overhead & underground electricity

Limit requirement for excavation & design permanent & temporary protection works

Specific Contractor risk assessments & methods, in agreement with the utility companies, including isolation/disconnection & goal posts, CAT scanning & hand digging to locate prior to commencement: are required for all works under over or near o/h & u/g services. Low height plant should be used & machines & equipment should be positively secured in the lowest position in transit. Tipper & dump truck bodies are to be fully lowered when moving & when tipping, only in a direction away from o/h electricity.  

Designer

Contractor

11
Contact with sewage
Use appropriate PPE
Specific Contractor risk assessment.  All operatives to be made aware of hazards, in particular the risk of leptospirosis 
Contractor

12

Electrocution from working on control; panels and site electrical installations

Control access to live installations

Only trained staff to work on electrical installations.  Permit to work system to be in operation for work on live installations

Contractor



	5.– Requirements of the programme 




5.1
The Programme of Works to be submitted by the Contractor to the Supervisor shall be in the form of a bar / Gannt chart diagram illustrating construction sequences, plant utilisation and materials deliveries, which shall be updated fortnightly. This shall fully address the milestones as defined below. This should include details for securing the site & establishing compound & working areas.

5.2
The existing treatment plant is not operational and can be decommissioned at any stage in the programme.  The 40m3 inlet tank is, however, in daily use and cannot be taken out of commission until the new pumping station and sewers are fully operational.

	6.– SITE CONSTRAINTS




6.1
The Woodland centre and access routes to the Site and open to the public.  Some Work areas, particularly the gravity sewers, rising mains and work around the toilet block and visitor centre will require temporary fencing to separate Work are as from areas accessible to the public. 

6.2
There are a large number of existing services throughout the Work area.   A constraints maps defining our current understanding of buried private services is provided, but this is not necessarily complete and the Contractor must carry out detailed investigations to identify potential hazards in advance of any excavation Works.
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