

CONTRACT DETAILS

Package Order Number:	CWF-7-1-19/20
Supplier:	Ground Control Ltd
Issue Date:	01/04/2019
Framework Agreement Number:	Area 7 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number:	CWF Lot 7
Package Order Completion Date:	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	As per contract
	The service is	Landscape & Ecology
	The Additional Service Information is in	the task order
	The Service Manager is	Adrian Oulds
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A38 NB Little Eaton to Hartshay Pavement Project				14/01/2019	23/05/2019		Eurovia Infrastructure Ltd Carnell Support Services Ltd Volkerlaser Ltd WJ North Ltd Tarmac Aggregates Ltd HW Martin Safety Fencing Ltd J. McCann & Co Ltd HW Martin Traffic Management Ltd
A5 Kilsby - Weedon Multidisciplinary				04/03/2019	29/11/2019		North Midland Construction Wilson & Scott (Highways) Ltd

Project							Tarmac Aggregates Ltd Joe Roocroft and Sons Volkerlaser Ltd J. McCann & Co Ltd HW Martin Traffic Management Ltd Forkers Ltd
A46/A1 Eastern Jct Friendly Farmer Safety Improvement				16/04/2019	10/06/2019		J. McCann & Co Ltd North Midland Construction Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd Chevron Traffic Management Ltd
A52 River Erewhash Concrete Repairs				08/04/2019	11/06/2019		Volkerlaser Ltd HW Martin Traffic Management Ltd
A14 EB J9 BP Exit Slip VRS				05/08/2019	13/08/2019		Carnell Support Services Ltd Joe Roocroft and Sons Chevron Traffic Management Ltd
M1 J27 Capacity Improvements				25/11/2019	24/01/2020		J. McCann & Co Ltd North Midland Construction WJ North Ltd Hanson Contracting HW Martin Traffic Management Ltd
A38 SB 457/5 Rawson Green Noise Barrier				03/06/2019	27/08/2019		North Midland Construction WJ North Ltd Joe Roocroft and Sons Balvac HW Martin Traffic Management Ltd
A46/A1 Western Jct Brownhills Safety Improvement				11/06/2019	30/08/2019		J. McCann & Co Ltd North Midland Construction Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd Chevron Traffic Management Ltd
A45 Northampton Ecton B225 Landscape Scheme				03/09/2019	16/09/2019		Chevron Traffic Management Ltd
A52 EB & WB Gamston to Wheatcroft Lighting				30/09/2019	31/01/2020		J. McCann & Co Ltd Jointline Ltd Joe Roocroft and Sons HW Martin Traffic Management Ltd
A14 M1-J1 MDP				01/10/2019	20/12/2019		Wilson & Scott (Highways) Ltd Hanson Contracting HW Martin Traffic Management Ltd Carnell Support Services Ltd
A43 EB & WB Brackley Bypass 28/5 to 31/6 Drainage				tbc	tbc		Chevron Traffic Management Ltd Carnell Support Service Ltd
A38 NB SB A50 - Kingsway Pavement				14/10/2019	17/01/2020		Carnell Support Services Ltd Volkerlaser Ltd Jointline Ltd Tarmac Aggregates Ltd J. McCann & Co Ltd HW Martin Traffic Management Ltd
A45 Chowns Mill				13/01/2020	06/08/2021		Carnell Support Services

A5 Jacks Hill Cafe MDP			24/02/2020	11/08/2020	Ltd North Midland Construction Wilson & Scott (Highways) Ltd Hanson Contracting HW Martin Traffic Management Ltd Forkers Ltd
A46 Cattlemarket Safety Improvements			14/01/2019	31/04/2019	North Midland Construction Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd Chevron Traffic Management Ltd
TOTAL PACKAGE VALUE					£1,295,399.00
Notes.					

OPTION E – COST REIMBURSABLE

CONTRACT DOCUMENTS			
Form of Package Order	<input checked="" type="checkbox"/>		
Additional Contract Data	<input checked="" type="checkbox"/>		
Additional Service Information	<input checked="" type="checkbox"/>		

AUTHORISATION	
Area 7 Service Manager	
Signature:	

ACCEPTANCE	
Contractors Representative:	
Signature:	