



Department  
for Environment  
Food & Rural Affairs



The European Agricultural  
Fund for Rural Development:  
Europe investing in rural areas



Natural England  
Suite D  
Unex House – 1st Floor  
Bourges Boulevard  
Peterborough  
PE1 1NG  
Tel: 020 802 61641

**RSK ADAS**

**FAO**  
Battlegate Road,  
Boxworth  
Cambridge  
CB23 4NN

20<sup>th</sup> April 2018

**COMMERCIAL IN CONFIDENCE**  
**Farm Advice Framework (contract ECM\_52060)**

<b>Farm Advice Framework Theme:</b>	<b>Countryside Stewardship</b>
<b>Mini-Contract Title:</b>	<b>Countryside Stewardship: On-farm Verification and Advice for 'Approved Mid Tier' Options</b>
<b>Mini-Contract Reference:</b>	<b>FAFNE/CSEM006</b>

IT IS AGREED as follows:

As per the mini-contract invitation, the delivery of Countryside Stewardship: On-farm Verification and Advice for 'Approved Mid Tier' Options for the East Midlands, Lot 3 will commence on 23/04/2018. Activities and payment details are summarised below.

**Table 1**

<b>Activity Type</b>	<b>Delivery Deadline</b>	<b>Funding Source (RDPE or GiA)</b>	<b>No. of Units</b>	<b>Unit Cost (£s exc VAT)</b>	<b>Total Cost (£s exc VAT)</b>
Standard Activity 1: One-to-One advice Countryside Stewardship: Advice and Approval of Mid Tier Options	06/07/18	RDPE	■	■	■
<b>Grand Total</b>					<b>£15,500.00</b>

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. The mini-tender specification dated 22<sup>nd</sup> March 2018 issued by Natural England.
2. The mini-tender submission of the Service Provider submitted to Natural England on 10<sup>th</sup> April 2018.
3. The delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. This Work Order (including Annex A).
2. The mini-tender specification issued by Natural England as referred to above.
3. The Framework Agreement.
4. The mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 17<sup>th</sup> August 2018 (within 6 weeks of the mini-contract delivery end date).

**Please arrange for an authorised signatory to sign this amendment in manuscript and return a copy via Bravo messaging.**

**ON BEHALF OF NATURAL ENGLAND**

**ON BEHALF OF RSK ADAS**

By (capitals): [REDACTED]

[REDACTED]

Signature:

By (capitals): [REDACTED]

[REDACTED]

Signature:

Title: **Network Corporate Services**

Title: FAF FRAMEWORK MANAGER

Date: 20<sup>TH</sup> April 2018

Date: 20TH April 2018

## Annex A: Delivery Milestones

Deadline	Activity
23/04/2018	Contract start date.
23/04/2018	Commencement of visits.
08/06/2018	All farmer/ landowner contacts to be passed to Supplier.
15/06/2018	All farmers/ landowners contacted to arrange a visit.
22/06/2018	50% of the visits completed and Recommendation forms forwarded to NE.
29/06/2018	75% of the visits completed and Recommendation forms forwarded to NE.
06/07/2018	100% of the visits completed and Recommendation forms forwarded to NE.
17/08/2018	Final Claim submitted

**Please note:** claims and relevant supporting documentation (including contract outputs for all activity covered by the claim) should be submitted on a *monthly* basis.