



Notice - TEN 455

Invitation to Tender

Cornwall Trade & Investment

Project Evaluation and Summative Assessment

Cornwall Development Company

An incorrect email address for submitting clarifications has been provided in the original specification for the above tender, as such we have revised the tender specification and updated the milestone dates accordingly. Please see "TEN 455 Project Evaluation 15072019 v2" for revised schedule (as per the below). All other details within the document remains unchanged.

Milestone	Date
Publication of ITT	15/07/2019
Final date for receipt of clarifications	22/07/2019
Final date for response to clarifications	24/07/2019
Deadline to return the Tender to CDC	17:00 on 29/07/2019
Evaluation of Tender by CDC - commencement	29/07/2019
Successful and unsuccessful tenderers notified	05/08/2019
Signed Contract	09/08/2019
Project inception meeting	w/c 12/08/2019
Review & comment on draft Summative Assessment Plan	29/08/2019
Interim evaluation I	31/10/2019
Interim evaluation II	25/09/2020
Final evaluation	27/08/2021