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Area 3 ASC LNMS Scheme L7B
Scheme Brief

1 Scheme Type
This scheme is a value band B (E30k to £250k), LNMS Scheme.

2 Scheme Description

This is a scheme to enhance the function of 10 separate existing landscape
plots.

The works will include but not be limited to:

e Provision of temporary accommodation or all necessary facilities to
meeting health and safety requirements;

e Provide and plant no more than 1300 shrubs and trees of various
species within woodland plots adjacent to highway including
embankments, cutting slopes and berms;

e Thinning of existing woodland plots adjacent to the highway to remove
dead wood or weak plants of a total area of no more than 2.55ha.

3 Road category on which the work is to be carried out

The works will take place adjacent to dual two lane all-purpose dual
carriageway (rural — greater than 40 mph) road.

4 Traffic Management

The traffic management layout to be utilised is a one lane closure to a 2-lane
dual carriageway road. Access to each plot will require a separate traffic
management layout.

5 Period within which the work is to be carried out
The works are to be carried out within Time Band 5.

6 Site Restrictions and Constraints
There are no identified site constraints or restrictions at the works location.

7 Indicative Programme and Season within which the work is to be
carried out

The works are to be completed within 6 weeks.

The majority of the works are to be constructed outside of British Summer
Time.
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