Schedule 3
to CSS/0117

SCHEDULE 3

DEFINITIONS AND INTERPRETATIONS
PART 1 – DEFINITIONS AND INTERPRETATIONS
In addition to the Definitions and Interpretations in DEFCON 501, in this Contract the following expressions shall have the meanings hereby respectively assigned to them, except where the context requires otherwise:

	Term
	Definition

	Authority Change
	Any change or modification to the Contract and/or the Specifications proposed by the Authority in accordance with Clause 32 (Changes to the Contract).

	Authority Premises
	Any premises owned by Authority.

	Commercial Officer 
	The Commercial Officer of the Authority from time to time, as identified in Schedule 12  (Appendix – Addressees and Other Information).

	Authority’s Representatives
	means the Project Team Leader (PT Leader).

	Authority’s Sites
	Any sites owned by the Authority.

	Basic Design Review
	Reviews carried out between the Authority and the Contractor during the design phase of the Contract.

	Classification Society
	 a society for the promulgation of rules for the construction of vessels, the supervision of such construction, the classification of vessels according to merit, and the publication of a register listing them and classifying their essential features.

	Commencement Date
	[This will be the date of this Contract and will be inserted at Contract signature].

	Contract
	The enabling contract for FSS Engineering and Project Support Contract Number CSS/0117 its Terms and Conditions and all Schedules, Annexes and Appendices.

	Contract Amendment
	The only authority for a change to the Contract and shall be serially numbered and issued solely by the Authority’s, nominated Commercial Officer.

	Contract Deliverables
	The goods and services which the Contractor is required to provide under this Contract as may be varied from time to time.

	Contract Change Proposal 
	Is a proposal by the Authority or the Contractor to change the Contract? A complete, agreed and signed change proposal may or may not form the basis of a Contract Amendment that may include one or more change proposals.

	Contract Progress Meeting
	Quarterly meeting between Contractor and Authority to discuss task progress.

	Contract Progress Report (CP report)
	Monthly/Quarterly report delivered to the Authority from the Contractor providing updates of task progress.

	Contractor’s Premises
	Any sites owned by the Contractor including sub-contractor premises

	Contractor’s Representatives
	The Contractor’s employees, agents and Sub-Contractors.

	Contract Year(s)
	Are the period(s) detailed in Schedule 1 Annex C Appendix 3 Table 1

	Critical Design Review (CDR)
	Review carried out by the Authority and Contractor to confirm design maturity prior to cutting steel.

	Day
	A calendar day.

	Deliverable Drawings and Documents
	All drawings and/or documents to be supplied by the Contractor in accordance with the Contract.

	Design and Build Contract
	The Contract for the design of the FSS vessel and subsequent build phase of the programme.

	Dispute Proceedings
	Any litigation, arbitration, administration or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator.

	DLOD
	Defence Lines of Development. CSS is responsible for the Equipment DLOD.

	Factory Acceptance Test (FAT)
	Factory Acceptance Test.

	Final Draft
	The final document submitted to the Authority for final approval and formal issue

	Financial Year
	1 April to 31 March.

	Firm Rates
	A rate, agreed for the Articles or Services, or both, which is not subject to variation.

	Firm Tasks
	Tasks fully scoped and priced at commencement and as set out in Schedule 1 Item 1.

	Fixed Rates
	A rate, agreed for the Articles or Service, or both which are subject to variation.

	Generic Tasks
	Tasks to be agreed following contract  commencement.

	Government Furnished Documents (GFD) 
	The documents provided in various media by the Authority to the Contractor where those documents are further developed, populated and maintained as required and delivered back to the Authority. A summary of the documents is at Annex A to Schedule 5.

	Government Furnished Information (GFI) 
	Documents pre-existing or provided during the contract necessary to support the Contractor’s ability to meet the requirements of the Contract.  The information is  listed in Schedule 5 (DEFORM 316 – Government Furnished Information and Documents

	HAT
	Harbour Acceptance Trial/s.

	HMWHS
	Highly Mechanised Weapon Handling System.

	Installation Inspections
	Refers to the main ship build and Equipment Installation Inspections on board each platform, normally witnessed by the Authority, the Shipbuilder and other 3rd parties such as the Equipment Manufacturer

	Integrated Logistic Support (ILS)
	Disciplined approach to managing Whole Life Costs that affect both the Authority and its suppliers.

	ILS Strategy
	The ILS methodology for FSS .

	ILS Specification
	States the Authority’s ILS requirements and deliverables for FSS main ship build

	ILS Plan
	Authority view on the delivery of ILS activity for the project.

	Information
	Any information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract.

	Invoice Paying Branch
	The branch of the Authority responsible for the payment of bills as identified in Schedule 12 (Appendix  - Addressees and Other Information)

	Instalment Payment
	A payment paid by the Authority to the Contractor as an advance against the Contract Price per Boat in accordance with Clause 12 (Payment) and Schedule 1 (Schedule of Requirement).

	Main Ship Build
	The contract following main gate with the winning Tenderer for the build of the FSS vessels.

	Month 
	A calendar month

	NDP
	Naval Design Partnership

	Notices
	All forms of communication required to be given in writing by, or in connection, with this Contract.

	Party 
	The Contractor or the Authority, as the case may be.

	Pink Team review
	A review of the FSS main ship build Contract Specification (Technical, ILS and Project Management) when it is deemed to be 50-65% complete.

	Predicted Hotel Load
	

	Project Management Specification
	States the Authority’s Project Management requirements and deliverables for FSS main ship build

	Project Management Plan
	The plan required to be developed by the Contractor in accordance with Clause 15  (Project Management Plan)

	Project Team Leader
	The Project Team Leader (PT Leader) is a person appointed by the Authority and whose authority and responsibilities are detailed at Clause 25.

	QEC
	Queen Elizabeth Class (Aircraft Carrier)

	Quality Management Plan
	The plan required to be developed by the Contractor  within the  Project Management Plan (Schedule 5).

	RAS
	Replenishment at Sea

	Red Team review
	A review of the FSS main ship build Contract Specification (Technical, ILS and Project Management) when it is deemed to be 90-95% complete.

	Representatives 
	The employees, agents, servants, suppliers and independent contractors engaged by either party in order to perform work or duties under this Contract for which that Party is responsible.

	Required Delivery Date
	The date for delivery of the Contractor Deliverables as set out in Schedule 1 or included in a Task Form as may be amended from time to time in accordance with the terms of this Contract.

	SAT
	Sea Acceptance Trial/s

	SQEP
	Suitably Qualified and Experienced Personnel

	Statement of Technical Requirement (SOTR)
	The scope of work required for this Contract as detailed at Schedule 2.

	Sub-Contract
	Means a contract between the Contractor and a Sub-Contractor for the provision of the Contractor Deliverables

	Sub-Contractor
	A sub-contractor to the Contractor, a sub-contractor of a sub-contractor to the Contractor, and any other sub-contractor of whatever tier involved in the provision of the Contractor Deliverables

	Task Authorisation Form (TAF)
	The form at Schedule 4 to be used to task the Contractor to undertake In Service Support activities

	Technical Specification
	States the Authority’s Technical requirements and deliverables for FSS main ship build

	Termination Date
	The date of any early termination of this Contract pursuant to its terms

	Termination Notice
	A notice to terminate this Contract issued in accordance with DEFCON 514 (Material Breach) or Clause 48 (Termination for a Permissible Delay) or DEFCON 656B (Termination for Convenience – over £5m)).

	the Authority 
	The UK Secretary of State for Defence unless otherwise stated

	the Parties
	The Authority and the Contractor

	Through Life Costs (TLC)
	A financial, budgeting process which estimates the cost of a single option over its totallifecycle in terms of budgetary category by financial accounting period

	UK Government
	The government of the United Kingdom (consisting of England, Scotland, Wales and Northern Ireland).

	VERTREP
	Vertical Replenishment

	Work
	Means any activity that the Contractor has to undertake under its obligations in this Contract.
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