


SCHEDULE 7
DEFINITIONS AND INTERPRETATIONS

PART 1 - DEFINITIONS AND INTERPRETATIONS
In addition to the Definitions and Interpretations in DEFCON 501, in this Contract the following expressions shall have the meanings hereby respectively assigned to them, except where the context requires otherwise:

	Term
	Definition

	Acceptance Into Service
	The date the Boat enters into service following Acceptance Off Contract 

	Acceptance Off Contract
	The date that the Boat is accepted by the Authority and title, risk of loss or damage and possession of the Boat  passes from the Contractor to the Authority following satisfactory signature of the Boats Certificate of Acceptance (Schedule 13):



	Additional Spares
	Spares that have not been identified in Tables 5A or 5B of Schedule 3 (Schedule of Pricing and Required Delivery Dates)

	Ad Hoc Task
	An additional task required by the Authority that is not covered by  Table 4 to Schedule 3 (Schedule of Pricing and Required Delivery Dates)

	Ancillary Support Equipment 
	Items which are procured solely for the support of a Boat  to enable major repair, maintenance or setting to work to be carried out:

	As Built


	The documentation to reflect the material state of the Boat following acceptance of the first of class Boat of each variant

	Authority Change
	Any change or modification to the Boat  and/or the Specifications proposed by the Authority in accordance with Clause 43 (Changes to the Contract);

	Authority Nominated Representatives
	A representative of the Authority appointed by the Authority’s Authorised Officer  by way of a letter to the Contractor setting out the scope and duration of the Authority Nominated Representative’s authority and any other relevant matters

	Authority Premises
	Any premises owned by Authority, or the Ship after Acceptance Off Contract

	Authority’s Authorised Demander
	A person appointed by the Authority to order spares, who shall either be the Authority’s Project Officer, or his authorised representative.

	Authority’s Authorised Officer
	A person appointed by the Authority who shall either be the Authority’s Project Officer, or his authorised representative, the Commanding Officer, end user, other representative of the Authority.

	Authority’s Commercial Officer 
	The commercial officer of the Authority from time to time, as identified in Schedule 26 (Appendix - Addressees and Other Information)

	Authority’s Representatives
	The Authority’s Authorised Officer  or On Site Representatives or Authority’s Nominated Representative;

	Authority’s Sites
	Any sites owned by the Authority

	Authority’s Transport Branch
	The transport branch of the Authority as identified in Schedule 26 (Addresses and Other Information)

	Boat
	The craft or vessel which the Contractor is required to supply under the Contract 

	Boat Certificate of Acceptance
	The form at Schedule 13 (Boat Certificate of Acceptance)

	Change 
	means any change to the terms and conditions or to the plans contained within this Contract and, for the avoidance of doubt, shall include any Gainshare proposals provided for under Clause 43 (Changes to the Contract) and/or ad hoc requirements provided for under this Contract.

	Classification Society
	 a society for the promulgation of rules for the construction of vessels, the supervision of such construction, the classification of vessels according to merit, and the publication of a register listing them and classifying their essential features

	Commencement Date
	[This will be the date of this Contract and will be inserted at Contract signature]

	Commercial Packaging 
	Retail trade, bulk trade or export packaging used by a commercial company suitable to ensure the contents are received by the Authority in good working order.

	Contract Amendment
	The only authority for a change to the Contract and shall be serially numbered and issued solely by the Authority’s, nominated Commercial Officer

	Contract Deliverables
	The goods and services which the Contractor is required to provide under this Contract as may be varied from time to time

	Contract Change   Proposal 
	Is a proposal by the Authority or the Contractor to change the Contract. A complete, agreed and signed change proposal may or may not form the basis of a Contract Amendment that may include one or more change proposals

	Contract Change Proposal Form (CCPF1)
	The format at Schedule 12  (Contract Change Proposal Form) to this contract which shall be used to record the content of a Contract Change Proposal

	Index of Contract Change Proposals (CCPF2) 
	The format at Schedule 12 (Contract Change Proposal Form) which shall be used to record the index of proposals. Contract Change Proposals shall be serially numbered in the date order being raised and recorded. A Contract Change Proposal number shall not be re-used even if the proposal is cancelled.

	Contractor’s Premises
	Any sites owned by the Contractor including sub-contractor premises

	Contractor’s Representatives
	The Contractor’s employees, agents and Sub-Contractors

	Day
	A calendar day

	Defect 
	Any defects, deficiencies, or symptoms of weakness in the design, construction, material and/or workmanship on the part of the Contractor or Sub-Contractors 

	Deliverable Drawings and Documents
	All drawings and/or documents to be supplied by the Contractor in accordance with the Contract

	Dispute Proceedings
	Any litigation, arbitration, administration or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator 

	Ex Works
	The Contractor is responsible for making the goods available at his premises for collection by the Authority.

	Extra and Emergent Work (apllicable to In Service Support only)
	All such work properly authorised by the Authority in accordance with the terms of the Contract and defined as follows:

Extra Work – new work not encompassed by the original TAF and required by the Authority, including but not limited to modifications, alterations and additions (A&As) and upgrading standards.

Emergent Work – unforeseen work arising during the completion of a TAF including but not limited to additional work arising as a direct consequence of the survey, inspection or maintenance tasks

	Financial Year
	1 April to 31 March

	Firm Rates
	A rate, agreed for the Articles or Services, or both, which is not subject to variation

	Framework Agreement
	An agreement to establish the basic terms (including price and/or quantity) upon which future contracts can be awarded during a given period;

	Gainshare Proposal
	A written document produced by either Party in accordance with Clause 43.10 outlining an opportunity for Gainshare; 

	Government Furnished Equipment (GFE)
	The equipment listed in Schedule 11 (List of Government Furnished Equipment)

	Government Furnished Information (GFI)
	The information listed in Schedule 10 (DEFORM 316 – Government Furnished Information)

	Guarantee
	The guarantee provided by the Contractor to the Authority in accordance with Clause 32 (Guarantee)

	Guarantee Period 
	The guarantee period provided by the Contractor to the Authority in accordance with Clause 32 (Guarantee)

	Information
	Any information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract.

	Invoice Paying Branch
	The branch of the Authority responsible for the payment of bills as identified in Schedule 26 (Appendx  - Addressees and Other Information)

	Integrated Project Management Plan
	The plan required to be developed by the Contractor in accordance with Clause 15 (Integrated Project Management Plan)

	Jigs and Tools
	Jigs, tools, patterns, moulds, dies, manufacturing gauges and test equipment, together with any associated fixtures, fittings and software necessary for the build of a boat.

	Legislation 
	Any applicable statute, statutory rule, order, directive, regulation or other instrument having force of law (including any directive or order promulgated by any competent national or supra-national body), and all other legislation for the time being in force.

	Lifting Equipment
	Lifting appliances, associated equipment and permanently installed lifting fixtures;

	Major Incident 
	Any event which, in the opinion of the either party, causes serious damage to any part of the Boat, or which leads to a serious breach of security or safety.

	Month 
	A calendar month

	NATO Pallet
	1200mm x 1000mm and maximum weight of 1 Tonne

	NATO Stock Number
	A unique 13 digit identifying number

	Non-Conformity
	Any deviation from the Statement of Technical Requirements  in the Contractor’s proposed or actual delivery of the Contractor Deliverables.  

	Notices
	All forms of communication required to be given in writing by, or in connection, with this Contract.

	OPDEF
	Operational Defect that prevents equipment or systems being used

	Packaging
	The preparation of spares for transportation and storage in accordance with the Contract. The term embraces in-store maintenance (cleaning and preservation) packing and marking.

	Party 
	The Contractor or the Authority, as the case may be.

	Quality Management Plan
	The plan required to be developed by the Contractor in accordance with the Integrated Project Management Plan (Schedule 5).

	Regulatory Authorities 
	Any body with regulatory powers whose rules and regulations must be complied with in the construction and delivery of the Contractor Deliverables. 

	Representatives 
	The employees, agents, servants, suppliers and independent contractors engaged by either party in order to perform work or duties under this Contract for which that Party is responsible.

	Required Delivery Date
	The date for delivery of the Contractor Deliverables as set out in Schedule 1 as may be amended from time to time in accordance with the terms of this Contract.

	Special Jigs and Tools 
	Any Jigs and Tools particular to the requirements of the Contract.

	Statutory Duties and Obligations
	(i) any law, any instrument, rule or order, any regulation or byelaw of any local authority or of any statutory undertaker or of any public or private utility or undertaking; 

(ii) the rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by obligations under this Contract; and 

(iii) all applicable health and safety and environmental laws from time to time in effect during the term of this Contract.

	Sub-Contract
	Means a contract between the Contractor and a Sub-Contractor for the provision of the Contractor Deliverables

	Sub-Contractor
	A sub-contractor to the Contractor, a sub-contractor of a sub-contractor to the Contractor, and any other sub-contractor of whatever tier involved in the provision of the Contractor Deliverables

	Task Authorisation Form (TAF)
	The form at Schedule 7 to be used to task the Contractor to undertake In Service Support activities

	Termination Date
	The date of any early termination of this Contract pursuant to its terms

	Tests, Trials and Inspections
	shall have the meaning set out in Schedule 5 (Integrated Project Management Plan) and Clause 53 (Inspections, Tests and Trials)

	the Authority 
	The UK Secretary of State for Defence unless otherwise stated

	the Parties
	The Authority and the Contractor

	Timber
	Timber and wood-containing products; 

	UK Government
	The government of the United Kingdom (consisting of England, Scotland, Wales and Northern Ireland).


PART 2 – ACRONYMS
	ACRONYM
	EXTENSION
	DESCRIPTION

	COTS
	Commercial Off The Shelf
	Commercially available capability not requiring design input or modification

	FOC
	Full Operating Capabiltiy
	Complete capability delivery being met by Replacement Workboat

	IPMP
	Integrated Project Management Plan
	A formal, approved document that defines how the Contractor shall manage all the contract activi

	ISS
	In-Service Support
	Encompassing the support to the capability to ensure material state, safety and timely provision of spares/repairs and modifications

	JSP
	Joint Services Publication
	MoD publication

	m
	Meters
	A metric unit of distance

	Nm
	Nautical Miles
	A unit of distance

	RFA
	Royal Fleet Auxillary
	Civilian-manned logistical and operational support to the Royal Navy

	RN
	Royal Navy
	The UK’s principal naval warfare force

	SRD
	System Requirement Document
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