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Schedule 25 (Rectification Plan)
	Request for [Revised] Rectification Plan

	Details of the Default: 
	[Guidance: Explain the Default, with clear schedule  and clause references as appropriate]

	Deadline for receiving the  [Revised] Rectification  Plan:
	[add date (minimum 10 days from request)]

	Signed by Buyer : 
	
	Date:
	

	Supplier [Revised] Rectification Plan

	Cause of the Default 
	[add cause]

	Anticipated impact  
assessment: 
	[add impact]

	Actual effect of Default: 
	[add effect]

	Steps to be taken to  
rectification:
	Steps 
	Timescale 

	
	1. 
	[date]

	
	2. 
	[date]

	
	3. 
	[date]

	
	4. 
	[date]

	
	[…] 
	[date]

	Timescale for complete  Rectification of Default 
	[X] Working Days
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	Steps taken to prevent  recurrence of Default
	Steps 
	Timescale 

	
	1. 
	[date]

	
	2. 
	[date]

	
	3. 
	[date]

	
	4. 
	[date]

	
	[…] 
	[date]

	Signed by the Supplier: 
	
	Date:
	

	Review of Rectification Plan Buyer

	Outcome of review 
	[Plan Accepted] [Plan Rejected] [Revised Plan  Requested]

	Reasons for rejection (if  applicable) 
	[add reasons]

	Signed by Buyer 
	
	Date:
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