

SCHEDULE 12 – Post Design Support (PDS) / Tasking Services

1. The Contractor shall carry out all PDS / Tasking Services activity in accordance with the pricing information detailed in this schedule.
2. The Authority may raise a PDS / Task activity on the Contractor at any time during the period of the Contract, to modify the delivered system and / or associated information from the original design specification.

Areas of possible PDS / Task activity may include (but not limited to):

- (i) Software Modification
 - (ii) Hardware Modification
 - (iii) Amendments / Additions to Complete Equipment Schedule (including top level configuration documentation)
 - (iv) Technical Documentation Amendments
 - (v) Review / Update of Safety Documentation
3. All PDS / Task requests will be managed in accordance with the process flow chart shown at figure 1 below and managed through the PDS Tasking Form at Annex A of this document.
 4. The Contractors response shall include a breakdown of costs to include labour and material costs for every aspect of the tasking, where subcontractors are utilised, these shall be broken down accordingly.
 5. Labour rates shall be taken from the cost table shown at table 1.

FIRM LABOUR COST

Year	Employee Grade	Firm Labour Cost £ (Ex VAT) / Hr
1 st April 2022 – 31 st March 2023	Level 1	
	Level 2	
	Level 3	
1 st April 2023 – 31 st March 2024	Level 1	
	Level 2	
	Level 3	
1 st April 2024 – 31 st March 2025	Level 1	
	Level 2	
	Level 3	
1 st April 2025 – 31 st March 2026	Level 1	
	Level 2	
	Level 3	
1 st April 2026 – 31 st March 2027	Level 1	
	Level 2	
	Level 3	

Table 1. PDS Labour Costs




Figure.1 – PDS Flow Chart