

#### PROJECT INFORMATION for PRELIMINARY TENDER ENQUIRY

PROJECT: NUMBER 5 MARKET PLACE SAFFRON WALDEN CB10 1HS

## 1. Project

The Employer wishes to invite tenders for to form 3no new flats in Saffron Walden Market Place.

## 2. Description of Works

Main contractors are invited to tender for the following works to 5 Market Place, Saffron Walden. Works involving 3no new flats, sound proofing works, structural works and formation of new internal stairs.

Contractor is to note access restrictions prior to tender. Space for welfare/storage can be made available on Saffron Walden Common subject to all required safety measures being put in place.

# 3. Employer

3.1 Saffron Walden Town Council
The Town Hall
Market Street
Saffron Walden
Essex
CB10 1HZ

## 4. Employer's Professional Team

## 4.1 Contract Administrator and Quantity Surveyor

Wilby & Burnett LLP Provident House 123 Ashdon Road Saffron Walden Essex CB10 2AJ

Contact: Wayne Everitt Telephone: 01799 513621

E-mail: wayneeveritt@wilbyburnett.co.uk



#### 5. Location of Site

The site is located in the centre of Saffron Walden in the Market Square.

## 6. Listing

The building and the works are all subject to Building Control approval.

## 7. Number of Tenderers it is Proposed to Invite

Four.

#### 8. Tender Documentation

Specification comprising Schedules of Work and drawings.

## 9. Form of Contract

JCT Intermediate Building Contract with Contractor's Design 2011, including NRM update August 2012, Amendment 1 March 2015 and JCT Public Sector Supplement.

The Appendix to this Contract will be completed as follows:

Rectification Period - 12 months

Insurance 6.4.1.2 - £5,000,000

Insurance 6.7 - Clause 6.7 Option C

Liquidated and Ascertained Damages - £500 per calendar week or pro-rata thereto

Interim Certificates - Monthly

Retention - 5%

Contractor Designed Elements: - None

## 10. Examination and Correction of Priced Documents

Alternative 2 will apply - Confirm or Amend.

## 11 Execution of Contract

The Contract is to be executed as a Deed.



# 12. Anticipated Date for Possession

 $27^{\text{th}}\,\text{September}\,2023$  or sooner subject to planning approval and agreement.

# 13. Period for Completion of the Works

12 weeks.

# 14. Approximate Date for Despatch of Tender Documents

Late July/Early August 2023.

## 15. Tender Period

3 weeks.

# 16. Performance Bond

Not required.

