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Recitals

The Contractor has agreed to undertake the Prnject on the terms and conditions set out in
this Coniract. The Departmenrs reference number for this Contract is EORISBUI2OI7/028.
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Department (as above) and, subject to Schedule Three, Clause 10.1 shall complete the
Project on or before 30th September 2018.
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1. Interpretation

1.1 In this Contract the following words shaH mean:

the Project” the project to be performed by the Contractor as
described in Schedule One;

“the Project Manage? Morgan Draper, Department For Education, Sanctuary
Building, 20.Great Smith Street, London, SW1P 321,
02076546423, morcjandraper(education.gov.uk

TM(he Contractor’s Project Manager

ihe Act and the Regulations” means the Copyright Designs and Patents Act 1988
and the Copyright and Rights in Databases Regulations
1997;

“Affiliate” in relation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by. or is
under direct or indirect common Control with, (hat body
corporate from time to time:

‘Commercially Sensitive Information” Information of a commercially 5ensltive nature relating
to the Contractor, its IPR or its business or which the
Contractor has indicated to the Oepartment that, If
disclosed by (he Department, would cause the
ContractOr significant commercial disadvantage or
material flnancial loss;

“Confidential Information” means all information whIch has been designated as
confidential by either party In writing or that ought to be
considered as confidential (however It is conveyed or
on whatever media it is stored) including but not limited
to information which relates to the business, affairs,
properties, assets, trading practices, services, -

developments, trade secrets, Intellectual Property
Rights, know-how, personnel, customers and suppliers
of either party and commercially sensitive infon’nation
which may be regarded as the confidential information
aithe disclosing party;

“Contracting Department” any contracting authority as defined in Regulation 5(2)
of the Public Contracts (Works, Services and Supply)
(Amendment) RegulatIons 2000 other than the
Department;

Contractor Personner all employees, agents, consultants and contractors of
the Contractor andlor of any Sub-contractoç

‘Contractor Software’ software which Is proprietary to the Contractor,
including software which is or will be used by the
Contractor for (he purposes of providing the Services;
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CantroItm means that a person possesses, directly or indirectly.
the power to direct or cause the direction at the
management and policies of the other person (whether
through the ownership of voting shares, by contract or
otherwise) and “Controls” and “Controlled’ shall be
interpreted accordingly;

wCopyrighr means any and all copyright, design right (as defined
by (he Act) and all other rights of a like nature which
may, during the course of this Contract, come into
existence in or in relation to any Work (or any part
thereof);

‘Copyright Work means any Work In which any Copyright subsists;

“Crown Body” any department, office or agency of the Crown;

“Data” means all data, infomiatlon, text, drawings, diagrams,
images or sound embodied in any electronic or tangible
medium, and which are supplied or in respect of which
access is granted to the Contractor by the Department
pursuant to this Contract, or which the Contractor is
required to generate under this Contract;

“Data Controller shall have the same meaning as set out in the Data
Protection Act 1998;

“Data Processor shall have the same meaning as set out in the Data
Protection Act 1998;

Data Protection Legislation” the Data Protection Act 1998, the EU Data Protection
Directive 95/4S1EC, the Regulation of Investigatory
Powers Act 2000. the Telecommunications (Lawful
Business Practice) (interception of Communications)
RegulatIons 2000 (SI 2000/2699), the Electronic
Communications Data Protection Directive 2002)58/EC,
the Privacy and Electronic Communications (EC
Directive) Regulations 2003 and all applicable laws and
regulations relating to processing of personal data and
privacy, including where applicable the guidance and
codes of practice issued by the information
Commiss(oner

“Data Subject” shall have the same meaning as set out in the Data
Protection Act 1998;

“Department Confidential Information” all Personal Data and any information, however it is
conveyed, that relates to the business, affairs,
developments, trade secrels, know-how, personnel,
and suppliers of the Department, including all IPRs,
together with all Information derived from any of (he
above, and any other information clearly designated as
being confidential (whether or not it is marked
“confideritial) or which ought reasonably be considered
lo be confidential;
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“Department Data” (a) the data, text, drawings, diagrams, Images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:
(I) supplied to the Contractor by or on behlf of the -

Department; or

(ii) which the Contractor is required to
generate, process, store or transmit pursuant
to this Contract; or

(b) any Personal Data for which the Department is
the Data Controiler

“Effective Date the date on which this Contract Is signed by both
parties;

“Envimnmental information the Environmental Information Regulations 2004Regulations” together with any guidance and/or codes of practice
issues by the Information Commissioner or relevant
Government Department in relation to such
regulations;

“FOIA° the Freedom of information Act 2000 and any
subordinate legislation made under this Act from time
to time together with any guidance and/rn codes of
practice Issued by the Information Commissioner or
relevant Government Department in relation to such
legislation;

“icr Information and communications technology;
“ICT Environment” the Department’s System arid the Contractor System;
“Information” has the moaning given under section 84 of the

Freedom of Information Act 2000;

“intellectual Property Rights” means patents, trade marks, service marks, design
(rights whether registerable or otherwise), applications
for any of the foregoing, know-how, rights protecting
databases, trade or business names and other similar
rights or obligations whether registerabte or not in any
country (Including hut not limited to the United
Kingdom).

NMaiicious Software’ any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on
program tiles, data or other Information, executable
code or application software macros, whether or not Its
operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or
without knowledge of its existence;

‘Original Copyright Work” means the first Copyright Work created in whatever
form;

‘Personal Data” shall have the same moaning as set out in the Data
Protection Act 1998;
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“Regulatory Bodies” those government departments and regulatory,
statutory and other entities, committees and bodies
which, whether under statute, rules, regulations, codes
of practice or otherwise, are entitled to regulate,
Investigate, or Influence the matters dealt with in this
Contract or any other affairs of the Department and
“Regulatory Body’ shall he construed accordingly;

“Request for information” a request for Information or an apparent request under
the Code of Practice on Access to Government
Information, FOIA or the Environmental information
Regulations:

“Staff Vetting Procedures” the Departments procedures and departmental policies
for the vetting of personnel whose role Will involve the
handling of information of a sensitive or confidential
nature or the handling of information which is subject to
any relevant security measures, Including, but not
limited to, the provisions of the Official Secrets Act
1911 to 1989;

“Sub-contractor the third party with whom the Contractor enters Into a
Sub-contract or Its servants or agents and any third party
with whom that third party enters into a Sub-contract or
its servants or agents;

Third Party Software” software which is proprietary to any third party [other
than an AffilIate of the Contractor] which is or wUl be
used by the Contractor for the purposes of providing
the Services, and

“Work” means any and all works including but not limited to
literary, dramatic, musical or artistic works, sound
recordings, films, broadcasts or cable programmes,
typographical arrangements and designs (as the same
are defined in the Act) which are created from time to
time during the course of thIs Contract by the
Contractor or by or together with others at the
Contractor’s request or on its behalf and where such
works directly relate to or are created in respect of the
performance of this:

“Working Day” any day other than a Saturday, Sunday or public
holiday in England and Wales,

1.2 References to “Contract” mean this contract (and include the Schedules).
References to Clauses” and ‘Schedules” mean clauses of and schedules to this
Contract, The provisions of the Schedules shall be binding on the parties as if set out
in full in this Contract.

1.3 Reference to the singular include the plural and vice versa and references to any
gender include both genders. References to a person include any Individual, firm,
unincorporated association or body corporate,
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SCHEDULE ONEI BACKGROUND

Understanding the views of school teachers and senior leaders is of paramount Importanceto the work of the Department. The Department has already been regulady surveying thesegroups arid is seeking to continua this so has commissioned 1FF Research to deliver anomnibus survey of school teachers and senior leaders.

2 AIM

The Contractor shall use all reasonable endeavours to achieve the following aims:

• Design and deliver a survey vehicle for biannual research with classroomteachers and senior leaders In maintained schools in England;
• Gather the views from a representative (stratified, random) sample ofteachers and senior leaders on a wide range of questions covering topics relating tothe Department’s aims, priorities and policies. Questions wDl be determined by theDepartment in consultation with the Contractor,

3 OBJECTIVES

The Contractor shall use all reasonable endeavours to achieve the following objectives:
• To establish and deliver a biannual (2 waves) survey to collect data from a

stratified random sample or classroom teachers arid senior leaders achieving atleast 1,800 responses;

• To develop and use a mixed mode survey (telephone and online) to collectanswers to approximately 25-35 questions (survey will be at least 20 minuteslong and include 3-6 demographIc questions), submitted by the Department andagreed by the contractor. The questions asked at each wave will vary accordingto the Department’s research interests;

• To test that survey respondents are likely to Interpret the questions as Intended toensure high quality data are collected by conducting at (east eight cognitive
interviews with senior leaders and eight with classroom teachers, and piloting thequestionnaire with at least 20 teachers and 20 senIor leaders before finalising thequestionnaire at each wave;

• To provide the Department With a response at each wave which is nationallyrepresentative in terms of proportions of schools/pupils by free school meals
eligibility, attainment band, region, school type and Local Authority type (weightedif necessary);

• To provide the Department with timely results from both waves of the surveyincluding; anonymised topline result; weighted data tables; a fully coded and
labelled .CSV data file; powerpoint slides; a detailed presentation of findings; anda written report (either full, short or both; as required by the Department); and Ifrequired by the Department a 2-page document of publishable quality on one to
two specific areas of interest to the Department

4 TASKS

TASK 1: DRAWING THE SCHOOLS (SENIOR LEADER) SAMPLE
Wave 1
The Contractor shall draw a sample of schools (and therefore senior leaders) from Edubase,stratified by setting and academy status. The Contractor will be responsible for securing any
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permissions to access and use sample information; the Department will support as
necessary. The Contractor shall send confirmation to the Department by email that the
sample has been drawn by 3 November 2017.

if the questionnaire Is 20 minutes in length, the Contractor will draw a sample of at least
1600 schools to achieve 800 senIor leader survey completes, lithe questionnaire Is 25
minutes in length, the Contractor will draw a sample of at least 1800 schools to achieve 800
senior leader survey completes. The Department will make a decision about questionnaIre
length, and therefore sample size by 8” September 2017.

lithe Department requIres addItional surveys to be carded out, the Contractor shall draw an
additional schools sample from Edubase based on the breakdown by volume of additional
Interviews outlined below
Volume of Additional Senior Leader Additional Sample to be Drawn
Surveys 20 mInute 25 minute

intervIews Interviews
100 200 225
200 400 450
30D 600 675

the Department will make a decision about the volume of interviews, and therefore
additional sample size by 22 September 2017.
lithe Department also requires additional surveys to be carried out with classroom teachers,
the Contractor shall draw the larger additional sample of the two (see Task 2).

Finally, the Department will make a decIsion about the Inclusion of special schools In the
sample by 22’ September 2017.

Wave 2
The Contractor shall draw a sample of at least 1600 schools (and senior leaders) from
Edubase, stratified by setting and academy status to achieve 800 senIor leader survey
completes. The Contractor will be responsible for securing any permIssIons to access and
use sample information; the Department will support as necessary. The Contractor shall
send confirmation to the Department by email that the sample has been drawn by a mutually
agreed date.

lithe questionnaire is 20 minutes in length, the Contractor will draw a sample of at least
1600 schools to achieve 800 senior leader survey completes. If the questionnaire is 25
minutes in length, the Contractor will draw a sample of at least 1800 schools to achieve 800
senior leader survey completes. The Department will make a decision about questionnaire
length, and therefore sample size by a mutually agreed date.

lithe Department requires additional surveys to be carried out, the Contractor shall draw an
additional schools sample from Edubase based on the breakdown by volume of additional
IntervIews outlined below
Volume of Additional Senior Leader Additional Sample to be Drawn
Surveys 20 mInute 25 mInute

interviews interviews
100 L200 225

_________________________ ________

450
300 — 600

______

675
The Department will make a decision about the volume of interviews, and therefore
additional sample size by a mutually agreed date.
lithe Department also requires additional surveys to be carded out with classroom teachers,
the Contractor shall draw the larger additional sample of the two (see Task 2).
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Finally, the Department will make a decision about the indusion of special schools In thesample by a mutually agreed date.

TASK 2: DRAWING THE TEACHER SAMPLE
Wave I
The Contractor shall build a sample of teachers through contact with schools sampled for theabove, stratified by year group and subiect. The Contractor will be responsible for securingany permissions to access and use sample information; the Department will support asnecessary. The Contractor shall send provide weekly updates during recruitment (or daily ifrequired or requested by the Department) on the progress of the teacher sample.

S.
If the questionnaire is 20 minutes in length, the Contractor will build a sample of at least3600 classroom teachers to achIeve 1000 survey completes. If the questionnaire is 25minutes in length, the Contractor will build a sample of at least 4,050 classroom teachers toachieve 1000 survey completes. The Department will make a decision about questionnairelength, and therefore sampe size by 831 September 2017.

If the Department requires additional surveys to be carried out, the Contractor shall draw anadditional schools sample from Edubase based on the breakdown by voluite of additionalinterviews outiined below-
Volume of Additional Teacher Surveys Additional Sample to be Drawn

20 minute 25 mInute
interviews Interviews

100 160 180
200 320 360
300 480 540

the Department will make a decision about the volume of Interviews, and thereforeadditional sample size by 22t’d September 2017.
lithe Department also requires additional surveys to be carried cut with senior leaders, theContractor shall draw the larger additional sample of the two (see Task 1).

Wave 2
The Contractor shall build a sample of at least 3600 teachers through contact with schoolssampled for the above, stratified by year group and subject to achieve at least 1000classroom teacher survey completes. The Contractor will be responsible for securing anypermissions to access and use sample Information; the Department will support asnecessary, The Contractor shall send provide weekly updates during recruitment (or daVy itrequired or requested by the Department) on the progress of the teacher sample.

If the questionnaire is 20 minutes In length, the Contractor will build a sample of at least3600 classroom teachers to achieve 1000 survey completes. lithe questionnaire is 25minutes in length, the Contractor will build a sample of at least 4,050 classroom teachers toachieve 1000 survey completes. The Department will make a decision about questionnairelength, and therefore sample size by a mutually agreed date.

lithe Department requires additional surveys to be carried out, the Contractor shall draw anadditional schools sampte from Edubase based on the breakdown by volume of additionalinterviews outlined below:

_________

Volume of Additional Teacher Surveys Additional Samfl to be Drawn
20 minute 25 minute

__________ ___________________________

Interviews Interviews
100

_________ ______

160 180
200

__________________________

320 360
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1480 540 1L300
The Department will make a decision about the volume of interviews, and therefore
additional sample size by a mutually agreed date.
lithe Department also requires additional surveys to be carried out with senior leaders, the
Contractor shall draw the larger additional sample of the two (see Task 1).

TASK 3: CONTACT LETTER AND REMINDER DEVELOPMENT
The Contractor shall draft the advance communications and agree finailsed communications
with the Department’s Project Manager. The Contractor shall update communications for
each wave as necessary.

The Contractor shall send an advance letter to all schools included in the sample at least 2
weeks before fieldwork commences. The letter shall make clear that an online survey Is
available on requesl Should a senior leader request to participate In the online version of
the leaders survey the Contractor shall provide the senior leader with a unique website lInk
either via post or email.

The Contractor shall send an advance email to all classroom teachers included in the
sample that provides a unique link to the online survey, as soon as contacts details become
available. The lefter shall make clear that a telephone survey is available on request

All advance communications shall Include a dedicated Freephone telephone number and
email address, administered by (he Contractor, where participants can direct any queries.
Communications shall be sent from a named representative of the Contractor and will
confirm that the Department is runding the research and contain a named contact from the
Department wh&e participants can direct any queries. The advance communications will
contain (he Departments logo.

The online portal shall be hosted on the Contractor’s secure server. The online portal and
any advance communications about the online portal shall outline the steps that will be taken
to ensure individuals’ anonymity and confidentiality. Contact details input Into the portal shall
only be used for the purposes of the omnibus survey and shall be disposed of securely
following completion of the survey. The contractor shall ensure that the online portal Is
hosted in an accessible format and is device agnostic.

TASK 4: QUESTiONNAIRE DEVELOPMENT
Two questionnaires are to be developed; one for senior leaders and one for classroom
teachers. The Contractor shall review the draft questIonnaire and in consullation with the
Department’s Project Manager will make any required amendments ahead of cognitive
testing, The final questionnaire suitable for cognilive testing shall be agreed by the
Department.

The Contractor shall deliver any findings from the cognitFie testing and any recommended
changes to the Department. The Contractor shall review the questionnaire and in
consultation with the Department made any required amendments ahead of piloting. The
final questionnaire suitable for piloting shall be agreed by the Department.

The Contractor shall deliver findings from the pilot testing and any recommended changes to
the Department. The Contractor shall review the questionnaire and in consultation with the
Department make any required amendments. The Department shall agree a final version of
the questionnaires.

The Department win make a decision about questionnaire length for Wave 1 by 8th

September 2017 and for Wave 2 by a mutually agreed date.
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TASK 6: COGNITIVE TESTING
The Contractor shall conduct cognitive testing with at least eight senior leaders and eightteachers to ensure questions are understood as expected. Cognitive Interviews will last up to45 mInutes. The Contractor will provide the Department with a short report outlIning findingsand suggested changes to the questionnaire based on Interviews.

TASK 7 PILOTING
The Contractor shall conduct pilot testing with at least 20 senior leader and 20 classroomteachers to ensure that questionnaires flow properly and test coverage and length. TheContractor will provide the Department with a shod report outlining findings and suggestedchanges lo the questionnaire based on pilot surveys.

TASKS: FIELDWORK
The Contractor shall issue a mailout of advance letters to all of the sampled schoolsaddressed to Head Teachers.

The Contractor shall Issue a mallout of advance emails to all classroom teachers included Inthe sample.

The Contractor shall use a core telephone approach to surveying senior leaders with anonline alternative offered where respondents are unwilling/unable to participate by phone orthose exptlcitly requesting this option. The Contractor will make up to 8 attempts to contactsenior leaders via telephone, varying the time of day and dale of contact throughout theduration of the study.

The Contractor shall use a core onlire approach to surveying classroom teachers with atelephone alternative offered were respondents are unwllIingunable to participate online orthose explicitly requesting this option. The Contractor shall send up to two targeted emailreminders to all non.responders to the teachers survey throughout the fieldwork period.

The Contractor shall ensure that the all online surveys are hosted In an accessible formatthat are device agnostic, allowing participants to complete the survey via a range of devices
— including smart phones arid tablets.

If the Contractor achieves a response rate of lower than 5Q0/, for the senior leaders survey,the Department shall deduct £1,500 from payment. lithe Contractor achieves a responserate of lower than 30% for the teachers survey, the Department shall deduct a further £1,500from payment.

The Contractor will supply the Department with weekly updates (or daily updates if requiredor requested by the Department) and participate In a weekly phone call throughout theresearch programme and during fieldworl will provide a full breakdown of recruitment andresponses through each methodology.

TASK 9: ANALYSIS AND REPORTING
For both waves, the Contractor shall clean, code and weight the data for analysis. Weightingshall be undertaken to correct for stratification, over-sampling and non-response accordingto the demographics of the achieved samples relative to the population; respondents will begiven a design weight which wilt be equal to the inverse of their probability of being sampledfor the survey. The Contractor will Include a detaIled description of any weighting to the datain a technical appendix. Codes and coding notes for open-ended questions shall be agreedby the Department in consultation with the Contractor.
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The Contractor shall deliver data tables to the Department presenting frequency tables and
cross tabulations of agreed variables. Where specified by the Department, the Contractor
shall deliver time-series analysis with previous waves/questions. The Department shall
provide the Contractor With the required information and data to be able to complete time
series analysis. The Contractor shall also deliver an anonymised!non-dlsdosive versIon ci
the dataset In .CSV format. The Contractor shall merge categories for demographic
variables If necessary to ensure the database is non-disciosive, at their discretion. The
dataset will provide a variable key and other necessary information to aide interpretation.

The Contractor shall deliver a draft final report presenting the findings clearly for a non
technical audience. The Contractor shall undertake changes to the text of the report/s
suggested by the Department unless these are factually incorrect. There will be rio limit on
the number of drafts required to produce the final version, The Department shall agree a
final version of the report/s with the Contractor. The Department Will make a decision about
the length and format of the written report by I” December 2017 for Wave 1 and by a
mututally agreed date for Wave 2.

The Contractor shall deliver outputs to the Department by the following timescales (exact
dates to be mutually agreed via correspondence);

o An anonymlsed topline results shall be delivered two workIng days alter the
completion of fieldwork;

o A set of weighted data tables against a preagreed set of cross-breaks and time-series
analysis with previous questions/waves of fieldwork where specified by the
Department shall be delivered two workIng weeks after the completion of fieldwork;

o A fully coded and labelled .CSV data file shall be delivered two working weeks after
completion of fieldwork;

o A comprehensive set of weighting instructions shall be delivered two working weeks
after completion of the fieldwork;

o A set of powerpoint slides split by theme shall be delivered three weeks after
completion of fieldwork;

o A detailed presentation of findIngs shall be delivered at a mutually agreed point,
approximately three - six weeks after completion of fieldwork;

o A draft written report (either full, short or both; as required by the Department) and
technical annex shall be provided within 2 months alter the completion of fieldwork;

o A finallsed written report (either full, short or both; as required by the Department) and
technical annex undertaking any changes to the text of the report/s suggested by the
Department unless these are factually incorrect within 4 months after the completion
of fieldwork; and
If required by the Department a 2-page document of publishable quality on one to two
specific areas of interest to be decided by the Department, 2 working weeks after the
completion of fieldwork

Date Required
Task Output Wave 2Wave 1 (Approxj

TASK 1: DRAWING Sarnpe of schools (senior w/c 16/1012017 w/c 02/04!29t8
THE leaders)
SCHOOLSISENIOR
LEADER SAMPLE
TASK 2; DRAWING Sample of classroom w/c 06/11/2017 w/c 30/04/2018
THE TEACHER teachers. — 1111212017 —11/06)2018
SAMPLE
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TASK 3: ADVANCE Finailsed advance wlc 0911012017 wlc 26/0312018COMMUNICATIONS communications

TASK 4; Delivery of first draft wlc 0410912017 wlc 19/02/2016QUESTIONNAIRE questionnaire from DfE
DEVELOPMENT

Oellvery & questionnaire wlc 1610912017 wlc 05/03)2018
suitable ror cognitive testing

Delivery of questionnaire wlc 02110/2017 wlc 1910312018
suitable for piloting

Delivery of finalised wlc 30/10/2017 wlc 23104/2016
questionnaire

TASKS: Carry out cognitive testing wIG 25109)2017 wlc 12/03/2018COGNITIVE
TESTING

TASK 6: PILOTING CaTTy out pilot testing wIt 16110)2017 wlc 1610412018

TASK 7; Fieldwork starts wlc 06/11/2017 wIt 30/04/2018FIELDWORK
Fieldwork ends wIt 11/1212017 wIt 11/06/2018TASK 8: DATA Delivery of data tables and Two working weeks afterANALYSIS AND anonymlsed/nondlsclosive completion of IleldworkREPORTiNG data file in .CSV format

I Delivery of powerpoint slides Three to six workIng weeks after
and presentation completion of fieldwork

Delivery of first draft of report Within 2 working months after
completion of fieldwork

Delivery of final draft of report Within 4 workIng months after
completion of fieldwork

Delivery 2-page document of WIthin 2 working weeks after
publishable quality completion of fieldwork

6. STAFFING

The Departments project manager shall be Morgan Draper The Contractor should direct allqueries to Morgan, copying in the Omnibus Survey inbox
(surveysomnlhus@ecluca[iorl_any uk) to all email contact.

7 STEERING COMMITTEE

The Project Manager shalt set up a Steering Committee for the Project, consisting ofrepresentatives from the Department, the Contractor, and any other key organlsations whomthe project will Impact on, to be agreed between the parties. The function of the SteeringCommittee shall be to review the scope and direction of the Project against its aims andobjectives, monitorprogress and efficiency, and assess, manage and review expected
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impact and use of the findings from the Project against an agreed Project Communication
Plan, through the standard Department Communication Plan Template. The Committee shall
meet at times and dates agreed by the parties, or in the absence of agreement, specified by
the Department. The Contractor’s representatives on the Steering Committee shall report
their views on the progress of the Project to the Steeiing Committee in writing if requested
by the Department. The Contractors representatives on the Steering Committee shall attend
all meetings of the Steering Committee unless otherwise agreed by the Department.

8. RISK MANAGEMENT

Risk Level of Potential Mitigating Actions
Risk Impact

Questionnaire does Low High To ensure this is not the case It is
not meet policy critical that both the Contractor and
Information needs Department invest lime into the

questionnaire development phase. The
Oepartment will provide a clear briefing
to the Contractor about both the
questions to be asked and the planned
use for the data. The Contractor shall
bear in mind how the data will be
reported throughout the design period
to ensure that results are unambiguous

• (e.g. to ensure a positive or negative
interpretation of attitude statements —

sometimes questions can coiled
responses to statements such as ‘the
new policy has absorbed a lot of
teacher time’ which can be interpreted
as negative even though this is not the
explicit implication of agreement with
the statement). The Contractor will
carry out cognitive testing to checkcoverage

and understanding of
5uestions and guestlonjçpç_

Some sub-groups Medium Medium Where appropriate the Contractor shall
do not feel the use filter questions that allow
survey is relevant respondents to route past questions not

j relevant. Both parties wl consider the
different structures and priorities of
schools during the development of
questions and interpretation of analysis
and make amendments/adjustments
e.g. to language as required. The
Contractor shall include representatives
from all the main categories of schools
and teachers in the piloting. The
Contractor and Department will provide
a named contact to participants to
ensure that any concerns can be
addressed.

Lower than Medium High 1 Several strategies will be utitised to
anticipated response achieve as high a response rate as
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rates to the senior possible. The Contractor shall send anleaders telephone advanced letter on DfE letterhead tosurvey add weight and emphasise the validity
of the survey. The Contractor shall offer
an online option to those who do not
wish to or are unable to participate by
telephone. The Contractor shall design
the sampling strategy so that no
schools will be approached more than
once a year, to protect response rates.
The Contractor has proposed a
relatively long fieldwork period and shall
front-toad fieldwork to allow time br
setting and resetting Interview
appointments where necessary. If
response rates fall short the Contractor
shall consider extending fieldwork
slightly whilst minimising the impact
later deadlines. The Contractor shall
also draw mare sample for some of the
larger sub-groups if required. The
Contractor and Department Will provide
a named contact to participants to
ensure that any concerns can be
addressed. The Contractor and
Department shall ensure that the
questionnaire content is clear, relevant

__________________ ___________ _________

and engaging for the respondent.Schools unwilling to Medium High The Contractor shall provideprovide contact reassurances about confidenUality anddetaiis of teachers how teachers contact details will befor the teachers used in the advance letter sent to senioronline survey leaders and as part of the process of
setting appointments ror and conducting
interviews with senior leaders, If lots of
schools provide email addresses and
not telephone numbers (arid no online
response Is received from teachers)
then the Contractor shall make use of
school switchboard numbers as a
starting point to contact/remind
teachers. The Contractor shall pilot this
element of the process and make any
tweaks required to maximise the
likelihood to respond. The Contractor
and Department will provide a named
contact to participants to ensure that

__________________
_______ _________

any concerns can be addressed.Lower than Medium Medium The Contractor shall incorporate aanticipated response telephone option to the teacher surveyrate to the teachers which can be Increased In the eventsurvey that the response to the online survey is
lower than expected. The Contractor
shall finance any costs associated with

_________

increasing the telephone efforts: there
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will be no increased cast to the
Department. The Contiactor shall also
send targeted reminders as required —

remInders will be targeted so that
wording is different for those who have
part-completed, or for primary v.
secondary school teachers, etc.
targeting will be adjusted based on
responses received. The Contractor
shall increase the number of reminders
if required and at no increased cost to
the Department. The Contractor and
Department will provide a named
contact to participants to ensure that
any concerns can be addressed, The
Contractor and Department shall
ensure that the questionnaire content is
dear, relevant and engaging for the
resrondent.

Not completing Low Low The Contractor shall utilise their
fieldwork on time knowledge of conducting similar studIes

among both these audIences and using
similar approaches to best resource
ileidwork. The Contractor shall allow a
comfortable fieldwork period that build
in contingency even If the Interviewing
can be completed more quickly. ——

issues with Low Medium If special schools are included In the
comparability of sample, then the survey population will
findings with be different to that included in the
previous waves of Teacher Voice Survey and this creates
the Teacher Voice an issue of comparability for the ‘total’
Omnibus survey due level findings. If included the Contractor
to Inclusion at shall re-cut the data excluding special
special schools schools for the purposes of making

historical comparisons and Include two
‘total’ columns in the data tables and
present two ‘total’ in the reporting as

; requested by the Department The
Contractor shall clearly outline this
issue and any effects on the analysis
and reporting at the start of any report.

• The Department will make a decision
about the inclusion of special schools in
the sample by 22M September 2017 for
wave 1.

Issues of Low Medium There is an impact on comparability
comparability of because of the different methodological
findings with approaches taken in the current survey
previous waves of in comparison to the Teacher Voice
the Teacher Voice Omnibus, The Contractor shall use all
Omnibus survey due reasonable endeavours to identify and
to new ensure sufficient similarity of

approaches to minimise this risk. The
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methodological Contractor shall clearly outline thisapproaches issue and any effects on the analysis or

_____ _____ ___________

reporting at the start oF any reportKey personnel ill or LowlMedium Low The contractor shall appoint a projecton leave team with two Directors that Will provide
coverage at the head of the team for
any absence. The Contractor shall keep
all members of the team up-to-dale of
survey progress so.are able to pick-up
the project at any stage. The Contractor
shall utlilse a further 12 researchers
from their Learning and Skills team for
additional cover as necessary.

Not completing LowiMedium Medium The Contractor shall appoint a largereporting on time team on the study and shall undertake
the data processing to identify themes
and trends throughout the course of the
project as responses are received.
Additionally, the Contractor and
Department will agree data
specifications and key sub-groups for
analysis during fieldwork. All of the key
staff appointed by the Contractor shall
contribute to the analysis and report
writing.

Data security breach Low High The Contract shall be accredited with
ISO 27001 and have In place strict
processes to ensure data security. The
Contractor shall only store sample data
of their secure network which can only
be access by the ProØct Team. Access
tights shalt be assigned by the
Research Manager (and actioned by
the Contractor’s IT Manager). Access
nghts shall be revokedlreassigned on a
monthly basis and restricted to
individuals within the research team.
The Contractor shall allocate each
schools a unique log-In to the portal to
record the names and contact details of
the teachers invited to the teacher
component of the survey. The
Contractor shall only transfer data files
once fully anonymised. The Contractor
shall not share any data or project
information with anyone outside the
research team without explicit
permission from the Department to do
so. The Contractor shall inform the
Department of any data security breach

___________ _______ ______

Wnmedlatejy.
Data outputs are Low High The Contractor shall draw up theInaccUrate specification for the data outputs and

__________

key anaLysis breaks will bpreed with
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the Department In advance. The
Contractor shall check data outputs
against the raw CATI data and against
raw coding outputs; these checks shall
be performed by at least two members
of the research team (alongside the
programmer responsible for producing
the dalafiieltables).

Reporting outputs Low High The Contractor and Department will
are low quality agree a report outline and overall

guidelines for the presentation of the
reporting in advance. All chapters of the
report shall be reviewed by a Contractor
Director before being submitted to the
Department The Contractor shaH carry
out separate ‘text to table/chart’
(checking for Internal consistency) and
‘figure/data’ checks (checking reporting
outputs against data tables). In addition,
the Contractor shall proof read each
draft before sending to the Department.
Senior Contractor Staff will take
responsibility for making amends based
on DfE feedback.

Participants are Low Medium The Contractor shall explain that the
hesitant to share research Is being conducted by an
their views as they Independent research company and
know the research Is that participation and responses will
for DIE remain anonymous In line with the MRS

Code of Conduct.
Delays to project Low Medium The Contractor and Department shall
design/delivery devise and agree a clear and detaHed

weekly project plan Including
dependencies. The Contractor will
supply the Department with weekly
updates (or daily updates if required or
requested by the Department) and
participate In a weekly phone call
throughout the research programme
and during fieldwork will provide a full
breakdown of recruitment and
responses through each methodology.

9 DATA COLLECTION

The Department seeks to minimise the burdens on Schools, Children’s Services and Local
Authorities (LAs) taking part in surveys,

When assessing the relative merits of data collection methods the following issues should be
considered;

only data essential to the project shall be collected;
data should be collected electronically where appropriatelpreferred;
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• questionnaires should be pre-populated wherever possible and appropriate;• schools must be given at least (our working weeks to respond to the exercise fromthe date they receive the request; and

The Contractor shall dear any data collection tools with the Department before engaging infield work,
a

The Contractor shall check with the Department whether any of the information that they arerequesting can be provided centrally from information already held.

10. CONSENT ARRANGEMENTS

The Deparhnent and the contractor shall agree In advance of any survey activity taking placethe consent arrangements that shall apply for each of the participant groups. All participantsshould be informed of the purpose of the research, that the Contractor Is acting on behalf ofthe Department and that they have the option to refuse to participate (opt out). Contactdetails should be provided including a contact person at the Department. Children who are16 or over will usually be able to give their own consent but even where this is so. theContractor, in consultation with the Department, should consider whether it is alsoappropriate for parents, guardians or other appropriate gatekeepers (e.g. schools, LocalAuthorities) to be Informed when a chd has been invited to participate in researci,.

End of Schedule One
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I Eligible expenditure
SCHEDULE TWO

Table

1.1 The Department shall reimburse the Contractor for expenditure incurred for
the purpose of the Project, provided that:

(a) the expenditure falls within the heading and limits in the Table below,
and

(b) the expenditure is incurred, and claims are made, in accordance with
this Contract.

Wave I Core Costs
Project Milestone Payment Amount Payment Date

Completion of Tasks 1 -6: sample of schools Payment 1:e of 03/11/2017
arid teachers drawn; advance Wave 1 costs
communications drafted and agreed; (excluding any
questionnaire developed and finalised; additional costs) =

cognitive testing and piloting.
Completion of Task 7: fieldwork completed; Payment 2: fl of 15/12/2017
20 minute interview length; at least 800 Wave 1 costs
senior leaders surveys completed; at least (excluding any
1000 classroom teacher surveys completed. additional costs) =

Completion of Task 8: data tables, Payment 3: S 09/03/2018
anonymlsed data file, powerpoint Wave 1 casts
presentation and final report (bath short and (excluding any
long) delivered (the report does not have to additional costs) =

be published to trigger payment for this
milestone).
Total Costs for Wave I with full report (excluding any additional costs) =

£87,257

Wave 1 Additional Costs
For additional optIons 100% of the additional cost will be paid at the specified date on
completion of the nroiect milestone.

Project Milestone Payment Amount Payment Date
Increased survey length: fieldwork 15/12/2017
completed; 25 minute interview length; at
leasi 830 senior leader surveys completed; at
least 1000 classroom teachers completed.
Completion of additional 100 15/12/2017
senior leader surveys: 20 200minutesadditional fieldwork 300
completed at survey ioo
length specified 25 200minutes

300 1511212017
Completion of additional 100
classroom teacher 20 200minutessurveys: additional 300
fieldwork completed at 25 100
survey length specified mInutes 200
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I 300
Short report only Reduction In 09/03/2018

payment 3 of
£3,075

Wave 2 Core Costs
Project Milestone Payment Amount ayrnentEjCompleUor, of Tasks 1 -6; sample of schools Payment 4: of 27/04(20 18and teachers drawn; advance Wave 2 costs

communications drafted and agreed; (excluding anyquestionnaire developed and finalised; additional casts) =cognitive testing and piloting.
Completion of Task?: fieldwork completed: at Payment s: of F 15106)2018least 800 senior leaders surveys completed; Wave 2 costs
at least 1000 classroom teacher surveys (exduding anycompleted. additional costs) =

Completion of Task 8; data tables, Payment 6: fbI 31/08/2018anonynilsed database, powerpoInt Wave 2 costspresentation and final report (both short and (excluding anylong) delivered (the report does not have to additional costs) =be published to trigger payment for this
milestone).

__________

_I... --_____Total Costs for Wave 2 with ful[report (excluding any additional costs) =£86,057

_____________

Wave 2 AdditIonal Costs
Project Milestone Payment Amount Payment DateIncreased survey length: fieldwork 154’061201Bcompleted; 25 minute Interview length; at

least 800 senior leader surveys completed; at
least 1000 classroom teachers completed.
Completion of additional

20 100 15/06/2018senior leader surveys: . 200
additional fieldwork minutes

300
completed at survey 100
length specified 25

200

__________

minutes
300 15)08)2018Complelion of additional

,,,.,
100

classroom teacher . 200

______

surveys: additional minutes
300

fieldwork completed at ioo

______

survey length specified 200

_____

minutes

300
—______Short report only Reduction in 31/08/2018

payment 3 of

__

Expenditure on the core survey costs for the financial year 201 7-2018 shall not exceed£87,257 exclusive of VAT.
Expenditure on the core survey costs for the financial year 2018-2019 shall not exceed£86,057 exclusive of VAT.
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Total Project expenditure on the core survey costs shall not exceed £173,314 exclusive of
VAT.

Expenditure on additional survey costs for the financial year 2017-2018 shall not exceed
£34,679 exclusive of VAT.
Expenditure on additional survey costs for the financial year 2018-2019 shall not exceed
£34,201 exclusive of VAT,

Total Prect expenditure on additional survey costs shall not exceed £68,880 exclusive of
VAT.

2 The allocation of funds in the Table may not be altered except with the prior written
consent of the Department.

3 The Contractor shall maintain lull and accurate accounts for the Project against the
expenditure headings in the Table. Such accounts shall be retained for at least 6
years after the end of the financial year in which the last payment was made under
this Contract. Input and output VAT shall be included as separate Items In such
accounts.

4 The Contractor shall permit duly authorised staff or agents of the Department or the
National Audit Office to examine the accounts at any reasonable time and shall
furnIsh oral or written explanations of the accounts If required. The Deportment
reserves the right to have such staff or agents carry out examinations into the
economy, efficiency and effectiveness with which the Contractor has used the
Department’s resources in the performance of this Contract.

5 Invoices shall be submitted on the invoice dates specified In the Table, be detailed
against the task headings set out in the Table and must quote the Department’s
Order Number, The Purchase order reference number shah be provided by the
department when both parties have signed the paperwork. The Contractor or his
or her nominated representative or accountant shall certify on the invoice that the
amounts claimed were expended wholly and necessarily by the Contractor on the
Projects in accordance with the Contract and that the Invoice does not include any
costs being claimed 1mm any other body or Individual or from the Department within
the terms of another contract,

6 Invoices shall be sent to the Department for EducatIon, P0 Box 407, SSCLI
Phoenix House, Celtic Springs Business Park, Newport, NPIO 8FZ and/or by
email to APlnvolces-DFE-U@ssci.gse.gov.uk. Invoices submitted by email must be
In POF format, with one PDF file per invoice including any supporting documentation
in the same file. Multiple invoices may be submitted in a single email but each invoice
must be in a separate POP file. The Department undertakes to pay correctly
submitted invoices within 10 days of receipt. The Department is obliged to pay
invoices within 30 days of receipt from the day of physical or electronic arrival at the
nominated address of the Department. Any correctly submitted Invoices that are not
paid within 30 days may be subject to the provisions of the Late Payment of
Commercial Debt (Interest) Act 1998. A correct invoice is one that: is delivered in
timing in accordance with the contract; is for the correct sum; in respect of
goods/services supplied or delivered to the required quality (or are expected to be at
the required quality); includes the date, supplier name, contact details and bank
details; quotes the relevant purchase order/contract reference and has beer,
delivered to the nominated address. If any problems arise, contact the Department’s
Project Manager. The Department aims to reply to complaints within 10 working
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days, The Department shall not be responsible for any delay in payment caused byIncomplete or illegible invoices.

7 The Contractor shall have regard to the need for economy in all expenditure. Whereany expenditure in an invoice, In the Department’s reasonable opinion. Is excessivehaving due regard to the purpose far whIch it was Incurred, the Department shall onlybe liable to reimburse so much (if any) of the expenditure disallowed as, in the
Department’s reasonable opInion after consultation with the Contractor, would
reasonably have been required for that purpose.

8 if this Contract is terminated by the Department due to the Contractor’s insolvency ordefault at any time before completion of the Projects, the Department shall only beliable under paragraph 1 to reimburse eligible payments made by. or due to, theContractor before (he date of termination.

9 On coniplelion of the Project or on termination of this Contract, the Contractor shall
promptly draw-up a final invoice, which shall cover aK outstanding expenditureIncurred far the Prc9ect. The final invoice shalt be submWed not later than 30 daysafter the date of compleUon of the Projects.

10 The Department shall not be obliged to pay Ihe final invoice until the Contractor hascan’ied out all the elements ol the Projects specified as In Schedule 1.

11 It shall be the responsibility of the Contractor to ensure that the final invoice coversall outstanding expenditure (or which reimbursement may be claimed. Provided thatall previous invoices have been duly paid, on due payment of the final invoice by theDepartment all amounts due to be reimbursed under this Contract shall be deemedto have been paid and the Department shall have no further liability to make
reimbursement of any kind.

End of Schedule Two
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SCHEDULE THREE

Contractor’s Obligations

1,1. The Contractor shall promptly and efficiently complete the Project In
accordance with the provisions set out In Schedule One.

1.2. The Contractor shall comply with the accounting and information
provisions of Schedule Two.

1.3. The Contractor shall comply with all statutory provisions Including all
prior and subsequent enactments, amendments and substitutions
relating to that provision and to any regulations made under it.

1.4. The Contractor shall inform the Department immediately if it is
experiencing any difficulties in meeting its contractual obligations.

2. Department’s Obligations

2.1. The Department will comply with the payment provisions of Schedule
Two provided that the Department has received full and accurate
information and documentation as required by Schedule Two to be
submitted by the Contractor for work completed to the satisfaction of
the Department.

3. Changes to the Department’s RequIrements

3.1. The Department shall notify the Contractor of any material change to
the Department’s requirement under this ContracL

3.2. The Contractor shall use its best endeavours to accommodate any
changes to the needs and requirements of the Department provided
(hat it shall be entitled to payment for any additional costs it incurs as a
result of any such changes. The amount of such additional costs to be
agreed between the parties in writing.

4. Management

4.1. The Contractor shall promptly comply with all reasonable requests or
directions of the Project Manager in respect of the Services.

4.2. The Contractor shall address.any enquiries about procedural or
contractual matters in writing to the Project Manager. Any
correspondence relating to thIs Contract shall quote the reference
number set out in the Recitals to this Contract.

5. Contractor’s Employees and Sub-Contractors

5’ Where the Contractor enters into a contract with a supplier or
contractor for the purpose of performing its obligations under the
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Contract (the Sub-contractor) it shall ensure prompt payment in
accordance with this clause 5.1. Unless otherwise agreed by the
Department In writing, the Contractor shall ensure that any contract
requiring payment to a Sub-contractor shall provide for undisputed
sums due to the Sub-contractor to be made within a specified period
from the receipt of a valid Invoice not exceeding:

5.1.1 10 days, where the Sub-contractor Is an SME; or

5.1.2 30 days either, where the sub-contractor is not an SME, or
both the Contractor and the Sub-contractor are SMEs,

The Contractor shall comply with such terms and shall provide, at the
Department’s request, sufficient evidence to demonstrate compliance.

5.2 The Department shall be entitled to withhold payment due under clause
5.1 for so long as the Contractor, in the Department’s reasonable
opinion, has failed to comply with its obligations to pay any Sub
contractors promptly in accordance with clause 5.1. For the avoidanceof doubt the Department shall not be liable to pay any interest or
penalty in withholding such payment

53. The Contractor shall immediately notify the Department ii they have
any concerns regarding the propriety of any of Its sub-contractors in
respect of work/services rendered In connection with this Contract.

54. The Contractor, its employees and sub-contractors (or their
employees), whilst on Departmental premises, shall comply with such
rules, regulations and requirements (including those relating to security
arrangements) as may be in force from time to time.

5s. The Contractor shall ensure the security of all the Property whilst in its
possession, during the supply of the Project, in accordance with the
Department’s reasonable security requirements as required from limeto time.

56 If the Department notifies the Contractor that it considers that an
employee or sub-contractor is not appropriately qualified or trained to
perform the Project or otherwise is not performing the Project in
accordance with this Contract, then the Contractor shall, as soon as is
reasonably practicable, take all such steps as the Department
considers necessary to remedy the situation or, if so required by the
Department, shall remove the said employee or sub-contractor from
performing the Project and shall provide a suitable replacement (at no
cost to the Department).

5.7. The Contractor shall lake all reasonable steps to avoid changes of
employees or sub-contractors assigned to arid accepted to perform the
Project under the Contract except whenever changes are unavoidable
or of a temporary nature. The Contractor shall give at least four week’s
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written notice to the Project Manager of proposals to change key
employees or sub-contractors

6. Ownership of Intellectual Property Rights and Copyright

6.1. Ownership of Intellectual Property Rights including Copyright, In any
guidance, specifications, Instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models, designs or other materials
prepared by or for the Contractor on behalf of the Department for use,
or Intended use, in relation to the performance by the Contractor of Its
obligations under the Contract shall belong to the Contractor

6,2 The Contractor hereby grants to the Department a non-exclusive
ilcence without payment of royalty or other sum by the Department in
the Copyright to:

6.2.1 do and authorise others to do any and all acts restricted by the
Act as amended from time to time or replaced in whole or part
by any statute or other legal means in respect of any Copyright
Work in the United Kingdom and In all other territories In the
world for the full period of time during which the Copyright
subsists; and

6.2.2 exercise all iights of a similar nature as those described In
Clause 6.1 above which may be conferred in respect of any
Copyright Work by the laws from time to time in all other parts of
the world.

6.3 Each party will at the request and reasonable expense of the other
execute all such documents and do all such acts as may be reasonably
necessary in order to vest in the other the rights granted to the other
under this Clause 6.

7. Data Protection Act

7.1 With respect to the parties’ rights and obligations under this Contract,
the parties agree that lhe Department is the Data Controller and that
the Contractor is the Data Processor. For the purposes of this Clause
7, the terms ‘Data Controller”, “Data Processor”, Data Subject”,
“Personal Data”, “Process” and “Processing shall have the meaning
prescribed under the DPA.

7.2 The Contractor shall:

7.2.1 Process the Personal Data only in accordance with instructions
from the Department (which may be specific instructions or
instructions of a general nature as set out in this Contractor as
otherwise notified by the Department to the Contractor during
the period of the Contract);
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7.2.2 Process the Personal Data only to the extent, and in suOh
manner, as is necessary for the provision of the Services or as
is required by law or any Regulatory Body;

7.2.3 Implement appropriate technical and organisational measures to
protect the Persona) Data against unauthorised or unlawful
processing and against accidental loss, destruction, damage,
alteration or disclosure. These measures shall be appropriate to
the harm which might result from any unauthorised or unlawful
Processing, accidental loss, destruction or damage to the
Personal Data and having regard to the nature of the Personal
Data which is to be protected;

7.2.4 Take reasonable steps to ensure the reliability of any ContractorPersonnel who have access to the Personal Data;

7.2.5 Obtain prior written consent from the Department in order to
transfer the Personal Data to any Sub-contractors or Affiliates
for the provision of the Services;

7.2.6 Ensure that all Contractor Personnel required to access the
Personal Data are informed of the confidential nature of the
Personal Data and comply with the obligations set out In this
Clause 7;

7.2.7 Ensure that none of Contractor Personnel publish, disclose or
divulge any of the Personal Data to any third party unless
directed in writing to do so by the Department;

7.2.8 Notify the Department within five Working Days if it receives:

7.2.8.1 a request from a Data Subject to have access to that
person’s Personal Data; or

7.2.8.2 a complaint or request relating to the Department’s
obligations under the Data Protection Legislation;

7.2.9 Provide the Department with full cooperation and assistance in
relation to any complaint or request made, including by:

7.2.9.1 providing the Department with full details of the
complaint or request;

7.2,9.2 complying with a data access request within the
relevant timescales set out in the Data Protection
Legislation and in accordance with the
Department’s instructions;

7.2.9.3 providing the Department with any Personal Data It
holds in relation to a Data Subject (within the
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timescales required by the Department); and

7.2.9.4 providing the Department with any Information
requested by the Department;

7.2.10 Permit the Department or the Department’s Representative
(subject to reasonable and appropriate confidentiality
undertakings), to inspect and audit (he Contracto?s data
processing activities (and/or those of Its agents, subsidiaries and
Sub-contractors) and comply with all reasonable requests or
directions by the Department to enable the Department to verify
and/or procure that the Contractor is in full compliance with its
obligations under this Contract;

7.2.11 Provide a written description of the technical and organisational
methods employed by the Contractor for processing Personal
Data (within the Ilmescales required by the Department); and

7.2.12 Not Process or otherwise transfer any Personal Data outside the
European Economic Area. If, after the Commencemthit Date,
the Contractor (or any Sub-contractor) wishes to Process and/or
transfer any Personal Data outside the European Economic
Area, the following provisions shall apply:

7.2.12.1 the Contractor shall submit a request far change to
the Department which shall be dealt with in
accordance with any Change Control Procedure.

7.2.12.2 the Contractor shall set out in its request for
change details of the following:

(a) the Personal Data which will be Processed and/ar
transferred outside the European Economic Area;

(ii) the country or countries In which the Personal
Data will be Processed and/or to which the
Personal Data will be transferred outside the
European Economic Area;

(c) any Sub-contractors or other third parties who will
be Processing andlor transferring Personal Data
outside the European Economic Area; and

(d) how the Contractor will ensure an adequate level
of protection and adequate safeguards (in
accordance with the Data Protection Legislation
and in particular so as to ensure the Deparimenfs
compliance with the Data Protection Legislation) in
respect of the Personal Data that will be
Processed and/or transferred outside the
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European Economic Area;

7.2.12.3 In providing arid evaluating the request for change,
the parties shall ensure that they have regard to
and comply with then-current Department,
Government and information Commissioner Office
policies, procedures, guidance and codes of

- practice on, and any approvals processes in
connection with, the Processing andfor transfers of
Personal Data outside the European Economic
Area andior overseas generally; and

7.2.12.4 the Contractor shall comply with such other
instructions and shall carry out such other actions
as the Department may notify In writing, Including:

(a) incorporating standard andlor model clauses
(which are approved by the European Commission
as offering adequate safeguards under the Data
Protection Legislation) in this Contract or a
separate data processing agreement between the
parties; and

(b) procuring that any Sub-contractor or other third
party who will be Processing and/or transferring
(he Personal Data outside the European Economic
Area enters Into a direct data processing
agreement with the Authority on such temis as
may be required by the Department, which the
Contractor acknowledges may include the
incorporation of standard and/or model clauses
(which are approved by the European Commission
as offering adequate safeguards under the Data
Protection Legislation).

7.3 The Contractor shall comply at all times with the Data Protection Legislationand shall not perfomi its obligations under this Contract in such a way as tocause (he Department to breach any of its applicable obligations under theData Protection Legislation.

B. Department’s Data

6.1 The Contractor shall employ appropriate organisational, operational
and technological processes and procedures to keep the Department’s
Data safe from unauthorised use or access, loss, des(ruction, theft or
disclosure. The organisational, operational and technological
processes and procedures adopted are required to comply with the
requirements of ISO!IEC 27001 as appropriate to the services being
provided to the Department.
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8.2 The Contractor shall not delete or remove any proprietary notices
contained within or relating to the Department’s Data.

8.3 The Contractor shall not store, copy, disclose, or use the Department’s
Data except as necessary for the performance by the Contractor of its
obligations under this Contract or as otherwise expressly authorised in
writing by the Department.

8.4 To the extent that the Department’s Data is held andlor processed by
the Contractor, the Contractor shall supply that the Department’s Data
lathe Department as requested by the Department In the format
specified by the Department.

8.5 The Contractor shall take responsibility for preserving the integrity of
the Department’s Data and preventing the corruption or loss of the
Department’s Data.

8,6 The Contractor shall ensure that any flies containing the Department’s
Data are stored on the Contractor’s secure servers and/or secured IT
equipment. The Contractor shall ensure that the Department’s Data
relating to the project Is segregated from other data on their IT
systems.

8.7 The Contractor shall not keep the Department’s Data on any laptop or
other removable drive or device unless that laptop, other removable
drive or device is protected by being fully encrypted and password
protected, and the use of the device or laptop Is necessary for the
provision of the services set out In the Contract. Laptops should have
full disk encryption using either a CESG (Communications Electronic
Security Group) CAPS approved product or alternatively a product that
complies with the FIPS 140-2 Standard. USB devices used for
transferring the Department’s Data should be encrypted to the FIPS
140-2 Standard.

8,8 The Contractor shall keep an audit trail of where the Department’s Data
is held, Including hardware, laptops, drives and devices.

8.9 The Contractor shall ensure that the Department’s Data is stored in
locked cabinets.

8.10 The Contractor shall ensure that the Department’s Data is securely
removed from their systems and any printed copies securely destroyed
at the end of this work, or on termination of the contract. In complying
with this clause, electronic copies of the Department’s Data shaH be
securely destroyed by either physical destruction of the storage media
or secure deletion using appropriate electronic shredding software,
using a minimum setting of US DOD overwriting standard (7 passes).
Any hard copy shall be destroyed by cross-cut shredding and secure
re-cycling of the resulting paper waste.
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8.11 The Contractor shall perform secure back-ups of all the Department’s
Data and shall ensure that up-to-date back-ups are stored off-site. The
Contractor shall ensure that such back-ups are available to the
Department at alt times upon request

8.12 The Contractor shall ensure that any of the Department’s Data to be
sent between the Contracto?s offices/staff, and/or the sub-contractors,
and/or any other third party are sent by CC) or DVI) and are fully
encrypted and password protected. The Contractor shall ensure that
the password for files is sent separately from the data to the named
recipient of the data. The Department’s Data shall be transferred by a
secure courier or registered postal service (special delivery) and not by
e-maIl or on USB pens.

6.13 If the Department’s Data is corrupted, lost or sufficiently degraded as a
result of the Contracto?s Default so as to be unusable, the Department
may:

8.13.1 require the Contractor (at the Contracto?s expense) to restore or
procure the restoration of the Department’s Data shall do so as
soon as practicable and/or

8.13.2 itself restore or procure the restoration of the Department Data,
and shall be repaid by the Contractor any reasonable expenses
incurred in doing so.

8.14 II at any time the Contractor suspects or has reason to believe that the
Department’s Data has or may become corrupted, lost or sufficiently
degraded in any way for any reason, then the Contractor shall notify
the Department immediately and inform the Department of the remedial
action the Contractor proposes to take.

9. Warranty and indemnity

9.1. The Contractor warrants to the Department that the obligations of the
Contractor under this Contract will be performed by appropriately
qualified and trained personnel with reasonable skill, care and
diligence and to such high standards of quality as it is reasonable for
the Department to expect in all the circumstances. The Department
will be relying upon the Contractor’s skill, expertise and experience in
the performance of the Project and also upon the accuracy of all
representations or statements made and the advice given by the
Contractor in connection with the performance of the Project and the
accuracy of any documents conceived, originated, made or developed
by the Contractor as part of this Contract. The Contractor warrants
that any goods supplied by the Contractor forming part of the Services
will be of satisfactory quality and fit for their purpose and will be free
from defects in design, material and workmanship.

9.2. Without prejudice to any other remedy, if any part of the Project is not
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performed in accordance with this Contract then the Department shall
be entitled, where appropriate to:

9.2.1. require the Contractor promptly to re-perform or replace the
relevant part of the Project without additional charge to the
Department; or

9.2.2. assess the cost of remedying the failure (“the assessed cost”)
and to deduct from any sums due to the Contractor the
Assessed Cost for the period that such failure continues.

9.3. The Contractor shall be liable for and shall indemnify the Department
in full against any expense, liability, Toss, claim or proceedings arisIng
under statute or at common law in respect of personal injury to or
death of any person whomsoever or loss of or damage to property
whether belonging to the Department or otherwise arising out of or in
the course of or caused by the performance of the Project

9.4. Without prejudice to any other exclusion or limitation of liability in this
Contract, the liability of the Contractor for any claim or claims under
this Contract shall be limited to such sums as it would be just and
equitable for the Contractor to pay having regard to the extent of his
responsibIlIty for the loss or damage giving rise to such claim or
claims etc.

9.5. All property of the Contractor whilst on the Department’s premises
shall be there at the risk of the Contractor and the Department shall
accept no liability for any loss or damage howsoever occurring to it.

9.6. The Contractor shall ensure that it has adequate insurance cover with
an Insurer of good repute to cover claims under this Contract or any
other claims or demands which may be brought or made against it by
any person suffering any injury damage or loss in connection with this
Contract. The Contractor shall upon request produce to the
Department, it’s policy or policies of insurance, together with the
receipt for the payment of the last premium in respect of each policy
or produce documentary evidence that the policy or policies are
properly maintained.

10. Termination

10.1. This Contract may be terminated by either party giving to the other
party at least 30 days notice in writing.

10.2. In the event of any breach of this Contract by either party, the other
party may serve a notice on the party in breach requiring the breach
to be remedied within a period specified in the notice which shalt be
reasonable in all the circumstances, lithe breach has not been
remedied by the expiry of the specified period, the party not in
breach may terminate this Contract with immediate effect by notice
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In writing.

10.3. In the event of a material breath of this Contract by either party, the
other party may terminate this Contract with immediate effect by
notice In writing.

10.4. ThIs Contract may be terminated by the Department with Immediate
effect by notice in writing if at any time:

10,4.1 the Contractor passes a resolution that It be wound-up or that an
appilcatiori be made for an administration order or the Contractor
applies to enter into a voluntary arrangement with its creditors; or

10.4.2 a receiver, liquidator, administrator, supervisor or administrative
receiver be appointed In respect of the Contractor’s property, assets or
any part thereof; or

10.4.3 the court orders that the Contractor be wound-up or a receiver or
afl or any part of the Contractor’s assets be appointed; or

104.4 the Conlractor is unable to pay Its debts in accordance with
Section 123 of the Insolvency Act 1986.

10.4.5 there is a change in the legal or beneficial ownership of 50% ormore of the Contractors share capital issued at the date of this
Contract or there is a change in the control of the Contractor, unless
the Contractor has previously noUlied the Department in writing. For
the purpose of this sub-Clause 10.4.5 controls means the power of a
person to secure that the affairs of the Contractor are conducted in
accordance with the wishes of that person by means of the holding of
shares or the possession of voting power.

10,4.6 the Contractor is convicted (or being a company, any officers orrepresentatives of the Contractor are convicted) of a criminal offence
related to the business or professional conduct

10,4.7 the Contractor commits (or being a company, any officers or
representatives of the Contractor commit) an act of grave misconduct
in the course of the business;

10.4.8 the Contractor fails (or being a company, any officers or
representatives of the Contractor tail) to fulfil his/their obligations
relating to the payment of Social Security corilributions;

10.4.9 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fuifli hisltheir obligations
relating to payment of taxes;

10.4.10 the Contractor fails (or being a company, any officers or
representatives of the Contractor tail) to disclose any serious
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misrepresentation in supplying infomiation required by the Department
in or pursuant to this Contract.

10.5 Nothing in this Clause 10 shall affect the coming into, or continuance in
force of any provisTon of this Contract which Is expressly or by
Implication intended to come Into force or continue In force upon
termination of this Contract.

11. Status of Contractor

11.1 In cariying out its obligations under this Contract the Contractor agrees
that it will be acting as principal and not as the agent of the
DepartmenL

11.2 The Contractor shall not say or do anything that may lead any other
person to believe that the Contractor is acting as the agent of the
Department,

12. Freedom of infomiatlon

12,1 The Contractor acknowledges that the Department is subject to the
requirements of the FOIA and the Environmental Information
Regulations and shall assist and cooperate with the Department to
enable the Oepartrnent to comply wIth its Information disclosure
obligations.

12.2 The Contractor shall and shall procure that its Sub-contractors shall:

12.2.1 transfer to the Department all Requests for Information that it
receives as soon as practicable and in any event within two
Working Days of receiving a Request for Information;

12.2.2 provide the Department with a copy of all Information inils
possession, or power In the form that the Department requires
within five Working Days (or such other period as the
Department may specify) of the Department’s request; and

12.2.3 provide all necessary assistance as reasonably requested by
the Department to enable the Department to respond to the
Request for Information within the time for compliance set out in
section 10 of the FOIA or regulation 5 of the Environmental
Information Regulations.

12.3 The Department shall be responsible for determining in its absolute
discretion and notwithstanding any other provision in this Contract or
any other agreement whether any Information is exempt from
disclosure in accordance with the provisions of the FOIA or the
Environmental Information Regulations.

12.4 In no event shall the Contractor respond directly to a Request for
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Information unless expressly authorised to do so by the Department.

12.5 The Contractor acknowledges that (no[wlthstandlng the provisions of
Clause 13) the Department may, acting in accordance with the Ministry
of Justice’s Code of Practice on the Discharge of the Functions of
Public Authorities under Part I of the Freedom of Information Act 2000
(“the Code”), be obliged under the FOIA, or the Environmehtal
Information Regulations to disclose information concerning the
Contractor or the Project:

12.5.1 in certain circumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their
Views into account;

12.5.3 provided always that where 12.5.1 applies the Department shall,
in accordance with any recommendations of the Code, take
reasonable steps, where appropriate, to give the Contractor
advanced notice, or failing that, to draw the disclosure to the
Contractor’s attention after any such disclosure.

12.6 The Contractor shall ensure that all Information is retaIned fbr disclosure
and shall permiL the Department to inspect such records as requested
from time to time.

13. CONFIDENTIALITY

13.1 Except to the extent set out in this clause or where disclosure is
expressly permitted elsewhere in this Contract, each party shall:

13.1.1 treat the other party’s Confidential Information as confidential
and sareguard it accordingly; and

13.3.2 not disclose the other party’s Confidential Information to any
other person without the owne?s prior written consent.

132 Clause 13 shalt not apply to the extent that

13.2.1 such disclosure is a requirement of Law placed upon the party
making the disclosure, including any requirements for disclosure
under the FOIA, Code of Practice on Access to Government
Information or the Environmental Information Regulations
pursuant to clause 12 (Freedom of Information);

13.2.2 such information was in the possession of the party making the
disclosure without obligation of confidentiality prior to its disclosure by
the information owner

13.2.3 such information was obtained from a third party without
obligation of confidentiality;
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13.2.4 such information was already in the public domain at the time of
disclosure otherwise than bye breach of this Contract; or

13.2.5 it is independently developed without access to the other pars
Confidential Information.

13.3 The Contractor may only disclose the Department’s Confidential
Information to the Contractor Personnel who are directly involved in the
provision of the Services and who need to know the information, and
shall ensure that such Contractor Personnel are aware of and shall
comply with these obligations as to confidentiality.

13.4 The Contractor shall not, and shall procure that the Contractor
Personnel do not, use any of the Department’s Confidential Information
received otherwise than for the purposes of this Contract.

13,5 At the written request of the Department, the Contractor shall procure
that those members of the Contractor Personnel identified in the
Department’s notice signs a confidentiality undertaking prior to
commencing any work in accordance with this Contract.

13.6 Nothing In this Contract shall prevent the Department from disclosing
the Contractor’s Confidential information:

13.6.1 to any Crown Body or any other Contracting Department. All
CrownBodles or Contracting Authorities receiving such
Confidential Information shall be entitled to further disclose the
Confidential Information to other Crown Bodies or other
Contracting Authorities on the basis that the Information is
confidential and is not to be disclosed to a third party which is
not part of any Crown Body or any Contracting Department;

13.6.2 to any consultant, contractor or other person engaged by the
Department or any person conducting an Office of Government
Commerce gateway review;

13.6.3 for the purpose of the examination and certification of the
Department’s accounts; or

13.6.4 for any examination pursuant to Section 6(1)01 the National
Audit Act 1983 of the economy, efficiency and effectiveness with
which the Department has used its resources.

13,7 The Department shall use all reasonable endeavours to ensure that
any government department, Contracting Department, employee, third
party or Sub-contractor to whom the Contractors Confidential
Information is disclosed pursuant to clause 13 is made aware of the
Department’s obligations of confidentialIty.
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ia.a Nothing in this clause 13 shall prevent either party from using anytechniques, ideas or know-how gained during the performance of theContract in the course of its normal business to the extent that this usedoes not result in a disclosure of the other party’s Confidential
Information or an Infringement of IPR.

13.9 The parties acknowledge (hat, except for any information which isexempt from dl5dosure in accordance with the provisions of the FOIA,the content of this Contract is not Confidential Information. TheDepartment shall be responsible for determining in its absolute
discretion whether any of the content of the Contract Is exempt fromdisclosure in accordance with the provisions of the FOIA.

13.10 Subject to Clause 13.9, the Contractor hereby gives his consent for theDepartment to publish the Contract in its entirety, including from time totime agreed changes to the Contract, to the general public.

13.11 The Department may consult with the Contractor to inform its decisionregarding any redactions but the Department shall have the finaldecision in its absolute discretion.

u.uz The Contractor shall assist and cooperate with the Department toenable the Department to publish this Contract.

14. Access and Information

14.1 The Contractor shall provide access at all reasonable times to theDepartment’s internal auditors or other duly authorised staff or agentsto Inspect such documents as the Department considers necessary inconnection with this Contract and where appropriate speak to theContractors employees.

15. Transfer of Responsibility on Expiry or Termination

15.1 The Contractor shall, at no cost to the Department, promptly providesuch assistance and comply with such timetable as the Departmentmay reasonably require for The purpose of ensuring an orderly transferof responsibility upon the expiry or other termination of this Contract.The Department shall be entitled to require the provision of suchassistance both prior to and, for a reasonable period of time after theexpiry or other terminatIon of this Contract

15.2 Such assistance may include (wilhout limitation) the delivery ofdocuments and data in the possession or control of the Contractorwhich relate to this Contract. including the documents and data, if any,referred to in the Schedule.

15.3 The Contractor undertakes that it shall not knowingly do or omit to doanything that may adversely affect the ability of the Department to
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ensure an orderly transfer of responsibility.

16. Tax Indemnity

18.1 Where the Contractor is liable to be taxed in the UK In respect of
consideration received under this contract it shall at all times comply
with the Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all
other statutes and regulations relating to income tax in respect of that
consideration.

16.2 Where the Contractor is liable to National Insurance Contributions
(NICs) In respect of consideration received under this contract, it shall
at all times comply with the Social Security Contributions and Benefits
Act 1992 (SSCBA) and all other statutes and regulations relating to
NICs In respect of that consideration.

16.3 The Department may, at any time during the term of this contract, ask
the Contractor to provide information which demonstrates how the
Contractor complies with Clauses 16.1 and 16.2 above or why those
Clauses do not apply to it.

16.4 A request under Clause 16.3 above may specify the information which
the Contractor must provide and the period within which that
information must be provided.

16.5 The Department may terminate this contract if

(a) in the case of a request mentioned In Clause 16.3 above lithe
Contractor:

(t) fails to provide Infonnation in response to the request within a
reasonable time, or

(ii) provides Information which is inadequate to demonstrate
either how the Contractor complies with Clauses 16.1 and 16.2
above or why those Clauses do not apply to it;

(b) in the case of a request mentioned in CLause 16.4 above, the
Contractor fails to provide the specified information within the specified
period, or

(c) it receives information which demonstrates that, at any time
when Clauses 16.1 and 16.2 apply, the Contractor is not complying
with those Clauses.

16.6 The Department may supply any information which it receives under
Clause 16.3 to the Commissioners of Her Majesty’s Revenue and
Customs for the purpose of the collection and management of revenue
for which they are responsible.

16.7 The Contractor warrants and represents to the Department lhat ills an
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independent contractor and, as such, bears sole responsibility for thepayment of tax and national insurance contributions which may be
found due from it in relation to any payments or arrangements made
under this Contract or in relation to any payments made by the
Contractor to its officers or employees In connection with this Contract.

16.8 The Contractor will account to the appropriate authorities for any
income tax, national Insurance, VAT and all other taxes, liabilities,
charges and duties relating to any payments made to the Contractorunder this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

16.9 The Contractor shall Indemnify Department against any liability,
assessment or claim made by the HM Revenue and Customs or anyother relevant authority arising out of the performance by the parties oftheIr obligations under this Contract (other than In respect of
employees secondary national insurance contributions) and any costs,expenses, penalty fine or interest incurred or payable by Department inconnection with any such assessment or claim.

16.10 The Contractor authorises the Department to provide the HM Revenue
and Customs and all other departments or agencies of the Governmentwith any information which they may request as to fees and/or
expenses paid or due to be paid under this Contract whether or notDepartment is obliged as a matter of law to comply with such request.

17. Amendment and variation

17.1 No amendment or variation to this Contract shall be effective unless itis in writing and signed by or on behalf of each of the parties hereto.The Contractor shall comply with any formal procedures for amendingor varying contracts that the Department may have in place from time
to time.

18. Assignment and Sub-contracting

18.1 The benefit and burden of this Contract may not be assigned or subcontracted In whole or in part by the Contractcr without the prior writtenconsent of the Department. Such consent may be given subject to anyconditions which the Department considers necessary. The
Department may withdraw its consent to any sub-contractor where it nolonger has reasonable grounds to approve of the sub-contractor or thesub-contracting arrangement and where these grounds have beenpresented in writing to the Contractor.

19. The Contract (RIghts of Third Parties) Act 1999

19.1 ThIs Contract is not intended to create any benefit, claim or rights of anykind whatsoever enforceable by any person not a party to the Contract.

20. Waiver

Page 38 of 42



Contract Per No E0R156u120171028

20.1 No delay by or omission by either Party in exercising any right, power,
privilege or remedy under this Contract shall operate to impair such right,
power, privilege or remedy or be construed as a waiver thereof. Any
single or partial exercise of any such right, power, privilege or remedy
shall not preclude any other or further exercise thereof or the exercise of
any other right, power, privilege or remedy.

21. Notices

21.1 Any notices to be given under this Contract shalt be delivered personally
or sent by post or by facsimile transmission to the Project Manager (in
the case of the Department) or to the address set out In this Contract (In
the case of the Contractor). Any such notice shall be deemed to be
served, if delivered personally, at the time of delivery, if sent by post,
forty-eight hours after posting or, if sent by facsimile transmission, twelve
hours after proper transmission.

22. Dispute resolution

22.1 The Parties shall use all reasonable endeavours to negotiate in good
faith and settle amicably any dispute that arises during the continuance
of this Contract.

22.2 Any dispute not capable of resolution by the parties In accordance with
the terms of Clause 21 shall be settled as far as possible by medIation
in accordance with the Centre for Dispute Resolution (CEDR) Model
Mediation Procedure.

22.3 No party may commence any court proceedings/arbitration in relation to
any dispute arising out of this Contract until they have attempted to
settle it by mediation, but any such mediation may be terminated by
either party at any time of such party wishing to commence court
proceedings)arbitration.

23. Law and Jurisdiction

23.1 This Contract shall be governed by and interpreted In accordance with
English Law and the parties submit to the jurisdiction of the English
courts.

24. Discrimination

241 The Contractor shall not unlawfully discriminate within the meaning and
scope of any law, enactment, order, or regulation relating to
discrimination (whether in race, gender, religion, disability, sexual
orientation or otherwise) in employment.

24.2 The Contractor shall take all reasonable steps to secure the
observance of Clause 24.1 by all servants, employees or agents of the
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Contractor and all suppliers and sub-contractors employed in the
execution of the Contract.

25. Safeguarding children who participate In research

25.1 The Contractor will put In place safeguards to protect children from a
risk of significant harm which could arise from them taking part In the
Project. The Contractor will agree these safeguards with the
Department before commencing work on the Project.

25.2 In addition, the Contractor will carry out checks with the Disclosure andBarring Service (OBS checks) on all staff employed on the Project in aRegulated Activity. Contractors must have a DBS check done every
three years for each relevant member of staff for as long as this
contract applies. The DBS check must be completed before any of the
Contractor’s employees work with children in Regulated Activity.
Please see htts://www.gov.ukJcrb-criminal-records-bureau-check for
further guidance.

26. Project outputs

26.1 Unless otherwise agreed between the Contractor and the Project
Manager, all oulputs from the Project shalt be published by the
Department on the Department’s research website.

26.2 The Contractor shall ensure that all outputs for publication by the
Department adhere to the Departments Style Guide and MS Word
Template, available to download from:
https ://www.gov.uk/governmentlpublicauans/eoi-guide

26.3 Unless otherwise agreed between the Contractor and Project Manager,
the Contractor shall supply the Project Manager with a draft for
comment at least eight weeks before the intended publication date, forinterim reports, and eight weeks before the contracted end date, for
final reports.

26.4 The Contractor shall consider revisions to the drafts with the Project
Manager in the light of the Departments comments. The Contractor
shall provide final, signed off interim reports and other outputs plannedwithin the lifetime of the Project to the Department by no later than four
weeks before the Intended publication date, and final, signed off
reports and other outputs at the end of the Project to the Departmentby no later than the contracted end date for the Project.

26 5 Until the dale of publication, findings from all Project outputs shall be
treated as confidential, as set out In the Clause 13 above. The
Contractor shall not release findings to the press or disseminate them
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in any way or at any time prior lo publication without approval of the
Department

26,6 Where the Contractor wishes to Issue a Press Notice or other publicity
material containing findings from the Project, notification of plans,
including timing and drafts of planned releases shall be submitted by
the Contractor to the Project Manager at least three weeks before the
intended date of release and before any agreement is made with press
or other external audiences, to allow the Department time to comment.
All Press Notices released by the Department or the Contractor shall
state the full title of the research report, and Include a hyperlink to the
Department’s research web pages, and any other web pages as
relevant, to access the publication/s. This clause applies at all times
prior to publication of the final report.

26.7 Where the Contractor wishes to present findings from the Project in the
public domain, for ecample at cDrlferences, seminars, or in journal
articles, the Contractor shall notify the Project Manager before any
agreement is made with external audiences, to allow the Department
time to consider the request The Contractor shall only present findings
that will already be in the public domain at the time or presentation,
unless otherwise agreed with the Department. This clause applies at all
times prior to publication of the final report.

End of Schedule Three
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