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	Item Number 
	Clarification 

	0001
	The design is currently for Whitecroft product. Whitecroft were chosen as they were able to align with the DFE spec for educational sector, so they are our preferred supplier. The design was developed to ensure Classrooms hit the metrics in terms of horizontal, cylindrical and wall/ceiling illuminance and all other areas are in line with DFE spec. This is essential for the project. 

	0002
	The Terms Times for Washington Academy is 20/02/2023 - 24/02/2023 February Half Term & 3/04/2023 - 14/04/2023 Easter Half Term 

	0003
	The school can provide internal storage for the light fittings. External Storage is not required. 

	0004
	The contractor is able to use the school welfare facilities. 

	0006
	The contractor will be principal contractor on site. 

	0007
	Please assume the existing installation if fault free, suitable for continued use, and complies to current regulations. Unfortunately, we do not have an up-to-date lighting place. Following the bid we will approach a preferred contractor and arrange a site visit to firm up the costs. If any faults are determined this can be reflected in the bid. 

	0008
	When replacing light fittings contractor can re-use the existing flex 

	0009
	Existing lighting controls are staying as is. 

	0010
	No existing lighting controls within the building. 

	0011
	The light fittings should be purchased through the contractor, but specifically through our contact Shaun Musgrave - Shaun.Musgrave@whitecroftlight.com.

	0012
	The school is responsible for moving furniture and school items this should be properly programmed in once a contractor has been appointed. The contractor should provide a schedule and advise what furniture they require moving. If the contractor has issue with this, we are happy to discuss however, we just found it easier the past to give the responsibility to school in case of an item being lost or damaged. 

	0013
	As per the above, we can work with the contractor to determine how best to protect the existing furniture depending on risks - i.e. nature of the works around the area. 

	0014
	There is a Main Summary within the Tender Package the contractors should complete as a Tender Summary. 

	0015
	The type of contract for the works will be a JCT Intermediate Contract. 

	0016
	Please can all contractors provide costing for the standard fitting as well as a Dali Option. This has been reflected in the Main Summary Sheet. 

	0017
	A Construction Programme should be provided in bidders own headed paper. There is not a document included within the tender for bidders to input their programme of works. 



Partnerships | Opportunity | Integrity | Equity | Excellence | People-Centred

image1.jpeg
Consilium

Academies




