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Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Order Form

CALL-OFF REFERENCE:

Con_ 27672 | Supplier reference: R&R1

CALL-OFF TITLE:

Funding Service — Run and Refine

CALL-OFF CONTRACT
DESCRIPTION: the requirements described
in the question

The contract will establish a single Supplier
Contract for the purchase of digital delivery
capabilities to Run and Refine the Funding
Service which is a group of digital products
relating to the ESFA and DfE’s Funding
offering to education providers. The Supplier
shall:

Develop the Funding Service
e Create a sustainable BAU service
e Test, run and fix the Funding Service

e Update the service and work
operationally

e Provide DevOps services

THE BUYER:

Secretary of State for Education

BUYER ADDRESS

Sanctuary Buildings, Great Smith Street,
London, SW1P 3BT

THE SUPPLIER:

Cognizant Worldwide Limited

SUPPLIER ADDRESS:

280 Bishopsgate, London, United Kingdom,
EC2M 4AG

REGISTRATION NUMBER:

07195160

DUNS NUMBER:

SID4GOV ID:

N/A

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated [TBC]. It's
issued under the Framework Contract with the reference number RM6263 for the
provision of Digital Specialists and Programmes Deliverables.

The Parties intend that this Call-Off Contract will not, except for the first Statement of
Work which shall be executed at the same time that the Call-Off Contract is executed,
oblige the Buyer to buy or the Supplier to supply Deliverables.

The Parties agree that when a Buyer seeks further Deliverables from the Supplier
under the Call-Off Contract, the Buyer and Supplier will agree and execute a further
Statement of Work (in the form of the template set out in Annex 1 to this Framework
Schedule 6 (Order Form Template, SOW Template and Call-Off Schedules).
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Upon the execution of each Statement of Work it shall become incorporated into the
Buyer and Supplier’s Call-Off Contract.

CALL-OFF LOT(S):

Lot 1 - Digital Programmes

CALL-OFF INCORPORATED TERMS
The following documents are incorporated into this Call-Off Contract. Where
numbers are missing we are not using those schedules. If the documents conflict,
the following order of precedence applies:

1.

2.
3.

This Order Form including the Call-Off Special Terms and Call-Off Special
Schedules.

Joint Schedule 1 (Definitions) RM6263

Framework Special Terms

The following Schedules in equal order of precedence:

e Joint Schedules for RM6263

©)

O O O O O 0O

Joint Schedule 2 (Variation Form)

Joint Schedule 3 (Insurance Requirements)

Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 7 (Financial Difficulties)

Joint Schedule 10 (Rectification Plan)

Joint Schedule 11 (Processing Data)

(
Joint Schedule 12 (Supply Chain Visibility)
Joint Schedule 13 (Cyber Essentials)

e Call-Off Schedules for RM6263

©)

o O O O

OO0 O O O O

o O o0 O

Call-Off Schedule 1 (Transparency Reports)

Call-Off Schedule 2 (Staff Transfer)

Call-Off Schedule 3 (Continuous Improvement)

Call-Off Schedule 5 (Pricing Details and Expenses Policy)
Call-Off Schedule 6 (Intellectual Property Rights and Additional
Terms on Digital Deliveries)

Call-Off Schedule 7 (Key Supplier Staff)

Call-Off Schedule 8 (Business Continuity and Disaster Recovery)
Call-Off Schedule 9 (Security)

Call-Off Schedule 10 (Exit Management)

Call-Off Schedule 13 (Implementation Plan and Testing)

Call-Off Schedule 14B (Service Levels and Balanced Score Card)

Call-Off Schedule 15 (Call-Off Contract Management)
Call-Off Schedule 18 (Background Checks)
Call-Off Schedule 20 (Call-Off Specification)
Call-Off Schedule 25 (Ethical Walls Agreement)
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5.
6.
7.

CCS Core Terms (version 3.0.11)

Joint Schedule 5 (Corporate Social Responsibility) RM6263

Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off
Tender that offer a better commercial position for the Buyer (as decided by
the Buyer) take precedence over the documents above.

No other Supplier terms are part of the Call-Off Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

CALL-OFF SPECIAL TERMS

The following Special Terms are incorporated into this Call-Off Contract:

Special Term 1

To supplement existing provisions, the Supplier will comply with the following additions:

1.1.

1.2.

1.3.

1.4.

1.5.

All supplier staff working on services in relation to this contract will need to
undertake as a minimum, a BPSS.

The Supplier shall ensure that no Supplier Staff who discloses that they have a
Relevant Conviction, or who is found to have any Relevant Convictions (whether as
a result of a police check or through the vetting procedure of HMG Baseline
Personnel Security Standard or through the Disclosure and Barring Service (DBS)
or otherwise), is employed or engaged in any part of the provision of the Services
without the prior written approval of the Buyer. Subject to the Data Protection
Legislation, the Supplier shall disclose the results of their vetting process,
immediately to the Buyer. The decision as to whether any of the Supplier’s Staff are
allowed to perform activities in relation to the Call Off Contract, is entirely at the
Buyer’s sole discretion

The Supplier shall be required to undertake annual periodic checks during the Call
Off Contract Period of its Staff, in accordance with HMG Baseline Personnel
Security Standard so as to determine the Supplier Staff suitability to continue to
provide Services under the Call Off Contract. The Supplier shall ensure that any
Supplier Staff who disclose a Relevant Conviction (either spent or unspent),or is
found by the Supplier to have a Relevant Conviction through standard national
vetting procedures or otherwise, is immediately disclosed to the Buyer. The Supplier
shall ensure that the individual staff member immediately ceases all activity in
relation to the Call Off Contract, until the Buyer has reviewed the case, on an
individual basis, and has made a final decision.

Where the Buyer decides that a Supplier Staff should be removed from performing
activities, as a result of obtaining information referred to the clause 1.2 and/or 1.3
above in relation to the Call Off Contract, the Supplier shall promptly and diligently
replace any individual identified.

Please refer to the defined terms section for further information on ‘Conviction’ &
‘Relevant Conviction’.
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Term

Definition

Conviction | Means other than for minor road traffic offences, any previous or pending

prosecutions, convictions, cautions and binding over orders (including any
spent convictions as contemplated by section 1(1) of the Rehabilitation of
Offenders Act 1974 by virtue of the exemptions specified in Part Il of
Schedule 1 of the Rehabilitation of Offenders Act 1974 (Exemptions) Order
1975 (S1 1975/1023) or any replacement or amendment to that Order.

Relevant Means a Conviction that is relevant to the nature of the Services to be
Conviction | provided, at the discretion of the Buyer.

Special Term 2

2.1.

2.2.

2.3.

2.4.

For any Statements of Work, the Primary Location will be specified in the Statement
of Work (Primary Location).

Travel will only be paid where Supplier staff are required to attend a Primary
Location that differs from the individual Supplier staff’'s “Nominated Local DfE Site”.
Some work may be UK wide and travel may be required to other DfE offices

When travel to other DfE sites is required, all costs incurred must comply with the
prevailing DfE Travel and Subsistence policy. Parking is not available on DfE sites.

Should base location vary it will be outlined and agreed upon the individual
statements of work.

Special Term 3

3.1.

3.2.

The latest start date will be outlined in each individual Statement of Work. Except
for in exceptional circumstances, and as agreed with the buyer.

The Buyer has the right to terminate any Statement of Work issued in accordance
with this Call-Off Contract at any time, without reason, with five working days’ written
notice to the Supplier. The notice period shall be given in writing. The receiving party
must acknowledge receipt of notice within 24 hours.

Special Term 4

41.

4.2.

4.3.

Contractors must work within the United Kingdom unless agreed by the Department
on an individual basis.

Contractors must not take any departmental equipment abroad or access the
departmental network whilst outside the United Kingdom unless agreed by the
Department on an individual basis.

All work must be conducted in line with the Buyer’s security policy and securely
within in the United Kingdom.
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Special Term 5

5.1.  The Supplier shall not, either directly or indirectly, by or through itself, its affiliate, its
agent or otherwise, or in conjunction with its affiliate, its agent or otherwise, whether
for its own benefit or for the benefit of any other person solicit, entice or induce, or
endeavour to solicit, entice or induce, any employees of the Buyer who are
employed or engaged in the performance of the Services with a view to employing
or engaging the employee of the Buyer during the Call-Off Contract Period and for
a period of 9 months thereafter.

5.2. Notwithstanding clause 5.1 the Supplier may employ or engage any employees of
the Buyer which have responded directly to a bona fide recruitment drive either
through a recruitment agency engaged by the Supplier or via an advertisement
placed publicly by the Supplier (either in the press, social media, online or in trade
and industry publications).

Special Term 6:

6.1. Suppliers must agree to all DFE security clearance policies and processes.
Suppliers must comply with the Regulation (GDPR) Regulation May 2018; the
(DPA) Act 2018, the Law Enforcement Directive and any subsequent
amendments/changes to date including providing sufficient guarantees to meet the
requirements of GDPR in line with Procurement Policy Note (PPN) 02/18 May 2018
which updates PPN 03/17.

Special Term 7:

7.1 The Supplier shall ensure Key Staff have a command of spoken and written English
that is sufficient to enable effective performance of their role in the delivery of the
Supplier's obligations under the Order Form. As a minimum, Key Staff shall have
proficiency in English equivalent to the Common European Framework for Languages
C2 certificate. The Supplier shall provide evidence of proficiency in English, within 10
Working Days of any request by the Buyer. In any Statement of Work, the Buyer may
require (i) alternative minimum proficiency in English for one or more Key Roles,
including increased proficiency beyond the Common European Framework for
Languages C2 certificate, or (ii) advance evidence of proficiency in English. 8.2 If, in
the opinion of the Buyer, Key Staff fail to meet the applicable proficiency requirements,
the Buyer may require English language training. The Supplier shall ensure the Key
Staff complete such training in line with the Buyer’s reasonable instructions, including
the level, any required minimum outcomes and timing. The Buyer shall not be liable for
the cost of such training or any costs the Supplier may incur to continue to meet its
obligations under the Order Form, for example, additional Supplier Staff costs to
manage transfers of responsibilities or continued provision of the Deliverables. This
option of the Buyer is without prejudice to Schedule 7 (Key Supplier Staff) and does not
limit or exclude the same
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CALL-OFF START DATE:

01/07/2025 (15t July 2025)

CALL-OFF EXPIRY DATE:

30/06/2027 (30™ June 2027)

CALL-OFF INITIAL PERIOD:

Two Years (24-months)

CALL-OFF OPTIONAL EXTENSION
PERIOD:

Option to extend by up to 25% of the initial contract
period (6-months)

MINIMUM NOTICE PERIOD FOR
EXTENSION(S):

1 Month

CALL-OFF CONTRACT VALUE:

Up to a maximum of £18,267,364 ex VAT. The buyer
does not guarantee a minimum spend.

Up to £4,566,841 ex VAT for the extension period.

CHARGING BASIS

The default Charging Basis shall be Capped Time
and Materials but for any Statement of Work, the
following options may be applied;

(2 ) Incremental Fixed Price;

(3) Time and Materials (T&M);

(4) Fixed Price; or

(5)A combination of two or more of the above
Charging methods.

KEY SUB-CONTRACT PRICE:

N/A

CALL-OFF DELIVERABLES

See details in Document 3 - Call-Off Schedule 20 (Call-Off Specification)

BUYER’s STANDARDS

From the Start Date of this Call-Off Contract, the Supplier shall comply with the
relevant (and current as of the Call-Off Start Date) Standards set out in Framework

Schedule 1 (Specification).

CYBER ESSENTIALS SCHEME

The Buyer requires the Supplier, in accordance with Joint Schedule 13 (Cyber
Essentials Scheme) to provide a Cyber Essentials Plus Certificate prior to
commencing the provision of any Deliverables under this Call-Off Contract.
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MAXIMUM LIABILITY

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core
Terms, as amended by the Framework Award Form Special Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£8,000,000 (Estimated Charges in the first 12 Months of the Contract).

CALL-OFF CHARGES

For any Statement of Work, the following options may be applied
(1) Capped Time and Materials (CTM);
(2) Incremental Fixed Price;
(3) Time and Materials (T&M);
(4) Fixed Price; or
(5) A combination of two or more of the above Charging methods.

See details in Call-Off Schedule 5 (Pricing Details and Expenses Policy) for further
details.

Where non-UK Supplier Staff (including Subcontractors) are used to provide any
element of the Deliverables under this Call-Off Contract, the applicable rate card(s)
shall be incorporated into Call-Off Schedule 5 (Pricing Details and Expenses Policy)
and the Supplier shall, under each SOW, charge the Buyer a rate no greater than
those set out in the applicable rate card for the Supplier Staff undertaking that
element of work on the Deliverables.

REIMBURSABLE EXPENSES
Supplier Expenses: Travel and Subsistence

Reasonable out of pocket travel and subsistence (for example, hotel and food) expenses, properly
and necessarily incurred in the performance of the Services, calculated at the rates and in
accordance with the Buyer’s expenses policy current from time to time. The Buyer’'s expenses
policy applies for the Supplier.

Reimbursement does not include:

e expenses incurred as a result of Supplier Personnel travelling to and from their usual place
of work, or to and from the premises at which the Services are principally to be performed,
unless the Buyer otherwise agrees in advance in writing

e subsistence expenses incurred by Supplier Personnel whilst performing the Services at
their usual place of work

Supporting documentation

To claim for a reimbursement supporting document such as a receipt is needed to be made
payable. Sufficient information is required to enable the Buyer reasonably to assess whether the

7
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Charges, Reimbursable Expenses, and other sums due from the Buyer detailed in the information
are properly payable, including copies of any applicable Milestone Achievement Certificates or
receipts.

e Supplier should keep record of the expenses incurred and a record of relevant records with
each invoice.

e |f the Authority requests copies of such records, the Supplier shall make them available to
the Authority within 10 Working Days of the Authority’s request.

Department for Education expenses policy for DfE contractor use

e Keep all receipts for any items you intend to claim; scan, photograph or otherwise digitally
record them as soon as possible, to ensure you have an electronic copy. Without receipts,
your claim can be refused.

I
PAYMENT METHOD

Electronic BACS Transfer — The Supplier will issue electronic invoices monthly in arrears by
the 5" working day of each month for services/outputs delivered and accepted by the Buyer
as detailed in the Statement of Work for each work package. The Buyer will make payment of
the invoice within 30 days of receipt of a valid invoice.

A copy of the invoice must also be sent to the Department for Education Digital and
Technology Contracts Team and the Buyer specified within the SoW/Purchase Order.

All queries regarding payments or the settlement of the invoices will be directed to the Buyer
named in the SoW/Purchase Order.

General Invoice and payment queries must not be directed to the Contract Manager.
BUYER’S INVOICE ADDRESS
Invoices will be sent to || GTGcGcGcGcN

All invoices must quote a valid Purchase Order Number and SoW reference relating to
each Statement of Work to ensure prompt payment in accordance with terms.
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BUYER’S AUTHORISED REPRESENTATIVE

I
BUYER’S ENVIRONMENTAL POLICY

Commercial Policy Guidance — Environmental Policy in Procurement

Overview
The Department for Education recognises that the delivery of its operations inevitably impacts on
the environment in a number of ways, for example, through the generation of waste and the use
of energy for heating and lighting. Through the DfE’s Sustainability and Climate Change Strategy,
it aims to respond and adapt to the effects of climate change, thus ensuring that our business
operation is undertaken in such a manner as to have a positive impact on the environment and
achieve biodiversity net gain.
DfE’s Sustainability and Climate Change Strategy
The DfE published a strategy in April 2022, which sets out ambitious activity to respond to
recommendations for education from the Committee for Climate Change, the Dasgupta Review,
Green Jobs Taskforce report and supports the delivery of the Government’s 25 Year Environment
Plan and Net Zero Strategy.
Greening Government Commitments
The Greening Government Commitments set out the actions UK government departments and
their agencies undertook to reduce their impacts on the environment in the period 2016 to 2020
and their Commitments for the period 2021 to 2025.
Individual departments are required to publish their own sustainability reports either as part of
their annual report, or as separate reports. The latest report for DfE can be found here.
The DfE is committed to minimising the impact of its activities on the environment throughout all
its procurement supply chains.
The Social Value Act
In line with The Social Value Act using The Social Value Model, Environmental Criteria may be
included, where appropriate, in our tender document sets.
Any social value benefit proposed by tenderers must relate to additional improvements in the
economic, social and/or environmental wellbeing of the relevant area to be delivered through the
contract, and not replace the assessment and management of the environmental impacts of the
core contract elements (direct and through the supply chain) and how they can be reduced, which
must instead form a part of the core tender (i.e., not the social value element)
The social value ‘Reporting Metrics’ are based around the reduction of three of the target areas
in the Greening Government Commitments: greenhouse gases, waste and water. In addition,
there are Reporting Metrics relating to protecting and improving the environment and creating
green spaces.
Sustainable procurement: the Government Buying Standards (GBS)
The DfE will make sure that we meet the minimum mandatory Government Buying Standards
(GBS) standards on Sustainability when buying goods and services. We encourage our suppliers
to meet, where possible, the best practice standards, which go further than the mandatory
standards.
Greening government: ICT and digital services strateqy 2020 to 2025
This strategy sets out how the government will work in partnership with industry and other sectors
to provide ICT and digital services to help:

. achieve the United Nation’s Sustainable Development Goals



https://www.gov.uk/government/publications/sustainability-and-climate-change-strategy
https://www.gov.uk/government/collections/greening-government-commitments
https://www.gov.uk/government/collections/greening-government-commitments
https://www.gov.uk/government/collections/greening-government-commitments#annual-reports
https://www.gov.uk/government/publications/social-value-act-information-and-resources/social-value-act-information-and-resources
https://www.gov.uk/government/publications/social-value-act-information-and-resources/social-value-act-information-and-resources
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940826/Social-Value-Model-Edn-1.1-3-Dec-20.pdf
https://www.gov.uk/government/collections/greening-government-commitments
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/publications/greening-government-ict-and-digital-services-strategy-2020-2025
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. implement Defra’s 25 Year Environment Plan

. meet the government’s net zero commitments
The strategy is to be used by everyone involved and interested in government ICT and digital
services, including suppliers and supply chains.
Taking account of Carbon Reduction Plans in the procurement of major government
contracts
In 2019, the UK became the first major economy to adopt a legal commitment to achieve ‘Net
Zero’ carbon emissions by 2050. To support this, the Government Commercial Function has
developed a new commercial policy measure for all central government departments and arm’s
length bodies.
This measure requires suppliers bidding for major government contracts to commit to achieving
Net Zero by 2050 when procuring goods and/or services and/or works with an anticipated contract
value above £5 million per annum (excluding VAT) by publishing a ‘Carbon Reduction Plan’ and
to provide their current GHG emissions. This is subject to the Public Contracts Regulations 2015
save where it would not be related and proportionate to the contract.
Suppliers will be deselected from the procurement if they fail to comply with the policy.
Further Information
Sustainability and Climate Change Strategy
Our energy use - Department for Education - GOV.UK (www.gov.uk)
Sustainable procurement | Crown Commercial Service
Carbon Net Zero - CCS (crowncommercial.gov.uk)
Microsoft Word - Glossary-of-terms -Carbon-Net-Zero-and-Smart-Solutions-.odt
(crowncommercial.gov.uk)
Theme 8. Policy: Masterclass 6: The Drive for Net Zero—Carbon Reduction Planning in
Commercial (govcommercialcollege.co.uk)
Greenhouse Gas Protocol | (ghgprotocol.org)
National Procurement Policy Statement.pdf (publishing.service.gov.uk)

BUYER’S SECURITY POLICY

(Buyer Specific Security Requirements)

1. Definitions

1.1. In this Schedule, the following words shall have the following meanings and they
shall supplement the other definitions in the Contract:

“BPSS” the Government’'s HMG Baseline Personal
Security Standard. Further information can be
found at:
https://www.gov.uk/government/publications/go
vernment-baseline-personnel-security-standard

“Baseline Personnel Security Standard”
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https://www.gov.uk/government/publications/procurement-policy-note-0621-taking-account-of-carbon-reduction-plans-in-the-procurement-of-major-government-contracts
https://www.gov.uk/government/publications/procurement-policy-note-0621-taking-account-of-carbon-reduction-plans-in-the-procurement-of-major-government-contracts
https://view.officeapps.live.com/op/view.aspx?src=https%3A%2F%2Fassets.publishing.service.gov.uk%2Fgovernment%2Fuploads%2Fsystem%2Fuploads%2Fattachment_data%2Ffile%2F1053009%2FPPN-0621-Carbon-Reduction-Plan-Template-Jan22.odt&wdOrigin=BROWSELINK
https://www.gov.uk/government/publications/sustainability-and-climate-change-strategy
https://www.gov.uk/government/organisations/department-for-education/about/our-energy-use
https://www.gov.uk/government/organisations/department-for-education/about/our-energy-use%22%20%EF%B7%9FHYPERLINK%20%22https:/www.crowncommercial.gov.uk/buy-and-supply/making-responsible-decisions/sustainability/
https://www.crowncommercial.gov.uk/buy-and-supply/carbon-net-zero
https://assets.crowncommercial.gov.uk/wp-content/uploads/Glossary-of-terms_-Carbon-Net-Zero-and-Smart-Solutions-.pdf
https://assets.crowncommercial.gov.uk/wp-content/uploads/Glossary-of-terms_-Carbon-Net-Zero-and-Smart-Solutions-.pdf
https://www.govcommercialcollege.co.uk/mod/book/view.php?id=1102&chapterid=459
https://www.govcommercialcollege.co.uk/mod/book/view.php?id=1102&chapterid=459
https://ghgprotocol.org/
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/990289/National_Procurement_Policy_Statement.pdf
https://www.gov.uk/government/publications/government-baseline-personnel-security-standard
https://www.gov.uk/government/publications/government-baseline-personnel-security-standard
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“CCSC”
“Certified Cyber Security Consultancy”

is the National Cyber Security Centre’s
(NCSC) approach to assessing the

services provided by consultancies and
confirming that they meet NCSC's standards.

See website:

https://www.ncsc.gov.uk/scheme/certified-
cyber-consultancy

“CCP”
“Certified Professional”

is a NCSC scheme in consultation with
government, industry, and academia to address
the growing need for specialists in the cyber
security profession. See website:

https://www.ncsc.gov.uk/information/about-
certified-professional-scheme

“Cyber Essentials”
“Cyber Essentials Plus”

Cyber Essentials is the government backed
industry supported scheme to help
organisations protect themselves against
common cyber-attacks. Cyber Essentials and
Cyber Essentials Plus are levels within the
scheme.

There are a number of certification bodies that
can be approached for further advice on the
scheme, the link below points to these
providers:

https://www.cyberessentials.ncsc.gov.uk/getting

-certified/##what-is-an-accreditation-body

“‘Data”

“Data Controller’

“Data Protection Officer”

“Data Processor”

“Personal Data”

“Personal Data requiring Sensitive
Processing”

“‘Data Subject”, “Process” and
“Processing”

shall have the meanings given to those terms
by the Data Protection Legislation

"Buyer’s Data"
“Buyer’s Information”

is any data or information owned or retained to
meet departmental business objectives and
tasks, including:
(a) any data, text, drawings, diagrams, images,
or sounds (together with any repository or
database made up of any of these
components) which are embodied in any
electronic, magnetic, optical, or tangible media,
and which are:
(i) supplied to the Supplier by or on behalf of
the Buyer; or

(i) which the Supplier is required to

11


https://www.ncsc.gov.uk/scheme/certified-cyber-consultancy
https://www.ncsc.gov.uk/scheme/certified-cyber-consultancy
https://www.ncsc.gov.uk/information/about-certified-professional-scheme
https://www.ncsc.gov.uk/information/about-certified-professional-scheme
https://www.cyberessentials.ncsc.gov.uk/getting-certified/#what-is-an-accreditation-body
https://www.cyberessentials.ncsc.gov.uk/getting-certified/#what-is-an-accreditation-body
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generate, process, store or transmit
pursuant to this Contract; or
(b) any Personal Data for which the Buyer is
the Data Controller;

“‘Departmental Security Requirements”

the Buyer’s security policy or any standards,
procedures, process, or specification for
security that the Supplier is required to deliver.

“Digital Marketplace / G-Cloud”

the Digital Marketplace is the online framework
for identifying and procuring cloud technology
and people for digital projects.

“End User Devices”

the personal computer or consumer devices
that store or process information.

“Good Industry Standard”
“Industry Good Standard”

the implementation of products and solutions,
and the exercise of that degree of skill, care,
prudence, efficiency, foresight, and timeliness
as would be expected from a leading company
within the relevant industry or business sector.

“‘GSC” the Government Security Classification Policy

“GSCP” which establishes the rules for classifying HMG
information. The policy is available at:
https://www.gov.uk/government/publications/go
vernment-security-classifications

‘HMG” Her Majesty’s Government

‘“ICT” Information and Communications Technology

(ICT) and is used as an extended synonym for
information technology (IT), used to describe
the bringing together of enabling technologies
used to deliver the end-to-end solution

“ISO/IEC 27001” “ISO 27001”

is the International Standard for Information
Security Management Systems Requirements

“ISO/IEC 27002 “ISO 27002”

is the International Standard describing the
Code of Practice for Information Security
Controls.

“ISO 22301”

is the International Standard describing for
Business Continuity

“IT Security Health Check (ITSHC)”
“IT Health Check (ITHC)”
“Penetration Testing”

an assessment to identify risks and
vulnerabilities in systems, applications and
networks which may compromise the
confidentiality, integrity or availability of
information held on that ICT system.

12
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“Need-to-Know”

the Need-to-Know principle employed within
HMG to limit the distribution of classified
information to those people with a clear ‘need to
know’ in order to carry out their duties.

‘NCSC” the National Cyber Security Centre (NCSC) is
the UK government’s National Technical
Authority for Information Assurance. The NCSC
website is https://www.ncsc.gov.uk

“‘OFFICIAL” the term ‘OFFICIAL’ is used to describe the

“‘OFFICIAL-SENSITIVE”

baseline level of ‘security classification’
described within the Government Security
Classification Policy (GSCP).

the term ‘OFFICIAL-SENSITIVE is used to
identify a limited subset of OFFICIAL
information that could have more damaging
consequences (for individuals, an organisation
or government generally) if it were lost, stolen,
or published in the media, as described in the
GSCP.

“RBAC”
“Role Based Access Control”

Role Based Access Control, a method of
restricting a person’s or process’ access to
information depending on the role or functions
assigned to them.

“Storage Area Network”
“SAN!!

an information storage system typically
presenting block-based storage (i.e., disks or
virtual disks) over a network interface rather
than using physically connected storage.

“Secure Sanitisation”

the process of treating data held on storage
media to reduce the likelihood of retrieval and
reconstruction to an acceptable level.

NCSC Guidance can be found at:
https://www.ncsc.gov.uk/quidance/secure-
sanitisation-storage-media

The disposal of physical documents and
hardcopy materials advice can be found at:
https://www.cpni.gov.uk/secure-destruction-0

“Security and Information Risk Advisor”
“CCP SIRA”
“SIRA”

the Security and Information Risk Advisor
(SIRA) is a role defined under the NCSC
Certified Professional (CCP) Scheme. See also:
https://www.ncsc.gov.uk/articles/about-certified-
professional-scheme

“Senior Information Risk Owner”
“SIRO”

the Senior Information Risk Owner (SIRO)
responsible on behalf of the DfE Accounting
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Officer for overseeing the management of
information risk across the organisation. This
includes its executive agencies, arm’s length
bodies (ALBs), non-departmental public bodies
(NDPBs) and devolved information held by third
parties.

“SPF”

“HMG Security Policy Framework” describes the expectations of the Cabinet

the definitive HMG Security Policy which

Secretary and Government’s Official Committee
on Security on how HMG organisations and
third parties handling HMG information and
other assets will apply protective security to
ensure HMG can function effectively, efficiently,
and securely.
https://www.gov.uk/government/publications/se
curity-policy-framework

"Supplier Staff" all directors, officers, employees, agents,

consultants, and contractors of the Supplier
and/or of any Subcontractor engaged in the
performance of the Supplier’s obligations under
the Contract.

Operative Provisions

1.1.

1.2.

1.3.

The Supplier shall be aware of and comply with the relevant HMG security policy
framework, NCSC guidelines and where applicable these Departmental Security
Requirements which include but are not constrained to the following paragraphs.

Where the Supplier will provide products or Services or otherwise handle
information at OFFICIAL for the Buyer, the requirements of Procurement Policy
Note: Updates to the Cyber Essentials Scheme (PDF) - Action Note 09/23 dated
September 2023, or any subsequent updated document, are mandated, namely that
contractors supplying products or services to HMG shall have achieved and will
retain Cyber Essentials certification at the appropriate level for the duration of the
contract. The certification scope shall be relevant to the Services supplied to, or on
behalf of, the Buyer.

Where paragraph 1.2 above has not been met, the Supplier shall have achieved,
and be able to maintain, independent certification to ISO/IEC 27001 (Information
Security Management Systems Requirements). The ISO/IEC 27001 certification
must have a scope relevant to the Services supplied to, or on behalf of, the Buyer.
The scope of certification and the statement of applicability must be acceptable,
following review, to the Buyer, including the application of controls from ISO/IEC
27002 (Code of Practice for Information Security Controls).
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1.4.

1.5.

1.6.

1.7.

1.8.

The Supplier shall follow the UK Government Security Classification Policy (GSCP)
in respect of any Buyer’s Data being handled in the course of providing the Services
and will handle all data in accordance with its security classification. (In the event
where the Supplier has an existing Protective Marking Scheme then the Supplier
may continue to use this but must map the HMG security classifications against it
to ensure the correct controls are applied to the Buyer’s Data).

Buyer’s Data being handled while providing an ICT solution or service must be
separated from all other data on the Supplier’s or sub-contractor’s own IT equipment
to protect the Buyer’s Data and enable the data to be identified and securely deleted
when required in line with paragraph 1.14. For information stored digitally, this must
be at a minimum logically separated. Physical information (e.g., paper) must be
physically separated.

The Supplier shall have in place and maintain physical security to premises and
sensitive areas used in relation to the delivery of the products or Services, and that
store or process Buyer’s Data, in line with ISO/IEC 27002 including, but not limited
to, entry control mechanisms (e.g., door access), CCTV, alarm systems, etc.

1.6.1. Where remote working is allowed, the Supplier shall have an appropriate
remote working policy in place for any Supplier staff that will have access to
the Buyer’s data and/or systems.

The Supplier shall have in place, implement, and maintain an appropriate user
access control policy for all ICT systems to ensure only authorised personnel have
access to Buyer’s Data. This policy should include appropriate segregation of duties
and if applicable role-based access controls (RBAC). User credentials that give
access to Buyer’s Data or systems shall be considered to be sensitive data and
must be protected accordingly.

The Supplier shall have in place and shall maintain procedural, personnel, physical
and technical safeguards to protect Buyer’s Data, including but not limited to:

1.8.1.
1.8.2.
1.8.3.
1.8.4.

1.8.5.

1.8.6.
1.8.7.

1.8.8.

physical security controls;

good industry standard policies and processes;

malware protection;

boundary access controls including firewalls, application gateways, etc;

maintenance and use of fully supported software packages in accordance
with vendor recommendations;

use of secure device configuration and builds;

software updates and patching regimes including malware signatures, for
operating systems, network devices, applications and services;

user identity and access controls, including the use of multi-factor
authentication for sensitive data and privileged account accesses;

15



Framework Schedule 6 (Order Form Template and Call-Off Schedules)
Crown Copyright 2021

1.8.9.  any services provided to the Buyer must capture audit logs for security events

1.9.

1.10.

in an electronic format at the application, service and system level to meet
the Buyer’s logging and auditing requirements, plus logs shall be:

1.8.9.1. retained and protected from tampering for a minimum period of six
months;

1.8.9.2. made available to the Buyer on request.

The Supplier shall ensure that any Buyer’s Data (including email) transmitted over
any public network (including the Internet, mobile networks, or unprotected
enterprise network) or to a mobile device shall be encrypted when transmitted.

The Supplier shall ensure that any Buyer’s Data which resides on a mobile,
removable, or physically uncontrolled device is stored encrypted using a product or
system component which has been formally assured through a recognised
certification process agreed with the Buyer except where the Buyer has given its
prior written consent to an alternative arrangement.

. The Supplier shall ensure that any device which is used to process Buyer’s Data

meets all of the security requirements set out in the NCSC End User Devices
Platform Security Guidance, a copy of which can be found at:
https://www.ncsc.gov.uk/qguidance/end-user-device-security and
https://www.ncsc.gov.uk/collection/end-user-device-security/eud-overview/eud-
security-principles.

. Whilst in the Supplier’s care all removable media and hardcopy paper documents

containing Buyer’s Data must be handled securely and secured under lock and key
when not in use and shall be securely destroyed when no longer required, using
either a cross-cut shredder or a professional secure disposal organisation.

The term ‘lock and key’ is defined as: “securing information in a lockable desk
drawer, cupboard or filing cabinet which is under the user’s sole control and to which
they hold the keys”.

. When necessary to hand carry removable media and/or hardcopy paper documents

containing Buyer’s Data, the media or documents being carried shall be kept under
cover and transported in such a way as to ensure that no unauthorised person has
either visual or physical access to the material being carried. This paragraph shall
apply equally regardless of whether the material is being carried inside or outside
of company premises.

The term ‘under cover’ means that the information is carried within an opaque folder
or envelope within official premises and buildings and within a closed briefcase or
other similar bag or container when outside official premises or buildings.

In the event of termination of Contract due to expiry, as a result of an Insolvency
Event or for breach by the Supplier, all information assets provided, created or
resulting from provision of the Services shall not be considered as the Supplier’s
assets and must be returned to the Buyer and written assurance obtained from an
appropriate officer of the Supplier that these assets regardless of location and
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1.16.

format have been fully sanitised throughout the Supplier’s organisation in line with
paragraph 1.15.

In the event of termination, equipment failure or obsolescence, all Buyer’s Data and
Buyer’s Information, in either hardcopy or electronic format, that is physically held
or logically stored by the Supplier must be accounted for and either physically
returned or securely sanitised or destroyed in accordance with the current HMG
policy using an NCSC-approved product or method.

Where sanitisation or destruction is not possible for legal, regulatory or technical
reasons, such as data stored in a cloud system, Storage Area Network (SAN) or on
shared backup tapes, then the Supplier shall protect (and ensure that any sub-
contractor protects) the Buyer’s Information and Buyer’s Data until such time, which
may be long after termination or expiry of the Contract, when it can be securely
cleansed or destroyed.

Evidence of secure destruction will be required in all cases.

Access by Supplier Staff to Buyer’'s Data, including user credentials, shall be
confined to those individuals who have a “need-to-know” in order to carry out their
role; and have undergone mandatory pre-employment screening, to a minimum of
HMG Baseline Personnel Security Standard (BPSS); or hold an appropriate
National Security Vetting clearance as required by the Buyer. All Supplier Staff must
complete this process before access to Buyer’'s Data is permitted. [Any Supplier
Staff who will be in contact with children or vulnerable adults must, in addition to any
security clearance, have successfully undergone an Enhanced DBS (Disclosure
and Barring Service) check prior to any contact].

. All Supplier Staff who handle Buyer’s Data shall have annual awareness training in

protecting information.

Notwithstanding any other provisions as to business continuity and disaster
recovery in the Contract, the Supplier shall, as a minimum, have in place robust
business continuity arrangements and processes including IT disaster recovery
plans and procedures that conform to ISO 22301 to ensure that the delivery of the
Contract is not adversely affected in the event of an incident. An incident shall be
defined as any situation that might, or could lead to, a disruption, loss, emergency,
or crisis to the Services delivered. If an ISO 22301 certificate is not available, the
supplier will provide evidence of the effectiveness of their ISO 22301 conformant
business continuity arrangements and processes including IT disaster recovery
plans and procedures. This must include evidence that the Supplier has tested or
exercised these plans within the last 12 months and produced a written report of the
outcome, including required actions.

. Any suspected or actual breach of the confidentiality, integrity, or availability of

Buyer’s Data, including user credentials, used or handled while providing the
Services shall be recorded as a Security Incident. This includes any non-compliance
with the Departmental Security Requirements and these provisions, or other
security standards pertaining to the solution.
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1.20.

1.21.

1.22.

1.23.

1.24.

Security Incidents shall be reported to the Buyer immediately, wherever practical,
even if unconfirmed or when full details are not known, but always within 24 hours
of discovery and followed up in writing. If Security Incident reporting has been
delayed by more than 24 hours, the Supplier should provide an explanation about
the delay. Regular updates on the Security Incident shall be provided to the Buyer
in writing until the incident is resolved.

Security Incidents shall be reported through the Buyer’s nominated system or
service owner.

Security Incidents shall be investigated by the Supplier with outcomes being notified
to the Buyer.

The Supplier shall ensure that any Supplier ICT systems and hosting environments
that are used to handle, store or process Buyer’s Data, including Supplier ICT
connected to Supplier ICT systems used to handle, store or process Buyer’s Data,
shall be subject to independent IT Health Checks (ITHC) using an NCSC CHECK
Scheme ITHC provider before go-live and periodically (at least annually) thereafter.
On request by the Buyer, the findings of the ITHC relevant to the Services being
provided are to be shared with the Buyer in full without modification or redaction and
all necessary remedial work carried out. In the event of significant security issues
being identified, a follow up remediation test may be required, to be determined by
the Buyer upon review of the ITHC findings.

The Supplier or sub-contractors providing the Services will provide the Buyer with
full details of any actual or future intent to develop, manage, support, process, or
store Buyer’s Data outside of the UK mainland. The Supplier or sub-contractor shall
not go ahead with any such proposal without the prior written agreement from the
Buyer.

The Buyer reserves the right to audit the Supplier or sub-contractors providing the
Services annually, within a mutually agreed timeframe but always within seven days
of notice of a request to audit being given. The audit shall cover the overall scope
of the Services being supplied and the Supplier’'s, and any sub-contractors’,
compliance with the paragraphs contained in this Schedule.

The Supplier and sub-contractors shall undergo appropriate security assurance
activities and shall provide appropriate evidence including the production of the
necessary security documentation as determined by the Buyer through the life of
the contract. This will include obtaining any necessary professional security
resources required to support the Supplier’s and sub-contractor’s security
assurance activities such as: a Security and Information Risk Advisor (SIRA)
certified to NCSC Certified Cyber Security Consultancy (CCSC) or NCSC Certified
Cyber Professional (CCP) schemes.

Where the Supplier is delivering an ICT solution to the Buyer they shall design and
deliver solutions and services that are compliant with the HMG Security Policy
Framework in conjunction with current NCSC Information Assurance Guidance and
Buyer’s Policy. The Supplier will provide the Buyer with evidence of compliance for
the solutions and services to be delivered. The Buyer’s expectation is that the
Supplier shall provide written evidence of:
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1.25.

1.26.

1.27.

1.24.1.implementation of the foundational set of cyber defence safeguards from the
Center for Internet Security Critical Security Controls (CIS CSC v8).

1.24.2.any existing security assurance for the Services to be delivered, such as:
ISO/IEC 27001 / 27002 or an equivalent industry level certification issued
by an organisation accredited by the United Kingdom Accreditation Service.

1.24.3.any existing HMG security accreditations or assurance that are still valid
including: details of the awarding body; the scope of the accreditation; any
caveats or restrictions to the accreditation; the date awarded, plus a copy of
the residual risk statement.

1.24.4.documented progress in achieving any security assurance or accreditation
activities including whether documentation has been produced and
submitted. The Supplier shall provide details of who the awarding body or
organisation will be, and date expected.

1.24.5.compliance with the principles of Secure by Design as described at Secure
by Design Principles - UK Government Security.

Additional information and evidence to that listed above may be required to ensure
compliance with DfE security requirements as part of the DfE security assurance
process. Where a request for evidence or information is made by the Buyer, the
Supplier will acknowledge the request within 5 working days and either provide the
information within that timeframe, or, if that is not possible, provide a date when the
information will be provided to the Buyer. In any case, the Supplier must respond to
information requests from the Buyer needed to support the security assurance
process promptly and without undue delay.

The Supplier shall contractually enforce all these Departmental Security
Requirements onto any third-party suppliers, sub-contractors or partners who will
have access to the Buyer’s Data in the course of providing the Services, before
access to the data is provided or permitted.

The Supplier shall comply with the NCSC’s social media guidance: how to use social
media safely for any web and social media-based communications. In addition, any
Communications Plan deliverable must include a risk assessment relating to the
use of web and social media channels for the programme, including controls and
mitigations to be applied and how the NCSC social media guidance will be complied
with. The Supplier shall implement the necessary controls and mitigations within the
plan and regularly review and update the risk assessment throughout the contract
period. The Buyer shall have the right to review the risks within the plan and approve
the controls and mitigations to be implemented, including requiring the Supplier to
implement any additional reasonable controls to ensure risks are managed within
the Buyer’s risk appetite.

Any Supplier ICT system used to handle, store, or process the Buyer’s Data,
including any Supplier ICT systems connected to systems that handle, store, or
process the Buyer’s Data, must have in place protective monitoring at a level that is
commensurate with the security risks posed to those systems and the data held.
The Supplier shall provide evidence to the Buyer upon request of the protective
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1.28.

monitoring arrangements in place needed to assess compliance with this
requirement.

Where the Supplier is using Artificial Intelligence (Al) and/or Machine Learning (ML)
in the delivery of their service to the Buyer, this shall comply with the NCSC’s
principles for the security of machine learning and guidelines for secure Al system

development.

20


https://www.ncsc.gov.uk/collection/machine-learning
https://www.ncsc.gov.uk/collection/guidelines-secure-ai-system-development
https://www.ncsc.gov.uk/collection/guidelines-secure-ai-system-development

Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Crown Copyright 2021

Secure by Design Principles Evaluation Table

1 Completion of Principles Evaluation Table

1.1 If requested by the Buyer, the Supplier must complete the table in this OError! Reference source not f
ound. (Secure by Design Principles Evaluation Table).

1.2
Design Principles.

In completing this table, the Supplier must set out how it and any sub-contractors will meet the Secure by

Secure by Design Principle

Requirements

How the Supplier will meet the
requirement

Principle 1

Create responsibility for cyber security
risk

Assign a designated risk owner to be
accountable for managing cyber
security risks for the service within the
contract. This must be a senior
stakeholder with the experience,
knowledge and authority to lead on
security activities.

The Supplier designates a
senior individual within
their organisation who has
overall accountability for
ensuring the Secure by
Design are met as part of
the overall security
requirements stated within
the contract.

The Supplier designates a
senior individual within the
supplier delivery team -
who will be reporting to the
SRO, service owner or
equivalent - with overall
responsibility for the
management of cyber
security risks of digital
services and technical
infrastructure during their
delivery.

The Supplier provides
adequate and
appropriately qualified
resources to support the
Buyer with following the
government Secure by
Design approach as part
of service delivery.

These resources must be
reviewed at the beginning
of each of the delivery
phases during the delivery
lifecycle of the service as
agreed with the Buyer.

Principle 2
Source secure technology products

Where third-party products are used,

The Supplier carries out
proportionate (risk-driven)
security reviews of third-
party products before they
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Secure by Design Principle

Requirements

How the Supplier will meet the
requirement

perform security due diligence by
continually assessing platforms,
software and code for security
vulnerabilities. Mitigate risks and
share findings with suppliers to help
them improve product security.

are considered as a
component of the digital
service. The type and
details of the review
should be based on the
significance associated
with the product and are
subject to agreement with
the Buyer.

The Supplier takes
reasonable steps to
reduce potential cyber
security risks associated
with using a third-party
product as part of the
service to a level that
meets the Buyer’s security
risk appetite for the
service. Where the risk
cannot be mitigated to
such level, the Buyer
should be informed and
asked to accept the risk
associated with using the
product.

The Supplier takes
reasonable steps to
assess third-party
products used as a
component of the digital
service against legal and
regulatory obligations and
industry security standards
specified by the Buyer.
Where the product doesn’t
meet the required
obligations, the Supplier
must discuss with the
Buyer the residual risks
associated with using the
product.

Principle 3
Adopt a risk-driven approach

Establish the project’s risk appetite
and maintain an assessment of cyber
security risks to build protections
appropriate to the evolving threat
landscape.

As provided by the Buyer,
the Supplier should share
the risk appetite across the
supplier's delivery team
from the outset.

The Supplier supports the
Buyer with identifying the
cyber threats and attack
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Secure by Design Principle

Requirements

How the Supplier will meet the
requirement

paths as part of ongoing
threat modelling during
digital service delivery.

The Supplier supports the
Buyer with assessing
cyber security risks and
providing risk analysis
details to help risk owners
make informed risk
decisions.

During the assessment,
risks to the digital service
are identified, analysed,
prioritised, and appropriate
mitigation is proposed
taking into account the risk
appetite during the
lifecycle of the service.

The Supplier produces an
output from the risk
management process
containing a clear set of
security requirements that
will reduce the risks in line
with the agreed risk
appetite and cyber security
risk management
approach.

The Supplier factors in the
legal and regulatory
requirements provided by
the Buyer in the risk
management process and
service design and build.

Principle 4
Design usable security controls

Perform regular user research and
implement findings into service design
to make sure security processes are
fit for purpose and easy to
understand.

The Supplier ensures that
security requirements that
are defined and
documented as part of
user research activities
(for example user stories
and user journeys) are fed
into the design of the
digital service.

The Supplier ensures that
business objectives
informing security
requirements listed in the
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Secure by Design Principle

Requirements

How the Supplier will meet the
requirement

business case for the
digital service are taken
into consideration when
designing security
controls.

Principle 5
Build in detect and respond security

Design for the inevitability of security
vulnerabilities and incidents. Integrate
appropriate security logging,
monitoring, alerting and response
capabilities. These must be
continually tested and iterated.

The Supplier responsible
for building the digital
service ensures that
proportionate security
logging, monitoring and
alerting mechanisms able
to discover cyber security
events and vulnerabilities
documented in the threat
and risk assessment are
designed into the service.

The Supplier responsible
for building the digital
service integrates incident
response and recovery
capabilities that are in line
with the requirements and
timescales documented in
the service resilience or
similar documentation.

The Supplier responsible
for building the digital
service regularly tests
digital services and
infrastructure to identify
and fix weaknesses within
systems.

Principle 6
Design flexible architectures

Implement digital services and update
legacy components to allow for easier
integration of new security controls in
response to changes in business
requirements, cyber threats and
vulnerabilities.

As agreed with the Buyer,
the Supplier responsible
for building the digital
service uses flexible
architectures and
components that allow
integration of new security
measures in response to
changes in business
requirements, cyber
threats and vulnerabilities.

The Supplier responsible
for building the digital
service tests security
controls and verifying they
are fit for purpose before
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Secure by Design Principle

Requirements

How the Supplier will meet the
requirement

deployment.

Principle 7
Minimise the attack surface

Use only the capabilities, software,
data and hardware components
necessary for a service to mitigate
cyber security risks while achieving its
intended use.

The Supplier responsible
for building the digital
service implements risk-
driven security controls
which meet the risk
appetite and appropriate
baseline as agreed with
the Buyer.

The Supplier responsible
for building the digital
service follows secure
coding practices and, with
consultation with the
Buyer’s delivery team,
identifies and mitigates
vulnerabilities proactively
reducing the number of
vulnerabilities that
potential attackers can
exploit.

The Supplier retires
service components
(including data) securely
when they are no longer
needed, or at the end of
their lifecycle.

Principle 8
Defend in depth

Create layered controls across a
service so it's harder for attackers to
fully compromise the system if a
single control fails or is overcome.

The Supplier responsible
for building the digital
service adopts a defence
in depth approach when
designing the security
architecture for the digital
service.

The Supplier responsible
for building the digital
service implements
security measures to
incorporate segmentation.
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SUPPLIER’S AUTHORISED REPRESENTATIVE

SUPPLIER’S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY

To be submitted within 7 working days of the start of the month
PROGRESS MEETING FREQUENCY

Monthly

KEY STAFF

Name Role Email

Deputy Director (Service
Design and Delivery)

Programme Delivery
Manager

Deputy Service Owner

Lead Technical Architect

Lead Service Designer

Head of Service Delivery
Contract and Resourcing

Commercial Lead

T
T

Finance and Contract
Manager

KEY SUBCONTRACTOR(S)
N/A

COMMERCIALLY SENSITIVE INFORMATION

Please refer to Joint Schedule 4.
SERVICE CREDITS

The Service Period is: 12 Months

A Critical Service Level Failure will be deemed to have occurred in any circumstance where,
in the Supplier’s performance of the Deliverables, the Service Levels fall below the Service
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Level Failure thresholds defined in Call-Off Schedule 14B.

ADDITIONAL INSURANCES
Not Applicable

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Call-Off Contract, that it will comply with the social value commitments in Call-Off
Schedule 4 (Call-Off Tender)

STATEMENT OF WORKS

During the Call-Off Contract Period, the Buyer and Supplier may agree and execute
completed Statement of Works. Upon execution of a Statement of Work the provisions
detailed therein shall be incorporated into the Call-Off Contract to which this Order
Form relates.

For and on behalf of the Supplier: For and on behalf of the Buyer:
I I
Signature: Signature:
I I
Name: Name:
Corporate Counsel Deputy Director — Operations
Role: Role: and Infrastructure
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Appendix 1

The first Statement(s) of Works shall be inserted into this Appendix 1 as part of
the executed Order Form. Thereafter, the Buyer and Supplier shall complete and
execute Statement of Works (in the form of the template Statement of Work in
Appendix 1 to the Order Form in Framework Schedule 6 (Order Form Template,
Statement of Work Template and Call-Off Schedules).

Statement of Work Template

SOW TITLE

SOW REFERENCE

Contents
3.1 SOW Summary 2
3.2 Deliverables, Acceptance Criteria & Milestones 5
3.3  Supplier Response 7
3.4 Assumptions & Dependencies 9
3.5 Error! Bookmark not defined.
3.6 Call-Off Contract Charges 12
3.7 Performance Standards & Quality Assurance 13
3.8 Reporting and Communications 14
3.9 Variation 15
3.10 Termination 15
3.11 Handover and Exit Management 15
3.12 Agreement of Statement of Works 16
3.13 Annex 1 — Data Processing 17
3.14 Annex 2 — Other Supporting Documents 19

All internal instruction/guidance highlighted in yellow should be removed from SoW
on final issue to supplier.

Statement of Work (SOW)
Issued in accordance with Contract ref ‘con_XXX’ and including Pricing Arrangements,
Deliverables and Key Contacts.

3.1 SOW Summary

Upon execution, this SOW forms part of the Call-Off Contract (reference below).
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The Parties will execute a SOW for each set of Buyer Deliverables required. Any ad-hoc
Deliverables requirements are to be treated as individual requirements in their own right
and the Parties should execute a separate SOW in respect of each, or alternatively agree

a Variation to an existing SOW.

All SOWs must fall within the Specification and provisions of the Call-Off Contract.

The details set out within this SOW apply only in relation to the Deliverables detailed
herein and will not apply to any other SOWs executed or to be executed under this Call-
Off Contract, unless otherwise agreed by the Parties in writing.

Date SOW Submitted:

linsert date SoW sent for initial Commercial
assurance. To be completed by the Contract
Manager. ]

SOW Reference:

[‘Suppliername_Con_xxxxx_SoWO0xx’ supplied by
the Contract Manager]

Maximum SOW Value:

[insert agreed SOW value as per the Supplier’s
response]

Buyer:

Department for Education

Supplier:

[insert supplier name]

Team and Directorate:

[insert name of team and directorate who are
requesting services]

[insert name of DD and/or SRO for services being

DD/SRO:
requested]
[insert the date you require services to commence in
Start Date: line with SoW process timescales and in
collaboration with the CM and Supplier]
End Date: [Insert the date you require services to end]

Work Package Title:

[insert name of your project/services required]

Phase(s) of Development:

[insert the phase(s) of your project, i.e. Discovery,
Alpha, Private Beta, Public Beta, Live, multiples
thereof or N/A]

Location Required:

[Delete/edit as appropriate]

Suppliers’ premises or remote working or hybrid
working.

Where DfE office attendance is required, the primary
location is [insert site] where we expect up to xx days
per week attendance. The primary location will not
incur expenses.

Occasional travel may be required to [insert site/s]
and other DfE offices. Occasional travel may be
required to non DfE locations (for example schools).

Overseas working is not permitted.

IR35 Determination:

Inside IR35 (off-payroll working rules apply)
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It is the responsibility of the Buyer to complete the
HMRC IR35 assessment and embed the resulting
pdf below. Failure to do so will result in this request
being rejected. (remove this paragraph before
issuing to the Supplier)

Outcome of IR35 Assessment:
The ‘off-payroll working rules (IR35) do not apply’ (I

The ‘off-payroll working rules (IR35) apply’ (I

[please embed CEST outcome here]

[Briefly describe the scope of work required to be
completed by the supplier based on current position
of work. It may be appropriate to discuss work which
has been done previously to inform the current
requirements]

SOwW Background and
Objectives:

[Provide a high-level overview of what needs to be
achieved in each specific area the SOW relates to,
for the period which the call off covers. These should
Overview of Work Package | be clear descriptions so the supplier is aware of what
Requirements: should be achieved throughout the course of the call
off. It should separate all workflows covered by the
call-off so that different deliverables can be set
against them for each SOW]

Completion of the work in this SOW must be in
compliance with:
[Delete or add as appropriate]

GDS Service Standards
DFE Mock Alpha Assessment Standards
Information Security Standards and processes
e.g., ITHCs, AtOs
Agile Methodology
GDPR compliance
Accessibility standards (WCAG 2.1 AA
accessibility standard)
DfE Technical Standards
DDaT Capability Framework
Technology Code of Practice
Government Design System
Communities of Practice
Cyber Essentials
Cyber Essentials Plus

Performance Standards:

Further information on these standards is captured
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in section 3.7 within this document.

Accountability Model:

[select one option and delete the others]:

[Sole Responsibility]

The supplier takes on board full responsibility to
deliver the discrete Milestones identified. This is
most closely aligned with the “outcomes” model
under other frameworks. The supplier will be
required to accept the full risk of delivery.

[Self-Directed Team]

The supplier provides discreet delivery teams to
produce Deliverable Increments as you commission
them. This model lends itself to Buyer-led agile
development where the specific Deliverable
Increment is agreed closer to the point of delivery but
where some risk is carried by the supplier

[Rainbow Team]

The supplier (or possibly more than one supplier)
provides a squad of individuals to work alongside
your staff. In this model individuals, whilst managed
at a high level by the supplier, may well be directed
at an operational level by someone from another
organisation.

Funding Team and Cost Centre:

[insert funding details]

The level of clearance required for this SOW is
[Select and delete as appropriate]:

Security Vetting Checks : Eir?asnced DBS
required ® SC
® CTC
® DV
General Data Protection
Regulation (GDPR) | Please see Annex 1 — Data Processing
considerations for this
engagement
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For each Statement of Work, Annex 1 — Data
Processing is to be completed. Failure to do so will
result in the request being rejected

3.1.1 The Parties will execute a SOW for each release. Note that any ad-hoc Service
requirements are to be treated as individual releases in their own right (in addition
to the releases at the delivery stage); and the Parties should execute a separate

SOW in respect of each.

3.1.2 The rights, obligations and details agreed by the Parties and set out in this SOW
apply only in relation to the Services that are to be delivered under this SOW and
will not apply to any other SOWs executed, or to be executed, under this Call-Off
Contract unless otherwise agreed by the Parties.

3.2 Deliverables, Acceptance Criteria & Milestones

3.2.1 To be added into the table below in agreement between the Buyer and Supplier on

a work package by work package basis.

Work Package Deliverables
[Deliverables are the services/outputs to be delivered during the call off SOW. Acceptance
criteria are a specific and defined list of conditions which must have been met for a
deliverable to be accepted by the Buyer]
Deliverable
Verification
Deliverable Owner
[provide name/title [provide
of deliverable in owner/title of
bold and  brief Milestone authorising
Ref | description of | Acceptance Criteria officer for
. Date Py
deliverable verification of
underneath in no satisfactory
more  than 15 completion of
words] deliverable]
Information documented,
. stored and communicated in
S the appropriate repositories
D01 | deliverable ref as pprop P
; and channels adhering to all
appropriate] . .
processing requirements
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Knowledge
Transfer and
Handover
Data and artefacts
relating to the
deliverables.

Progress, risks & issues
communicated and managed in
appropriate agile ceremonies
and formats.

Knowledge sharing and
transfer

throughout the statement of
work via team activities and
engagement

D02

D03

D04

D05

End of Deliverables

Charging Method(s):

The charging method for this work package is:

[Buyer to select as appropriate]

(1) Capped Time and Materials; (CTM)
(2) Incremental Fixed Price;

(3) Time and materials (T&M)

(4) Fixed Price
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(5) A combination of two or more of the above Charging
methods.

Invoiced monthly in [arrears/milestones — select as appropriate]
based on agreed Deliverables.

Travel Expectations and
Reimbursable
Expenses:

All expenses must be claimed in accordance with the prevailing
expenses policy operated by the Buyer. Invoices including claims
for expenses which do not comply with this policy will be rejected
in their entirety. Expenses must be agreed and approved by the
DfE Buyer prior to any travel being committed to.

Expenses will not be paid for travel to the primary location stated
in the ‘Location Required’.

Maximum Expenses | £xxx

Overtime and on-call

There will be no overtime paid in relation to this statement of work.
Any additional work shall be agreed between the Buyer and
Supplier in writing, prior to commencing work. For any additional
work agreed between both parties, the rates will be at the
standard rates, which are captured in the Call-Off contract. Any
additional work must be accompanied by a CCN, outlining the
agreed deliverables for any additional work.

3.3 Supplier Response

Delivery and Resource Plan:

Timing:

Sub-Contractors/Third Party
Suppliers being used for the
delivery of this SoW:

Table 1: SOW Service Charges Breakdown
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Name of

Seniority Worker*
Worker
Level or Endagem (requested
SFIA gag only for the
Level ent Route purposes  of
[remove (Perm issuin a Day Total
Role employee 9 Rate (ex | Max Days Cost (ex
the level Status
: of the N VAT) VAT)
that is not Supplier or Determination
applicable PP Statement to
non-perm
] each  worker
employee)

appropriate

1114

Expenses:

Total (ex VAT):

Table 2: SOW Deliverable Charges Breakdown:

Deliverable Total line Cost (ex

Expenses:
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Maximum SOW Value (ex VAT):

Areas that are out of scope: [_]

Status Determination Statement:
*To comply with its obligations under the Off-Payroll Working Rules, the Department for Education
will collect the names of the worker(s) to be provided under this SOW so that each worker, as
appropriate, (and the Supplier), may be provided with the Status Determination Statement
required under those rules.

The Department for Education confirms that it will take reasonable care when making each
determination and the Status Determination Statement will be provided to each worker, as
appropriate, (and the Supplier) before a payment is made to the individual for services provided.

Supplier workers who disagree with the determination must immediately inform in writing both the
Supplier, and the Buyer (via the SDS.Disputes@education.gov.uk mailbox), that they disagree
with the determination made. DfE will review the determination, along with any supporting
evidence provided by the worker, and a formal response will be provided to the Supplier, and the
worker, within 45 calendar days of being notified.

The Supplier confirms that it will comply with its obligations under the Off-Payroll Working rules
and agrees to:

@ Notify the Buyer in writing of any additional worker to be provided under this SOW at least
2 working days before the workers services commence and specifying whether they are
either ‘On Payroll or ‘Off Payroll so that the Buyer may undertake the relevant
assessment(s) and issue the Status Determination Statement to the Worker, as
appropriate, (and the Supplier).

® Provide evidence to the Buyer that the Supplier's workers (only where deemed “Inside
IR35”) are “On Payroll” where reasonably requested by the Buyer

3.4 Assumptions & Dependencies

3.4.1 The Parties agree that the following assumptions & dependencies will apply in relation
to the Charges:
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Assumptions:

Buyer:

1.

Any Intellectual Property (IP) created during or
for this work package is owned by the
Department for Education.

DfE will provide you with the accounts and
accesses required to complete the deliverables
set out in this SoW. Support is available where
a particular tool essential for successful delivery
or operations does not exist. Suppliers and
contractors should not use their own tools or
personal accounts for DfE work. Work practice
reviews may be conducted to ensure
compliance.

Where any DfE assets are provided by DfE the
Supplier is responsible for collecting the assets
at the start of the SOW and returning the assets
within 5 days of the SOW engagement date to
a designated DfE site, at their own cost. Invoice
payment may be withheld until DfE assets have
been returned. Supplier workers are obliged to
comply with the department’s ‘Use devices

properly’ policy.

Where the Suppliers’ workers use their own
equipment under the ‘Bring Your Own Device’
scheme to deliver services then they must
meet the

requirements for:

standards of encryption

mandatory enrolment of their device
agreement that no other organisation will have
management capabilities over their device or
data stored on the device

maintaining enrolled devices to an agreed
minimum operating system level

adhering to password standards

The supplier is held responsible for delays to delivery
if they have not resolved IT equipment issues with DfE
at the earliest opportunity.

5.

All documentation and deliverables will be
provided in an electronic form, unless otherwise
expressly agreed by both parties in the SOW.

Supplier:

—
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Dependencies

Buyer:

1. If the Supplier believes there are/may be
barriers, including within the wider programme
management, to the Supplier being able to
deliver the deliverables as set out above by the
milestone dates, the Supplier will Inform the
Buyer in a timely manner and the parties will
collaborate to resolve them.

2. DfE will be informed of any planned annual
leave or absences of the Suppliers’ workers at
the start of the SOW or at the earliest
opportunity.

3. All supplier resources either have completed the
annual DfE Data Protection training or will have
completed the DfE Data Protection training
within 2 weeks of commencing services on the
SoW:

Data Protection Awareness Training for Temporary

staff, contractors, consultant and contingent

workers (sharepoint.com)

Supplier:

1.

2
3.
4.
5

3.5 Key Contacts

3.5.1 The Parties agree that the Key Contacts in respect of this Project are detailed in the

table below.
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3.5.2 Table of Key Contacts:

Name Role Contact Details

3.6

3.6.1

3.6.2

Call-Off Contract Charges

For each individual Statement of Work (SOW), the applicable Call-Off Contract
Charges (in accordance with the charging method in the Order Form) will be
calculated using all of the following:

@ the agreed relevant rates for Supplier staff or facilities, which are inclusive of
any applicable expenses and exclusive of VAT and which were submitted to
the Buyer during the Further Competition that resulted in the award of this Call-
Off Contract.

® the number of days, or pro rata for every part of a day, that Supplier staff or
facilities will be actively providing the Services during the term of the SOW.

The Supplier will provide a detailed breakdown of rates based on time and materials
Charges, inclusive of expenses and exclusive of VAT, with sufficient detail to enable
the Buyer to verify the accuracy of the time and material Call-Off Contract Charges
incurred.

The detailed breakdown for the provision of Services during the term of the SOW
will include (but will not be limited to):

a role description per Supplier Staff;

a facilities description;

the agreed relevant rate per day;

any expenses charged per day, which are in line with the Buyer’'s expenses
policy (if applicable);

The number of days, or pro rata for every part day, they will be actively
providing the Services during the term of the SOW; and
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® The total cost per role / facility.

The Supplier will also provide a summary which is to include:

® Total value of this SOW;
® Overall Call-Off Contract value;

® Remainder of the value under overall Call-Off Contract Charge where:

Remainder of value under overall call-Off Contract Charge — overall Call-Off

Contract value — sum of total value of all SOWSs invoiced; and

® Whether there is any risk of exceeding overall Call-Off Contract value (and
thereby requiring a Contract Change Note (CCN) to continue delivery of

Services).

3.6.3

If a capped or fixed price has been agreed for a SOW:

® The Supplier will continue at its own cost and expense to provide the Services
even where the agreed price has been exceeded; and
® The Buyer will have no obligation or liability to pay for the cost of any Services

delivered relating to this order after the agreed price has been exceeded.

3.6.4

3.6.5

Multiple SOWSs can operate concurrently.

The Supplier will keep accurate records of the time spent by the Supplier Staff in

providing the Services and will provide records to the Buyer for inspection on

request.

3.7 Performance Standards & Quality Assurance

3.7.1

[Edit the table below as appropriate]

All outcomes delivered in relation to this work package will meet the performance
standards set out below, unless otherwise agreed in this statement of work:

Performance Description
Standard/Requirements
All deliverables & outputs from ® The Service Standard
this SoW must meet all ® Apply the Service Standard in DfE
requirements set out in the
GDS Service Standards
All services delivered to be ® The GOV.UK Technology Code of
GDPR compliant and in line Practice
with departmental policies ® The GOV.UK Service Manual
® Guide to Data Protection | ICO
® Personal information charter - Department

for Education - GOV.UK (www.gov.uk)
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https://www.gov.uk/service-manual/service-standard
https://apply-the-service-standard.education.gov.uk/
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Data Protection Awareness Training for
Temporary staff, contractors, consultant
and contingent workers (sharepoint.com)

Internal DfE guidance on GDPR

All services to be delivered in
line with the Agile
methodology

GOV.UK Agile Delivery

All services to be delivered in ® DfE Technical Guidance

line with the DfE technical ® DfE Architecture

standards ® DfE Technology Stack & Technical
Guidance

All services to meet the ® DDaT profession capability frameworks

performance standards and ® Communities - Service Manual - GOV.UK

expected skills of the roles set
out in the DDaT Profession
Capability Framework
All services to meet
Accessibility standards

(www.gov.uk)

Understanding accessibility requirements
for public sector bodies

® Understanding WCAG 2.1
® https://design.education.gov.uk/accessibil
ity

All services to adhere to the ® GOV.UK Design System

government Design System ® User-centred design in DfE

and DfE standards (unless
agreed otherwise with the
Service Owner)

3.8 Reporting and Communications

[This will make clear how often and in what format the Supplier is expected to report to the
Buyer]

3.8.1 The Buyer and Supplier shall meet [monthly, bi-monthly, etc — please choose as
appropriate] to discuss the operational performance of the contract & progress
towards the outcomes set out in the SOW. The meeting shall be attended by the
[please choose as appropriate] of the Supplier and [please choose as appropriate]
of the Buyer. Any Commercial discussions shall include the DfE Commercial Lead
and Contract Manager, who will be specified in section 3.5.

3.8.2 The content of the meeting will include, but not be limited to the below:
® Progress against each objective, highlighting any missed deliverables.
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® Any performance issues which need to be addressed.
® Review of the exit plan & handover arrangements to ensure they remain fit
for purpose.

3.8.3 [Please choose as appropriate — i.e one week, one day] prior to the meeting, the
Supplier shall provide a report detailing an update on the aforementioned areas.

3.8.4 The Buyer shall outline any significant changes which may affect the achievement
of deliverables.

3.9 Variation

[This sets outthe process in how any changes to deliverables or other aspects of
the SOW will be agreed.]

3.9.1 As stated in the call-off contract, the Buyer has the right to amend the rate of
development or delivery of service contained within SOW when required. Should
this occur; the Supplier and Buyer will mutually agree a variation within five calendar
days.

3.10 Termination

[This should reference the agreements in place in the overarching call-off, and the terms
that were agreed. This acts as assurance that we are not committed to spend of the period
the SOW covers]

3.10.1 The Buyer reserves the right to terminate the SOW at any time, giving a notice
period of five working days in which all development work will cease.

3.10.2 The notice period should be given in writing. The receiving party must acknowledge
receipt of request within 24 hours.

3.11 Handover and Exit Management

[This should stipulate the way in which DfE wish to ensure knowledge transfer and a smooth
transition of services when the deliverables have been met and the service has been
completed]

3.11.1 During the initiation stage of this SOW, a handover and exit management strategy
must be formulated by the Supplier and reviewed by the DfE. This will include
knowledge transfer and handover tasks required.

3.11.2 The Supplier will help the Buyer to migrate the Services to the DfE or a replacement
supplier in line with the exit plan to ensure continuity of services.
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3.12 Agreement of Statement of Works

3.12.1 By Signing this SOW, the Parties agree to be bound by the terms and conditions

set out herein:

Supplier:

Buyer:

Name:

Title:

Signature:

Date:

3.13 Annex 1 — Data Processing
® [If the Data Processing arrangements for this statement of work are not adequately
captured in the overarching contract (Joint Schedule 11) then both parties will need
to agree and capture the data processing arrangements in the table below.
® If the data processing arrangement is appropriately captured in the overarching
contract, please delete the following table and add the following ‘As per contract

agreement’.

@ |If there are no personal data processing requirements for this statement of work,
please remove the following table and add ‘ Not applicable’.]

For the purposes of this statement of work, the following table will be amended to set out
the processing activities under this statement of work only:

Description

Details

Identity of Controller for
each  Category of
Personal Data

The Relevant Authority is Controller and the Supplier is
Processor

The Parties acknowledge that in accordance with paragraph 2 to
paragraph 15 and for the purposes of the Data Protection
Legislation, the Relevant Authority is the Controller and the
Supplier is the Processor of the following Personal Data:

® [Insert the scope of Personal Data for which the purposes
and means of the Processing by the Supplier is determined
by the Relevant Authority]
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The Supplier is Controller and the Relevant Authority is
Processor

The Parties acknowledge that for the purposes of the Data
Protection Legislation, the Supplier is the Controller and the
Relevant Authority is the Processor in accordance with
paragraph 2 to paragraph 15 of the following Personal Data:

® [Insert the scope of Personal Data which the purposes and
means of the Processing by the Relevant Authority is
determined by the Supplier]

The Parties are Joint Controllers

The Parties acknowledge that they are Joint Controllers for the
purposes of the Data Protection Legislation in respect of:

® [Insert the scope of Personal Data which the purposes and
means of the Processing is determined by the both Parties
together]

The Parties are Independent Controllers of Personal Data

The Parties acknowledge that they are Independent Controllers
for the purposes of the Data Protection Legislation in respect of:

@® Business contact details of Supplier Personnel for which the
Supplier is the Controller,

® Business contact details of any directors, officers,
employees, agents, consultants and contractors of Relevant
Authority (excluding the Supplier Personnel) engaged in the
performance of the Relevant Authority’s duties under the
Contract) for which the Relevant Authority is the Controller,

® [Insert the scope of other Personal Data provided by one
Party who is Controller to the other Party who will separately
determine the nature and purposes of its Processing the
Personal Data on receipt e.g. where (1) the Supplier has
professional or regulatory obligations in respect of Personal
Data received, (2) a standardised service is such that the
Relevant Authority cannot dictate the way in which Personal
Data is processed by the Supplier, or (3) where the Supplier
comes to the transaction with Personal Data for which it is
already Controller for use by the Relevant Authority]

[Guidance where multiple relationships have been identified
above, please address the below rows in the table for in respect
of each relationship identified]

Duration
Processing

of

the

[Clearly set out the duration of the Processing including dates]
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Nature and purposes of
the Processing

[Be as specific as possible, but make sure that you cover all
intended purposes.

The nature of the Processing means any operation such as
collection, recording, organisation, structuring, storage,
adaptation or alteration, retrieval, consultation, use, disclosure
by transmission, dissemination or otherwise making available,
alignment or combination, restriction, erasure or destruction of
data (whether or not by automated means) etc.

The purpose might include: employment processing, statutory
obligation, recruitment assessment etc.]

Type of Personal Data

[Examples here include: name, address, date of birth, NI
number, telephone number, pay, images, biometric data etc.]

Categories of Data

[Examples include: Staff (including volunteers, agents, and

Subject temporary workers), customers/ clients, suppliers, patients,
students / pupils, members of the public, users of a particular
website etc.]

Plan for return and | [Describe how long the data will be retained for, how it be

destruction of the data
once the Processing is
complete

UNLESS requirement
under Union or
Member State law to
preserve that type of
data

returned or destroyed]
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Call-Off Schedule 1 (Transparency Reports)

1.1The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to

transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-updat
e-to-transparency-principles). The Supplier shall comply with the provisions of this
Schedule in order to assist the Buyer with its compliance with its obligations under
that PPN.

1.2 Without prejudice to the Supplier's reporting requirements set out in the Framework

Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft
Transparency Reports consistent with the content requirements and format set out
in the Annex of this Schedule.

1.3If the Buyer rejects any proposed Transparency Report submitted by the Supplier,

1.4The Supplier shall

the Supplier shall submit a revised version of the relevant report for further Approval
within five (5) days of receipt of any notice of rejection, taking account of any
recommendations for revision and improvement to the report provided by the Buyer.
If the Parties fail to agree on a draft Transparency Report the Buyer shall determine
what should be included. Any other disagreement in connection with Transparency
Reports shall be treated as a Dispute.

provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.

Annex A: List of Transparency Reports

Title Content Format Frequency
Performance KPIs e.g., | Microsoft Monthly
Management (except for | targets PowerPoint
Commercially Sensitive | achieved,
Information) Social Value

commitment

s
Call-Off Contract | Call-Off Microsoft Excel Monthly
Charges (except for | Contract
Commercially Sensitive | value and
Information) spend data
Technical (except for | Information | Microsoft = Word, | Monthly
Commercially Sensitive | relating  to | Excel or
Information) the services | PowerPoint

provided
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Call-Off Schedule 2 (Staff Transfer)Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

"Employee
Liability™

1 all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal
awards, fine, loss, order, penalty, disbursement,
payment made by way of settlement and costs,
expenses and legal costs reasonably incurred in
connection with a claim or investigation including in
relation to the following:

a) redundancy payments including contractual
or enhanced redundancy costs, termination
costs and notice payments;

b) unfair, wrongful or constructive
dismissal compensation;

c) compensation for discrimination on grounds of
sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or
sexual orientation or claims for equal pay;

d) compensation for less favourable
treatment of part-time workers or fixed
term employees;

e) outstanding debts and unlawful deduction of
wages including any PAYE and National
Insurance Contributions in relation to
payments made by the Buyer or the
Replacement Supplier to a Transferring
Supplier Employee which would have been
payable by the Supplier or the Subcontractor if
such payment should have been made prior to
the Service Transfer Date and also including
any payments arising in respect of pensions;

f) claims whether in tort, contract or
statute or otherwise;

any investigation by the Equality and Human Rights
Commission or other enforcement, regulatory or
supervisory body and of implementing any
requirements which may arise from such
investigation;
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"Former
Supplier”

a supplier supplying the Deliverables to the Buyer
before the Relevant Transfer Date that are the
same as or substantially similar to the
Deliverables (or any part of

the Deliverables) and shall include any

Subcontractor of
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such supplier (or any Subcontractor of any such
Subcontractor);

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of
the Services as further provided for in Clause 10.4
(When CCS or the Buyer can end this contract ) or
10.6 (When the Supplier can end the contract);

"Relevant
Transfer"

a transfer of employment to which the Employment
Regulations applies;

"Relevant Transfer
Date"

in relation to a Relevant Transfer, the date upon
which the Relevant Transfer takes place, and for
the purposes of Part D: Pensions, shall include
the Commencement Date, where appropriate;

"Supplier's Final
Supplier Personnel
List"

a list provided by the Supplier of all Supplier
Personnel whose will transfer under the
Employment Regulations on the Service Transfer
Date;

"Supplier's
Provisional
Supplier Personnel
List"

a list prepared and updated by the Supplier of all
Supplier Personnel who are at the date of the list
wholly or mainly engaged in or assigned to the
provision of the Services or any relevant part of the
Services which it is envisaged as at the date of such
list will no longer be provided by the Supplier;
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Staffing
Information™

in relation to all persons identified on the Supplier's

(@)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

)

Provisional Supplier Personnel List or Supplier's
Final Supplier Personnel List, as the case may
be, such information as the Buyer may
reasonably request (subject to all applicable
provisions of the Data Protection Laws), but
including in an anonymised format:

their ages, dates of commencement of
employment or engagement, gender and
place of work;

details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

the identity of the employer or relevant
contracting Party;

their relevant contractual notice periods and
any other terms relating to termination of
employment, including redundancy
procedures, and redundancy payments;

their wages, salaries, bonuses and profit
sharing arrangements as applicable;

details of other employment-related benefits,
including  (without limitation) medical
insurance, life assurance, pension or other
retirement benefit schemes, share option
schemes and company car schedules
applicable to them;

any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal
injury claims);

details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

copies of all relevant documents and
materials relating to such information,
including copies of relevant contracts of
employment (or relevant standard contracts if
applied generally in respect of such
employees); and

any other "employee liability information" as
such term is defined in regulation 11 of the
Employment Regulations;
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"Term" the period commencing on the Start Date and ending
on the expiry of the Initial Period or any Extension
Period or on earlier termination of the relevant

Contract;
"Transferring those employees of the Buyer to whom the
Buyer Employment Regulations will apply on the
Employees" Relevant Transfer Date and whose names are

provided to the Supplier on or prior to the
Relevant Transfer Date;

"Transferrin in relation to a Former Supplier, those employees of
g Former the Former Supplier to whom the Employment
Supplier Regulations will apply on the Relevant Transfer
Employees" Date and whose names are provided to the

Supplier on or prior to the Relevant Transfer Date.

2. INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its Subcontractors
shall comply with such obligation and provide such indemnity, undertaking or
warranty to CCS, the Buyer, Former Supplier, Replacement Supplier or
Replacement Subcontractor, as the case may be and where the Subcontractor
fails to satisfy any claims under such indemnities the Supplier will be liable for
satisfying any such claim as if it had provided the indemnity itself.

3. Which parts of this Schedule apply
Only the:
3.1 following parts of this Schedule shall apply to this Call-Off Contract:
® Part B (Staff Transfer at the Start Date — Transfer from a Former Supplier
on Re-procurement)

® Part D (Pension)
® Part E (Staff Transfer on Exit)
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1.

2,

PART A: STAFF TRANSFER AT THE START DATE - NOT APPLICABLE

OUTSOURCING FROM THE BUYER

1. What is a relevant transfer

1.1

2.1

2.2

2.3

The Buyer and the Supplier agree that:

1.1.1 the commencement of the provision of the Services or of each
relevant part of the Services will be a Relevant Transfer in
relation to the Transferring Buyer Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between the Buyer and the
Transferring Buyer Employees (except in relation to any terms
disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the
Relevant Transfer Date as if originally made between the
Supplier and/or any Subcontractor and each such Transferring
Buyer Employee.

1.1.3 The Buyer shall comply with all its obligations under the
Employment Regulations and shall perform and discharge all its
obligations in respect of the Transferring Buyer Employees in
respect of the period arising up to (but not including) the
Relevant Transfer Date including (without limit) the payment of
all remuneration, benefits, entitlements, PAYE, national
insurance contributions and pension contributions.

Indemnities the Buyer must give

Subject to Paragraph 2.2, the Buyer shall indemnify the Supplier and any
Sub-Contractor against any Employee Liabilities arising from or as a result of
any act or omission by the indemnifying party in respect of any Transferring
Buyer Employee or any appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Buyer Employee occurring
before the Relevant Transfer Date.

The indemnities in Paragraph 2.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier or any Subcontractor whether occurring or having its origin before,
on or after the Relevant Transfer Date.

Subject to Paragraphs 2.4 and 2.5, if any employee of the Buyer who is not
identified as a Transferring Buyer Employee claims, or it is determined in
relation to any employees of the Buyer, that his/her contract of employment has
been transferred from the Buyer to the Supplier and/or any Subcontractor
pursuant to the Employment Regulations then -

2.3.1 the Supplier will, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing;

2.3.2 the Buyer may offer employment to such person, or take such
other steps as it considers appropriate to resolve the matter,
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2.4

2.5

2.6

3.1

3.2

within 10 Working Days of receipt of notice from the Supplier;

v if such offer of employment is accepted, the Supplier shall

immediately release the person from its employment;

2.3.3 if after the period referred to in Paragraph 2.3.2 no such offer
has been made, or such offer has been made but not
accepted, the Supplier may within 5 Working Days give
notice to terminate the employment of such person; and
subject to the Supplier's compliance with Paragraphs 2.3.1
to 2.3.4 the Buyer will indemnify the Supplier and/or the
relevant Subcontractor against all Employee Liabilities
arising out of the termination of the employment of any of the
Buyer's employees referred to in this Paragraph 2.3.

The indemnity in Paragraph 2.3 shall not apply to any claim:

2.4.1 for discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual orientation,
religion or belief or equal pay or compensation for less
favourable treatment of part-time workers or fixed-term
employees in relation to any alleged act or omission of the
Supplier and/or any Subcontractor; or

2.4.2 any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected to
follow a fair dismissal procedure.

The indemnity in Paragraph 2.3 shall not apply to any termination of
employment occurring later than 3 Months from the Relevant Transfer
Date.

If the Supplier and/or any Subcontractor at any point accept the employment
of any person as is described in Paragraph 2.3, such person shall be treated
as having transferred to the Supplier and/or any Subcontractor and the
Supplier shall comply with such obligations as may be imposed upon it under
applicable Law.

Indemnities the Supplier must give and its obligations

Subject to Paragraph 3.2, the Supplier shall indemnify the Buyer against any
Employee Liabilities arising from or as a result of any act or omission by the
Supplier or any Subcontractor in respect of any Transferring Buyer Employee
or any appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Buyer Employee whether occurring before,
on or after the Relevant Transfer Date.

The indemnities in Paragraph 3.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the Buyer
whether occurring or having its origin before, on or after the Relevant Transfer
Date including, without limitation, any Employee Liabilities arising from the
Buyer's failure to comply with its obligations under the Employment
Regulations.
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3.3

5.1

5.2

5.3

6.1

7.

The Supplier shall comply with all its obligations under the Employment
Regulations and shall perform and discharge all its obligations in respect of the
Transferring Buyer Employees, from (and including) the Relevant Transfer
Date including (without limit) the payment of all remuneration, benefits,
entittements, PAYE, national insurance contributions and pension
contributions and any other sums due under Part D: Pensions.

Information the Supplier must provide

The Supplier shall promptly provide to the Buyer in writing such information as is
necessary to enable the Buyer to carry out its duties under regulation 13 of the
Employment Regulations. The Buyer shall promptly provide to the Supplier in
writing such information as is necessary to enable the Supplier and any
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Cabinet Office requirements

The Parties agree that the Principles of Good Employment Practice issued by
the Cabinet Office in December 2010 apply to the treatment by the Supplier of
employees whose employment begins after the Relevant Transfer Date, and
the Supplier undertakes to treat such employees in accordance with the
provisions of the Principles of Good Employment Practice.

The Supplier shall comply with any requirement notified to it by the Buyer
relating to pensions in respect of any Transferring Buyer Employee as set
down in (i) the Cabinet Office Statement of Practice on Staff Transfers in the
Public Sector of January 2000, revised 2007; (ii) HM Treasury's guidance
"Staff Transfers from Central Government: A Fair Deal for Staff Pensions of
1999; (iii) HM Treasury's guidance "Fair deal for staff pensions: procurement
of Bulk Transfer Agreements and Related Issues" of June 2004; and/or (iv)
the New Fair Deal.

Any changes embodied in any statement of practice, paper or other
guidance that replaces any of the documentation referred to in Paragraphs
5.1 or 5.2 shall be agreed in accordance with the Variation Procedure.

Pensions

The Supplier shall comply with:

6.1.1 all statutory pension obligations in respect of all Transferring
Buyer Employees; and

the provisions in Part D: Pension
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1.

3.

4,

1.1

1.2

2.1

2.2

2.3

PART B: STAFF TRANSFER AT THE START DATE

TRANSFER FROM A FORMER SUPPLIER ON RE-PROCUREMENT

What is a relevant transfer

The Buyer and the Supplier agree that:

1.1.1 the commencement of the provision of the Services or of any
relevant part of the Services will be a Relevant Transfer in
relation to the Transferring Former Supplier Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between each Former Supplier and
the Transferring Former Supplier Employees (except in relation
to any terms disapplied through the operation of regulation 10(2)
of the Employment Regulations) shall have effect on and from
the Relevant Transfer Date as if originally made between the
Supplier and/or any Subcontractor and each such Transferring
Former Supplier Employee.

The Buyer shall procure that each Former Supplier shall comply with all its
obligations under the Employment Regulations and shall perform and
discharge all its obligations in respect of all the Transferring Former Supplier
Employees in respect of the period up to (but not including) the Relevant
Transfer Date including (without limit) the payment of all remuneration,
benefits, entitlements, PAYE, national insurance contributions and pension
contributions.

Indemnities given by the Former Supplier

Subject to Paragraph 2.2, the Buyer shall procure that each Former Supplier
shall indemnify the Supplier and any Subcontractor against any Employee
Liabilities arising from or as a result of any act or omission by the Former
Supplier in respect of any Transferring Former Supplier Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Former Supplier Employee arising before the
Relevant Transfer Date;

The indemnities in Paragraph 2.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier or any Subcontractor whether occurring or having its origin before,
on or after the Relevant Transfer Date.

Subiject to Paragraphs 2.4 and 2.5, if any employee of a Former Supplier who
is not identified as a Transferring Former Supplier Employee and claims,
and/or it is determined, in relation to such person that his/her contract of
employment has been transferred from a Former Supplier to the Supplier
and/or any Notified Subcontractor pursuant to the Employment Regulations
then:

2.3.1 the Supplier will within 5 Working Days of becoming aware of
that fact notify the Buyer and the relevant Former Supplier in
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2.4

2.5

2.6

3.1

writing;

2.3.2 the Former Supplier may offer employment to such
person, or take such other steps as it considers
appropriate to resolve the matter, within 10 Working
Days of receipt of notice from the Supplier;if such
offer of employment is accepted, the Supplier shall
immediately release the person from its employment;

2.3.3 if after the period referred to in Paragraph 2.3.2 no such offer
has been made, or such offer has been made but not
accepted, the Supplier may within 5 Working Days give
notice to terminate the employment of such person; and
subject to the Supplier's compliance with Paragraphs 2.3.1
to 2.3.4 the Buyer shall procure that the Former Supplier will
indemnify the Supplier and/or the relevant Subcontractor
against all Employee Liabilities arising out of the termination
of the employment of any of the Former Supplier's
employees referred to in paragraph 2.3.

The indemnity in Paragraph 2.3 shall not apply to any claim:

241 for discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual orientation,
religion or belief or equal pay or compensation for less
favourable treatment of part-time workers or fixed-term
employees, arising as a result of any alleged act or omission
of the Supplier and/or any Subcontractor; or

2.4.2 that the termination of employment was unfair because the
Supplier and/or Subcontractor neglected to follow a fair
dismissal procedure.

The indemnity in Paragraph 2.3 shall not apply to any termination of
employment occurring later than 3 Months from the Relevant Transfer
Date.

If the Supplier and/or any Subcontractor at any point accept the employment
of any person as is described in Paragraph 2.3, such person shall be treated
as having transferred to the Supplier and/or any Subcontractor and the
Supplier shall comply with such obligations as may be imposed upon it under
applicable Law.

Indemnities the Supplier must give and its obligations

Subject to Paragraph 3.1, the Supplier shall indemnify the Buyer, and the
Former Supplier against any Employee Liabilities arising from or as a result of
any act or omission by the Supplier or any Subcontractor in respect of any
Transferring Former Supplier Employee or any appropriate employee
representative (as defined in the Employment Regulations) of any Transferring
Former Supplier Employee whether occurring before, on or after the Relevant
Transfer Date.
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3.2

3.3

5.1

5.2

7.

The indemnities in Paragraph 3.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Former Supplier whether occurring or having its origin before, on or after the
Relevant Transfer Date including, without limitation, any Employee Liabilities
arising from the Former Supplier’s failure to comply with its obligations under
the Employment Regulations.

The Supplier shall comply with all its obligations under the Employment
Regulations and shall perform and discharge all its obligations in respect of
all the Transferring Former Supplier Employees, on and from the Relevant
Transfer Date including (without limit) the payment of all remuneration,
benefits, entitlements, PAYE, national insurance contributions and pension
contributions and all such sums due under Part D: Pensions.

Information the Supplier must give

The Supplier shall promptly provide to the Buyer and/or at the Buyer’s direction,
the Former Supplier, in writing such information as is necessary to enable the
Buyer and/or the Former Supplier to carry out their respective duties under
regulation 13 of the Employment Regulations. The Buyer shall procure that the
Former Supplier shall promptly provide to the Supplier in writing such information
as is necessary to enable the Supplier and any Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations.

Cabinet Office requirements

The Supplier shall comply with any requirement notified to it by the Buyer
relating to pensions in respect of any Transferring Former Supplier Employee
as set down in

(i) the Cabinet Office Statement of Practice on Staff Transfers in the Public
Sector of January 2000, revised 2007; (i) HM Treasury's guidance "Staff
Transfers from Central Government: A Fair Deal for Staff Pensions of 1999;
(iif) HM Treasury's guidance: "Fair deal for staff pensions: procurement of Bulk
Transfer Agreements and Related Issues" of June 2004; and/or (iv) the New
Fair Deal.

Any changes embodied in any statement of practice, paper or other
guidance that replaces any of the documentation referred to in Paragraph
5.1 shall be agreed in accordance with the Change Control Procedure.

Limits on the Former Supplier’s obligations

Notwithstanding any other provisions of this Part B, where in this Part B the Buyer
accepts an obligation to procure that a Former Supplier does or does not do
something, such obligation shall be limited so that it extends only to the extent
that the Buyer’s contract with the Former Supplier contains a contractual right in
that regard which the Buyer may enforce, or otherwise so that it requires only that
the Buyer’'s must use reasonable endeavours to procure that the Former Supplier
does or does not act accordingly.

Pensions
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The Supplier shall comply with:

7.1.1

712

all statutory pension obligations in respect of all Transferring
Former Supplier Employees; and

the provisions in Part D: Pensions.

PART C: NO STAFF TRANSFER ON THE START DATE - NOT APPLICABLE

1. What happens if there is a staff transfer

1.1

1.2

1.3
1.4

The Buyer and the Supplier agree that the commencement of the provision
of the Services or of any part of the Services will not be a Relevant Transfer
in relation to any employees of the Buyer and/or any Former Supplier.

Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or
a Former Supplier claims, or it is determined in relation to any employee of
the Buyer and/or a Former Supplier, that his/her contract of employment has
been transferred from the Buyer and/or the Former Supplier to the Supplier
and/or any Subcontractor pursuant to the Employment Regulations then:

1.2.1

1.2.2

1.2.3

1.2.4

the Supplier will, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing;

the Buyer may offer employment to such person, or take such
other steps as it considered appropriate to resolve the matter,
within

10 Working Days of receipt of notice from the Supplier;

if such offer of employment is accepted, the Supplier

shall immediately release the person from its
employment;

if after the period referred to in paragraph 1.2.2 no such offer
has been made, or such offer has been made but not
accepted, the Supplier may within 5 Working Days give
notice to terminate the employment of such person;

and subject to the Supplier's compliance with Paragraphs 1.2.1 to 1.2.4:

(a)

(b)

the Buyer will indemnify the Supplier and/or the relevant
Subcontractor against all Employee Liabilities arising out
of the termination of the employment of any of the Buyer's
employees referred to in Paragraph 1.2; and

the Buyer will procure that the Former Supplier indemnifies
the Supplier and/or any Subcontractor against all
Employee Liabilities arising out of termination of the
employment of the employees of the Former Supplier
referred to in Paragraph 1.2.

The indemnities in Paragraph 1.2 shall not apply to any claim:

for discrimination, including on the grounds of sex, race, disability, age, gender
reassignment, marriage or civil partnership, pregnancy and maternity or
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sexual orientation, religion or belief or equal pay or compensation for less
favourable treatment of part-time workers or fixed-term employees in relation
to any alleged act or omission of the Supplier and/or Subcontractor; or

1.5 any claim that the termination of employment was unfair because the
Supplier and/or any Subcontractor neglected to follow a fair dismissal
procedure

1.6 The indemnities in Paragraph 1.2 shall not apply to any termination of
employment occurring later than 3 Months from the Commencement Date.

1.7  If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.

PART D: PENSIONS
1. Definitions
In this Part D, the following words have the following meanings and they shall

supplement Joint Schedule 1 (Definitions), and shall be deemed to include the
definitions set out in the Annexes:

"Actuary" a Fellow of the Institute and Faculty of Actuaries;
"Admission means either or both of the CSPS Admission
Agreement" Agreement (as defined in Annex D1: CSPS) or

the LGPS Admission Agreement) as defined in
Annex D3: LGPS), as the context requires;
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"Broadly
Comparable"

(@)

(b)

and

in respect of a pension scheme, a status
satisfying the condition that there are no
identifiable employees who will suffer
material detriment overall in terms of future
accrual of pension benefits as assessed in
accordance with Annex A of New Fair Deal
and demonstrated by the issue by the
Government Actuary’s Department of a
broad comparability certificate; and

in respect of benefits provided for or in
respect of a member under a pension
scheme, benefits that are consistent with
that pension scheme’s certificate of broad
comparability issued by the Government
Actuary’s Department,

"Broad Comparability" shall be construed

accordingly;

"CSPS"

the schemes as defined in Annex D1 to this Part D;

"Fair Deal
Employees"”

those:
(@)
(b)

(c)

(d)

Transferring Buyer Employees; and/or

Transferring Former Supplier Employees;
and/or

employees who are not Transferring Buyer
Employees or Transferring Former Supplier
Employees but to whom the Employment
Regulations apply on the Relevant Transfer
Date to transfer their employment to the
Supplier or a Subcontractor, and whose
employment is not terminated in accordance
with the provisions of Paragraphs 2.3.4 of
Parts A or B or

Paragraph 1.2.4 of Part C;

where the Former Supplier becomes the
Supplier those employees;

who at the Commencement Date or Relevant
Transfer Date (as appropriate) are or become
entitled to New Fair Deal protection in respect of
any of the Statutory Schemes as notified by the
Buyer;

"Fair Deal
Schemes"

means the relevant Statutory Scheme or a Broadly
Comparable pension scheme;

"Fund Actuary”

means Fund Actuary as defined in Annex D3 to
this Part D;
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"LGPS" the schemes as defined in Annex D3 to this Part D;

"NHSPS" the schemes as defined in Annex D2 to this Part D;

"New Fair Deal" the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for Staff Pensions:
Staff Transfer from Central Government" issued in
October 2013 including:

(@) any amendments to that document
immediately prior to the Relevant Transfer
Date; and

(b) any similar pension protection in
accordance with the subsequent Annex D1-
D3 inclusive as notified to the Supplier by
the CCS or Buyer; and

"Statutory means the CSPS, NHSPS or LGPS.
Schemes"
2. Supplier obligations to participate in the pension schemes

2.1 In respect of all or any Fair Deal Employees each of Annex D1: CSPS, Annex
D2: NHSPS and/or Annex D3: LGPS shall apply, as appropriate.The Supplier
undertakes to do all such things and execute any documents (including any
relevant Admission Agreement and/or Direction Letter, if necessary) as may
be required to enable the Supplier to participate in the appropriate Statutory
Scheme in respect of the Fair Deal Employees and shall bear its own costs in
such regard.

2.2  The Supplier undertakes:

2.21 to pay to the Statutory Schemes all such amounts as are due
under the relevant Admission Agreement and/or Direction
Letter or otherwise and shall deduct and pay to the Statutory
Schemes such employee contributions as are required; and

2.2.2 to be fully responsible for all other costs, contributions, payments
and other amounts relating to its participation in the Statutory
Schemes, including for the avoidance of doubt any exit
payments and the costs of providing any bond, indemnity or
guarantee required in relation to such participation.

3. Supplier obligation to provide information

3.1 The Supplier undertakes to the Buyer:

3.1.1 to provide all information which the Buyer may reasonably
request concerning matters referred to in this Part D as
expeditiously as possible; and

3.1.2 not to issue any announcements to any Fair Deal Employee
prior to the Relevant Transfer Date concerning the matters
stated in this
Part D without the consent in writing of the Buyer (such consent
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4.1

4.2

4.3

5.1

not to be unreasonably withheld or delayed).
Indemnities the Supplier must give

The Supplier undertakes to the Buyer to indemnify and keep indemnified CCS,
NHS Pensions the Buyer and/or any Replacement Supplier and/or any
Replacement Subcontractor on demand from and against all and any Losses
whatsoever arising out of or in connection with any liability towards all and any
Fair Deal Employees arising in respect of service on or after the Relevant
Transfer Date which arise from any breach by the Supplier of this Part D,
and/or the CSPS Admission Agreement and/or the Direction Letter and/or the
LGPS Admission Agreement or relates to the payment of benefits under and/or
participation in an occupational pension scheme (within the meaning provided
for in section 1 of the Pension Schemes Act 1993) or the Fair Deal Schemes.

The Supplier hereby indemnifies the CCS, NHS Pensions, the Buyer and/or
any Replacement Supplier and/or Replacement Subcontractor from and
against all Losses suffered or incurred by it or them which arise from claims
by Fair Deal Employees of the Supplier and/or of any Subcontractor or by
any trade unions, elected employee representatives or staff associations in
respect of all or any such Fair Deal Employees which Losses:

4.2.1 relate to pension rights in respect of periods of employment on
and after the Relevant Transfer Date until the date of
termination or expiry of this Contract; or arise out of the failure
of the Supplier and/or any relevant Subcontractor to comply
with the provisions of this Part D before the date of termination
or expiry of this Contract.

The indemnities in this Part D and its Annexes:
4.3.1 shall survive termination of this Contract; and

4.3.2 shall not be affected by the caps on liability contained in
Clause 11 (How much you can be held responsible for).

What happens if there is a dispute

The Dispute Resolution Procedure will not apply to this Part D and any
dispute between the CCS and/or the Buyer and/or the Supplier or between
their respective actuaries or the Fund Actuary about any of the actuarial
matters referred to in this Part D and its Annexes shall in the absence of
agreement between the CCS and/or the Buyer and/or the Supplier be
referred to an independent Actuary:

5.1.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the
Buyer and/or the Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the
Buyer and/or the Supplier unless the independent Actuary shall
otherwise direct.

Other people’s rights



6.1

6.2
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8.1

9.

10.

The Parties agree Clause 19 (Other people’s rights in this contract) does not
apply and that the CRTPA applies to this Part D to the extent necessary to
ensure that any Fair Deal Employee will have the right to enforce any obligation
owed to him or her or it by the Supplier under this Part D, in his or her or its
own right under section 1(1) of the CRTPA.

Further, the Supplier must ensure that the CRTPA will apply to any Sub-
Contract to the extent necessary to ensure that any Fair Deal Employee will
have the right to enforce any obligation owed to them by the Subcontractor
in his or her or its own right under section 1(1) of the CRTPA.

What happens if there is a breach of this Part D

The Supplier agrees to notify the Buyer should it breach any obligations it has
under this Part D and agrees that the Buyer shall be entitled to terminate its
Contract for material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation
it has under this Part D; or

commits a breach of any provision or obligation it has under this Part D
which, where capable of remedy, it fails to remedy within a reasonable time
and in any event within 28 days of the date of a notice from the Buyer giving
particulars of the breach and requiring the Supplier to remedy it. Transferring
New Fair Deal Employees

Save on expiry or termination of this Contract, if the employment of any Fair
Deal Employee transfers to another employer (by way of a transfer under the
Employment Regulations) the Supplier shall and shall procure that any relevant
Subcontractor shall:

8.1.1 consult with and inform those Fair Deal Employees of the
pension provisions relating to that transfer; and

8.1.2 procure that the employer to which the Fair Deal Employees are
transferred (the "New Employer") complies with the provisions
of this Part D and its Annexes provided that references to the
"Supplier" will become references to the New Employer,
references to "Relevant Transfer Date" will become references
to the date of the transfer to the New Employer and references
to "Fair Deal Employees" will become references to the Fair Deal
Employees so transferred to the New Employer.

What happens to pensions if this Contract ends

The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to
pension issues on expiry or termination of this Contract.

Broadly Comparable Pension Schemes

10.1 If either:

10.1.1 the terms of any of Paragraphs 2.2 of Annex D1: CSPS,
5.2 of Annex D2: NHSPS and or 4 of Annex D3: LGPS
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10.1.2

apply; and/or

the Buyer agrees, having considered the exceptional cases
provided for in New Fair Deal, (such agreement not to be
unreasonably withheld) that the Supplier (and/or its
Subcontractors, if any) need not continue to provide the Fair
Deal Employees, who continue to qualify for Fair Deal
Protection, with access to the appropriate Statutory Scheme;

the Supplier must (and must, where relevant, procure that each of its
Subcontractors will) ensure that, with effect from the Relevant Transfer Date
or if later cessation of participation in the Statutory Scheme until the day
before the Service Transfer Date, the relevant Fair Deal Employees will be
eligible for membership of a pension scheme under which the benefits are
Broadly Comparable to those provided under the relevant Statutory
Scheme, and then on such terms as may be decided by the Buyer.

10.2 Where the Supplier has set up a Broadly Comparable pension scheme or
schemes pursuant to the provisions of Paragraph 10.1, the Supplier shall
(and shall procure that any of its Subcontractors shall):

10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid
certificate of broad comparability covering all relevant Fair Deal
Employees, as soon as it is able to do so and in any event no
later than 28 days before the Relevant Transfer Date;

fully fund any such Broadly Comparable pension scheme in
accordance with the funding requirements set by that Broadly
Comparable pension scheme’s Actuary or by the Government
Actuary’s Department for the period ending on the Service
Transfer Date;

instruct any such Broadly Comparable pension scheme’s
Actuary to, and to provide all such co-operation and assistance
in respect of any such Broadly Comparable pension scheme as
the Replacement Supplier and/or CCS and/or NHS Pension
and/or CSPS and/or the relevant Administering Authority and/or
the Buyer may reasonably require, to enable the Replacement
Supplier to participate in the appropriate Statutory Scheme in
respect of any Fair Deal Employee that remain eligible for New
Fair Deal protection following a Service Transfer;

provide a replacement Broadly Comparable pension scheme
with immediate effect for those Fair Deal Employees who are
still employed by the Supplier and/or relevant Subcontractor
and are still eligible for New Fair Deal protection in the event
that the Supplier and/or Subcontractor's Broadly Comparable
pension scheme is terminated;

allow and make all necessary arrangements to effect, in respect
of any Fair Deal Employee that remains eligible for New Fair
Deal protection, following a Service Transfer, the bulk transfer of
past service from any such Broadly Comparable pension
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scheme into the relevant Statutory Scheme and as is relevant on
a day for day service basis and to give effect to any transfer of
accrued rights required as part of participation under New Fair
Deal. For the avoidance of doubt, should the amount offered by
the Broadly Comparable pension scheme be less than the
amount required by the appropriate Statutory Scheme to fund
day for day service ("Shortfall"), the Supplier or the
Subcontractor (as agreed between them) must pay the Statutory
Scheme, as required, provided that in the absence of any
agreement between the Supplier and any Subcontractor, the
Shortfall shall be paid by the Supplier; and

10.2.6 indemnify CCS and/or the Buyer and/or NHS Pension and/or CSPS and/or the
relevant Administering Authority and/or on demand for any failure to pay the Shortfall
as required under Paragraph 10.2.5 above.

Annex D1:

Civil Service Pensions Schemes (CSPS)

1.

Definitions

In this Annex D1: CSPS to Part D: Pensions, the following words have the
following meanings and they shall supplement Joint Schedule 1 (Definitions):

"CSPS an admission agreement in the form available on the Civil
Admission Service Pensions website immediately prior to the
Agreement" Relevant Transfer Date to be entered into for the CSPS
in respect of the Services;

"CSPS any Fair Deal Employee who at the relevant time is an
Eligible eligible employee as defined in the CSPS Admission
Employee" Agreement;

"CSPS" the Principal Civil Service Pension Scheme available to

Civil Servants and employees of bodies under
Schedule 1 of the Superannuation Act 1972 (and
eligible employees of other bodies admitted to
participate under a determination under section 25 of
the Public Service Pensions Act 2013), as governed
by rules adopted by Parliament; the Partnership
Pension Account and its (i) Il health Benefits
Arrangements and (ii) Death Benefits Arrangements;
the Civil Service Additional Voluntary Contribution
Scheme; [Delete after 30 September 2018: the
Designated Stakeholder Pension Scheme which is
scheduled to close to new members in September
2018] and "alpha" introduced under The Public
Service (Civil Servants and Others) Pensions
Regulations 2014.

2,

Access to equivalent pension schemes after transfer
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2.1 The Supplier shall procure that the Fair Deal Employees, shall be either
admitted into, or offered continued membership of, the relevant section of the
CSPS that they currently contribute to, or were eligible to join immediately
prior to the Relevant Transfer Date or became eligible to join on the Relevant
Transfer Date and the Supplier shall procure that the Fair Deal Employees
continue to accrue benefits in accordance with the provisions governing the
relevant section of the CSPS for service from (and including) the Relevant
Transfer Date.

2.2 The Supplier undertakes that should it cease to participate in the CSPS for whatever
reason at a time when it has CSPS Eligible Employees, that it will, at no extra cost to
the Buyer, provide to any Fair Deal Employee who immediately prior to such
cessation of participation remained a CSPS Eligible Employee with access to a
pension scheme which is Broadly Comparable to the CSPS on the date the CSPS
Eligible Employees ceased to participate in the CSPS.

Annex D2: NHS Pension Schemes
1. Definitions

In this Annex D2: NHSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Direction Letter" An NHS Pensions Direction or Determination (as
appropriate) issued by the Secretary of State in
exercise of the powers conferred by section 7 of the
Superannuation (Miscellaneous Provisions) Act 1967
or by section 25 of the Public Service Pensions

Act 2013 (as appropriate) and issued to the Supplier
or a Subcontractor of the Supplier (as appropriate)
relating to the terms of participation of the Supplier or
Subcontractor in the NHSPS in respect of the NHSPS
Eligible Employees;
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NHSPS Eligible
Employees"

each of the Fair Deal Employees who at a Relevant
Transfer Date was a member of, or was entitled to
become a member of, or but for their compulsory
transfer of employment would have been entitled
to be or become a member of, the NHSPS as a
result of either:

their employment with the Buyer, an NHS Body or
other employer which participates automatically in
the NHSPS; or

their employment with a Former Supplier who
provides access to the NHSPS pursuant to an
NHS Pensions Direction or Determination (as
appropriate) issued by the Secretary of State in
exercise of the powers conferred by section 7 of
the Superannuation (Miscellaneous Provisions)
Act 1967 or by section 25 of the Public Service
Pensions Act 2013 (as appropriate) in respect of
their employment with that Former Supplier (on the
basis that they are entitled to protection under New
Fair Deal and were permitted to re-join the
NHSPS, having been formerly in employment with
the Buyer, an NHS Body or other employer who
participated automatically in the NHSPS in
connection with the Services, prior to being
employed by the Former Supplier),

and, in each case, being continuously engaged for
more than fifty per cent (560%) of their employed
time in the delivery of services (the same as or
similar to the Services).

For the avoidance of doubt, an individual who is in or
entitled to become a member of the NHSPS as a
result of being engaged in the Services and being
covered by an "open" Direction Letter or other
NHSPS "access" facility but who has never been
employed directly by an NHS Body (or other body
which participates automatically in the NHSPS) is
not an NHSPS Eligible Employee;

"NHS Body"

has the meaning given to it in section 275 of the
National Health Service Act 2006 as amended by
section 138(2)(c) of Schedule 4 to the Health and
Social Care Act 2012;

"NHS
Pensions"

NHS Pensions as the administrators of the NHSPS
or
such other body as may from time to time be
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responsible for relevant administrative functions of
the NHSPS;

"NHSPS"

the National Health Service Pension Scheme for
England and Wales, established pursuant to the
Superannuation Act 1972 and governed by
subsequent regulations under that Act including
the NHS Pension Scheme Regulations;

"NHS

Pension
Scheme
Arrears"

any failure on the part of the Supplier or its
Subcontractors (if any) to pay employer’s
contributions or deduct and pay across employee’s
contributions to the NHSPS or meet any other
financial obligations under the NHSPS or any
Direction Letter in respect of the NHSPS Eligible
Employees;

"NHS
Pension
Scheme
Regulation
s"

as appropriate, any or all of the National Health
Service Pension Scheme Regulations 1995 (Sl
1995/300), the National Health Service Pension
Scheme

Regulations 2008 (SI 2008/653), the National
Health Service Pension Scheme Regulations 2015
(2015/94) and any subsequent regulations made in
respect of the NHSPS, each as amended from time
to time;

"NHS
Premature
Retirement
Rights"

rights to which any Fair Deal Employee (had they

remained in the employment of the Buyer, an NHS

Body or other employer which participates

automatically in the NHSPS) would have been or

are entitled under the NHS Pension Scheme

Regulations, the NHS Compensation for

Premature Retirement Regulations 2002 (SI

2002/1311), the NHS (Injury Benefits) Regulations

1995 (SI 1995/866) and

section 45 of the General Whitley Council
conditions of service, or any other legislative or
contractual provision which replaces, amends,
extends or consolidates the same from time to time;

"Pensi
on
Benefi
ts"

any benefits payable in respect of an individual

(including but not limited to pensions related
allowances and lump sums) relating to old age,
invalidity or survivor’'s benefits provided under an
occupational pension scheme; and

"Retirem
ent
Benefits
Scheme"

a pension scheme registered under Chapter 2 of Part

4 of the Finance Act 2004.

2.

Membership of the NHS Pension Scheme
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2.1

2.2

2.3

2.4

2.5

In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors
to which the employment of any NHSPS Eligible Employee compulsorily
transfers as a result of the award of this Contract, if not an NHS Body or other
employer which participates automatically in the NHSPS, must by or as soon
as reasonably practicable after the Relevant Transfer Date, each secure a
Direction Letter to enable the NHSPS Eligible Employees to retain either
continuous active membership of or eligibility for, the NHSPS for so long as
they remain employed in connection with the delivery of the Services under this
Contract, and have a right to membership or eligibility of that scheme under the
terms of the Direction Letter.

The Supplier must supply to the Buyer by or as soon as reasonably practicable
after the Relevant Transfer Date a complete copy of each Direction Letter.

The Supplier must ensure (and procure that each of its Subcontractors (if any)
ensures) that all of its NHSPS Eligible Employees have a contractual right to
continuous active membership of or eligibility for the NHSPS for so long as they
have a right to membership or eligibility of that scheme under the terms of the
Direction Letter.

The Supplier will (and will procure that its Subcontractors (if any) will) comply
with the terms of the Direction Letter, the NHS Pension Scheme Regulations
(including any terms which change as a result of changes in Law) and any
relevant policy issued by the Department of Health in respect of the NHSPS
Eligible Employees for so long as it remains bound by the terms of any such
Direction Letter.

Where any employee omitted from the Direction Letter supplied in accordance
with Paragraph 2 of this Annex are subsequently found to be an NHSPS
Eligible Employee, the Supplier will (and will procure that its Subcontractors (if
any) will) treat that person as if they had been an NHSPS Eligible Employee
from the Relevant Transfer Date so that their Pension Benefits and NHS
Premature Retirement Rights are not adversely affected.

The Supplier will (and will procure that its Subcontractors (if any) will) as soon
as reasonably practicable and at its (or its Subcontractor’s) cost, obtain any
guarantee, bond or indemnity that may from time to time be required by the
Secretary of State for Health.

Access to NHS Pension Schemes after transfer

The Supplier will procure that with effect from the Relevant Transfer Date the
NHSPS Eligible Employees shall be either eligible for or remain in continuous
active membership of (as the case may be) the NHSPS for employment from (and
including) the Relevant Transfer Date.

Continuation of early retirement rights after transfer

From the Relevant Transfer Date until the Service Transfer Date, the Supplier
must provide (and/or must ensure that its Subcontractors (if any) provide) NHS
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5.1

5.2

6.1

6.2

Premature Retirement Rights in respect of the NHSPS Eligible Employees that
are identical to the benefits they would have received had they remained
employees of the Buyer, an NHS Body or other employer which participates
automatically in the NHSPS.

What the buyer do if the Supplier breaches its pension obligations

The Supplier agrees that the Buyer is entitled to make arrangements with NHS
Pensions for the Buyer to be notified if the Supplier (or its Subcontractor)
breaches the terms of its Direction Letter. Notwithstanding the provisions of
the foregoing, the Supplier shall notify the Buyer in the event that it (or its
Subcontractor) breaches the terms of its Direction Letter.

If the Buyer is entitled to terminate the Contract or the Supplier (or its
Subcontractor, if relevant) ceases to participate in the NHSPS for whatever
other reason, the Buyer may in its sole discretion, and instead of exercising its
right to terminate this Contract where relevant, permit the Supplier (or any such
Subcontractor, as appropriate) to offer Broadly Comparable Pension Benefits,
on such terms as decided by the Buyer. The provisions of Paragraph 10 (Bulk
Transfer Obligations in relation to any Broadly Comparable pension scheme)
of Part D: Pensions shall apply in relation to any Broadly Comparable pension
scheme established by the Supplier or its Subcontractors.

In addition to the Buyer's right to terminate the Contract, if the Buyer is
notified by NHS Pensions of any NHS Pension Scheme Arrears, the Buyer
will be entitled to deduct all or part of those arrears from any amount due to
be paid under this Contract or otherwise.

Compensation when pension scheme access can’t be provided

If the Supplier (or its Subcontractor, if relevant) is unable to provide the
NHSPS Eligible Employees with either:

6.1.1 membership of the NHSPS (having used its best
endeavours to secure a Direction Letter); or

6.1.2 access to a Broadly Comparable pension scheme,

the Buyer may in its sole discretion permit the Supplier (or any of its
Subcontractors) to compensate the NHSPS Eligible Employees in a manner
that is Broadly Comparable or equivalent in cash terms, the Supplier (or
Subcontractor as relevant) having consulted with a view to reaching
agreement with any recognised trade union or, in the absence of such body,
the NHSPS Eligible Employees. The Supplier must meet (or must procure
that the relevant Subcontractor meets) the costs of the Buyer determining
whether the level of compensation offered is reasonable in the
circumstances.

This flexibility for the Buyer to allow compensation in place of Pension
Benefits is in addition to and not instead of the Buyer’s right to terminate the
Contract.

Indemnities that a Supplier must give
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7.1 The Supplier must indemnify and keep indemnified the CCS, the Buyer and
any Replacement Supplier against all Losses arising out of any claim by any
NHSPS Eligible Employee that the provision of (or failure to provide) Pension
Benefits and NHS Premature Retirement Rights from the Relevant Transfer
Date, or the level of such benefit provided, constitutes a breach of his or her
employment rights.

8. The Supplier must indemnify and keep indemnified the Buyer, NHS
Pensions and any Replacement Supplier against all Losses arising out of
the Supplier (or its Subcontractor) allowing anyone who is not an NHSPS
Eligible Employee to join or claim membership of the NHSPS at any time
during the Contract Period.

Subcontractors

8.1 If the Supplier enters into a Sub-Contract for the delivery of all or part or any
component of the Services which will involve the transfer of employment of
any NHSPS Eligible Employee it will impose obligations on its Subcontractor
in identical terms as those imposed on the Supplier in relation to Pension
Benefits and NHS Premature Retirement Rights by this Annex, including
requiring that:

8.1.1 if the Supplier has secured a Direction Letter, the Subcontractor
also secures a Direction Letter in respect of the NHSPS Eligible
Employees for their future service with the Subcontractor as a
condition of being awarded the Sub-Contract and the Supplier
shall be responsible for ensuring that the Buyer receives a
complete copy of each such Subcontractor direction letter as
soon as reasonably practicable; or

8.1.2 if, in accordance with Paragraph 4 of this Annex, the Supplier
has offered the NHSPS Eligible Employees access to a pension
scheme under which the benefits are Broadly Comparable to
those provided under the NHSPS, the Subcontractor either
secures a Direction Letter in respect of the NHSPS Eligible
Employees or (with the prior consent of the Buyer) provides
NHSPS Eligible Employees with access to a scheme with
Pension Benefits which are Broadly Comparable to those
provided under the NHSPS whereupon the provisions of
Paragraph 10 below (Bulk Transfer Obligations in relation to any
Broadly Comparable Scheme) shall apply.

8.2  The Supplier shall procure that each Subcontractor provides indemnities to
the Buyer, NHS Pensions and/or any Replacement Supplier and/or
Replacement Subcontractor that are identical to the indemnities set out in
Paragraph 7 of this Annex D2. Where a Subcontractor fails to satisfy any claim
made under such one or more indemnities, the Supplier will be liable for
satisfying any such claim as if it had provided the indemnity itself.



Annex D3:
Local Government Pension Schemes (LGPS)

[Guidance: Note the LGPS unlike the CSPS & NHSPS is a funded scheme which
has associated cost implications as follows:

There is not 1 LGPS but approx. 90 different Funds, each with their own separate
Scheme Employer and Administering Authority, it is important to identify the correct
one(s) and amend the definition of "Fund" accordingly.

It is important to check whether CCS and or the Buyer can actually participate in the
LGPS. Where a government department is taking on services which were formerly the
responsibility of a Local Authority it may be necessary to obtain secretary of state
approval for participation in the LGPS, this is because the services are being provided
to Gov. Dept. and not to a Local Authority.

Unlike New Fair Deal the 2007 Best Value pension direction does not provide a right
to bulk transfer past service. Whilst typically before the 2007 direction LA did provide
such a right, it is a significant additional cost and therefore bulk transfer wording has
been excluded. If required take legal advice due to the exceptionally high costs which
can result from a requirement to provide bulk transfers.]

1. Definitions

1.1 In this Annex D3: LGPS to Part D: Pensions, the following words have the
following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Administerin relation to the Fund [insert name],the relevant
g Authority" Administering Authority of that Fund for the purposes
of the Local Government Pension Scheme
Regulations 2013;

"Fund Actuary" je actuary to a Fund appointed by the Administering
Authority of that Fund;

"Fund" [insert name], a pension fund within the LGPS;

"LGPS" le Local Government Pension Scheme as governed by
the LGPS Regulations, and any other regulations (in
each case as amended from time to time) which are
from time to time applicable to the Local Government
Pension Scheme;

"LGPS h admission agreement within the meaning in Schedule
Admission 1 of the Local Government Pension Scheme
Agreement" Regulations 2013;

"LGPS n admission body (within the meaning of Part 3 of
Admission Schedule 2 of the Local Government Pension
Body" Scheme

Regulations 2013);




"LGPS ny Fair Deal Employee who at the relevant time is an
Eligible eligible employee as defined in the LGPS Admission
Employees Agreement or otherwise any Fair Deal Employees who
" immediately before the Relevant Transfer Date was a
member of, or was entitled to become a member of, or
but for their compulsory transfer of employment would
have been entitled to be or become a member of, the
LGPS or of a scheme Broadly Comparable to the LGPS;
and

"LGPS iIe Local Government Pension Scheme Regulations 2013
Regulations” (S1 2013/2356) and The Local Government Pension
Scheme (Transitional Provisions, Savings and
Amendment) Regulations 2014, and any other
regulations (in each case as amended from time to
time) which are from time to time applicable to the
LGPS.

2.1

2.2

2.3

2.4

Supplier must become a LGPS admission body

Where the Supplier employs any LGPS Eligible Employees from a Relevant
Transfer Date, the Supplier shall become an LGPS Admission Body and
shall on or before the Relevant Transfer Date enter into a LGPS Admission
Agreement with the Administering Authority which will have effect from and
including the Relevant Transfer Date.

The LGPS Admission Agreement must ensure that all LGPS Eligible
Employees covered by that Agreement who were active LGPS members
immediately before the Relevant Transfer Date are admitted to the LGPS
with effect on and from the Relevant Transfer Date. Any LGPS Eligible
Employees who were eligible to join the LGPS but were not active LGPS
members immediately before the Relevant Transfer Date must retain the
ability to join the LGPS after the Relevant Transfer Date if they wish to do
SO.

The Supplier shall provide any indemnity, bond or guarantee
required by an Administering Authority in relation to an LGPS
Admission Agreement.

The Supplier shall not automatically enrol or re-enrol for the purposes of the
Pensions Act 2008 any LGPS Eligible Employees in any pension scheme
other than the LGPS.

Right of set-off

The Buyer shall have a right to set off against any payments due to the Supplier
under the Contract an amount equal to any overdue employer and employee
contributions and other payments (and interest payable under the LGPS
Regulations) due from the Supplier (or from any relevant Subcontractor) under
an LGPS Admission Agreement and shall pay such amount to the relevant
Fund.
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4,

[Guidance: Placeholder for Pension Schemes other than LGPS, CSPS & NHSPS]

Supplier ceases to be an LGPS Admission Body

If the Supplier employs any LGPS Eligible Employees from a Relevant Transfer
Date and the Supplier either cannot or does not participate in the LGPS, the
Supplier shall offer such LGPS Eligible Employee membership of a pension
scheme Broadly Comparable to the LGPS.

Discretionary benefits

Where the Supplier is an LGPS Admission Body, the Supplier shall award
benefits to the LGPS Eligible Employees under the LGPS in circumstances
where the LGPS Eligible Employees would have received such benefits had
they still been employed by their previous employer. Where such benefits are
of a discretionary nature, they shall be awarded on the basis of the previous
employer’s written policy in relation to such benefits at the time of the Relevant
Transfer Date.Annex D4: Other Schemes

Part E: Staff Transfer on Exit

1.

1.1

1.2

Obligations before a Staff Transfer

The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service
Transfer or intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any
Partial Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided
that the Buyer shall only be entitled to make one such request
in any 6 Month period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Laws, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's
Provisional Supplier Personnel List and it shall provide an updated
Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier
shall provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final
Supplier Personnel List, which shall identify the basis upon which they are
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Transferring Supplier Employees and (ii) the Staffing Information in relation
to the Supplier’s Final Supplier Personnel List (insofar as such information
has not previously been provided).

1.3 The Buyer shall be permitted to use and disclose information provided by
the Supplier under paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

1.4  The Supplier warrants, for the benefit of The Buyer, any Replacement
Supplier, and any Replacement Subcontractor that all information provided
pursuant to paragraphs 1.1 and 1.2 shall be true and accurate in all material
respects at the time of providing the information.

1.5  From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and
1.1.3, the Supplier agrees that it shall not assign any person to the provision
of the Services who is not listed on the Supplier's Provisional Supplier
Personnel List and shall, unless otherwise instructed by the Buyer (acting
reasonably):

not replace or re-deploy any Supplier Personnel listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions

of employment as the person he/she replaces

not make, promise, propose, permit or implement any material changes to the terms
and conditions of (i) employment and/or (ii) pensions, retirement and death
benefits (including not to make pensionable any category of earnings which
were not previously pensionable or reduce the pension contributions payable)
of the Supplier Personnel (including any payments connected with the
termination of employment);

1.5.1

1.5.2

1.5.3

1.5.4

1.5.5

not increase the proportion of working time spent on the
Services (or the relevant part of the Services) by any of the
Supplier Personnel save for fulfiling assignments and
projects previously scheduled and agreed;

not introduce any new contractual or customary practice
concerning the making of any lump sum payment on the
termination of employment of any employees listed on the
Supplier's Provisional Supplier Personnel List;

not increase or reduce the total number of employees so
engaged, or deploy any other person to perform the Services
(or the relevant part of the Services);

not terminate or give notice to terminate the employment or
contracts of any persons on the Supplier's Provisional
Supplier Personnel List save by due disciplinary process;

not dissuade or discourage any employees engaged in the
provision of the Services from transferring their employment
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to the Buyer and/or the Replacement Supplier and/or
Replacement Subcontractor;

1.5.6 give the Buyer and/or the Replacement Supplier and/or
Replacement Subcontractor reasonable access to Supplier
Personnel and/or their consultation representatives to inform
them of the intended transfer and consult any measures
envisaged by the Buyer, Replacement Supplier and/or
Replacement Subcontractor in respect of persons expected to
be Transferring Supplier Employees;

1.5.7 co-operate with the Buyer and the Replacement Supplier to
ensure an effective consultation process and smooth transfer
in respect of Transferring Supplier Employees in line with
good employee relations and the effective continuity of the
Services, and to allow for participation in any pension
arrangements to be put in place to comply with New Fair Deal;

1.5.8 promptly notify the Buyer or, at the direction of the Buyer,
any Replacement Supplier and any Replacement
Subcontractor of any notice to terminate employment given
by the Supplier or received from any persons listed on the
Supplier's Provisional Supplier Personnel List regardless of
when such notice takes effect;

1.5.9 not for a period of 12 Months from the Service Transfer
Date re-employ or re-engage or entice any employees,
suppliers or
Subcontractors whose employment or engagement is
transferred to the Buyer and/or the Replacement Supplier
(unless otherwise instructed by the Buyer (acting
reasonably));

1.5.10 not to adversely affect pension rights accrued by all and any
Fair Deal Employees in the period ending on the Service
Transfer Date;

1.5.11 fully fund any Broadly Comparable pension schemes set up
by the Supplier;

1.5.12 maintain such documents and information as will be
reasonably required to manage the pension aspects of any
onward transfer of any person engaged or employed by the
Supplier or any Subcontractor in the provision of the Services
on the expiry or termination of this Contract (including without
limitation identification of the Fair Deal Employees);

1.5.13 promptly provide to the Buyer such documents and information
mentioned in Paragraph 3.1.1 of Part D: Pensions which the
Buyer may reasonably request in advance of the expiry or
termination of this Contract; and

1.5.14 fully co-operate (and procure that the trustees of any
Broadly Comparable pension scheme shall fully co-operate)
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1.6

1.7

2.

2.1

with the reasonable requests of the Supplier relating to any
administrative tasks necessary to deal with the pension
aspects of any onward transfer of any person engaged or
employed by the Supplier or any Subcontractor in the
provision of the Services on the expiry or termination of this
Contract.

On or around each anniversary of the Effective Date and up to four times
during the last 12 Months of the Term, the Buyer may make written requests
to the Supplier for information relating to the manner in which the Services
are organised. Within

20 Working Days of receipt of a written request the Supplier shall
provide such information as the Buyer may reasonably require which
shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership
of any of the Fair Deal Schemes (as defined in Part D:
Pensions); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide all reasonable cooperation and assistance to the
Buyer, any Replacement Supplier and/or any Replacement Subcontractor to
ensure the smooth transfer of the Transferring Supplier Employees on the
Service Transfer Date including providing sufficient information in advance
of the Service Transfer Date to ensure that all necessary payroll
arrangements can be made to enable the Transferring Supplier Employees
to be paid as appropriate. Without prejudice to the generality of the
foregoing, within 5 Working Days following the Service Transfer Date, the
Supplier shall provide to the Buyer or, at the direction of the Buyer, to any
Replacement Supplier and/or any Replacement Subcontractor (as
appropriate), in respect of each person on the Supplier's Final Supplier
Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

A change in the identity of the supplier of the Services (or part of the
Services), howsoever arising, may constitute a Relevant Transfer to which
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2.2

2.3

2.4

2.5

the Employment Regulations will apply. The Buyer and the Supplier agree
that where a Relevant Transfer occurs, the contracts of employment
between the Supplier and the Transferring Supplier Employees (except in
relation to any contract terms disapplied through operation of regulation
10(2) of the Employment Regulations) will have effect on and from the
Service Transfer Date as if originally made between the Replacement
Supplier and/or a Replacement Subcontractor (as the case may be) and
each such Transferring Supplier Employee.

The Supplier shall comply with all its obligations in respect of the
Transferring Supplier Employees arising under the Employment Regulations
in respect of the period up to (and including) the Service Transfer Date
including (without Ilimit) the payment of all remuneration, benefits,
entittements, PAYE, national insurance contributions and pension
contributions and all such sums due as a result of any Fair Deal Employees'
participation in the Fair Deal Schemes (as defined in Part D: Pensions).

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of any act or omission of the
Supplier or any Subcontractor in respect of any Transferring Supplier
Employee or any appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee whether
occurring before, on or after the Service Transfer Date.

The indemnity in paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date.

Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is
not identified in the Supplier's Final Transferring Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier,
that his/her contract of employment has been transferred from the
Supplier to the Replacement Supplier and/or Replacement Subcontractor
pursuant to the Employment Regulations then.

2.5.1 the Replacement Supplier and/or Replacement
Subcontractor will, within 5 Working Days of becoming
aware of that fact, notify the Buyer and the Supplier in
writing;

252 the Supplier may offer employment to such person, or take
such other steps as it considered appropriate to resolve the
matter, within
10 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor; if such offer of
employment is accepted, the Replacement Supplier and/or
Replacement Subcontractor shall immediately release the
person from its employment;

253 if after the period referred to in Paragraph 2.5.2 no such offer
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2.6

2.7

2.8

2.9

2.10

has been made, or such offer has been made but not
accepted, the Replacement Supplier and/or Replacement
Subcontractor may within & Working Days give notice to
terminate the employment of such person;

1. and subject to the Replacement Supplier's and/or Replacement
Subcontractor's compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier
will indemnify the Replacement Supplier and/or Replacement
Subcontractor against all Employee Liabilities arising out of the
termination of the employment of any of the Supplier's employees
referred to in Paragraph 2.5.

The indemnity in Paragraph 2.5 shall not apply to:

2.6.1 (a) any claim for discrimination, including on the grounds of
sex, race, disability, age, gender reassignment, marriage or
civil partnership, pregnancy and maternity or sexual
orientation, religion or belief, or equal pay or compensation for
less favourable treatment of part-time workers or fixed-term
employees, arising as a result of any alleged act or omission
of the Replacement Supplier and/or Replacement
Subcontractor, or

2.6.2 (b)  any claim that the termination of employment was
unfair because the Replacement Supplier and/or
Replacement Subcontractor neglected to follow a fair
dismissal procedure.

The indemnity in Paragraph 2.5 shall not apply to any termination of
employment occurring later than 3 Months from the Service Transfer
Date.

If at any point the Replacement Supplier and/or Replacement Subcontractor
accepts the employment of any such person as is described in Paragraph
2.5, such person shall be treated as a Transferring Supplier Employee and
Paragraph 2.5 shall cease to apply to such person.

The Supplier shall promptly provide the Buyer and any Replacement Supplier
and/or Replacement Subcontractor, in writing such information as is
necessary to enable the Buyer, the Replacement Supplier and/or
Replacement Subcontractor to carry out their respective duties under
regulation 13 of the Employment Regulations. The Buyer shall procure that
the Replacement Supplier and/or Replacement Subcontractor, shall promptly
provide to the Supplier and each Subcontractor in writing such information
as is necessary to enable the Supplier and each Subcontractor to carry out
their respective duties under regulation 13 of the Employment Regulations.

Subject to Paragraph 2.9, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of any act or omission, whether occurring
before, on or after the Service Transfer Date, of the Replacement Supplier
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2.11

and/or Replacement Subcontractor in respect of any Transferring Supplier
Employee or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier Employee.

The indemnity in Paragraph 2.10 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier and/or any Sub-contractor (as applicable) whether occurring or
having its origin before, on or after the Service Transfer Date, including
any Employee Liabilities arising from the failure by the Supplier and/or any
Subcontractor (as applicable) to comply with its obligations under the
Employment Regulations, or to the extent the Employee Liabilities arise
out of the termination of employment of any person who is not identified
in the Supplier's Final Supplier Personnel List in accordance with
Paragraph 2.5 (and subject to the limitations set out in Paragraphs 2.6
and 2.7 above).
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Call-Off Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

1.1The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’s Obligations

2.1The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

2.2The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables. The Supplier and the Buyer must provide each other with any
information relevant to meeting this objective.

2.3In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for the
Buyer's Approval. The Continuous Improvement Plan must include, as a
minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving
technologies;

2.3.2 changes in business processes of the Supplier or the Buyer
and ways of working that would provide cost savings and/or
enhanced benefits to the Buyer (such as methods of
interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the
Deliverables including the quality, responsiveness, procedures,
benchmarking methods, likely performance mechanisms and
customer support services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the
Supplier's operations and supply-chains relating to the
Deliverables, and identifying opportunities to assist the Buyer in
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meeting their sustainability objectives.
2.4The initial Continuous Improvement Plan for the first (15!) Contract Year shall
be submitted by the Supplier to the Buyer for Approval within one hundred
(100) Working Days of the first Order or six (6) Months following the Start Date,
whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working
Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working
Days of receipt of notice of rejection, submit a revised Continuous Improvement
Plan reflecting the changes required. Once Approved, it becomes the
Continuous Improvement Plan for the purposes of this Contract.

2.6The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.71f the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the Supplier
must implement such Variation at no additional cost to the Buyer or CCS.

2.80nce the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to
implement any agreed deliverables in accordance with the
Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible
following the start of each quarter (or as otherwise agreed
between the Parties) to review the Supplier's progress against
the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10 All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made pursuant to
it and the costs of implementing any improvement, shall have no effect on and
are included in the Charges.

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings shall be
passed on to the Buyer by way of a consequential and immediate reduction in the
Charges for the Deliverables.
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212 At any time during the Contract Period of the Call-Off Contract, the
Supplier may make a proposal for gainshare. If the Buyer deems gainshare to
be applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be implemented
in accordance with an agreed gainshare ratio.

Call-Off Schedule 4 (Call Off Tender)

The Call-Off tender for Funding Service — Run and Refine Contract which was submitted

includes the following documentation:

® Financial Viability Risk Assessment Tool
® Supplier Security Questionnaire
@® Price Evaluation Model

® The Supplier's Technical Quality Response, Cultural Fit Response and Social

Value Response

These documents are set out in Call-Off Schedule 4 Appendix 1

Call-Off Schedule 4 Appendix 1
Supplier FVRAT

[REDACTED]
Supplier FVRAT 1

Supplier Security Questionnaire

[REDACTED]

Supplier Security Questionnaire 1

Supplier Commercial Response
Found in Call-Off Schedule 5 Appendix 2
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Supplier’s Technical Quality Response, Cultural Fit Response and Social Value

Response

Technical Quality Weighting: 40%

Ref Question Weighting
and length
1.A.1 Please describe how you will ensure adherence to the High — 10%
Government Digital Service (GDS) standards in creating
and maintaining digital products. Within your response, 3 Pages Max

please set out how you will:

e Ensure that products are designed in accordance with
GOV.UK Service Manual principles and guidelines,
DfE Design Manual standards and use GOV.UK
Design System patterns, styles, and components.

o Comply with accessibility regulations and follow
inclusive design practices.

e Apply GDS principles throughout the design and

development lifecycle, ensuring continuous compliance

as the guidelines evolve.

e Conduct regular assessments and code reviews
aligned with GDS requirements.

e Design the end-to-end service for online and offline
channels considering assisted digital options.

e Ensure that all content produced is in line with the
GOV.UK style guide, the DfE content style as
published in the DfE Design Manual and meets plain
English guidelines.

84



Technical Quality Weighting: 40%
Ref Question Weighting
and length
1.A.2 Please describe how you will, throughout the delivery of Weighting:
the contract, plan and deliver research which leads to the | High- 10%

creation and improvement of user-centred digital products
at all stages of the agile life cycle. Please ensure you set
out within your response how you will:

Deliver reliable and rigorous user research,
incorporating the appropriate methods, at all stages
of the agile lifecycle.

Deliver high quality quantitative and qualitative
research insight in close collaboration with teams
and stakeholders at all stages of the agile lifecycle.
Describe how you intend to prioritise and
understand needs and behaviour and use insight to
underpin and drive design decisions when
designing content, products, and services.
Prioritise and understand needs and behaviour and
ensure user insight underpins and drives design
decisions.

3 pages max
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Technical Quality Weighting: 40%

Ref Question Weighting and
length
1.A3 Please describe how your content, service and interaction Weighting:
design specialists will achieve outcomes that successfully meet | Medium- 6%

set out

the needs of Funding Service users, with a focus on iterative
development and continuous improvement. Please ensure you

within your response how you will:

Identify the best methods to validate/ invalidate
assumptions, for example concept sketching, low/ high
fidelity prototypes (including the ability to prototype in
code), to deliver digital products that meet user needs.
Ensure successful delivery of digital products using an
iterative approach based on clear evidence and
outcomes and fostering continuous improvement.
Make and influence decisions based on user needs,
business requirements, available technology and value
for money.

Ensure your work meets GOV.UK Service Standards
and aligns with departmental assurance and
governance processes.

3 pages max
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Technical Quality Weighting: 40%

Ref Question Weighting and
length
1.A4 Please describe how you will deliver solutions within a PaaS Weighting:
environment on Azure, specifically focusing on Azure Very High—
Functions, App Services, and other serverless computing 16%

capabilities. How will you ensure scalability, cost-efficiency, and
effective management of a live service? Please ensure you set | 4 pages max
out within your response how you will:
e Leverage specific Azure services like Functions, App
Services, and Serverless architecture.
e Implement strategies for auto-scaling and resource
optimisation.
e Apply cost management techniques such as reserved
instances and monitoring tools.
¢ Implement performance monitoring with tools like Azure
Monitor and Application Insights.
¢ Manage incident response, fault tolerance, and disaster
recovery in a live service context.
e Ensure minimal service disruption through proactive
maintenance and performance monitoring.
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Technical Quality Weighting: 40%

Ref Question Weighting
and length
1.A.5 Please describe how you will implement DevOps Weighting:
practices, including CI/CD pipelines, to ensure high- Very High —
quality, efficient releases. Please ensure you set out within | 16%

your response how you will:

e Use specific tools (e.g., Azure DevOps Pipelines)
for automation.

e Automate builds, testing, and deployments
effectively.

e Manage environments (test, sandbox, pre-
production, and production) to avoid redundancy.

e Minimise risk through automated validation,
rollback processes, and proactive monitoring.

e Apply collaborative working practices to ensure
effective integration with development teams.

3 pages max
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Technical Quality Weighting: 40%

Ref Question Weighting
and length

1.A.6 Please describe how you will implement and optimise Weighting:
Domain Driven Design principles in a service-oriented High— 10%

architecture. Please ensure you set out within your
response how you will:
e Apply bounded contexts to isolate domain logic
effectively.
e Use aggregates, entities, and value objects to
structure the domain model.
e Implement collaborative modelling techniques to
align teams on domain concepts.
¢ Ensure domain models evolve alongside product
requirements.

3 pages max
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Technical Quality Weighting: 40%

Ref Question Weighting and
length
1.A7 Please describe how you will design and execute Weighting:
comprehensive test strategies for both functional and non- High— 10%

functional requirements. Please ensure you set out within your
response how you will:
e Develop functional, integration, and regression test

strategies.

e Use tools such as Selenium and SpecFlow for
automation.

e Implement continuous test automation within CI/CD
pipelines.

e Ensure coverage of performance and security testing
with clear metrics for test success.

3 pages max
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Technical Quality Weighting: 40%

Ref Question Weighting
and length
1.A8 Please describe how you will manage and integrate large- | Weighting:
scale data systems using technologies like SQL Medium- 6%
databases, Cosmos DB, and Service Bus. Please ensure
you set out within your response how you will: 2 page max

Manage Implement strategies for data consistency
across multiple platforms.

data performance through indexing and partitioning
strategies.

Apply best practices for secure data handling and
encryption.

Ensure efficient data integration with minimal
latency and redundancy.

Optimise data storage and retrieval strategies to
manage large datasets cost-effectively
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Technical Quality Weighting: 40%

Ref Question Weighting
and length
1.A.9 Please describe how you will ensure security and Weighting:
compliance within the service. Please ensure you set out | Medium— 6%
within your response how you will:
e Conduct IT Health Checks and penetration testing. | 2 page max

¢ Implement secure coding standards and continuous
security assessments.

e Address security concerns through proactive risk
management strategies.
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Technical Quality Weighting: 40%

Ref Question Weighting and
length
1.A10 Please provide a fully comprehensive resourcing plan that is Weighting:
specific to the delivery of this contract. Within your plan, please | High— 10%

ensure that you describe your approach to blended teams
(Inside IR35) and include:

The specific resources currently available to be
deployed during this contract period with evidence of
their suitability for the roles, and plans to recruit highly
skilled and experienced additional resources to support
this contract;

How you will ensure the blended teams across multiple
job families deployed by you (and your sub-contractors
where relevant) will provide a seamless experience to
the Buyer;

How you will scale up and down at pace, flexing
resource to manage demand and address shortages or
lack of availability of suitable resources during the
contract period;

How you will ensure deployed resources are suitably
qualified, experienced and aligned to the SFIA levels
and perform as such;

How you will select, manage and quality assure any
relevant sub-contractors who may be deploying
resources on your behalf through this contract; and
How you will remedy any deficiencies that you or the
Buyer identifies in the skills, capability and/or delivery
performance of deployed resources

3 pages max
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Cultural Fit Weighting: 10%

Ref Question Weighting and
length
1.B.1 | Please describe how you will support the Buyer to build its in-house | Weighting:
skills and capabilities (i.e., the Buyer’s internal capability) and how | 50%

you will support the Buyer in delivering high quality services during
this contract. Within your response, please set out:

e How you will ensure effective and efficient knowledge
management and transfer to the Buyers resources, and how
you will measure those activities;

e Your methodology for training, coaching and upskilling
Buyer's internal capability to ensure alignment;

e How you will contribute to the Buyer's communities of
practice as per the Call-Off Schedule 20.

e Evidence of supporting non-digital colleagues adopt user
centred practices that are aligned to GDS principles and
embed them into the agile workflow

3 pages max
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Cultural Fit Weighting: 10%

Ref | Question Weighting and
length
1.B.2 | Please provide details of how you will work with and build on the Weighting:
culture within the DfE of high-quality continuous delivery whilst 50%

maximising the efficiency of agile projects and delivering cost
effective digital services for this contract. Within your response,
please set out how you will:

Ensure cultural alignment with DfE team members to
provide harmony and drive excellent performance across
the blended team workforce as per the Call-Off Schedule
20;

Ensure a specific and proactive focus on agile continuous
improvement and rapidly identifying and remedying any
arising issues and shortfalls;

Work transparently and collaboratively with the project
teams and seek actionable feedback to resolve any issues
quickly and efficiently; and

Ensure successful onboarding/offboarding of added
resources through effective knowledge transfer with minimal
impact on velocity and quality of delivery to ensure a timely
transition

3 pages max
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Social Value Weighting: 10%

Ref | Question Weighting
and length

1.C.1 | Policy Outcome: Tackle economic inequality. Weighting:
50%

Describe the commitment your organisation will make to ensure that
opportunities under the contract deliver the Policy Outcome and
Award Criteria. Please include:

* your ‘Method Statement’, stating how you will achieve this and how
your commitment meets the Award Criteria, and

* a timed project plan and process, including how you will implement
your commitment and by when. Also, how you will monitor, measure
and report on your commitments/the impact of your proposals. You
should include but not be limited to:

+ timed action plan

* use of metrics

» tools/processes used to gather data
* reporting

+ feedback and improvement

* transparency

» how you will influence staff, suppliers, customers and communities
through the delivery of the contract to support the Policy Outcome,
e.g. engagement, co-design/creation, training and education,
partnering/collaborating, volunteering.

Bidder demonstrates:

* Model Award Criteria 2.3: Support educational attainment relevant
to the contract, including training schemes that address skills gaps
and result in recognised qualifications.

Activities that demonstrate and describe the tenderer’s existing or
planned:

» Delivery of apprenticeships, traineeships and T Level industry
placement opportunities (Level 2, 3 and 4+) in relation to the
contract

4 pages max
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Your response must also outline how you will meet the following KPlIs:

* Number of apprenticeship opportunities (Level 2, 3, and 4+)
created or retained under the contract, by UK region.

* Number of training opportunities (Level 2, 3, and 4+) created or
retained under the contract, other than apprentices, by UK
region.
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Social Value Weighting: 10%

Ref | Question Weighting
and length

1.C.2 | Policy Outcome: Tackle economic inequality. Weighting:
50%

Describe the commitment your organisation will make to
ensure that opportunities under the contract deliver the Policy
Outcome and Award Criteria. Please include:

« your ‘Method Statement’, stating how you will achieve this
and how your commitment meets the Award Criteria, and

« a timed project plan and process, including how you will
implement your commitment and by when. Also, how you will
monitor, measure and report on your commitments/the impact
of your proposals. You should include but not be limited to:

* timed action plan

» use of metrics

» tools/processes used to gather data
* reporting

» feedback and improvement

» transparency

» how you will influence staff, suppliers, customers and
communities through the delivery of the contract to support
the Policy Outcome, e.g. engagement, co-design/creation,
training and education, partnering/collaborating, volunteering.

Bidder demonstrates:

* MAC 2.2: Create employment and training opportunities
particularly for those who face barriers to employment and/or
who are located in deprived areas, and for people in
industries with known sKkills shortages or in high growth
sectors..

Activities that demonstrate and describe the tenderer’s
existing or planned:

4 pages max
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Understanding of employment and skills issues, and of
the skills and employment shortages of high growth
sectors relating to the contract. lllustrative examples:
demographics, skills shortages, new opportunities in
high growth sectors, groups under-represented in the
workforce (e.g. prison leavers, disabled people),
geographic/local community and skills/employment
challenges.

Your response must also outline how you will meet the
following KPlIs:

Number of full-time equivalent (FTE) employment

opportunities created under the contract, by UK region.

Number of training opportunities (Level 2, 3, and 4+)
created or retained under the contract, other than
apprentices, by UK region
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Call-Off Schedule 5 (Pricing Details and Expenses Policy)

1. Call-Off Contract Charges

1.1 The Supplier shall ensure:

1.1.1 as part of the Further Competition Procedure, its pricing for the

Deliverables are in accordance with the Buyer's Statement of
Requirements which shall be no greater than those based on the
Framework Prices set out in Framework Schedule 3 (Framework
Prices).

1.1.2 that all applicable Charges shall be calculated in accordance

with the Pricing Mechanism detailed in the Order Form (and, if
applicable, each SOW) using the following:

(a) the agreed Day Rates or other rates specified in this
Schedule for Supplier Staff providing the Deliverables (which
are exclusive of any applicable expenses and VAT);

(b) the number of Work Days, or pro rata portion of a Work
Day, that Supplier Staff work solely to provide the
Deliverables and meet the tasks sets out in the Order Form
and, if applicable, each SOW (between the applicable
SOW Start Date and SOW End Date).

1.2 Further to Paragraph 1.2 of Framework Schedule 3 (Framework Pricing),
the Supplier will provide a detailed breakdown of its Charges for the
Deliverables in sufficient detail to enable the Buyer to verify the accuracy
of any invoice submitted.

This detailed breakdown will be incorporated into each SOW and include

(but will not be limited to):

a role description of each member of the Supplier Staff;

a facilities description (if applicable);

the agreed Day Rate for each Supplier Staff;

any expenses charged for in relation to each Work Day for each
Supplier Staff, which must be in accordance with the Buyer’s
Expenses Policy (if applicable);

the number of Work Days, or pro rata for every part day, they will be

actively be engaged in providing the Deliverables between the SOW
Start Date and SOW End Date; and
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e the total SOW cost for all Supplier Staff role and facilities in providing the
Deliverables.

1.3 If a Capped Time and Materials or Fixed Price has been agreed for a particular

SOW:

e the Supplier shall continue to work on the Deliverables until
they are satisfactorily complete and accepted by the Buyer at
its own cost and expense where the Capped or Fixed Price is
exceeded; and

e the Buyer will have no obligation or liability to pay any additional
Charges or cost of any part of the Deliverables yet to be completed
and/or Delivered after the Capped or Fixed Price is exceeded by the
Supplier.

1.4 All risks or contingencies will be included in the Charges. The Parties
agree that the following assumptions, representations, risks and
contingencies will apply in relation to the Charges: as per ITT Response

Annex 1 (Expenses Policy)

Travel and Expenses Policy

This document is set out in Call-Off Schedule 5 Appendix 1

Annex 2 (Price Evaluation Model)

This document is set out in Call-Off Schedule 5 Appendix 2

Call-Off Schedule 5 Appendix 1

Commercial Policy Guidance — Supplier Expenses: Travel and Subsistence
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Call-Off Schedule 5 Appendix 2

Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital

Deliverables)
Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Buyer Property"

the property, other than real property and IPR,
including the Buyer System, any equipment
issued or made available to the Supplier by the
Buyer in connection with this Contract;

"Buyer Software"

any software which is owned by or licensed to the
Buyer and which is or will be used by the Supplier
for the purposes of providing the Deliverables;

"Buyer System"

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

“Commercial off
shelf  Software”

the
or

Non-customised software where the IPR may be
owned and licensed either by the Supplier or a

“COTS Software” third party depending on the context, and which is
commercially available for purchase and subject
to standard licence terms

"Defect" any of the following:

a) any error, damage or defect in the
manufacturing of a Deliverable; or

b) any error or failure of code within the Software
which causes a Deliverable to malfunction or
to produce unintelligible or incorrect results; or

c) any failure of any Deliverable to provide the
performance, features and functionality
specified in the requirements of the Buyer or
the Documentation (including_; any adverse
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effect on response times) regardless of
whether or not it prevents the relevant
Deliverable from passing any Test required
under this Call Off Contract; or

d) any failure of any Deliverable to operate in
conjunction with or interface with any other
Deliverable in order to provide the
performance, features and functionality
specified in the requirements of the Buyer or
the Documentation (including any adverse
effect on response times) regardless of
whether or not it prevents the relevant
Deliverable from passing any Test required
under this Contract;

"Emergency
Maintenance"

ad hoc and unplanned maintenance provided by
the Supplier where either Party reasonably
suspects that the ICT Environment or the
Services, or any part of the ICT Environment or
the Services, has or may have developed a fault;

"ICT Environment"

the Buyer System and the Supplier System;

"Licensed Software"

all and any Software licensed by or through the
Supplier, its Sub-Contractors or any third party to
the Buyer for the purposes of or pursuant to this
Call Off Contract, including any COTS Software;

"Maintenance
Schedule"

has the meaning given to it in paragraph 8 of this
Schedule;

"Malicious Software"

any software program or code intended to
destroy, interfere with, corrupt, or cause
undesired effects on program files, data or other
information, executable code or application
software macros, whether or not its operation is
immediate or delayed, and whether the malicious
software is introduced wilfully, negligently or
without knowledge of its existence;

"New Release"

an item produced primarily to extend, alter or
improve the Software and/or any Deliverable by
providing additional functionality or performance
enhancement (whether or not defects in the
Software and/or Deliverable are also corrected)
while still retaining the original designated
purpose of that item;
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"Open Source

Software"

computer software that has its source code made
available subject to an open-source licence under
which the owner of the copyright and other IPR in
such software provides the rights to use, study,
change and distribute the software to any and all
persons and for any and all purposes free of
charge;

"Operating
Environment"

means the Buyer System and any premises
(including the Buyer Premises, the Supplier's
premises or third party premises) from, to or at
which:

a) the Deliverables are (or are to be) provided; or

b) the Supplier manages, organises or otherwise
directs the provision or the use of the
Deliverables; or

c) where any part of the Supplier System is
situated;

"Permitted
Maintenance"

has the meaning given to it in paragraph 8.2 of
this Schedule;

"Quality Plans"

has the meaning given to it in paragraph 6.1 of
this Schedule;

"Sites"

has the meaning given to it in Joint Schedule
1(Definitions), and for the purposes of this Call Off
Schedule shall also include any premises from, to
or at which physical interface with the Buyer
System takes place;

"Software"

Specially Written Software COTS Software and
non-COTS Supplier and third party Software;

"Software
Materials"

Supporting

has the meaning given to it in paragraph 9.1 of
this Schedule;

"Source Code"

computer programs and/or data in eye-readable
form and in such form that it can be compiled or
interpreted into equivalent binary code together
with all related design comments, flow charts,
technical information and documentation
necessary for the use, reproduction,
maintenance, modification and enhancement of
such software;
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"Specially Written
Software"

any software (including database software, linking
instructions, test scripts, compilation instructions
and test instructions) created by the Supplier (or
by a Sub-Contractor or other third party on behalf
of the Supplier) specifically for the purposes of this
Contract, including any modifications or
enhancements to COTS Software. For the
avoidance of doubt Specially Written Software
does not constitute New IPR;

"Supplier System"

the information and communications technology
system used by the Supplier in supplying the
Deliverables, including the COTS Software, the
Supplier Equipment, configuration and
management utilities, calibration and testing tools
and related cabling (but excluding the Buyer
System);

2. When this Schedule should be used

2.1 This Schedule is designed to provide additional provisions on Intellectual
Property Rights for the Digital Deliverables.

3 Buyer due diligence requirements

3.1 The Supplier shall satisfy itself of all relevant details, including but not limited to,
details relating to the following;

3.1.1. suitability of the existing and (to the extent that it is defined or reasonably
foreseeable at the Start Date) future Operating Environment;

3.1.2. operating processes and procedures and the working methods of the

Buyer;

3.1.3. ownership, functionality, capacity, condition and suitability for use in the
provision of the Deliverables of the Buyer Assets; and

3.1.4. existing contracts (including any licences, support, maintenance and other
contracts relating to the Operating Environment) referred to in the Due
Diligence Information which may be novated to, assigned to or managed
by the Supplier under this Contract and/or which the Supplier will require
the benefit of for the provision of the Deliverables.

3.2 The Supplier confirms that it has advised the Buyer in writing of:

3.2.1. each aspect, if any, of the Operating Environment that is not suitable for
the provision of the ICT Services;

3.2.2. the actions needed to remedy each such unsuitable aspect; and

3.2.3. a timetable for and the costs of those actions.
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3.3 The Supplier undertakes:

3.3.1

3.3.2

and represents to the Buyer that Deliverables will meet the Buyer’s
acceptance criteria as set out in the Call-Off Contract and, if applicable,
each Statement of Work; and

to maintain all interface and interoperability between third party software
or services, and Specially Written Software required for the performance
or supply of the Deliverables.

4 Licensed software warranty

4.1 The Supplier represents and warrants that:

4.1.1. it has and shall continue to have all necessary rights in and to the Licensed

Software made available by the Supplier (and/or any Sub-Contractor) to
the Buyer which are necessary for the performance of the Supplier's
obligations under this Contract including the receipt of the Deliverables by
the Buyer;

4.1.2. all components of the Specially Written Software shall:

4.1.2.1. be free from material design and programming errors;

4.1.2.2 perform in all material respects in accordance with the relevant
specifications contained in Call Off Schedule 14 (Service Levels
and Balanced Scorecard) and Documentation; and

4.1.2.3 not infringe any IPR.

5 Provision of ICT Services
5.1 The Supplier shall:

5.1.1.

5.1.2.

5.1.3.
5.1.4.

5.1.5.

ensure that the release of any new COTS Software in which the Supplier
owns the IPR, or upgrade to any Software in which the Supplier owns the
IPR complies with the interface requirements of the Buyer and (except in
relation to new Software or upgrades which are released to address
Malicious Software) shall notify the Buyer three (3) Months before the
release of any new COTS Software or Upgrade;

ensure that all Software including upgrades, updates and New Releases
used by or on behalf of the Supplier are currently supported versions of
that Software and perform in all material respects in accordance with the
relevant specification;

ensure that the Supplier System will be free of all encumbrances;

ensure that the Deliverables are fully compatible with any Buyer Software,
Buyer System, or otherwise used by the Supplier in connection with this
Contract;

minimise any disruption to the Services and the ICT Environment and/or
the Buyer's operations when providing the Deliverables;
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6 Standards and Quality Requirements

6.1

6.2

6.3

6.4

The Supplier shall develop, in the timescales specified in the Order Form, quality
plans that ensure that all aspects of the Deliverables are the subject of quality
management systems and are consistent with BS EN ISO 9001 or any equivalent
standard which is generally recognised as having replaced it ("Quality Plans").

The Supplier shall seek Approval from the Buyer (not be unreasonably withheld
or delayed) of the Quality Plans before implementing them. Approval shall not
act as an endorsement of the Quality Plans and shall not relieve the Supplier of
its responsibility for ensuring that the Deliverables are provided to the standard
required by this Contract.

Following the approval of the Quality Plans, the Supplier shall provide all
Deliverables in accordance with the Quality Plans.

The Supplier shall ensure that the Supplier Personnel shall at all times during
the Call Off Contract Period:

6.4.1 be appropriately experienced, qualified and trained to supply the
Deliverables in accordance with this Contract;

6.4.2 apply all due skill, care, diligence in faithfully performing those duties and
exercising such powers as necessary in connection with the provision of
the Deliverables; and

6.4.3 obey all lawful instructions and reasonable directions of the Buyer
(including, if so required by the Buyer, the ICT Policy) and provide the
Deliverables to the reasonable satisfaction of the Buyer.

7 ICT Audit

7.1

The Supplier shall allow any auditor access to the Supplier premises to:

7.1.1. inspect the ICT Environment and the wider service delivery environment
(or any part of them);

7.1.2 review any records created during the design and development of the
Supplier System and pre-operational environment such as information
relating to Testing;

7.1.3 review the Supplier's quality management systems including all relevant
Quality Plans.

8. Maintenance of the ICT Environment

8.1

8.2

If specified by the Buyer in the Order Form, the Supplier shall create and maintain
a rolling schedule of planned maintenance to the ICT Environment
("Maintenance Schedule") and make it available to the Buyer for Approval in
accordance with the timetable and instructions specified by the Buyer.

Once the Maintenance Schedule has been Approved, the Supplier shall only
undertake such planned maintenance (which shall be known as "Permitted
Maintenance") in accordance with the Maintenance Schedule.
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8.3 The Supplier shall give as much notice as is reasonably practicable to the Buyer
prior to carrying out any Emergency Maintenance.

8.4 The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the
ICT Environment and/or the Services or any part thereof has or may have
developed a fault. Any such maintenance shall be carried out in such a manner
and at such times so as to avoid (or where this is not possible so as to minimise)
disruption to the ICT Environment and the provision of the Deliverables.

9. Intellectual Property Rights
9.1 Assignments granted by the Supplier: Specially Written Software

9.1.1. The Supplier assigns (by present assignment of future rights to take effect
immediately on it coming into existence) to the Buyer with full guarantee
(or shall procure assignment to the Buyer), title to and all rights and
interest in the Specially Written Software together with and including:

9.1.1.1.the Documentation, Source Code and the Object Code of the
Specially Written Software; and

9.1.1.2 all build instructions, test instructions, test scripts, test data,
operating instructions and other documents and tools necessary
for maintaining and supporting the Specially Written Software
and the New IPR (together the "Software Supporting
Materials").

9.1.2 The Supplier shall:

9.1.2.1 inform the Buyer of all Specially Written Software or New IPRs that
are a modification, customisation, configuration or enhancement
to any COTS Software;

9.1.2.2 deliver to the Buyer the Specially Written Software and any
computer program elements of the New IPRs in both Source
Code and Object Code forms together with relevant
Documentation and all related Software Supporting Materials
within seven days of completion or, if a relevant Milestone has
been identified in an Implementation Plan, Achievement of that
Milestone and shall provide updates of them promptly following
each new release of the Specially Written Software, in each case
on media that is reasonably acceptable to the Buyer and the
Buyer shall become the owner of such media upon receipt; and

9.1.2.3 without prejudice to paragraph 9.1.2.2, provide full details to the
Buyer of any of the Supplier’s Existing IPRs or Third Party IPRs
which are embedded or which are an integral part of the Specially
Written Software or New IPR and the Supplier hereby grants to
the Buyer and shall procure that any relevant third party licensor
shall grant to the Buyer a perpetual, irrevocable, non-exclusive,
assignable, royalty-free licence to use, sub-license and/or
commercially exploit such Supplier's Existing IPRs and Third
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Party IPRs to the extent that it is necessary to enable the Buyer
to obtain the full benefits of ownership of the Specially Written
Software and New IPRs.

9.1.3 The Supplier shall promptly execute all such assignments as are required
to ensure that any rights in the Specially Written Software and New IPRs
are properly transferred to the Buyer.

9.2 Licences for non-COTS IPR from the Supplier and third parties to the Buyer
9.2.1 Unless the Buyer gives its Approval the Supplier must not use any:
a) of its own Existing IPR that is not COTS Software;
b) third party software that is not COTS Software

9.2.2. Where the Buyer Approves the use of the Supplier's Existing IPR that is
not COTS Software the Supplier shall grant to the Buyer a perpetual,
royalty-free and non-exclusive licence to use adapt, and sub-license the
same for any purpose relating to the Deliverables (or substantially
equivalent deliverables) or for any purpose relating to the exercise of the
Buyer’s (or, if the Buyer is a Central Government Body, any other Central
Government Body’s) business or function including the right to load,
execute, store, transmit, display and copy (for the purposes of archiving,
backing-up, loading, execution, storage, transmission or display) for the
Call-Off Contract Period and after expiry of the Contract to the extent
necessary to ensure continuity of service and an effective transition of
Services to a Replacement Supplier.

9.2.3 Where the Buyer Approves the use of third party Software that is not COTS
Software the Supplier shall procure that the owners or the authorised
licensors of any such Software grant a direct licence to the Buyer on terms
at least equivalent to those set out in Paragraph 9.2.2. If the Supplier
cannot obtain such a licence for the Buyer it shall:

9.2.3.1 notify the Buyer in writing giving details of what licence terms can
be obtained and whether there are alternative software providers
which the Supplier could seek to use; and

9.2.3.2 only use such third party IPR as referred to at Paragraph 9.2.3.1
if the Buyer Approves the terms of the licence from the relevant
third party.

9.2.4 Where the Supplier is unable to provide a license to the Supplier’s Existing
IPR in accordance with Paragraph 9.2.2 above, it must meet the
requirement by making use of COTS Software or Specially Written
Software.

9.2.5 The Supplier may terminate a licence granted under Paragraph 9.2.1 by
giving at least thirty (30) days’ notice in writing if there is an Authority
Cause which constitutes a material Default which, if capable of remedy,
is not remedied within twenty (20) Working Days after the Supplier gives
the Buyer written notice specifying the breach and requiring its remedy.

9.3 Licenses for COTS Software by the Supplier and third parties to the Buyer
109



9.4

9.5

9.6

9.3.1 The Supplier shall either grant, or procure that the owners or the authorised
licensors of any COTS Software grant, a direct licence to the Buyer on
terms no less favourable than those standard commercial terms on which
such software is usually made commercially available.

9.3.2. Where the Supplier owns the COTS Software it shall make available the
COTS software to a Replacement Supplier at a price and on terms no less
favourable than those standard commercial terms on which such software
is usually made commercially available.

9.3.3. Where a third party is the owner of COTS Software licensed in accordance
with this Paragraph 9.3 the Supplier shall support the Replacement
Supplier to make arrangements with the owner or authorised licensee to
renew the license at a price and on terms no less favourable than those
standard commercial terms on which such software is usually made
commercially available.

9.3.4. The Supplier shall notify the Buyer within seven (7) days of becoming
aware of any COTS Software which in the next thirty-six (36) Months:

9.3.4.1. will no longer be maintained or supported by the developer; or
9.3.4.2 will no longer be made commercially available
Buyer’s right to assign/novate licences

9.4.1 The Buyer may assign, novate or otherwise transfer its rights and
obligations under the licences granted pursuant to Paragraph 9.2 (to:

9.4.1.1. a Central Government Body; or

9.4.1.2 to any body (including any private sector body) which performs or
carries on any of the functions and/or activities that previously
had been performed and/or carried on by the Buyer.

9.4.2. If the Buyer ceases to be a Central Government Body, the successor body
to the Buyer shall still be entitled to the benefit of the licences granted in
Paragraph 9.2.

Licence granted by the Buyer

9.5.1 The Buyer grants to the Supplier a royalty-free, non-exclusive, non-
transferable licence during the Contract Period to use the Buyer Software
and the Specially Written Software solely to the extent necessary for
providing the Deliverables in accordance with this Contract, including the
right to grant sub-licences to Sub-Contractors provided that any relevant
Sub-Contractor has entered into a confidentiality undertaking with the
Supplier on the same terms as set out in Clause 15 (Confidentiality).

Open Source Publication

9.6.1 Unless the Buyer otherwise agrees in advance in writing (and subject to
Paragraph 9.6.3) all Specially Written Software and computer program
elements of New IPR shall be created in a format, or able to be converted
(in which case the Supplier shall also provide the converted format to the
Buyer) into a format, which is:
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suitable for publication by the Buyer as Open Source; and
based on Open Standards (where applicable),

and the Buyer may, at its sole discretion, publish the same as Open
Source.

9.6.2 The Supplier hereby warrants that the Specially Written Software and the
New IPR:

9.6.2.1 are suitable for release as Open Source and that the Supplier has
used reasonable endeavours when developing the same to
ensure that publication by the Buyer will not enable a third party
to use them in any way which could reasonably be foreseen to
compromise the operation, running or security of the Specially
Written Software, New IPRs or the Buyer System;

9.6.2.2 have been developed using reasonable endeavours to ensure that
their publication by the Buyer shall not cause any harm or
damage to any party using them;

9.6.2.3 do not contain any material which would bring the Buyer into
disrepute;

9.6.2.4 can be published as Open Source without breaching the rights of
any third party;

9.6.2.5 will be supplied in a format suitable for publication as Open Source
("the Open Source Publication Material") no later than the date
notified by the Buyer to the Supplier; and

9.6.2.6 do not contain any Malicious Software.

9.6.3 Where the Buyer has Approved a request by the Supplier for any part of
the Specially Written Software or New IPRs to be excluded from the
requirement to be in an Open Source format due to the intention to embed
or integrate Supplier Existing IPRs and/or Third Party IPRs (and where
the Parties agree that such IPRs are not intended to be published as Open
Source), the Supplier shall:

9.6.3.1 as soon as reasonably practicable, provide written details of the
nature of the IPRs and items or Deliverables based on IPRs
which are to be excluded from Open Source publication; and

9.6.3.2 include in the written details and information about the impact that
inclusion of such IPRs or Deliverables based on such IPRs, will
have on any other Specially Written Software and/or New IPRs
and the Buyer’s ability to publish such other items or Deliverables
as Open Source.

9.7 Malicious Software

9.7.1 The Supplier shall, throughout the Contract Period, use the latest versions
of anti-virus definitions and software available from an industry accepted
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anti-virus software vendor to check for, contain the spread of, and
minimise the impact of Malicious Software.

9.7.2. If Malicious Software is found, the Parties shall co-operate to reduce the
effect of the Malicious Software and, particularly if Malicious Software
causes loss of operational efficiency or loss or corruption of Government
Data, assist each other to mitigate any losses and to restore the provision
of the Deliverables to its desired operating efficiency.

9.7.3. Any cost arising out of the actions of the Parties taken in compliance with
the provisions of Paragraph 9.7.2 shall be borne by the Parties as follows:

9.7.3.1 by the Supplier, where the Malicious Software originates from the
Supplier Software, the third party Software supplied by the
Supplier or the Government Data (whilst the Government Data
was under the control of the Supplier) unless the Supplier can
demonstrate that such Malicious Software was present and not
quarantined or otherwise identified by the Buyer when provided
to the Supplier; and

9.7.3.2 by the Buyer, if the Malicious Software originates from the Buyer
Software or the Buyer Data (whilst the Buyer Data was under the
control of the Buyer).

10 IPR asset management

10.1

10.2

10.3

The Parties shall work together to ensure that there is appropriate IPR asset
management under each Call-Off Contract, and:

10.1.1 where the Supplier is working on the Buyer’'s System, the Supplier shall
comply with the Buyer’s IPR asset management approach and procedures.

10.1.2where the Supplier is working on the Supplier's System, the Buyer will
ensure that it maintains its IPR asset management procedures in
accordance with Good Industry Practice.

Records and materials associated with IPR asset management shall form part of
the Deliverables, including those relating to any Specially Written Software or
New IPR.

The Supplier shall comply with any instructions given by the Buyer as to where it
shall store all work in progress Deliverables and finished Deliverables (including
all Documentation and Source Code) during the term of the Call-Off Contract and
at the stated intervals or frequency specified by the Buyer and upon termination
of the Contract or any Statement of Work.

The Supplier shall ensure that all items it uploads into any repository contain
sufficient detail, code annotations and instructions so that a third-party developer
(with the relevant technical abilities within the applicable role) would be able to
understand how the item was created and how it works together with other items
in the repository within a reasonable timeframe.

10.4 The Supplier shall maintain a register of all Open Source Software it has used in

the provision of the Deliverables as part of its IPR asset management obligations
under this Contract.

112



Call-Off Schedule 7 (Key Supplier Staff)

1.1 The Order Form lists the key roles (“Key Roles”) and names of the persons who the
Supplier shall appoint to fill those Key Roles at the Start Date and, if applicable, the
Statement of Work will list the Key Roles and names of persons who the Supplier shall
appoint to fill those Key Roles as of the SOW Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during
the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill those
Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or
replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier or
Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-
term sickness or holidays of two (2) weeks or less, in which case the
Supplier shall ensure appropriate temporary cover for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to remove or
replace any member of Key Staff and, except in the cases of death, unexpected ill
health or a material breach of the Key Staff’'s employment contract, this will mean
at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work together to
transfer responsibilities and ensure that such change does not have an adverse
impact on the provision of the Deliverables;

1.5.5 ensure that any replacement for a Key Role has a level of qualifications and
experience appropriate to the relevant Key Role and is fully
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competent to carry out the tasks assigned to the Key Staff whom he or she
has replaced;

1.5.6 on written request from the Buyer, provide a copy of the contract of
employment or engagement (between the Supplier and Supplier Staff) for
every member of the Supplier Staff made available to the Buyer under the
Call-Off Contract when providing Deliverables, and under each Statement

of Work;

1.5.7 on written request from the Buyer, provide details of start and end dates of
engagement of all Key Staff filling Key Roles under the Call-Off Contract and, if
applicable, under each Statement of Work.

1.6 The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of

replacing any Key Staff.
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Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

1.
1.1

2.1

2.2

Definitions

In this Schedule, the following words shall have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan" 1 has the meaning given to it in Paragraph 2.2
of this Schedule;

"Business Continuity | 2has the meaning given to it in Paragraph

Plan" 2.3.2 of this Schedule;

"Disaster" 3 the occurrence of one or more events which,

either separately or cumulatively, mean that
the Deliverables, or a material part thereof
will be unavailable (or could reasonably be
anticipated to be unavailable);

"Disaster Recovery | 4 the Deliverables embodied in the processes

Deliverables" and procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Disaster Recovery Plan" | 5has the meaning given to it in Paragraph
2.3.3 of this Schedule;

"Disaster Recovery | 6 the system embodied in the processes and

System" procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Related Supplier" 7 any person who provides Deliverables to the

Buyer which are related to the Deliverables
from time to time;

"Review Report" 8 has the meaning given to it in Paragraph 6.3
of this Schedule; and
"Supplier's Proposals" 9 has the meaning given to it in Paragraph 6.3

of this Schedule;

BCDR Plan

The Buyer and the Supplier recognise that, where specified in Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.

At least ninety (90) Working Days after the Start Date the Supplier shall prepare
and deliver to the Buyer for the Buyer’s written approval a plan (a “BCDR Plan”),
which shall detail the processes and arrangements that the Supplier shall follow
to:
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2.3

2.4

2.2.1 ensure continuity of the business processes and operations supported by
the Services following any failure or disruption of any element of the
Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the BCDR
Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan™); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster Recovery
Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use
reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are
unable to agree the contents of the BCDR Plan within twenty (20) Working Days
of its submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

General Principles of the BCDR Plan (Section 1)

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements of the
BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR Plan may
impact upon the provision of the Deliverables and any goods and/or
services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any
Related Suppliers with respect to business continuity and disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching disaster
recovery or business continuity plan of the Buyer and any of its other
Related Supplier in each case as notified to the Supplier by the Buyer from
time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which can
be accessed via multiple channels;

3.1.6 contain arisk analysis, including:

(a) failure or disruption scenarios and assessments of likely frequency of
occurrence;

(b) identification of any single points of failure within the provision of
Deliverables and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of
Deliverables with the goods and/or services provided by a Related Supplier;
and
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3.2

3.3

3.4

(d) a business impact analysis of different anticipated failures or disruptions;

3.1.7 provide for documentation of processes, including business processes, and
procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors) and for
the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which ought
to have been collected) during a failure or disruption to minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will assume
in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at the Buyer
as required by the Buyer to inform decisions in support of the Buyer’s
business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all times
during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/1ISO22313 and all other industry standards from time to time in
force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service levels, or to any increase in the Charges
to the extent that a Disaster occurs as a consequence of any breach by the
Supplier of this Contract.

Business Continuity (Section 2)

The Business Continuity Plan shall set out the arrangements that are to be invoked
to ensure that the business processes facilitated by the provision of Deliverables
remain supported and to ensure continuity of the business operations supported
by the Services including:

4.1.1 the alternative processes, options and responsibilities that may be adopted
in the event of a failure in or disruption to the provision of Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the provision of
Deliverables in order to address the effect of the failure or disruption.
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4.2

5.2

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be taken
to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the provision
of the Business Continuity Services and details of any agreed relaxation to
the Performance Indicators (PI's) or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is invoked.
Disaster Recovery (Section 3)

The Disaster Recovery Plan (which shall be invoked only upon the occurrence of
a Disaster) shall be designed to ensure that upon the occurrence of a Disaster the
Supplier ensures continuity of the business operations of the Buyer supported by
the Services following any Disaster or during any period of service failure or
disruption with, as far as reasonably possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity and
disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency notification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;

5.2.10 any applicable Performance Indicators (PI's) with respect to the provision of
the disaster recovery services and details of any agreed relaxation to the
Performance Indicators (PI's) or Service Levels in respect of the provision
of other Deliverables during any period of invocation of the Disaster
Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security standards
ensuring that compliance is maintained for any period during which the
Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and
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6.2

6.3

6.4

6.5

5.2.13 testing and management arrangements.
Review and changing the BCDR Plan

The Supplier shall review the BCDR Plan:
6.1.1 on a regular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having been
invoked pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews (over and above
those provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule)
whereupon the Supplier shall conduct such reviews in accordance with the
Buyer’s written requirements. Prior to starting its review, the Supplier shall
provide an accurate written estimate of the total costs payable by the Buyer
for the Buyer’s approval. The costs of both Parties of any such additional
reviews shall be met by the Buyer except that the Supplier shall not be
entitled to charge the Buyer for any costs that it may incur above any
estimate without the Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its suitability
having regard to any change to the Deliverables or any underlying business
processes and operations facilitated by or supported by the Services which have
taken place since the later of the original approval of the BCDR Plan or the last
review of the BCDR Plan, and shall also have regard to any occurrence of any
event since that date (or the likelihood of any such event taking place in the
foreseeable future) which may increase the likelihood of the need to invoke the
BCDR Plan. The review shall be completed by the Supplier within such period as
the Buyer shall reasonably require.

The Supplier shall, within twenty (20) Working Days of the conclusion of each such
review of the BCDR Plan, provide to the Buyer a report (a "Review Report")
setting out the Supplier's proposals (the "Supplier's Proposals") for addressing
any changes in the risk profile and its proposals for amendments to the BCDR
Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the Parties
shall use reasonable endeavours to agree the Review Report and the Supplier's
Proposals. If the Parties are unable to agree the Review Report and the Supplier's
Proposals within twenty (20) Working Days of its submission, then such Dispute
shall be resolved in accordance with the Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the approval
of the Supplier's Proposals effect any change in its practices or procedures
necessary so as to give effect to the Supplier's Proposals. Any such change shall
be at the Supplier's expense unless it can be reasonably shown that the changes
are required because of a material change to the risk profile of the Deliverables.
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7.Testing the BCDR Plan

71

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the Supplier
written notice and the Supplier shall conduct the test in accordance with the Buyer’s
requirements and the relevant provisions of the BCDR Plan. The Supplier's costs
of the additional test shall be borne by the Buyer unless the BCDR Plan fails the
additional test in which case the Supplier's costs of that failed test shall be borne
by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise with the
Buyer in respect of the planning, performance, and review, of each test, and shall
comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live" data in
such testing is first approved with the Buyer. Copies of live test data used in any
such testing shall be (if so required by the Buyer) destroyed or returned to the
Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of each test,
provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures)
revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the Buyer
to remedy any failures in the BCDR Plan and such remedial activity and re-testing
shall be completed by the Supplier, at its own cost, by the date reasonably required
by the Buyer.

Invoking the BCDR Plan

In the event of a complete loss of service or in the event of a Disaster, the Supplier
shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of
such invocation). In all other instances the Supplier shall invoke or test the BCDR
Plan only with the prior consent of the Buyer.

9.Circumstances beyond your control

9.1

The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond
your control) if it would not have been impacted by the Force Majeure Event had it
not failed to comply with its obligations under this Schedule.
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Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements
1. Definitions
1.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):
"Breach of Security” the occurrence of:

a) any unauthorised access to or use
of the Deliverables, the Sites and/or

any Information and
Communication Technology
("ICT"), information or data

(including the Confidential
Information and the Government
Data) used by the Buyer and/or the
Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised
disclosure of any information or data
(including the Confidential

Information and the Government
Data), including any copies of such
information or data, used by the
Buyer and/or the Supplier in
connection with this Contract,

in either case as more particularly set out
in the Security Policy where the Buyer has
required compliance  therewith in
accordance with paragraph 2.2;
"Security the Supplier's security management
Management Plan" plan prepared pursuant to this
Schedule, a draft of which has been
provided by the Supplier to the Buyer
and as updated from time to time.
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2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect of
the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security Policy
and shall ensure that the Security Management Plan produced by the Supplier
fully complies with the Security Policy.

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

2.4 Ifthe Supplier believes that a change or proposed change to the Security Policy
will have a material and unavoidable cost implication to the provision of the
Deliverables, it may propose a Variation to the Buyer. In doing so, the Supplier
must support its request by providing evidence of the cause of any increased
costs and the steps that it has taken to mitigate those costs. Any change to the
Charges shall be subject to the Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant
to the Variation Procedure the Supplier shall continue to provide the
Deliverables in accordance with its existing obligations.

3. Security Standards
3.1 The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and

availability of information and consequently on security.

3.2 The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

3.3 The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed
and updated and to any successor to or replacement for such standards,
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guidance and policies, as notified to the Supplier from time to time.

3.4 In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative of
such inconsistency immediately upon becoming aware of the same, and the
Buyer's Representative shall, as soon as practicable, advise the Supplier
which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management Plan
in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

a)

b)

comply with the principles of security set out in Paragraph 3 and
any other provisions of this Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s Confidential
Information and the Government Data) and any system that could
directly or indirectly have an impact on that Information, data
and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT, Information
and data (including the Buyer’s Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier
in connection with this Contract or in connection with any system
that could directly or indirectly have an impact on that Information,
data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
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sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

f)  set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

g) be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1

4.3.2

4.3.3

434

Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in accordance
with Paragraph 4.3.1, or any subsequent revision to it in accordance
with Paragraph 4.4, is Approved it will be adopted immediately and
will replace the previous version of the Security Management Plan and
thereafter operated and maintained in accordance with this Schedule.
If the Security Management Plan is not Approved, the Supplier shall
amend it within ten (10) Working Days of a notice of non-approval from
the Buyer and re-submit to the Buyer for Approval. The Parties will
use all reasonable endeavours

to ensure that the approval process takes as little time as possible and
in any event no longer than fifteen (15) Working Days from the date of
its first submission to the Buyer. If the Buyer does not approve the
Security Management Plan following its resubmission, the matter will
be resolved in accordance with the Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However, a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.
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4.4 Amendment of the Security Management Plan

4.41 The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

a) emerging changes in Good Industry Practice;

b) any change or proposed change to the Deliverables and/or
associated processes;

c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

d) any new perceived or changed security threats; and
e) any reasonable change in requirements requested by the Buyer.

4.4.2 The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

a) suggested improvements to the effectiveness of the Security
Management Plan;

b) updates to the risk assessments; and

c) suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach
5.1 Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management

Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.
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5.2 Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

a)

b)

minimise the extent of actual or potential harm caused by any
Breach of Security;

remedy such Breach of Security to the extent possible and
protect the integrity of the Buyer and the provision of the Goods
and/or Services to the extent within its control against any such
Breach of Security or attempted Breach of Security;

prevent an equivalent breach in the future exploiting the same
cause failure; and

as soon as reasonably practicable provide to the Buyer, where
the Buyer so requests, full details (using the reporting
mechanism defined by the Security Management Plan) of the
Breach of Security or attempted Breach of Security, including a
cause analysis where required by the Buyer.

5.3In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance of
the Security Management Plan with the Security Policy (where relevant in
accordance with paragraph 2.2) or the requirements of this Schedule, then any
required change to the Security Management Plan shall be at no cost to the

Buyer.

6. Data security

6.1 The Supplier will ensure that any system on which the Supplier holds any
Government Data will be accredited as specific to the Buyer and will comply

with:

e the government security policy framework and information assurance
policy (see:
https://www.ncsc.gov.uk/collection/risk-management-collection );

e guidance on risk management (see:
https://www.ncsc.gov.uk/collection/risk-management-collection );

e guidance issued by the Centre for Protection of National Infrastructure on
Risk Management and Accreditation of Information Systems (see:
http://osqug.ucaiug.org/conformity/security/Shared%20Documents/Refere

nce/UK%20-%20CPNI%20-%20Risk%20Management%20and%20Accre
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ditation%200f%20IS.pdf ); and

e the relevant government information assurance standard(s) (see:
https://knowledgehub.group/documents/49300605/0/bps68723-0000-00-h
mg-ia-standard-numbers-1-and-2-information-risk-management.pdf/645c3
ec5-e187-8124-16e8-ab9d86540cbb?t=1605540161981 ).

6.2 Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier
will review the accreditation status at least once each year to assess whether
material changes have occurred which could alter the original accreditation
decision in relation to Government Data. If any changes have occurred then
the Supplier agrees to promptly re-submit such system for re-accreditation.

Annex 1 (Part A: Short Form Security Requirements)

Call-Off Document A - Security Requirements

Call-Off Document A (Buyer Specific Security Requirements)

2. Definitions

2.1. In this Schedule, the following words shall have the following meanings
and they shall supplement the other definitions in the Contract:

“BPSS” the Government's HMG Baseline Personal
“Baseline Personnel Security Standard” ]%icnudrlty Standard. Further information can g?

https://www.gov.uk/government/publications/go
vernment-baseline-personnel-security-standard

“CCSC” is the National Cyber Security Centre’s

“Certified Cyber Security Consultancy” (NCSC) approach to assessing the
services provided by consultancies and

confirming that they meet NCSC's standards.
See website:

https://www.ncsc.gov.uk/scheme/certified-
cyber-consultancy

“‘CCP” is a NCSC scheme in consultation with
“Certified Professional” government, industry and academia to address
the growing need for specialists in the cyber
security profession. See website:

https://www.ncsc.gov.uk/information/about-
certified-professional-scheme
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“Cyber Essentials”
“Cyber Essentials Plus”

Cyber Essentials is the government backed,
industry supported scheme to help organisations
protect themselves against common cyber-
attacks. Cyber Essentials and Cyber Essentials
Plus are levels within the scheme.

There are a number of certification bodies that
can be approached for further advice on the
scheme; the link below points to these providers:

https://www.cyberessentials.ncsc.gov.uk/getting
-certified/#fwhat-is-an-accreditation-body

“‘Data”

“Data Controller’

“Data Protection Officer”

“Data Processor”

“Personal Data”

“Personal Data requiring Sensitive
Processing”

“‘Data Subject’,
“Processing”

“Process” and

shall have the meanings given to those terms by
the Data Protection Legislation

"Buyer’s Data"
“Buyer’s Information”

is any data or information owned or retained to
meet departmental business objectives and
tasks, including:
(a) any data, text, drawings, diagrams, images
or sounds (together with any repository or
database made up of any of these components)
which are embodied in any electronic, magnetic,
optical or tangible media, and which are:
(i) supplied to the Supplier by or on behalf of
the Buyer; or
(ii) which the Supplier is required to generate,
process, store or transmit pursuant to this
Contract; or
(b) any Personal Data for which the Buyer is the
Data Controller;

“‘Departmental Security Requirements”

the Buyer’s security policy or any standards,
procedures, process or specification for security
that the Supplier is required to deliver.

“Digital Marketplace / G-Cloud”

the Digital Marketplace is the online framework
for identifying and procuring cloud technology
and people for digital projects.
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“End User Devices”

the personal computer or consumer devices that
store or process information.

“Good Industry Standard”
“Industry Good Standard”

the implementation of products and solutions,
and the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as
would be expected from a leading company
within the relevant industry or business sector.

“‘GSC” the Government Security Classification Policy

“‘GSCP” which establishes the rules for classifying HMG
information. The policy is available at:
https://www.gov.uk/government/publications/go
vernment-security-classifications

‘HMG” Her Majesty’s Government

‘“ICT” Information and Communications Technology

(ICT) and is used as an extended synonym for
information technology (IT), used to describe the
bringing together of enabling technologies used
to deliver the end-to-end solution

“ISO/IEC 27001” “ISO 27001”

is the International Standard for Information
Security Management Systems Requirements

“ISO/IEC 27002 “ISO 27002”

is the International Standard describing the Code
of Practice for Information Security Controls.

“ISO 22301”

is the International Standard describing for
Business Continuity

“IT Security Health Check (ITSHC)”
“IT Health Check (ITHC)”
“Penetration Testing”

an assessment to identify risks and
vulnerabilities in systems, applications and
networks which may compromise the
confidentiality, integrity or availability of
information held on that ICT system.

“Need-to-Know”

the Need-to-Know principle employed within
HMG to limit the distribution of -classified
information to those people with a clear ‘need to
know’ in order to carry out their duties.

“NCSC”

the National Cyber Security Centre (NCSC) is
the UK government’s National Technical
Authority for Information Assurance. The NCSC
website is https://www.ncsc.gov.uk
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“‘OFFICIAL”

“‘OFFICIAL-SENSITIVE”

the term ‘OFFICIAL’ is used to describe the
baseline level of ‘security classification’
described within the Government Security
Classification Policy (GSCP).

the term ‘OFFICIAL-SENSITIVE is used to
identify a limited subset of OFFICIAL information
that could have more damaging consequences
(for individuals, an organisation or government
generally) if it were lost, stolen or published in
the media, as described in the GSCP.

“RBAC”
“Role Based Access Control”

Role Based Access Control, a method of
restricting a person’s or process’ access to
information depending on the role or functions
assigned to them.

“Storage Area Network”
“SAN”

an information storage system typically
presenting block based storage (i.e. disks or
virtual disks) over a network interface rather than
using physically connected storage.

“Secure Sanitisation”

the process of treating data held on storage
media to reduce the likelihood of retrieval and
reconstruction to an acceptable level.

NCSC Guidance <can be found at:
https://www.ncsc.gov.uk/quidance/secure-
sanitisation-storage-media

The disposal of physical documents and
hardcopy materials advice can be found at:
https://www.cpni.gov.uk/secure-destruction-0

“Security and Information Risk Advisor”
“CCP SIRA”
“Sl RA!!

the Security and Information Risk Advisor (SIRA)
is a role defined under the NCSC Certified
Professional (CCP) Scheme. See also:
https://www.ncsc.gov.uk/articles/about-certified-
professional-scheme

“Senior Information Risk Owner”
“Sl RO”

the Senior Information Risk Owner (SIRO)
responsible on behalf of the DfE Accounting
Officer for overseeing the management of
information risk across the organisation. This
includes its executive agencies, arm’s length
bodies (ALBs), non-departmental public bodies
(NDPBs) and devolved information held by third
parties.

“SPF”

the definive HMG Security Policy which

130



https://www.ncsc.gov.uk/guidance/secure-sanitisation-storage-media
https://www.ncsc.gov.uk/guidance/secure-sanitisation-storage-media
https://www.cpni.gov.uk/secure-destruction-0
https://www.ncsc.gov.uk/articles/about-certified-professional-scheme
https://www.ncsc.gov.uk/articles/about-certified-professional-scheme

“‘HMG Security Policy Framework”

describes the expectations of the Cabinet
Secretary and Government’s Official Committee
on Security on how HMG organisations and third
parties handling HMG information and other
assets will apply protective security to ensure
HMG can function effectively, efficiently and
securely.
https://www.gov.uk/government/publications/se
curity-policy-framework

"Supplier Staff"

all directors, officers, employees, agents,
consultants and contractors of the Supplier
and/or of any Subcontractor engaged in the
performance of the Supplier’s obligations under
the Contract.

Operative Provisions

1.29.

1.30.

1.31.

1.32.

The Supplier shall be aware of and comply with the relevant HMG security
policy framework, NCSC quidelines and where applicable these
Departmental Security Requirements which include but are not
constrained to the following paragraphs.

Where the Supplier will provide products or Services or otherwise handle
information at OFFICIAL for the Buyer, the requirements of Cabinet Office
Procurement Policy Note — Use of Cyber Essentials Scheme certification
- Action Note 09/14 dated 25 May 2016, or any subsequent updated
document, are mandated, namely that “contractors supplying products or
services to HMG shall have achieved, and will be expected to retain Cyber
Essentials certification at the appropriate level for the duration of the
contract’. The certification scope shall be relevant to the Services supplied
to, or on behalf of, the Buyer.

Where paragraph 1.2 above has not been met, the Supplier shall have
achieved, and be able to maintain, independent certification to ISO/IEC
27001 (Information Security Management Systems Requirements). The
ISO/IEC 27001 certification must have a scope relevant to the Services
supplied to, or on behalf of, the Buyer. The scope of certification and the
statement of applicability must be acceptable, following review, to the
Buyer, including the application of controls from ISO/IEC 27002 (Code of
Practice for Information Security Controls).

The Supplier shall follow the UK Government Security Classification Policy
(GSCP) in respect of any Buyer’s Data being handled in the course of
providing the Services and will handle all data in accordance with its
security classification. (In the event where the Supplier has an existing
Protective Marking Scheme then the Supplier may continue to use this but
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1.33.

1.34.

1.35.

1.36.

must map the HMG security classifications against it to ensure the correct
controls are applied to the Buyer’s Data).

Buyer’s Data being handled while providing an ICT solution or service must
be separated from all other data on the Supplier’s or sub-contractor’s own
IT equipment to protect the Buyer's Data and enable the data to be
identified and securely deleted when required in line with paragraph 1.14.
For information stored digitally, this must be at a minimum logically
separated. Physical information (e.g., paper) must be physically
separated.

The Supplier shall have in place and maintain physical security to premises
and sensitive areas used in relation to the delivery of the products or
Services, and that store or process Buyer’s Data, in line with ISO/IEC
27002 including, but not limited to, entry control mechanisms (e.g. door
access), CCTV, alarm systems, etc.

The Supplier shall have in place, implement and maintain an appropriate
user access control policy for all ICT systems to ensure only authorised
personnel have access to Buyer’'s Data. This policy should include
appropriate segregation of duties and if applicable role based access
controls (RBAC). User credentials that give access to Buyer’s Data or
systems shall be considered to be sensitive data and must be protected
accordingly.

The Supplier shall have in place and shall maintain procedural, personnel,
physical and technical safeguards to protect Buyer’s Data, including but
not limited to:

1.36.1. physical security controls;

1.36.2. good industry standard policies and processes;

1.36.3. malware protection;

1.36.4. boundary access controls including firewalls, application gateways,

etc;

1.36.5. maintenance and use of fully supported software packages in

accordance with vendor recommendations;

1.36.6. use of secure device configuration and builds;

1.36.7. software updates and patching regimes including malware

signatures, for operating systems, network devices, applications
and services;

1.36.8. user identity and access controls, including the use of multi-factor

authentication for sensitive data and privileged account accesses;
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1.36.9. any services provided to the Buyer must capture audit logs for

1.37.

1.38.

1.39.

1.40.

1.41.

security events in an electronic format at the application, service
and system level to meet the Buyer’s logging and auditing
requirements, plus logs shall be:

1.36.9.1. retained and protected from tampering for a minimum
period of six months;

1.36.9.2. made available to the Buyer on request.

The Supplier shall ensure that any Buyer’s Data (including email)
transmitted over any public network (including the Internet, mobile
networks or unprotected enterprise network) or to a mobile device shall be
encrypted when transmitted.

The Supplier shall ensure that any Buyer’s Data which resides on a mobile,
removable or physically uncontrolled device is stored encrypted using a
product or system component which has been formally assured through a
recognised certification process agreed with the Buyer except where the
Buyer has given its prior written consent to an alternative arrangement.

The Supplier shall ensure that any device which is used to process Buyer’s
Data meets all of the security requirements set out in the NCSC End User
Devices Platform Security Guidance, a copy of which can be found at:
https://www.ncsc.gov.uk/guidance/end-user-device-security and
https://www.ncsc.gov.uk/collection/end-user-device-security/eud-
overview/eud-security-principles.

Whilst in the Supplier’s care all removable media and hardcopy paper
documents containing Buyer’s Data must be handled securely and
secured under lock and key when not in use and shall be securely
destroyed when no longer required, using either a cross-cut shredder or a
professional secure disposal organisation.

The term ‘lock and key’ is defined as: “securing information in a lockable
desk drawer, cupboard or filing cabinet which is under the user’s sole
control and to which they hold the keys”.

When necessary to hand carry removable media and/or hardcopy paper
documents containing Buyer’s Data, the media or documents being carried
shall be kept under cover and transported in such a way as to ensure that
no unauthorised person has either visual or physical access to the material
being carried. This paragraph shall apply equally regardless of whether the
material is being carried inside or outside of company premises.

The term ‘under cover’ means that the information is carried within an
opaque folder or envelope within official premises and buildings and within
a closed briefcase or other similar bag or container when outside official
premises or buildings.
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1.42.

1.43.

1.44.

1.45.

1.46.

In the event of termination of Contract due to expiry, as a result of an
Insolvency Event or for breach by the Supplier, all information assets
provided, created or resulting from provision of the Services shall not be
considered as the Supplier’s assets and must be returned to the Buyer and
written assurance obtained from an appropriate officer of the Supplier that
these assets regardless of location and format have been fully sanitised
throughout the Supplier’s organisation in line with paragraph 1.15.

In the event of termination, equipment failure or obsolescence, all Buyer’s
Data and Buyer’s Information, in either hardcopy or electronic format, that
is physically held or logically stored by the Supplier must be accounted for
and either physically returned or securely sanitised or destroyed in
accordance with the current HMG policy using an NCSC-approved product
or method.

Where sanitisation or destruction is not possible for legal, regulatory or
technical reasons, such as data stored in a cloud system, Storage Area
Network (SAN) or on shared backup tapes, then the Supplier shall protect
(and ensure that any sub-contractor protects) the Buyer’s Information and
Buyer’s Data until such time, which may be long after termination or expiry
of the Contract, when it can be securely cleansed or destroyed.

Evidence of secure destruction will be required in all cases.

Access by Supplier Staff to Buyer’s Data, including user credentials, shall
be confined to those individuals who have a “need-to-know” in order to
carry out their role; and have undergone mandatory pre-employment
screening, to a minimum of HMG Baseline Personnel Security Standard
(BPSS); or hold an appropriate National Security Vetting clearance as
required by the Buyer. All Supplier Staff must complete this process before
access to Buyer’s Data is permitted. [Any Supplier Staff who will be in
contact with children or vulnerable adults must, in addition to any security
clearance, have successfully undergone an Enhanced DBS (Disclosure
and Barring Service) check prior to any contact].

All Supplier Staff who handle Buyer’s Data shall have annual awareness
training in protecting information.

Notwithstanding any other provisions as to business continuity and
disaster recovery in the Contract, the Supplier shall, as a minimum, have
in place robust business continuity arrangements and processes including
IT disaster recovery plans and procedures that conform to ISO 22301 to
ensure that the delivery of the Contract is not adversely affected in the
event of an incident. An incident shall be defined as any situation that
might, or could lead to, a disruption, loss, emergency or crisis to the
Services delivered. If an ISO 22301 certificate is not available the supplier
will provide evidence of the effectiveness of their ISO 22301 conformant
business continuity arrangements and processes including IT disaster
recovery plans and procedures. This must include evidence that the
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1.47.

1.48.

1.49.

1.50.

1.51.

Supplier has tested or exercised these plans within the last 12 months and
produced a written report of the outcome, including required actions.

Any suspected or actual breach of the confidentiality, integrity or availability
of Buyer’s Data, including user credentials, used or handled while
providing the Services shall be recorded as a Security Incident. This
includes any non-compliance with the Departmental Security
Requirements and these provisions, or other security standards pertaining
to the solution.

Security Incidents shall be reported to the Buyer immediately, wherever
practical, even if unconfirmed or when full details are not known, but
always within 24 hours of discovery. If Security Incident reporting has been
delayed by more than 24 hours, the Supplier should provide an explanation
about the delay.

Security Incidents shall be reported through the Buyer’s nominated system
or service owner.

Security Incidents shall be investigated by the Supplier with outcomes
being notified to the Buyer.

The Supplier shall ensure that any Supplier ICT systems and hosting
environments that are used to handle, store or process Buyer’s Data,
including Supplier ICT connected to Supplier ICT systems used to handle,
store or process Buyer’s Data, shall be subject to independent IT Health
Checks (ITHC) using an NCSC CHECK Scheme ITHC provider before go-
live and periodically (at least annually) thereafter. The findings of the ITHC
relevant to the Services being provided are to be shared with the Buyer in
full without modification or redaction and all necessary remedial work
carried out. In the event of significant security issues being identified, a
follow up remediation test may be required, to be determined by the Buyer
upon review of the ITHC findings.

The Supplier or sub-contractors providing the Services will provide the
Buyer with full details of any actual or future intent to develop, manage,
support, process or store Buyer’s Data outside of the UK mainland. The
Supplier or sub-contractor shall not go ahead with any such proposal
without the prior written agreement from the Buyer.

The Buyer reserves the right to audit the Supplier or sub-contractors
providing the Services within a mutually agreed timeframe but always
within seven days of notice of a request to audit being given. The audit
shall cover the overall scope of the Services being supplied and the
Supplier’s, and any sub-contractors’, compliance with the paragraphs
contained in this Schedule.

The Supplier and sub-contractors shall undergo appropriate security
assurance activities and shall provide appropriate evidence including the
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1.52.

production of the necessary security documentation as determined by the
Buyer. This will include obtaining any necessary professional security
resources required to support the Supplier’s and sub-contractor’s security
assurance activities such as: a Security and Information Risk Advisor
(SIRA) certified to NCSC Certified Cyber Security Consultancy (CCSC) or
NCSC Certified Cyber Professional (CCP) schemes.

Where the Supplier is delivering an ICT solution to the Buyer they shall
design and deliver solutions and services that are compliant with the HMG
Security Policy Framework in conjunction with current NCSC Information
Assurance Guidance and Buyer’s Policy. The Supplier will provide the
Buyer with evidence of compliance for the solutions and services to be
delivered. The Buyer’s expectation is that the Supplier shall provide written
evidence of:

1.52.1. compliance with HMG Minimum Cyber Security Standard.

1.52.2. any existing security assurance for the Services to be delivered,

such as: ISO/IEC 27001 / 27002 or an equivalent industry level
certification (e.g. United Kingdom Accreditation Service).

1.52.3. any existing HMG security accreditations or assurance that are still

valid including: details of the awarding body; the scope of the
accreditation; any caveats or restrictions to the accreditation; the
date awarded, plus a copy of the residual risk statement.

1.52.4. documented progress in achieving any security assurance or

1.53.

1.54.

accreditation activities including whether documentation has been
produced and submitted. The Supplier shall provide details of who
the awarding body or organisation will be and date expected.

Additional information and evidence to that listed above may be required
to ensure compliance with DfE security requirements as part of the DfE
security assurance process. Where a request for evidence or information
is made by the Buyer, the Supplier will acknowledge the request within 5
working days and either provide the information within that timeframe, or,
if that is not possible, provide a date when the information will be provided
to the Buyer. In any case, the Supplier must respond to information
requests from the Buyer needed to support the security assurance process
promptly and without undue delay.

The Supplier shall contractually enforce all these Departmental Security
Requirements onto any third-party suppliers, sub-contractors or partners
who could potentially access Buyer’s Data in the course of providing the
Services.

The Supplier shall comply with the NCSC'’s social media guidance: how to
use social _media safely for any web and social media-based
communications. In addition, any Communications Plan deliverable must
include a risk assessment relating to the use of web and social media
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channels for the programme, including controls and mitigations to be
applied and how the NCSC social media guidance will be complied with.
The Supplier shall implement the necessary controls and mitigations within
the plan and regularly review and update the risk assessment throughout
the contract period. The Buyer shall have the right to review the risks within
the plan and approve the controls and mitigations to be implemented,
including requiring the Supplier to implement any additional reasonable
controls to ensure risks are managed within the Buyer’s risk appetite.

1.55. Any Supplier ICT system used to handle, store or process the Buyer’s
Data, including any Supplier ICT systems connected to systems that
handle, store or process the Buyer’s Data, must have in place protective
monitoring at a level that is commensurate with the security risks posed to
those systems and the data held. The Supplier shall provide evidence to
the Buyer upon request of the protective monitoring arrangements in place
needed to assess compliance with this requirement.

Call-Off Schedule 10 (Exit Management)
1. Definitions

1.1In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets" Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in
the provision of the Deliverables;

"Exit Information" has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager" the person appointed by each Party to
manage their respective obligations under
this Schedule;

“Exit Plan” the plan produced and updated by the
Supplier during the Initial Period in
accordance with Paragraph 4 of this
Schedule;

"Net Book Value™ the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the Framework Tender or Call-Off
Tender (if stated) or (if not stated) the
depreciation policy of the Supplier (which
the Supplier shall ensure is in accordance
with Good Industry Practice);

"Non-Exclusive Assets" those Supplier Assets used by the Supplier
or a Key Subcontractor in connection with
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the Deliverables but which are also used by
the Supplier or Key Subcontractor for
other purposes;

"Registers” the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods™ any goods which are substantially similar to

any of the Goods and which the Buyer
receives in substitution for any of the Goods
following the End Date, whether those
goods are provided by the Buyer internally
and/or by any third party;

"Replacement Services"  any services which are substantially similar
to any of the Services and which the Buyer
receives in substitution for any of the
Services following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Termination Assistance” the activities to be performed by the
Supplier pursuant to the Exit Plan, and
other assistance required by the Buyer
pursuant to the Termination Assistance

Notice;
"Termination Assistance has the meaning given to it in Paragraph
Notice" 5.1 of this Schedule;
"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the

Supplier is required to provide the
Termination Assistance as such
period may be extended pursuant to
Paragraph 5.2 of this Schedule;
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"Transferable Assets" Exclusive Assets which are capable of legal
transfer to the Buyer;

"Transferable Contracts" Sub-Contracts, licences for Supplier's
Software, licences for Third Party Software
or other agreements which are necessary to
enable the Buyer or any Replacement
Supplier to provide the Deliverables or the
Replacement Goods and/or Replacement
Services, including in relation to licences all
relevant Documentation;

"Transferring Assets" has the meaning given to it in Paragraph
8.2.1 of this Schedule;

"Transferring Contracts” has the meaning given to it in
Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for Contract exit and SOW exit

2.1 The Supplier shall within 30 days from the Call-Off Contract Start Date
provide to the Buyer a copy of its depreciation policy to be used for the
purposes of calculating Net Book Value.

2.2 During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and2.2.2 create and
maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables’ IPR asset management system which
includes all Document and Source Code repositories.

("Registers").
2.3 The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and

2.3.2 procure that all licences for Third Party Software and all
Sub-Contracts shall be assignable and/or capable of novation (at no
cost or restriction to the Buyer) at the request of the Buyer to the
Buyer (and/or its nominee) and/or any Replacement Supplier upon
the Supplier ceasing to provide the Deliverables (or part of them)

139



and if the Supplier is unable to do so then the Supplier shall promptly
notify the Buyer and the Buyer may require the Supplier to procure
an alternative Subcontractor or provider of Deliverables.

2.4 Each Party shall appoint an Exit Manager within three (3) Months of the Call-
Off Contract Start Date. The Parties' Exit Managers will liaise with one
another in relation to all issues relevant to the expiry or termination of each
SOW and this Contract.

. Assisting re-competition for Deliverables

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence whether this is in relation to one or more SOWs or the Call-Off
Contract (the "Exit Information").

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

3.3 The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

3.4 The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

. Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer a Call-Off Contract and SOW Exit Plan which complies with the
requirements set out in Paragraph 4.3 of this Schedule and is otherwise
reasonably satisfactory to the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.
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4.3 The Exit Plan shall set out, as a minimum:

4.3.1 a detailed description of both the transfer and cessation processes,
including a timetable (this may require modification to SOW Exit Plan
provisions to be updated and incorporated as part of the SOW,;

4.3.2 how the Deliverables will transfer to the Replacement Supplier
and/or the Buyer,

4.3.3 details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

4.3.4 proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

4.3.6 proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

4.3.7 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and
materials;

4.3.9 how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

4.3.10 any other information or assistance reasonably required by the
Buyer or a Replacement Supplier.

4.4The Supplier shall:

4.4.1 maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(@) prior to each SOW and no less than every six (6) months
throughout the Contract Period; and

(b) no later than twenty after a request from
(20) Working Days
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the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(d) as soon as reasonably possible following, and in any event no
later than twenty (20) Working Days following, any material
change to the Deliverables (including all changes under the
Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft
Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the context
requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination Assistance
at any time during the Contract Period by giving written notice to the Supplier (a
"Termination Assistance Notice") at least four (4) Months prior to the Expiry
Date or as soon as reasonably practicable, in the case of the Call-Off Contract
and each SOW (but in any event, not later than one (1) Month) following the
service by either Party of a Termination Notice. The Termination Assistance
Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and initial period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the End Date.

5.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the initial period specified in the Termination Assistance Notice in one
or more extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period
beyond the date twelve (12) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension no later
than twenty (20) Working Days prior to the date on which the
Termination Assistance Period is otherwise due to expire.

5.3 The Buyer shall have the right to terminate its requirement for Termination
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Assistance by serving not less than (20) Working Days' written notice upon the
Supplier.

5.4 In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan pursuant
to Paragraph 4, the Supplier will provide the Termination Assistance in good
faith and in accordance with the principles in this Schedule and the last Buyer
approved version of the Exit Plan (insofar as it still applies).

6. Termination Assistance Period
6.1Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the Deliverables
to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI's) or
Service Levels, the provision of the Management Information or any
other reports nor to any other of the Supplier's obligations under this
Contract;

6.1.5 atthe Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is required.

6.2 If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to the
Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels or KPI, the Parties shall vary the relevant KPIs, Service
Levels and/or the applicable Service Credits accordingly.
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7. Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2 Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance of
the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used
by the Supplier to supply the Deliverables and shall leave the Sites in a
clean, safe and tidy condition. The Supplier is solely responsible for
making good any damage to the Sites or any objects contained thereon,
other than fair wear and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in the
possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved in the
design, development and provision of the Deliverables and who
are still employed by the Supplier, provided that the Buyer and/or
the Replacement Supplier shall pay the reasonable costs of the
Supplier actually incurred in responding to such requests for
access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software
8.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written

consent:

8.1.1 terminate, enter into or vary any Sub-Contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material

modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.
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8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned
or novated to the Buyer and/or the Replacement Supplier (the
"Transferring Contracts”), in order for the Buyer and/or its
Replacement Supplier to provide the Deliverables from the expiry of the
Termination Assistance Period. The Supplier shall provide all reasonable
assistance required by the Buyer and/or its Replacement Supplier to
enable it to determine which Transferable Assets and Transferable
Contracts are required to provide the Deliverables or the Replacement
Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period and
title shall pass on payment for them.

8.5 Where the Buyer and/or the Replacement Supplier requires continued use of
any Exclusive Assets that are not Transferable Assets or any
Non-Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of sub-
licence or assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
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Supplier. The Supplier shall execute such documents and provide such other
assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as
applicable) against each loss, liability and cost arising out of any claims made
by a counterparty to a Transferring Contract which is assigned or novated to
the Buyer (and/or Replacement Supplier) pursuant to Paragraph 8.6 in
relation to any matters arising prior to the date of assignment or novation of
such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring
Contracts shall be apportioned between the Buyer and/or the
Replacement and the Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a
daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and
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10.1.3 the Supplier shall be responsible for or entitled to (as the case may

be) the rest of the invoice.

Call-Off Schedule 13 (Implementation Plan and

Testing)

Part A - Implementation

1. Definitions

11

In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1
(Definitions):

"Delay" a) a delay in the Achievement of a
Milestone by its Milestone Date; or

b) a delay in the design, development,
testing or implementation of a
Deliverable by the relevant date set out
in the Implementation Plan;

"Deliverable Item" 1 an item or feature in the supply of the
Deliverables delivered or to be delivered
by the Supplier at or before a Milestone
Date listed in the Implementation Plan;

"Milestone Payment" 2 a payment identified in the
Implementation Plan to be made
following the issue of a Satisfaction
Certificate in respect of Achievement of
the relevant Milestone;

Implementation Period"” 3 has the meaning given to it in Paragraph
71.

2. Agreeing and following the Implementation Plan

2.1 A draft of the Implementation Plan is set out in the Annex to this
Schedule. The Supplier shall provide a further draft
Implementation Plan 30 days after the Call-Off Contract Start
Date.

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to
manage the implementation stage effectively for the whole
Call-Off Contract and each Statement of Work issued
under it
for the supply of Deliverables and as the Buyer may



otherwise require;

222 shall provide details on how the required Social Value
commitments will be delivered through the Call-Off Contract;
and

2.2.3 it shall take account of all dependencies known to, or which
should reasonably be known to, the Supplier.

2.3 Following receipt of the draft Implementation Plan from the Supplier, the
Parties shall use reasonable endeavours to agree the contents of the
Implementation Plan. If the Parties are unable to agree the contents of
the Implementation Plan within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

2.4 The Supplier shall provide each of the Deliverable ltems identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is Achieved on or before its Milestone Date.

2.5 The Supplier shall also provide as required or requested reports to the
Buyer concerning activities and impacts arising from Social Value
including in the Implementation Plan.

2.6 The Supplier shall monitor its performance against the Implementation
Plan and Milestones (if any) and report to the Buyer on such
performance.

2.7 The Supplier shall, in relation to each SOW, incorporate within it all
Implementation Plan and Testing requirements for the satisfactory
completion of each Deliverable ltem to be provided under that SOW.

3. Reviewing and changing the Implementation Plan

3.1 Subject to Paragraph 4.3, the Supplier shall keep the Implementation
Plan under review in accordance with the Buyer’s instructions and
ensure that it is updated on a regular basis.

3.2 The Buyer shall have the right to require the Supplier to include any
reasonable changes or provisions in each version of the
Implementation Plan.

3.3 Changes to any Milestones, Milestone Payments and Delay
Payments shall only be made in accordance with the Variation
Procedure.

3.4 Time in relation to compliance with the Implementation Plan shall be of
the essence and failure of the Supplier to comply with the
Implementation Plan shall be a material Default.
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4. Security requirements before the Start Date

41

4.2

4.3

4.4

4.5

4.6

The Supplier shall note that it is incumbent upon them to understand the
lead-in period for security clearances and ensure that all Supplier Staff
have the necessary security clearance in place before the

Call-Off Start Date. The Supplier shall ensure that this is reflected in
their Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do
not access the Buyer's IT systems, or any IT systems linked to the Buyer,
unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary
information to the Buyer to facilitate security clearances for Supplier
Staff and Subcontractors in accordance with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions as
they take place throughout the Call-Off Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. Itis the Supplier's responsibility to establish whether or not the
level of clearance will be sufficient for access. Unless prior approval has
been received from the Buyer, the Supplier shall be responsible for
meeting the costs associated with the provision of security cleared escort
services.

If a property requires Supplier Staff or Subcontractors to be
accompanied by the Buyer’s Authorised Representative, the Buyer must
be given reasonable notice of such a requirement, except in the case of
emergency access.

5. What to do if there is a Delay

5.1

If the Supplier becomes aware that there is, or there is reasonably
likely to be, a Delay under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later than
within two (2) Working Days from becoming aware of the Delay
or anticipated Delay;

5.1.2 include in its notification an explanation of the actual or
anticipated impact of the Delay;

5.1.3 comply with the Buyer’s instructions in order to address the
impact of the Delay or anticipated Delay; and
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51.4

use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.

6. Compensation for a Delay

6.1

If Delay Payments have been included in the Implementation Plan and
a Milestone has not been achieved by the relevant Milestone Date, the
Supplier shall pay to the Buyer such Delay Payments (calculated as
set out by the Buyer in the Implementation Plan) and the following
provisions shall apply:

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

the Supplier acknowledges and agrees that any Delay Payment
is a price adjustment and not an estimate of the Loss that may be
suffered by the Buyer as a result of the Supplier's failure to
Achieve the corresponding Milestone;

Delay Payments shall be the Buyer's exclusive financial remedy
for the Supplier’s failure to Achieve a Milestone by its Milestone
Date except where:

(a) the Buyer is entitled to or does terminate this Contract
pursuant to Clause 10.4 (When CCS or the Buyer can
end this contract); or

(b) the delay exceeds the number of days (the "Delay
Period Limit") specified in the Implementation Plan
commencing on the relevant Milestone Date;

the Delay Payments will accrue on a daily basis from the
relevant Milestone Date until the date when the Milestone is
Achieved;

no payment or other act or omission of the Buyer shall in any
way affect the rights of the Buyer to recover the Delay Payments
or be deemed to be a waiver of the right of the Buyer to recover
any such damages; and

Delay Payments shall not be subject to or count towards any
limitation on liability set out in Clause 11 (How much you can be
held responsible for).

7. Implementation Plan

7.1 The Implementation Period will be a  six (6) Month period for the
Call-Off Contract and for the duration of each SOW.

7.2 During the Implementation Period, the incumbent supplier shall retain full
responsibility for all existing services until the Call-Off Start Date
or as otherwise formally agreed with the Buyer in each SOW. The
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Supplier's full service obligations shall formally be assumed on the
Call-Off Start Date as set out in Order Form.

7.3 In accordance with the Implementation Plan, the Supplier shall:

7.3.1

7.3.2

7.3.3

7.3.4

work cooperatively and in partnership with the Buyer, incumbent
supplier, and other Framework Supplier(s), where

applicable, to understand the scope of Services to ensure a
mutually beneficial handover of the Services;

work with the incumbent supplier and Buyer to assess the scope
of the Services and prepare a plan which demonstrates how they
will mobilise the Services;

liaise with the incumbent Supplier to enable the full completion of
the Implementation Period activities; and

produce a Implementation Plan, to be agreed by the Buyer, for
carrying out the requirements within the Implementation
Period including, key Milestones and dependencies.

7.4The Implementation Plan will include detail stating:

7.41

7.4.2

how the Supplier will work with the incumbent Supplier and the
Buyer Authorised Representative to capture and load up
information such as asset data ; and

a communications plan, to be produced and implemented by the
Supplier, but to be agreed with the Buyer, including the
frequency, responsibility for and nature of communication with
the Buyer and end users of the Services.

7.5In addition, the Supplier shall:

7.5.1

7.5.2

7.5.3

appoint a Supplier Authorised Representative who shall be
responsible for the management of the Implementation Period, to
ensure that the Implementation Period is planned and resourced
adequately, and who will act as a point of contact
for the Buyer;

mobilise all the Services specified in the Specification within
the Call-Off Contract and each SOW;

produce a Implementation Plan report for each Buyer
Premises to encompass programmes that will fulfil all the
Buyer's obligations to landlords and other tenants:

(@) the format of reports and programmes shall be in
accordance with the Buyer's requirements and particular
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attention shall be paid to establishing the operating
requirements of the occupiers when preparing these
programmes which are subject to the Buyer's approval,
and

(b)  the Parties shall use reasonable endeavours to agree the
contents of the report but if the Parties are unable to
agree the contents within twenty (20) Working Days of its
submission by the Supplier to the Buyer, then such
Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

7.5.4 manage and report progress against the Implementation Plan
both at a Call-Off Contract level (which shall include an update
on costings) and SOW level;

7.5.5 construct and maintain a Implementation risk and issue
register in conjunction with the Buyer detailing how risks and
issues will be effectively communicated to the Buyer in order
to mitigate them;

7.5.6 attend progress meetings (frequency of such meetings shall
be as set out in the Order Form and each SOW) in
accordance with the Buyer's requirements during the
Implementation Period. Implementation meetings shall be
chaired by the Buyer and all meeting minutes shall be kept
and published by the Supplier; and

7.5.7 ensure that all risks associated with the Implementation Period
are minimised to ensure a seamless change of control
between incumbent provider and the Supplier
Annex 1: Implementation Plan

A.1 The Supplier shall provide a:

(a) high level Implementation Plan for the Call-Off Contract as part of the
Further Competition Procedure; and

(b) a detailed Implementation Plan for each SOW.

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are
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identified below:

Milest Delive | Duration Miles | Buyer Milestone | Delay

one rable tone Responsibl | Payment Payment
ltems Date lities S 5

[TBC] [TBC] [TBC] [TBC] [TBC] [TBC] [TBC]

Milestones will be Achieved in accordance with this Call-Off Schedule
13: (Implementation Plan and Testing)

For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be [TBC].
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Part B - Testing

1. Definitions

1.1

In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Component"
"Material Test
Issue”

"Satisfaction
Certificate"

"Severity Level"

"Test Issue
Management Log"

"Test Issue
Threshold"

"Test Reports”

"Test
Specification"

"Test Strategy”

4 any constituent parts of the

Deliverables;

5a Test Issue of Severity Level 1 or
Severity Level 2;

6a certificate materially in the
form of the document contained
in Annex 2 issued by the Buyer
when a Deliverable and/or
Milestone has satisfied its
relevant Test Success Criteria;

7the level of severity of a Test Issue,
the criteria for which are described in
Annex 1;

8a log for the recording of Test Issues
as described further in Paragraph
8.1 of this Schedule;

9in relation to the Tests applicable to
a Milestone, a maximum number of
Severity Level 3, Severity Level 4
and Severity Level 5 Test Issues as
set
out in the relevant Test Plan;

10 the reports to be produced by the
Supplier setting out the results of
Tests;

11 the specification that sets out
how Tests will demonstrate that
the Test Success Criteria have
been satisfied, as described in
more detail in Paragraph 6.2 of
this Schedule;

12 a strategy for the conduct of
Testing as described further in
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Paragraph 3.2 of this Schedule;

"Test Success

Criteria"

13 in relation to a Test, the test success
criteria for that Test as referred to in
Paragraph 5 of this Schedule "Test
Witness" 14 any
person appointed by the Buyer
pursuant to Paragraph 9 of this
Schedule; and

"Testing 15 the applicable testing

Procedures" procedures and Test Success

Criteria set out in this Schedule.
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2. How testing should work

3.

2.1

2.2

2.3

24

3.1

3.2

All Tests conducted by the Supplier shall be conducted in accordance
with the Test Strategy, Test Specification and the Test Plan.

The Supplier shall not submit any Deliverable for Testing:

2.2.1 unless the Supplier is reasonably confident that it will satisfy
the relevant Test Success Criteria;

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect
of any prior, dependant Deliverable(s); and

2.2.3 until the Parties have agreed the Test Plan and the Test
Specification relating to the relevant Deliverable(s).

The Supplier shall use reasonable endeavours to submit each
Deliverable for Testing or re-Testing by or before the date set out in
the Implementation Plan for the commencement of Testing in respect
of the relevant Deliverable.

Prior to the issue of a Satisfaction Certificate, the Buyer shall be
entitled to review the relevant Test Reports and the Test Issue
Management Log.

Planning for testing

The Supplier shall develop the final Test Strategy as soon as
practicable after the Start Date but in any case no later than twenty
(20) Working Days after the Start Date.

The final Test Strategy shall include:

3.2.1 an overview of how Testing will be conducted in relation to the
Implementation Plan;

3.2.2 the process to be used to capture and record Test results and
the categorisation of Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test,
fail to satisfy the Test Success Criteria or where the Testing of
a Deliverable produces unexpected results, including a
procedure for the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;
3.2.5 the process for the production and maintenance of Test
Reports and a sample plan for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's
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Test representatives;

3.2.7 a high level identification of the resources required for Testing
including Buyer and/or third party involvement in the conduct
of the Tests;

3.2.8 the technical environments required to support the Tests; and

3.2.9 the procedure for managing the configuration of the Test
environments.

4. Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval
as soon as practicable but in any case no later than twenty (20)
Working Days prior to the start date for the relevant Testing as
specified in the Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the
Milestone to which it relates, the requirements being Tested
and, for each Test, the specific Test Success Criteria to be
satisfied; and

4.2.2 adetailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the
Test Plan provided that the Supplier shall implement any reasonable
requirements of the Buyer in the Test Plan.

5. Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the
Parties as part of the relevant Test Plan pursuant to Paragraph 4.

6. How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test
Specification for the relevant Deliverables as soon as reasonably
practicable and in any event at least 10 Working Days prior to the start
of the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope,
volume and management, a request (if applicable) for relevant
Test data to be provided by the Buyer and the extent to which
it is equivalent to live operational data;
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Call-Off Schedule 14B (Service Levels and Balanced Scorecard)

Call-Off Ref:

Crown Copyright 2021

6.2.2 aplan to make the resources available for Testing;
6.2.3 Test scripts;

6.2.4 Test pre-requisites and the mechanism for measuring them;
and

6.2.5 expected Test results, including:

(a) a mechanism to be used to capture and record Test results;
and

(b) a method to process the Test results to establish their
content.

7. Performing the tests

7.1

7.2

7.3

7.4

7.5

7.6

Before submitting any Deliverables for Testing the Supplier shall subject the
relevant Deliverables to its own internal quality control measures.

The Supplier shall manage the progress of Testing in accordance with the
relevant Test Plan and shall carry out the Tests in accordance

with the relevant Test Specification. Tests may be withessed by the

Test Witnesses in accordance with Paragraph 9.3.

The Supplier shall notify the Buyer at least 10 Working Days in advance of the
date, time and location of the relevant Tests and the Buyer shall ensure that
the Test Witnesses attend the Tests.

The Buyer may raise and close Test Issues during the Test witnessing process.

The Supplier shall provide to the Buyer in relation to each Test:

7.5.1 a draft Test Report not less than 2 Working Days prior to the date on
which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of
Testing.

Each Test Report shall provide a full report on the Testing conducted in respect
of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;
7.6.2 identification of the relevant Test Success Criteria that have/have
not been satisfied together with the Supplier's explanation of why

any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's explanation
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of why those Tests were not completed;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or which were
not tested, and any other relevant categories, in
each case grouped by Severity Level in accordance with
Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout Testing
and any changes that were applied to that hardware and/or software
during Testing.

7.7 When the Supplier has completed a Milestone, it shall submit any
Deliverables relating to that Milestone for Testing.

7.8 Each party shall bear its own costs in respect of the Testing.
However, if a Milestone is not Achieved the Buyer shall be entitled to recover
from the Supplier any reasonable additional costs it may incur as a direct result
of further review or re-Testing of a Milestone.

7.9 If the Supplier successfully completes the requisite Tests, the Buyer shall issue
a Satisfaction Certificate as soon as reasonably practical following such
successful completion.  Notwithstanding the issuing of any Satisfaction
Certificate, the Supplier shall remain solely responsible for ensuring that the
Deliverables are implemented in accordance with this Contract.

8. Discovering Problems

8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the
classification of the Test Issue using the criteria specified in Annex 1 and the
Test Issue Management Log maintained by the
Supplier shall log Test Issues reflecting the Severity Level allocated to each Test
Issue.

8.2 The Supplier shall be responsible for maintaining the Test Issue Management
Log and for ensuring that its contents accurately represent the current status of
each Test Issue at all relevant times. The Supplier shall make the Test Issue
Management Log available to the Buyer upon request.

8.3 The Buyer shall confirm the classification of any Test Issue unresolved at the
end of a Test in consultation with the Supplier. If the Parties are unable to
agree the classification of any unresolved Test Issue, the Dispute shall be dealt
with in accordance with the Dispute Resolution Procedure using the Expedited
Dispute Timetable.

9. Test witnessing

9.1 The Buyer may, in its sole discretion, require the attendance at any Test of one
or more Test Witnesses selected by the Buyer, each of whom shall have
appropriate skills to fulfil the role of a Test Witness.
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9.2 The Supplier shall give the Test Witnesses access to any documentation and
Testing environments reasonably necessary and
requested by the Test Witnesses to perform their role as a Test
Witness in respect of the relevant Tests.

9.3 The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on behalf of the
Buyer so as to enable the Buyer to gain an informed view of whether a
Test Issue may be closed or whether the relevant element of the Test
should be re-Tested;

9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the Tests in
accordance with the Test Success Criteria and the relevant Test Plan
and Test Specification;

9.3.5 may produce and deliver their own, independent reports on Testing,
which may be used by the Buyer to assess whether the Tests have been
Achieved,;

9.3.6 may raise Test Issues on the Test Issue Management Log in respect of
any Testing; and

9.4 may require the Supplier to demonstrate the modifications made to any
defective Deliverable before a Test Issue is closed.

10.Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may perform on-
going quality audits in respect of any part of the Testing (each a "Testing
Quality Audit") subject to the provisions set out in the agreed Quality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that adequate
responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice of the
Buyer’s intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and access to all
relevant documentation required by the Buyer to enable it to carry out the Testing
Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the Testing
Procedures or any Test, the Buyer shall prepare a written report for the Supplier
detailing its concerns and the Supplier shall, within a reasonable timeframe,
respond in writing to the Buyer’s report.

Framework Ref: RM6263
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10.6 In the event of an inadequate response to the written report from the
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction

Certificate until the issues in the report have been addressed to the reasonable
satisfaction of the Buyer.

11. Outcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy the
Test Success Criteria in respect of that Test without any Test Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test
Success Criteria then the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the
remediation of the Test Issues;

11.2.2 the Buyer may extend the Test Plan by such reasonable period or periods
as the Parties may reasonably agree and require
the Supplier to rectify the cause of the Test Issue and
re-submit the Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is likely to

result, in the failure (in whole or in part) by the Supplier to meet a

Milestone, then without prejudice to the Buyer’s other rights and remedies,
such failure shall constitute a material Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and remedies
that it has under this Contract, to recover from the Supplier any reasonable
additional costs it may incur as a direct result of further review or re-Testing
which is required for the Test Success Criteria for that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given
Milestone as soon as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or conditional

Satisfaction Certificates in respect of all Deliverables related to that
Milestone which are due to be Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the Buyer

of any other tasks identified in the Implementation Plan as associated
with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt of a

payment in respect of that Milestone in accordance with the provisions of any
Implementation Plan and Clause 4 (Pricing and payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the
Supplier setting out the applicable Test Issues and any other reasons for the
relevant Milestone not being Achieved.
Framework Ref: RM6263
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11.7 If there are Test Issues but these do not exceed the Test Issues Threshold, then

provided there are no Material Test Issues, the Buyer shall issue a Satisfaction
Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to issue a
Satisfaction Certificate and, without prejudice to the Buyer’s other rights and
remedies, such failure shall constitute a material Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but there are no
Material Test Issues, the Buyer may at its discretion (without waiving any rights
in relation to the other options) choose to issue a Satisfaction Certificate
conditional on the remediation of the Test Issues in accordance with an agreed

Rectification Plan provided that:

11.9.1 any Rectification Plan shall be agreed before the issue of a conditional
Satisfaction Certificate unless the Buyer agrees otherwise (in which case
the Supplier shall submit a Rectification Plan for approval by the Buyer
within 10 Working Days of receipt of the Buyer’s report pursuant to
Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may (but
shall not be obliged to) revise the failed Milestone Date and any

subsequent Milestone Date.

12.Risk

12.1 The issue of a Satisfaction Certificate and/or a conditional
Satisfaction Certificate shall not:

12.1.1 operate to transfer any risk that the relevant Deliverable or Milestone is
complete or will meet and/or satisfy the Buyer’'s requirements for that
Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any element of the
Deliverables and/or any Milestone to which a Satisfaction Certificate

relates
Annex 1: Test Issues — Severity Levels

1. Severity 1 Error

1.1 This is an error that causes non-recoverable conditions, e.g. it is not possible to
continue using a Component.

2. Severity 2 Error

2.1 Thisis an error for which, as reasonably determined by the Buyer, there is no
practicable workaround available, and which:

2.1.1 causes a Component to become unusable;

Framework Ref: RM6263
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2.1.2 causes a lack of functionality, or unexpected functionality, that has an
impact on the current Test; or

2.1.3 has an adverse impact on any other Component(s) or any other area
of the Deliverables;

3. Severity 3 Error
3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality, but which does
not impact on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of the
Deliverables;

but for which, as reasonably determined by the Buyer, there is a practicable
workaround available;

4. Severity 4 Error

4.1 Thisis an error which causes incorrect functionality of a Component or process,
but for which there is a simple, Component based, workaround, and which has
no impact on the current Test, or other areas of the Deliverables.

5. Severity 5 Error

5.1 This is an error that causes a minor problem, for which no workaround is required, and
which has no impact on the current Test, or other areas of the Deliverables.

Annex 2: Satisfaction Certificate

To: [insert name of Supplier] From:
[insert name of Buyer]
[ insert Date dd/mm/yyyy]

Dear Sirs,
Satisfaction Certificate

Deliverable/Milestone(s): [ Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Call-Off Contract”) [ insert Call-Off Contract
reference number and any applicable SOW reference] relating to the provision of

Framework Ref: RM6263
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the [ insert description of the Deliverables] between the [insert Buyer name]
("Buyer") and [insert Supplier name] ("Supplier") dated [ insert Call-Off Start
Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in the
Call-Off Contract.

[We confirm that all the Deliverables relating to [insert relevant description of
Deliverables/agreed Milestones and/or reference number(s) from the
Implementation Plan] have been tested successfully in accordance with the Test
Plan [or that a conditional Satisfaction Certificate has been issued in respect of
those Deliverables that have not satisfied the relevant Test Success Criteria].

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues are
remedied in accordance with the Rectification Plan attached to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment associated

with this Milestone in accordance with Clause 4 (Pricing and payments)].

Yours faithfully
[insert Name]
[ insert Position]

acting on behalf of [insert name of Buyer]
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Call-Off Schedule 14B (Service Levels and Balanced
Scorecard)

SECTION1  SERVICE LEVELS

1. Definitions

1.1

In this Section 1 of this Schedule, the following words shall have the
following meanings and they shall supplement Joint Schedule 1
(Definitions):

“Critical Service Level has the meaning given to it in the Order Form;
Failure”

"Service Level Failure" 1 means a failure to meet the Service Level
Performance Measure in respect of a Service Level;

"Service Level 2 shall be as set out against the relevant Service
Performance Measure" Level in the Annex to Part A of this Schedule; and

"Service Level 3 shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.

2. What happens if you do not meet the Service Levels

2.1

2.2

2.3

2.4

The Supplier shall at all times provide the Deliverables to meet or
exceed the Service Level Performance Measure for each Service
Level.

The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule.

The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.4.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date;
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2.4.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure the Buyer shall be entitled to
withhold and retain as compensation a sum equal to any Charges which
would otherwise have been due to the Supplier in respect of that Service
Period ("Compensation for Critical Service Level Failure"), provided that
the operation of this Paragraph 3 shall be without prejudice to the right of the
Buyer to terminate this Contract and/or to claim damages from the Supplier for
material Default.

Part A: Service Levels

1. Service Levels
If the level of performance of the Supplier:
1.1 is likely to or fails to meet any Service Level Performance Measure; or
1.2 is likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan
Process; and/or

1.2.3 if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Buyer redress for failure to provide Services at or above Service Levels

2.1 The Buyer may ask for a Rectification Plan if the Supplier fails to meet [
(“Default”)  within Section 1 (Service Levels) in any 12-Month rolling
period.

2.2 This Rectification Plan must clearly detail the improvements and
associated timeframes within which the Supplier shall meet and
achieve the Service Levels. The Rectification Plan must be provided in
accordance with Clause 10.3 of the Core Terms and any failure to
correct a Default in line with an accepted Rectification Plan, or failure to
provide a Rectification Plan within 10 days of the request may result in

the Buyer exercising its right to terminate the Contract in accordance

Framework Ref: RM6263
Project Version: v1.0 9
Model Version: v3.1



Call-Off Schedule 14B (Service Levels and Balanced Scorecard)

Call-Off Ref:

Crown Copyright 2021

with Clause 10.4 of the Core Terms.

Annex A to Part A: Services Levels Table

Framework Ref: RM

Project Version: v1

to deliver the
outcomes,
including the
roles, seniority
levels and
rates which will
be in line with
DDAT roles,
SFIA skills
levels and
contract rate
card;

- an accurate
costing model,

- timing/dates of
each resource
required to

6263 deliver the

working days
and/or 1 SoW
has a
significant
inaccuracy.

Inadequate —
Less than
87% of
SoW’s
received
within 6
working days
and/or 2 or
more SoWs
have

Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
Responses to formal
KP | Statement of requests for Good - Joint Schedule 10
11 | Work Response Statement of Work 100% of (Rectification Plan)
Time provided within 6 SoW’s
working days (48 received and | Supplier will provide a
On a monthly basis | working hours) accepted proactive rectification plan
unless otherwise within 6 within 10 working days as
Quality, accuracy, | agreed between the | working days. | set out in the framework
and timeliness of Buyer and Supplier. T&C's, identifying issues
SoW responses Approachin | early and addressing issues
A formal request for | g Target — promptly if KPI falls to
a Statement of Work | Between 95- | ‘Requires Improvement’ or
is one that has been | 99% of below.
provided to the SoW’s
Supplier via the received
nominated Contract | within 6
Manager stipulated working days
in Framework with none or
Schedule 6. minor
An acceptable i[rr\]accuracies
at are
response from the quickly
_Suppller to _the SOwW resolved
is one that is
returned to the .
. Requires
nominated Contract improvemen
!\/Ianager_and ) t — Between
includes in full: 87-94% of
- proposgd SoW's
resourcing received
profile required within 6

1(
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Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
outcomes if significant
these differ to inaccuracies
the SOW term
dates;
- areas of
potential
complexity,
assumptions
and
dependencies;
- key contacts
Good — Joint Schedule 10
KP | Monthly Accurate and 100% of (Rectification Plan)
| Invoicing, and complete invoices invoices Supplier will provide a
2a | financial submitted by the 5" | received proactive rectification plan
accuracy working day of the within 5 within 10 working days as
month that comply working days | set out in the framework
On a monthly with the Payment and are T&C's, identifying issues
basis. Method stipulated accurate and | early and addressing issues
within Schedule 6 complete. promptly if KPI falls to
Accuracy and Order Form ‘Requires Improvement’ or
timeliness of Approachin | below.
invoices. g Target —
Between 92-
99% of
invoices
received
within 5
working days
with no
inaccuracies.
Requires
improvemen
t — Between
85-91% of
invoices
received
within 5
working days
and/or 1
invoice
contains
errors
Inadequate —
Less than
85% of
invoices
received
within 5
working days
Framework Ref: RM6263 and/or 2 or
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Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
more
invoices
contain
errors.
Billing errors of Good — Joint Schedule 10
KP | Invoice billing which the Supplier 100% of (Rectification Plan)
I error resolution becomes aware, or invoice errors | Supplier will provide a
2b | time which are raised by | resolved proactive rectification plan
the Buyer are within 5 within 10 working days as
On a monthly investigated and working days. | set out in the framework
basis. correctly resolved T&C's, identifying issues
within 5 working Approachin | early and addressing issues
Timely days g Target — promptly if KPI falls to
identification and Between 92- | ‘Requires Improvement’ or
resolution of The supplier will 99% of below.
invoice billing report all billing invoice errors
errors errors and billing resolved
process issues that | within 5
they identify, working days.
regardless of the
root cause of the Requires
error, immediately improvemen
via email to the t — Between
Buyer and the 85-91% of
Contract Manager invoice errors
resolved
within 5
working days.
Inadequate —
Less than
85% of
invoice errors
resolved
within 5
working days
KP | Accurate and The supplier will Good — An Joint Schedule 10
13 | timely monthly supply a Reporting accurate and | (Rectification Plan)
contract Pack to the DfE complete Supplier will provide a
reporting. Contract Manager in | Contract proactive rectification plan
line with the reporting within 10 working days as
On a monthly requirements set out | pack is set out in the framework
basis. in the Contract within | supplied to T&C's, identifying issues
7 working days of the DfE early and addressing issues
Comprehensive each month Contract promptly if KPI falls to
Contract reporting Manager ‘Requires Improvement’ or
pack is accurate within 7 below.
and on time working days
of the month.
Approachin
Framework Ref: RM6263 g Target -
Project-\ersion—v4+0 1

Model Version: v3.1




Call-Off Schedule 14B (Service Levels and Balanced Scorecard)

Call-Off Ref:

Crown Copyright 2021

Service Level
Performance
Criterion and
Monthly Service
Level
Performance
Measure.

Key Performance
Indicator

Service
Level
Threshold.

Buyer redress for Failure
to provide Services at or
above Service Levels.

Service
Credits
applicabl
e

The pack is
received
within 7
working days
of the month
but contains
minor
inaccuracies
or omissions.

Requires
improvemen
t — The pack
arrives
between one
and five
calendar
days after the
due date
and/or
contains
significant
inaccuracies
or omissions.

Inadequate —
No reporting
pack is
received
within 5
calendar
days of the
due date.

KP
14

Statement of
work
commencement
timeliness.

On a monthly basis

Number of
resources from all
SOWs
commencing in the
preceding month
start on the SOW
start date agreed
between Buyer
and Supplier in the
signed SOW

Framework Ref: RM

Project Version: vi

The Supplier
successfully
commences each
SOW on the agreed
start date specified
in the signed SOW.

All resource required
by the Supplier to
deliver the outcomes
agreed are available
and commence work
on the SOW start
date/date agreed
between Buyer and
Supplier in the
signed SOW.

6263

Good All
resource start
the date
agreed
between
Buyer and
Supplier on
all SOWs in
the preceding
month.

Approachin
g Target 1
resource
from all
SOWs
commencing
in the
preceding

Joint Schedule 10
(Rectification Plan) Supplier
will provide a proactive
rectification plan within 10
working days as set out in
the framework T&C's,
identifying issues early and
addressing issues promptly
if KPI falls to ‘Requires
Improvement’ or below.

The Buyer may at its
absolute discretion de-scope
any of the Initial Scope and
related SOWs in accordance
with the provisions included
in the Special Terms.
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Service Level
Performance
Criterion and

Monthly Service

Level
Performance
Measure.

Key Performance
Indicator

Service
Level
Threshold.

Buyer redress for Failure
to provide Services at or
above Service Levels.

Service
Credits

applicabl

e

month do not
start on the
SOW start
date /start
date agreed
between
Buyer and
Supplier in
the signed
SOW.

Requires
improvemen
t— 2t03
resources
from all
SOWs
commencing
in the
preceding
month do not
start on the
SOW start
date / start
date agreed
between
Buyer and
Supplier in
the signed
SOW.

Inadequate —
4 or more
resources
from all
SOWs
commencing
in the
preceding
month do not
start on the
SOW start
date / date
agreed
between
Buyer and
Supplier in
the signed
SOwW
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21

Quality and
availability of
resource proposed
by the Supplier in
their response to
the signed SoW

Framework Ref: RM

into an agile team for
the role required,
and the rates being
charged (are as set
out in the Supplier
SoW response and
aligned to the rate
card set out in the
contract).

Where resources are
not available for the
full period planned in
the SOW response,
the Supplier
manages the backfill
without detrimental
impact to the
delivery of the
outcomes or
financial impact on
the Buyer

6263

Project Version: v1.

availability as
set out in the
supplier
response
agreed
between
Buyer and
Supplier in
the signed
SOW.

Approachin
g Target 1
occasion
within the
reporting
month where
a resource
provided
became
unavailable.

Requires
improvemen
t-2
occasions
within the
reporting
month where
a resource
provided
became
unavailable.

Inadequate —
3 or more
occasions
within the
reporting
month where
a resource
provided
became
unavailable.

unexpected/unplann
ed absence of a
resource Occurs
then the Supplier
will provide an
appropriate
replacement
resource(s) within 5
working days at the
Supplier’s own cost.
This should be
regarded as the
default position.
Where resource is
due to leave the
SoW, the Supplier
will update the
Buyer on their
remediation
arrangements in
writing at least 10
days before the
resource is due to
leave and the
Supplier will provide
a replacement
resource ensuring a
minimum of 5 day’s
knowledge transfer
takes place between
the incumbent and
replacement
resource.

The Supplier shall
be liable for all costs
of Swapping Out
any resource. This
shall include all
costs of securing
alternative resource,
and, if deemed
necessary by the
Buyer or Supplier,
the cost of providing

Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
KP | Quality and Resource provided Good - For each resource which
| continuity of by the Supplier Supplier does not meet KPI 5a, the
5a | resource across all live SoW’s | provides supplier must deliver a
provided to will have, and are resources mutually agreed resolution:
deliver outcomes | performing at, the that have the
agreed commensurate level | appropriate 1. Where the resource
of specialist skillset, | level of skills, is found to not have
On a monthly basis | SFIA seniority and experience the appropriate level
ability to integrate and of skills or where

1
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Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
And / Or 1 or additional resource
more concurrent to the
occasions existing resource in
within the order to allow for a
reporting handover. In no
month where circumstances shall
the resources the Buyer be
provided charged for both the
were found current and
by the Buyer replacement
to not have resource during a
the handover period.
appropriate Where a handover
skills and is not possible, the
experience to Supplier should
deliver the ensure the Buyer is
outcomes not charged for the
and / or do cost of getting
not have the replacement
commensurat resource(s) up to
e level of speed.
seniority for
the rate being .
charged. Joint Schedule 10
And/or more | (Rectification Plan) Supplier
than 10% will provide a proactive
supplier rectification plan within 10
invoked swap working days as set out in
outs the framework T&C's,
(excluding identifying issues early and
any addressing issues promptly
individuals if KPI falls to ‘Requires
that have Improvement’ or below.
resigned from
the supplier's
workforce) of
resource over
the course of
the contract
from active
SoWs
KP | Timely and Where a resource is | Good — Joint Schedule 10
I effective resource | identified by the (Rectification Plan) Supplier
5b | replacements/sw | Buyer as being not Resource will provide a proactive
ap outs. of the required identified as rectification plan within 10
standard, SFIA level, | not being the | working days as set out in
On a monthly skillset or ability to required the framework T&C's,
basis. integrate into an standard/ not | identifying issues early and
agile team or where | having the addressing issues promptly
Number of there is required level | if KPI falls to ‘Requires
rEsameeork Ref: RMeass<pected/unplann | of skills, Improvement’ or below.
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the required
standard ensuring
that full Knowledge
Transfer takes
place

Framework Ref: RM d%f?

resource within 5
working days to the
expected standards

Where resource is
due to leave the
SoW, the Supplier
will update the Buyer
on their remediation
arrangements in
writing at least 10
days before the
resource is due to
leave. Within these
10 days the Supplier
will provide a
replacement
resource with
equivalent skills
ensuring a minimum
of 5 day’s knowledge
transfer takes place
between the
incumbent and
replacement
resource.

Onboarding of
replacement
resource and
knowledge transfer
will be at the
Supplier's own cost.

Replacement of
resource/swap outs
will not have any
detrimental impact
on the delivery of the
outcomes or
financial impact on
the Buyer

The Buyer will only
pay for the
incumbent resource
during the 10 day's
ice and the

Project Version: v1.

Dpayment is on the

absence, are
swapped out
where
necessary, in
agreement
with the
Buyer, within
5 working
days.

The Buyer is
provided with
written
notification of
remediation
arrangement
s for resource
due to leave
the SoW, at
least 10 days
before the
resource
leaves the
SoW.

A
replacement
resource with
equivalent
skills is
provided
ensuring that
a minimum of
5 days
knowledge
transfer has
taken place
between the
incumbent
and
replacement
resource

Approachin
g Target —
one resource
unavailable
due to
unexpected
absence is

with the provisions included
in the Special Terms.

Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
replacements ed absence of a and/or The Buver mav at its
(swap-outs) resource then the resource bsol ty di yt' de-
completed within supplier will unavailable abso l];’tf] |Isc_:tr_e||%n e scoge
the required successfully provide | due to ?e?lgtg d S%\?\;sla;n a%%%? dzrr]me
timescales and to | a replacement unexpected
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Service Level
Performance
Criterion and
Monthly Service
Level
Performance
Measure.

Key Performance
Indicator

Service
Level
Threshold.

Buyer redress for Failure
to provide Services at or
above Service Levels.

Service
Credits
applicabl
e

Framework Ref: RM

basis that the
supplier can
continue to fulfil
agreed existing

6263
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outputs/deliverables.

not swapped
out within 5
working days
and/or one
occasion
where the 10
days
remediation
notification
fails to be
provided for
resource due
to leave the
SoW
resulting less
than 5 day’s
knowledge
transfer
taking place
between the
leaver and
the
replacement
resource

Requires
improvemen
t -two
resource
unavailable
due to
unexpected
absence are
not swapped
out within 5
working days
and/or two
occasions
where the 10
days'
remediation
notification
fails to be
provided for
resource due
to leave the
SoW
resulting in
less than 5
day’s
knowledge
transfer
taking place
between the

1¢

Model Version: v3.1




Call-Off Schedule 14B (Service Levels and Balanced Scorecard)

Call-Off Ref:

Crown Copyright 2021

absence are
not swapped
out within 5
working days
And/or three
or more
occasions
where the 10
days
remediation
notification
fails to be
provided for
resource due
to leave the
SoW''
resulting in
less than 5
day’s
knowledge
transfer
taking place
between the
leaver and
the
replacement
resource
And/or one or
more
occasions
where
resource
identified as
not being the
required
standard/not
having the
required level
of skills are
not swapped

Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
leaver and
the
replacement
resource
Inadequate -
Three or
more
resource
unavailable
due to
unexpected
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Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
out within 5
working days
KP | Social Value The Supplier will Good — Rectification Plan
16 | Commitment report on their Social value | Process pursuant to Joint
promotion and action planis | Schedule 10
Themes: Tackling | commitment to all on track. (Rectification Plan)
Economic Social Value in their Joint Schedule 10
Inequality delivery and ways of | Approachin (Rectification Plan)
operating to improve | g Target —
Support the ecor?omic, social | The social Supplier will provide a
educational and environmental | value action | hroactive rectification plan
attainment wellbeing within the | plan reporting | within 10 working days as
relevant to the community as set shows one | get out in the framework
contract, out in their bid: g'gg{i\‘z:“re T&C's, identifying issues
i i ini . ; early and addressing issues
;”;',:?,;22 ttLa;?mg e Delivery of against promptly if KP! falls to
: apprenticeships, | plans, or ‘Requires Improvement’ or
address skills : ) i
q " traineeships minor delays | pelow.
gaps an _rezu and T Level in p![aps, or
in recognise industry contains The Buyer may at its
qualifications. acement inaccuracies | gpsolute discretion de-scope
P i Or OMISSIONS. | any of the Initial Scope and
In-month 1 of opportunities . related SOWs in accordance
contract the (Level 2, 3and | Requires with the provisions included
supplier will submit 4+) in relation to | Improvemen |, ihe Special Terms.
a social value the contract t - The social
action plan based value action
on their Social plan shows
Value tender more than
responses which one failure to
covers as a deliver
minimum: what against
they will do, how plans, or
they will measure minor delays
and report on this, in plans, or
and what is their pontains _
current inaccuracies
baseline/benchmar or omissions
k. DfE will review and there is
and sign off. no action
plan to
After that, the improve.
Supplier will report
quarterly against Inadequate —
the social value The social
action plan. value action
plan reporting
The Supplier can shows
JulsmeweripdateRM6263 significant
2(
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\3hiadaRiRRef: RM6263

plan reporting

Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
social value action failure to
plan every 6 deliver
months. against
plans, or
significant
delays.
KP | Social Value The Supplier will Good — Rectification Plan
16 | Commitment report on their Social value | Process pursuant to Joint
promotion and action planis | Schedule 10
Themes; Tackling commitment ’go _ all on track. (Rectification Plan)
Economic Social Value in their . Joint Schedule 10
Inequality dellvery and ways of | Approachin (Rectification Plan)
operating to improve | g Target —
«Understanding the ecor?omic, social | The socigl Supplier will provide a
of employment | and environmental | value action | ,roactive rectification plan
and skills issues, | Wellbeing withinthe | plan reporting | ithin 10 working days as
and of the skills | community as set shows one | get out in the framework
and employment out in their bid: m|rc110||'.fallure T&C's, identifying issues
shortages of high to deliver early and addressing issues
e Numberof | against promptly if KPI falls to
growth sectors full-time plans, or ‘Requires | "
relating to the . minor delays equires Improvement’ or
contract equivalent in plans, or below. ;

L (FTE) plans, The Buyer may at its
llustrative employment contains absolute discretion de-scope
examples: Iy Inaccuracies | any of the Initial Scope and
demographics, OPpOMuNities | or omissions. | related SOWSs in accordance
skills shortages, created . with the provisions included
new under the Requires in the Special Terms.
opportunities in contract, by lm%c;v:;ggr
high growth UK region. B ’
sectors, groups ;?;‘;esﬂgtv'v"s“
under- ¢ more than
represented in one failure to
the workforce e Numberof | ggliver
(e.g. prison training against
leavers, disabled opportunities | plans, or
people), (Level 2, 3, minor delays
geographic/local and 4+) in plans, or
community and created or %oanc;[;lj?:cies
skills/femploymen retained or omissions
t challenges. under the and there is

contract, no action
In month 1 of other than plan to
contract the apprentices, | improve.
supplier will submit L
a social value by UK region Inadequate —
action plan based The social
on their Social value action
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Re | Service Level Key Performance Service Buyer redress for Failure Service
f Performance Indicator Level to provide Services at or Credits
Criterion and Threshold. above Service Levels. applicabl
Monthly Service e
Level
Performance
Measure.
responses which shows
covers as a significant
minimum: what failure to
they will do, how deliver
they will measure against
and report on this, plans, or
and what is their significant
current delays.

baseline/benchmar
k. DfE will review
and sign off.

After that, the
Supplier will report
quarterly against
the social value
action plan.

The Supplier can
submit an updated
social value action
plan every 6
months.

Part B: Performance Monitoring

2. Performance Monitoring and Performance Review

2.1 Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

2.2 The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
process and timescales agreed pursuant to Paragraph 1.1 of Part B of

Framework Ref: RM6263
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this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

2.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

2.2.2 asummary of all failures to achieve Service Levels that occurred
during that Service Period;

2.2.3 details of any Critical Service Level Failures;

2.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence; and

2.2.5 such other details as the Buyer may reasonably require from
time to time.

2.3 The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

2.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location, format
and time (within normal business hours) as the Buyer shall
reasonably require;

2.3.2 be attended by the Supplier's Representative and the Buyer’s
Representative; and

2.3.3 be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer’'s Representative and any other
recipients agreed at the relevant meeting.

2.4  The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’s Representative at each meeting.

2.5 The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier for any specified Service Period.

3. Satisfaction Surveys

3.1 The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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SECTION2 BALANCED SCORECARD

1.1 As an alternative to or in addition to Service Levels (under Section 1 above)
and the Supplier’s performance management obligations under the Framework
Contract, the Buyer and Supplier may agree to follow the Balanced Scorecard
and key performance indicators (“KPIs”) for a Call-Off Contract and, if
applicable, one or more of its Statements of Work.

Balanced Scorecard

KPI-Performance to Pay Process |
In accordance with an agreed performance to pay process, suppliers submitthefollowing
‘inputs”:
*Accurate and complete timesheetsina timelymanner;
*Accurate and complete Acceptance Centficatesina timely manner;
*Accurate and complete Supplier Reportsina timelymanner;
*Accurateandcomplete invoicesin atimely manner

Measurement

lAll of the inputs are submitted *Inputs are laterthan *Inputs are Iatarthan 5 Supplier
in accordance with the pr inth, g daysin the
jperformanceto pay process  to pay processbut within S p P Name
timescales andcontain rking daysof thep ibedpay p
laccurate and complete dates.
information. *Inputs containsignificant

*Inputs are incomplete or @rrors.

inaccurate.

Source: Supplier Reports/ Invoices
Owner: To be agreed

KP1-Partnering Behaviours and Added Value

PSupplier promotes positive colk working r C ps withinand acrossteam by
pcting in atransparent manner. Supplier shows commitmentto Buyer goalsthrough adding
Value overand above the provision of compensated skilled personnel / facilities.

Measurement

No behavioural p *Some minor *Signifi beh; ral
identified. problems. problems
Buyer wor P ded and *Supplier only
positi ibutions made. P mince rare or insignificantand
Added Valuerecognised by the th shows littleinterestin
programme above p ion of *Suppli value g oth

P d skilled resource/ above provisionof suppliers
Facilities P d e/ *n ded val

facillities but thisi: g

Source: Collective feedback on suppliers from both Buyer and other supplier staff,
Owner: To be agreed

KP1 -People [Resourcing)

Successful recruitment and placement of key resources/ provision of facilities meets
the planneddeliverables and contractual obligations; the supplier pro-actively manages
ttheir resource skills / state of facilities by identifying issues early and ina timely fashion
addressing any deficits.

Measurement
PTargets met for all B¢ for mos(50% most
resources/f + y, /facilities requested
through no fauk of the through no fauk of the Buyer;
Buyer;

Source: Project Managers and Wider Buyer team’sverification.
Owner: To be agreed

KPI -People in Place [Defivery )

|All Supplier resources delivering senvicesfor the contracts are performing to the
lexpected standard for the skill-set supplied and/or allfacilities areto the expected
jstandard.

Measurement
[* Noresourcesare * Minor i with
swappedoutdueto quality of work/' project dueto in skill
deficiency in skilkset  of facilities set/ change of facility isrequired
and/ornochangeof * Fewcontributionsmade ‘Persistentissues withqualityof
facilitiesisrequired.  within team. work/ facilities noted (maybe
[* No problemsidentfied minor
with quality of work/ from one monthto another)
state of facility *Significantissue with quality of
* Supplier ismaking work [ facilitynoted in a month.

positiveteam
contributions.
[* Supplier skills / facilities
meat the standards
expacted.
Source: Project Manager and Widar Buyer team
Owner:To be agreed

1.2 The purpose of the Balanced Scorecard is to promote contract management
activity through measurement of the Supplier’s performance against KPIs. The
Buyer and Supplier shall agree the content of the Scorecard before the Call-Off
Contract Start Date including the Material KPlIs as defined in Framework
Schedule 4 (Framework Management). Targets and measures to be listed in
the Scorecard (example above for guidance only) should be tailored to meet
the Buyer’s needs and the Supplier's competences.

1.3 The recommended process for using the Balanced Scorecard is as follows:
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e the Buyer and Supplier agree a template Balanced Scorecard together
with a performance management plan which clearly outlines the
responsibilities and actions that will be taken if agreed performance levels
are not achieved.

e on a pre-agreed schedule (for example, Monthly) both the Buyer and the
Supplier provide a rating on the Supplier’s performance

e following the initial rating, both Parties meet to review the scores and
agree an overall final score for each KPI

e following agreement of final scores, the process is repeating as per the
agreed schedule

2. Buyer redress for failure to provide Services at or above Service Levels

21 The Buyer may ask for a Rectification Plan if the Supplier fails to
meet any 3 of the KPIs within Section 1 of Call-Off Schedule 14B (Service
Levels and Balanced Score Card) in any 12-Month rolling period (“Default”).

2.2 This Redctification Plan must clearly detail the improvements and
associated timeframes within which the Supplier shall meet and
achieve the KPI targets. The Rectification Plan must be provided
in accordance with Clause 10.3 of the Core Terms and any failure
to correct a Default in line with an accepted Rectification Plan, or failure
to provide a Rectification Plan within 10 days of the request may result in
the Buyer exercising its right to terminate the Contract in accordance
with Clause 10.4 of the Core Terms.

3. Performance Monitoring and Performance Review

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of KPIs in the Balanced Scorecard will
operate between the Parties and the Parties will endeavour to agree
such process as soon as reasonably possible.

3.2 The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
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Levels)
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3.3

3.4

3.5

process and timescales agreed which shall contain, as a minimum, the
following information in respect of the relevant KPIs just ended:

3.2.1 for each KPI, the actual performance achieved over the relevant
period;

3.2.2 a summary of all failures to achieve KPIs that occurred during
that period;

3.2.3 details of any failures of KPIs across the Call-Off Contract and, if
applicable, each one or more SOW,

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence; and

3.2.5 such other details as the Buyer may reasonably require from
time to time.

The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location, format
and time (within normal business hours) as the Buyer shall
reasonably require;

3.3.2 be attended by the Supplier's Representative and the
Buyer's
Representative; and

3.3.3 be fully minuted by the Supplier and the minutes will
be circulated by the Supplier to all attendees at the
relevant meeting and also to the Buyer’s Representative and any
other recipients agreed at the relevant meeting.

The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’s Representative at each meeting.

The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier for any specified period.

Framework Ref:

RM6263
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Call-Off Schedule 15 (Call-Off Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):
"Operational the board established in accordance
Board" with paragraph
4.1 of this Schedule;
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"Project Manager" the manager appointed in accordance

with paragraph 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and
the Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on
a regular basis such that the aims, objectives and specific provisions of
this Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate
the boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1

3.2

3.3

The Supplier's Contract Manager's shall be:

3.1.1

3.1.2

3.1.3

3.1.4

the primary point of contact to receive communication from
the Buyer and will also be the person primarily responsible
for providing information to the Buyer;

able to delegate his position to another person at the Supplier
but must inform the Buyer before proceeding with the
delegation and it will be delegated person's responsibility to
fulfil the Contract Manager's responsibilities and obligations;

able to cancel any delegation and recommence the
position himself; and

replaced only after the Buyer has received notification of
the proposed change.

The Buyer may provide revised instructions to the Supplier's Contract
Managers in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.

Receipt of communication from the Supplier's Contract Manager's by the
Buyer does not absolve the Supplier from its responsibilities, obligations
or liabilities under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes

of this Contract on which the Supplier and the Buyer shall be represented.
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4.2 The Operational Board members, frequency and location of board
meetings and planned start date by which the board shall be established
are set out in the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each
Buyer board member shall have at all times a counterpart Supplier board
member of equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance
is required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate
attends the Operational Board meeting in his/her place (wherever possible)
and that the delegate is properly briefed and prepared and that he/she is
debriefed by such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier’'s performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of
that meeting.

5. Contract Risk Management

5.1 Both Parties shall pro-actively manage risks attributed to them under
the terms of this Call-Off Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed
with the Buyer, processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.
5.3 The Supplier allows the Buyer to inspect at any time within working
hours the accounts and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Call-Off
Contract which the Buyer's and the Supplier have identified.
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Call-Off Schedule 18 (Background Checks)

1. When you should use this Schedule

This Schedule should be used where Supplier Staff must be vetted before
working on the Contract.

2. Definitions

“Relevant Conviction” means any conviction listed in Annex 1 to this

Schedule.
3. Relevant Convictions

3.1.1 The Supplier must ensure that no person who discloses that
they have a Relevant Conviction, or a person who is found to
have any Relevant Convictions (whether as a result of a police
check or through the procedure of the Disclosure and Barring
Service (DBS) or otherwise), is employed or engaged in any
part of the provision of the Deliverables without Approval.

3.1.2 Notwithstanding Paragraph 3.1.1 for each member of Supplier

Staff who, in providing the Deliverables, has, will have or is
likely to have access to children, vulnerable persons or other
members of the public to whom the Buyer owes a special duty
of care, the Supplier must (and shall procure that the relevant
Sub-Contractor must):

(@) carry out a check with the records held by the
Department for Education (DfE);

(b)  conduct thorough questioning regarding any Relevant
Convictions;
and

(c) ensure a police check is completed and such other
checks as may be carried out through the Disclosure
and Barring Service (DBS),

and the Supplier shall not (and shall ensure that any
Sub-Contractor shall not) engage or continue to employ in
the provision of the Deliverables any person who has a
Relevant Conviction or an inappropriate record

Annex 1 — Relevant Convictions

Please see the Call-Off Special Terms in the Order Form
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Call-Off Schedule 20 (Call-Off Specification)
This Schedule sets out the Deliverables that the Supplier shall be required to
make to the Buyers under this Call-Off Contract.

Department

for Education
Statement of Requirements

definitions
Capacity Sets out the scope, assessment, forecast, monitoring and
Management | management of the Funding Service’s capacity to maintain
Plan system performance, ensure availability and support
scalability.
Database All data held within the service, set as an SQL Azure

database and situated within the internal DfE Azure
tenancy. This Database holds all pupil information (such as
personal information and access arrangement settings),
school data and all check data (such as keystroke data,
input timings and results).

Defect A flaw, error, or deficiency that causes a failure to operate
as intended, and can impact the overall functionality,
performance, reliability, or security of the Funding Service.

Development | Changes that are required to significantly enhance or bring
Changes about new system feature. These changes are part of
continuous improvement and will be approved, costed and
accepted through the SOWs procedure and added to the

Cl plan.
Downtime Time during which all or part of the Funding Service, is out
of action or Unavailable for use
End Users All users of the Funding Service including Education
Providers, Supplier resources and Helpline agents.
Funding The complete end-to-end Funding Service consists of the
Service following components: -

Calculate Funding Service (CFS)

Funding and Contracting Service (FCS)
Manage Your Education and Skills (MYESF)
Digital Forms (DF)

Funding Data Service (FDS)

Funding An occurrence that leads to parts of the Funding Service
Service becoming disrupted or Unavailable. In these instances, the
Incident Funding Service would not be performing as expected,
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and causing the Funding Service to not be Fully
Operational for End Users;

Fully operational means all functionality of the service is
working correctly and can be used by our stakeholders.

Funding A grant funded by the DfE

Stream

Incident Sets out the process to detect, respond, manage and
Management | resolve incidents efficiently and effectively, minimising
Plan impact on delivery and ensuring quick restoration of

normal service

Maintenance

Changes that are required to ensure stability and security

Changes of the Funding Service, including patching, configuration
adjustments, source code changes, Database changes
and remediation actions that have become necessary due
to system performance concerns, instability or
vulnerabilities identified through testing. In the event these
changes are considered 'exceptional’ in extent, a request
by the Supplier to the Service Delivery team can be made
for mitigation it is the team’s sole discretion whether
mitigation applies.

Major A Funding Service Incident that results in the whole

Funding Service being completely non-functioning or Unavailable.

Service

Incident

Mobilisation An annual timebound window for the Supplier to prepare

Phase and evidence their readiness for the Services before the
commencement of the upcoming lifecycle, where
Milestone 1 will apply.

Non-Live All other calendar months within the annual lifecycle,

Period excluding the Live Delivery Period

Operational The Service Delivery team who will work with the Supplier

Delivery during the lifecycle of delivery but on a varying frequency

Teams

Peak Period December — February each year, when we add in the roll-

forward of contracts for 16-19 education providers and the
annual academy general annual grant allocation round on
top of the usual business cycle.

Priority Level

The relative importance and urgency assigned to different
tasks or activities. Priority levels determine how tasks
should be addressed and completed based on their
significance and impact on key milestones and
deliverables.
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Service

The core permanent team of Buyer staff who will work with

Delivery the Supplier on a day-to-day basis.

Team

Severity Severity levels are used to classify the impact of a Funding
Level Service Incident or Defect based on its potential to disrupt

the Funding Service.

There are four levels of priority which we would expect to
be resolved as follows -

P1 within 4 hours,

P2 within 12 hours,

P3 within 24 hours,

P4 85% within 5 Working Days.

A description of each priority level is shown below.

Priority Description and examples
Priority 1 (P1) - major e Application
incident unavailable to all
users
e Majority of
application
transactions are
failing

e Failure of critical
application function

e Business process
failed for critical
deadline due today

e Widespread
corruption of critical
data
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Failed business
event, public
reputation at risk

Priority 2 (P2) - significant

Application  working
at less than 50%
efficiency

o >no of users

o > intermittency
Less than 50% of
application
transactions are
failing
Failure of important
application function
Business process
failed for critical
deadline due within
next two days
Significant corruption
of data

Priority 3 (P3) - minimal

Advice and guidance
Business process
failed for non-critical
deadline

Corruption of non-
critical data

Priority 4 (P4) - negligible

Non-impacting
Incident

Advice and guidance
Business process
failed for non-critical
deadline

Corruption of non-
critical data

Technical
Spike

A technical spike refers to a time-limited research or
investigation activity aimed at gaining insights, reducing
uncertainties, or identifying potential solutions for a specific

technical problem.
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The System | The back-end infrastructure. The collection of web
services, technical components, functions, Database,
schemas and Azure instances.

Transition A one off timebound transition window from April to July
Phase | 2025 to handover and transfer knowledge from the
incumbent supplier to the successor Supplier. To ensure a
seamless and effective handover minimising the disruption

to the Service.

Unavailable | The Funding Service, is not able to be used by End Users

1. Strategic objectives

Supplier shall:
The Supplier shall:

Undertake analysis and engagement to understand how business areas
work, considering their people, organisation, processes, information, data,
and technology.

Following the standards and target vision set by DfE, identify areas for
improvement considering feasibility, costs, and impact.

Work cohesively alongside DfE professionals to produce data maps that
capture datasets, data flows, systems and how this information is shared,
used, and changed by business areas within the DfE.

Produce and present written materials that capture and summarise findings
from the analysis undertaken, amending content to suit the various
stakeholder audience.

Contribute to the DfE’s understanding of best practice of digital development
and user centred design.

Based on policy, user needs and ecosystem insight, draft data standards to
address specific use cases and sample artefacts, building on the existing
draft architectural model.

Work with DfE policy and governance leads, and sector and supplier experts,
to design a collaborative

Refine the draft architectural model (found in Data Room on the E-Sourcing
Suite Attachments area)

In all work, ensure that best practice in data security, privacy and ethics is
embedded in design thinking and proposals.

In all work, the Supplier shall be able to work collaboratively with external
experts and organisations, supporting DfE’s reputation

Generating product roadmaps, resource plans and user stories for the whole
life cycle of a project.

Produce detailed mapping of requirements from user testing feedback and
policy agreements on content. Produce detailed data specifications reflecting
discussions with data teams, including when each data field will be
populated, where from and by whom.

Advise on user guidance to accompany the product when it goes live, from
user stories and feedback from testing.

Ensure transfer of knowledge. Document system management processes
that allow for system capacity planning and set up necessary portal
components to allow for usage monitoring. Streamline and unblock delivery

35



through coaching, improving processes and removing impediments so teams
can deliver quickly and efficiently.

e Resolve performance issues promptly, transparently and collaboratively.

e Successfully provide agile capabilities digital, data and technology driven
environments, delivering products and services across multiple teams, in
partnership with policy teams.

¢ Prioritise and deliver continuous improvement to end-to-end services across

a range of on-line and off-line channels in scope of this contract, for

example, facilitating and guiding the creation of robust performance

frameworks, user stories, roadmaps for development teams.

Drive innovation whilst managing quality expectations.

Deliver against prescribed approaches (e.g. GDS)

Develop understanding of business needs

Ensure outputs align with broader DfE strategies.

2. Location
The Supplier shall deliver the services in the locations as described by each
individual SoW.
The Buyer will not pay any travel and subsistence costs in relation to travel to and
from the primary site as set out in each individual SoW.
The Buyer has locations that include but not limited to:

e Cheylesmore House, Quinton Road, Coventry, CV1 2WT

e Piccadilly Gate, Store Street, Manchester, M1 2WD

e Sanctuary Buildings, Great Smith Street, London, SW1P 3BT

e 2 St Paul's Place, 125 Norfolk Street, Sheffield, S1 2FJ

e Bishopsgate House, Feethams, Darlington DL1 5QE

e 3 Glass Wharf, St Philips, Bristol, BS2 OEL

The Supplier may request remote working or home working arrangements, and the
Buyer shall consider such requests and may at its absolute discretion agree remote
or working from home arrangements with the Supplier based on the Department’s
service needs. The baseline standard for the Department for Education is that staff
should attend one of the sites above at least twice a week with possible additional
meetings in one of the other indicated sites.

As it stands, the current departmental/government guidance is to attend a site twice
a week. The buyer reserves the right to change this arrangement in agreement with
the supplier if the departmental/government guidance changes.

Site location will be discerned at the buyer’s discretion. We currently have teams
located in the 6 locations above, the supplier is expected to supply resource to any
site as per the individual Statement of Work location.

3. Blended Teams

The Supplier shall be responsible for the provision of high-quality resources as
defined within the DDaT job families. Our expectation is that any resources
provided, should meet the performance standards and expected skills of the roles,
as set out within the Digital, Data and Technology Profession Capability
Framework.

The Supplier must provide all of the Digital, Data and Technology (DDaT) roles set
out in “Document 5 - Price Evaluation Model” of this bid pack with required skills
and capabilities based on the SFIA Framework and DDaT Profession Capability
Framework.
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4. Governance

The Supplier shall ensure that it provides services in accordance with the existing
project governance associated with the teams where the supplier delivers outputs.
Resources should be skilled in reporting progress in relation to scope, time and cost
to the relevant forums for their team. Examples of these include but not limited to:

Funding Management Board (FMB)
Executive Team (ET)
DDT Committee

5. Technical Environment

The Supplier shall ensure that it provides services in accordance with and/or
deploys resources that are skilled in the Buyers technical environment. This will
require employing modern software development practices to produce robust,
quality products and services.

Detailed information on the wider technical environment is set out below and is
updated from time to time at the Departments discretion:

Technology code of practice

GOV.UK Design System

GDPR guidance (ICO)

Internal DfE guidance on GDPR

IT security processes e.g., ITHCs, AtOs,

DfE Architecture governance and standards (DfE technical standards
are in development)

DfE Technology Stack & Technical Guidance

WCAG 2.1 AA Accessibility Standards

Existing CI/CD processes or augment if required

ISO/IEC 27001 Standard — Information Security Management
Systems

ISO/IEC 17788:2014 — Information technology — Cloud computing —
Overview and vocabulary

ISO/IEC 22123-1:2023 - Information technology — Cloud computing
— Part 1: Vocabulary

ISO/IEC FDIS 22123-2 - Information technology — Cloud computing
— Part 2: Concepts

DfE Apply the Service Standard

Communities - Service Manual - GOV.UK (www.gov.uk)

Secure by Design - UK Government Security - Beta

The Buyer shall provide further technical guidance during the delivery of the

contract.

The Supplier is expected to keep up to date with changes to the items above.

6. Delivery Requirements
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Requirement 1 — Develop the Funding Service

1

1.2 The service is functional — it consumes data, calculates and varies
funding allocations and payment instalments, issue conditions of grant, and
make payment instructions. The components/products of the service are at
various stages of maturity (some only minimum viable), some features and
data flows had to be developed before business processes had been fully
refined, we have identified new requirements along our journey, and
architectural and software innovations have opened new opportunities for
improvement. The products you will be expected to work on are:

A.

Digital forms builder — highly developed in its current phase. The
Supplier will be required to enable integration with the other
components of the Funding Service to facilitate digital data transfer,
and further performance enhancements to enable growth.

. Funding data service — a viable product for its initial purpose (to

consume and manage data). The Supplier will be required to carry out
significant enhancements to align to the architectural decision to
position the FDS as the central server of data to all parts of the
Funding Service.

Funding and contracting service — our most well-established product
but now showing signs of age. Requires automation of manual
configuration to adapt to a simpler and more aligned grant
contracting process.

. Calculate funding service — a well-established and highly developed

product, but one that is complex. CFS has been developed to meet
the needs of many legacy business processes. The Supplier will be
required to simplify and align what is already built whilst identifying
and retaining necessary flexibility.

Manage your education and skills funding — we have a functioning and
well-regarded customer-facing platform, but it is time for a significant
refresh. We are already exploring the possibility of displaying more
funding information (allocation, payment instalments, and remittance
advice) for all grants in one place. This is a significant design challenge,
and one which is very likely to continue into the period of this contract.
The Supplier will need to investigate how MYESF fits and integrates with
other departmental platforms. Funding is not the only interaction MYESF
has within the wider department and the Supplier will be required to
ensure that the Funding Service and MYESF form part of a consistent
whole departmental offering,

1.3 The supplier will develop the Funding Service to make it easier and
cheaper to operate and host, creating a more joined-up and tailored
experience for end users.

Requirement 2 - Create a sustainable BAU service

2.1 The funding service is functional, but it is costly to run. Not all products are
complete or fully integrated. The Run and Refine unit will contribute to our journey
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towards a sustainable run state by making regular refinements to our existing
products and features. They will work collaboratively to ensure that any major
changes are designed, built and implemented in a way that does not disrupt the
running of the service.

2.2 These regular refinements include improvements to the performance of existing
products, finding the best way to use our existing components (for example,
analysing and improving the business processes of our operational teams),
developing features to improve user experience and efficiency, and updates for
compliance with accessibility law.

2.3 The service state is at a functional stage, but not yet complete and fully
sustainable. This means that day-to-day running (without the consideration of
improvement) can be challenging. We require a highly skilled and experienced
supplier partner who can operate a high profile and complex digital service.

Requirement 3 - Test, run and fix

3.1 The Funding Service achieves 99.9% timeliness and accuracy of allocation
calculations and payment instructions, and a high customer satisfaction score for its
customer facing platform. The Supplier will be responsible for ensuring there is no
degredation of service that impacts this timeliness, accuracy and satisfaction score.

3.2 The successful bidder will be responsible for maintaining and improving, where
necessary, the Funding Service's established and successful testing regime. The
testing regime consists of embedded, team-level, unit, integration and acceptance
testing strategies for each product, utilising continuous integration and continuous
delivery tools which underpin the automation testing framework; alongside an
independent team, focussing on automated performance testing strategies to
support achieving system scalability and stability across the Funding Service. Azure
DevOps is the recommended test tool of choice where test collateral and defects
can be managed. The Supplier will be responsible for bug and incident fixes in the
environments of the service, system Availability and Disaster Recovery.

3.3 The successful bidder will update existing grants to take account of annual
policy changes and the change in the characteristics and specifications of the
funding streams.

3.4 The Supplier will provide highly responsive management information on the
performance of the service on a monthly basis.

Requirement 4 - Update the service and work operationally

4.1 In some places the Funding Service has been developed rapidly and
organically to meet certain needs. In other areas, products are either showing their
age or are much newer and not fully complete. For these reasons, some features
are hard-coded, in a way that we plan to improve/replace but is currently integral to
delivery. Therefore, the successful bidder will quickly learn the build of the funding
service and be responsible for updating hard-coded elements to meet the latest
policy and operational requirements.

4.2 As well as working with a small division of permanent digital service delivery
specialists and the Improve and Grow team, the successful bidder will also be
required to support the operational colleagues who operate some of the systems of
the funding service.
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Requirement 5 - Provide DevOps service

5.1 The DevOps will provide Azure Support Services (develop, build, configure,
monitor, support) for the Buyer's applications and services running on the Buyer's
Microsoft Azure Platform as follows; Funding and Allocations Service. The Supplier
is required to provide the following services:

5.2 Infrastructure Management Services including:

a) Platform Management Services for Azure laaS;

b) Platform Management Services for Azure PaaS;

c) Server Management Services for Azure laaS;

d) Server Management Services for Azure PaaS;

e) Network Management Services for Azure Network Services; and

f) Database Management Services for SQL Server.

5.3 Application Management Services including:

a) Microsoft Windows Server on Azure;

b) Microsoft Windows Services on Azure;

c) Linux on Azure and Linux Services;

d) Microsoft AD and ADFS Services;

e) Microsoft Operations Management Suite;

f) Microsoft .NET Framework;

g) Manage support for Microsoft CRM;

h) Manage support for Microsoft SharePoint;

i) Manage support for Barracuda Web Application Firewalls; and

j) Manage support for Open-Source Technologies on Azure.

5.4 Deployment Management Services for the continuous integration and
continuous delivery/deployment (CI/CD) pipelines for Azure Services.

iv. Service Management Services, using the Buyer’s Service Desk, including:

a) Incident Management;

b) Problem Management;

c) Change Management;

d) Release Management;

e) Risks and Issues and

f) Knowledge Management.

5.5. Provide support during the development lifecycle to include the development
and testing of environment configuration, including Technical Spikes; assist the
development team with debugging and troubleshooting of platform level problems.

6. key milestones and Deliverables

6.1The following Contract milestones/deliverables shall apply. The Funding
Service must be Running and Available all year round for the continuing
cycle of payments and allocation adjustments, and the calculation of
smaller grants which are scheduled in the quieter parts of the business
cycle. However, in addition to this general service Availability, the
successful bidder must be prepared for the annual main allocation round
and contract rollovers for 16-19 education providers. These larger one-off
annual activities start in December and finish in March — and, given the size
of the grants we administer and low appetite for risk, the service must be
set-up, tested and proven to be ready in advance.
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6.2

Timeframe or

Milestone/Deliverable Description Delivery Date

1 Mobilisation Phase 15t July 2025

Assurance and readiness ahead 30t September

2 of the Fun.dlng Service key 2025
milestones
. . 30t November
3 Readiness for Peak Periods 2025
Readiness for allocations and
contracts being made available to
4 education providers 315t December
2025

Lessons Learned reviewed and
5 plan for when and how these will 315t May 2026
be implemented

Contt _ ) 18t June —
ontinuous improvemen 30 September
6 implementation window 2026

7. Statements of Work

The Buyer shall specify detailed objectives for the Supplier to deliver within a
Statement of Work (SoW). Each Statement of Work will specify the work package
objectives and success criteria, outcomes, timescales, and acceptance criteria
required of the Supplier.

The Buyer provides the supplier with requirements for the project. The Supplier and
the Buyer shall work together to agree how best to meet those requirements,
including determining the resourcing profile, price and start date. The supplier has
within 6 working days to provide the Buyer with a formal response via the SoW
detailing the resourcing profile and price.

The Supplier shall not commence a SoW until it receives an instruction to do so
from the Buyer via a signed SoW.
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The Supplier is responsible for ensuring that any deployed resources commence on
the date specified within the signed SoW, have the requisite skills and experience
for the associated job family and SFIA seniority and perform accordingly. To ensure
the buyer is consistently getting the right level of resource, this will be monitored via
KPIs throughout the life of this contract. The Supplier will provide a proactive
rectification plan within 10 days, identifying issues early and addressing issues
promptly if KPI falls to ‘Requires improvement’.

The Supplier shall be responsible for the achievement of the deliverables set out
within the SoW. The SoW will state the standards and ways of working required to
deliver the detailed objectives and outcomes.

The Buyer shall set out within any relevant SoWs any additional security vetting
requirements that are above and beyond the Buyers Security Requirements. The
minimum-security requirements are that all Supplier staff should be BPSS cleared
before they commence any SoW.

The financial risk of delivering the service, deliverables and outcomes within the
SoW will lie with the supplier. Outputs and deliverables will be linked to payments. If
the work does not meet the acceptance criteria, it is the responsibility of the
Supplier to correct it at their own cost.

Any subsequent changes to the scope of the signed SoW will be agreed between
the Buyer and Supplier via the Variation process stipulated in the contract in Joint
Schedule 2.

The Supplier is responsible for ensuring continuous knowledge transfer to
permanent civil servants throughout the lifetime of a SoW and in the event a SoW
ends early or is de-scoped. This will also be separate outcome across all SoWs.
The Buyer can terminate the SoW at any time giving a notice period of 5 working
days, which will be given in writing.

8. Resourcing and Capability

The Supplier shall ensure that it can scale up and down its deployed workforce at
pace in response to SoW requirements issued by the Buyer.

The Supplier shall take proactive action to respond to any emerging recruitment or
capability issues to ensure that it can scale effectively to meet the SowW
requirements on demand.

The Supplier shall remedy any deficiencies that they or the Buyer identifies in the
skills, capability, experience and/or delivery performance of the individuals
deployed at the Suppliers own cost.

Where any resource is due to leave the SoW, the supplier is responsible for
updating the Buyer on their remediation arrangements in writing at least 10 days
before the resource is due to leave. Within this notice period the Supplier will be
expected to provide a permanent or temporary replacement, with equivalent skills,
to ensure that a minimum of 5 day’s knowledge transfer can take place between the
incumbent and replacement resource. Onboarding of replacement resource and
knowledge transfer will be at the Supplier’s own cost.

The Buyer will only pay for the incumbent resource during the 10 days’ notice
period and the payment is on the basis that the supplier can continue to fulfil agreed
existing outputs and deliverables.

If a Buyer identifies a performance issue with a resource and requests the resource
is removed from the SoW or if a resource becomes unexpectedly absent, the Buyer
and Supplier shall agree an approach to replace this resource within 5 working days
whilst ensuring overall output delivery is maintained. The 10-day notice period does

not apply.
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In the event that it is necessary to place a temporary replacement resource to
undertake knowledge transfer from the incumbent resource, the supplier is
responsible for the onboarding of the subsequent permanent replacement resource
and the knowledge transfer between the temporary and permanent replacement
resource at the Supplier's own cost.

If overall output slippage occurs as a result of a resource change during the SoW, it
will be at the supplier’s own cost.

The Supplier shall make reasonable endeavours to notify the Buyer if the Supplier
intends to deploy a resource that has been swapped off another Buyer contract in
the preceding 12-month period.

The Supplier will build a team/s that reflects the communities we serve through the
delivery of this contract, and monitor, measure and report on diversity and inclusion.
The Supplier must provide their own equipment where security requirements
permit.

We will provide a DfE Digital Education email account as well as access to other
tools used by the department such as 0365 and Slack to ensure the Supplier can
effectively communicate and share work with the wider Schools Portfolio team. At
DfEs discretion, we may also provide DfE equipment. The collection and return of
the equipment as well as any costs and losses incurred are the responsibility of the
Supplier.

9. Transition and Mobilisation

The Supplier shall work collaboratively with DfE permanent staff to achieve an
orderly handover and mobilisation of services. There is no incumbent supplier for
this programme of work.

The Supplier shall be required to work in a ‘dual-running’ environment with the
Buyers staff, other capability-based suppliers and other incoming new suppliers.
The Supplier shall be responsible for ensuring its deployed resources are
collaborative, courteous, professional and delivery focussed at all times and
particularly when working with DfE permanent staff and other suppliers during dual
running periods mentioned above.

10.Incumbent Suppliers
Cognizant Worldwide Ltd and BAE Systems Applied Intelligence Ltd

11. Accountability Models

The Supplier shall deliver services in accordance with the accountability model as
set out within each associated SoW. The accountability models within scope of this
contract are as follows, but may be amended from time to time:

e Rainbow Teams: the Supplier shall provide a squad of individuals to work
alongside other team members including the Buyers staff and individuals
from other suppliers. In this model individuals, whilst managed at a high level
by the Supplier, may well be directed at an operational level by someone
from another organisation.

e Self-Directed Teams: the Supplier shall provide a discreet delivery team to
produce deliverable increments as we commission them. This model lends
itself to Buyer-led agile development where the specific Deliverable
Increment is agreed closer to the point of delivery but where some risk is
carried by the Supplier;
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12.Knowledge Transfer

The Supplier shall support the Buyer to build in-house capability including ensuring
effective and efficient knowledge management and transfer.

The Supplier shall measure and monitor knowledge management and transfer.
The Supplier shall train, coach and build capability to upskill the Buyers resources.
The Supplier staff shall undertake any mandatory departmental training as required.
The Buyer will discuss this as part of on-boarding activities with the Supplier staff.
The service provider will engage regularly with DfE Communities of Practice,
adopting an open approach to their work and sharing their work with the wider
Department in line with GDS Standards.

The Supplier shall be responsible for the successful and complete transfer of all
artefacts related to the deliverables of each SoW, ensuring that:

i. Key information, including raw findings and analysis of user research,
content, stakeholder maps, research and analysis documents, design
histories, presentations etc. is documented, stored and communicated in
the appropriate repositories and channels adhering to all processing
requirements.

ii. Progress, risks & issues communicated and managed in appropriate
agile ceremonies and formats; and

iii.  Quality of outputs agreed and assured by client before they are
transferred to the Buyer’s GitHub in the correct code where appropriate.
The Supplier and Buyer agree the appropriate knowledge repositories.

iv.  All user needs, both internal and external are discovered, refined and are
documented within the appropriate workflow tool as directed by the
delivery team e.g. Azure DevOps, Jira, Trello etc. These are kept up to
date on the product backlog and stored appropriately.

v. Actively participate in, and contribute to, the Portfolio Communities of
Practice and wider DfE professional communities to ensure knowledge
sharing and ensure no duplication of effort.

13.Account Manager

The prime Supplier shall provide the Buyer with access to an account manager who
shall be duly authorised to act on behalf of the prime Supplier. The Account
Manager will be the first point of escalation for any contractual and/or performance
related issues.

The Account Manager will work collaboratively with the Buyer to address any issues
raised to the satisfaction of the Buyer.

A full contract review will be held each month at a date and time set by the Buyer’s
Contract Manager. Attendees include the Supplier’'s Account Manager and the
Buyer’s Contract Manager. Senior Supplier resource, Delivery Managers, Product
Managers, Service Owners and Commercial representatives can be invited to
attend on an exception's basis.

A Performance review will be held each quarter at a date and time set by the
Buyer’s Contract Manager. The Supplier will provide resource so that the review
can take place. Attendees include the Supplier's Account Manager and the Buyer’s
Contract Manager. Senior Supplier resource, Delivery Managers, Product
Managers, Service Owners and Commercial representatives.

For each Statement of Work raised with the supplier, consideration and agreement
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should be reached regarding an Account Call to monitor output delivery. These are
typically held on an agreed ongoing basis with the Account Manager, a Senior
Resource within the team (supplier discretion) and Delivery/Product Managers from
the Buying Team. Buying team commercial representation are also invited.
14.Culture and Behaviours

The Supplier shall be responsible for ensuring that any deployed resources adopt
the DfE culture and behavioural standards as set out in the Supplier Code of
Conduct as updated from time to time, found here:

Supplier Code of Conduct - v2 (publishing.service.gov.uk)

The Supplier shall proactively respond to and manage any behavioural and/or
cultural issues that occur with any Supplier deployed resources.

The Buyer shall not be liable for any costs that arise out of taking appropriate
management action, for example, removing or swapping deployed resources,
where cultural and/or behavioural issues are not resolved by the Supplier to the
satisfaction of the Buyer.

15.Management Information

The Supplier shall provide the following management information to the Buyer in a
prescribed format at the Buyers discretion:

e Forecast reporting to be agreed each month - include spend in the month,
spend to date, and forecast to the end of the SoW / Purchase Order.

e Delivery plan per SoW showing progress against milestones, blockers and
resource changes

e Invoices to be raised by the 5" working day of the month as conscribed
within the contract.

e Contract Management Service Report (monthly) — includes invoicing against
each SoW, contract performance against KPIs, added value/social value
reporting, forecast and actual spend against resource within each SoW, staff
changes, Risks and Issues, service improvements, adherence to contract
obligations, overview of the labour market including recruitment challenges

e The Contract Management Service report to be submitted within the first 7
working days of each month.

Please note that the dates on the reports required above reflect the current portfolio
needs. If the buyer requires a change of date regarding these Management
Information/ KPI items, this should be agreed between the Buyer/Supplier 4 weeks
in advance. The Buyer shall provide templates and processes during contract
finalisation/mobilisation.

Key Performance Indicators (KPlIs).

The Supplier shall provide the services required of this Contract in accordance with
the service levels as stated in Call-Off Schedule 14B. The Buyer reserves the right

to amend the KPIs from time to time and introduce service credits as it sees fit. This
will be discussed with the Supplier.

This period will also be used by the Buyer to check that the service level monitoring
process is robust and effective. Any changes made will be communicated and
agreed via Contract Variation.

The Supplier must demonstrate clear efforts to improve performance and
commitment to achieving the agreed service levels where these KPIs are not being
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met.
16. Exit

The Supplier shall work collaboratively with any incoming supplier(s) and shall
support an orderly handover from the Supplier to any incoming supplier(s).

The Supplier shall provide an orderly handover of any of the Buyer’s digital, data
and knowledge assets including but not limited to source code, documentation,
processes, guidance, data, etc. The supplier should reference the Knowledge
Management information within this contract for further details.

Upon request of the Buyer the Supplier shall produce an Exit Plan for approval by
the Buyer which sets out the specific exit arrangements towards the end of the
contract.

The Buyer may at its discretion issue an Exit SoW setting out specific detailed
deliverables that are required of the Supplier in relation to exit activities.
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This Agreement is dated - TBC

Between

(1) The Department for Education (the "Buyer") [acting on behalf of the Crown] of
Sanctuary Buildings, 20 Great Smith St, London SW1P 3BT, ; and

(2) acompany registered in England and Wales under registered number XXXX
whose registered office is at (the “Supplier”).

together the “Parties” and each a “Party”.
BACKGROUND

A.  The Buyer is obliged to ensure transparency, fairness, non-discrimination and
equal treatment in relation to its procurement process pursuant to the Public
Contracts Regulations 2015 (as amended) (the PCR). The purpose of this
document ("Agreement") is to define the protocols to be followed to prevent,
identify and remedy any conflict of interest (whether actual, potential or

perceived) in the context of the Further Competition Procedure.

B.  The Buyer is conducting a Further Procurement Procedure for the supply of
Digital Outcomes and Specialists 5 Deliverables under a Call-Off Contract (the
“Purpose”).

C. The Buyer has an obligation to deal with conflicts of interest as set out in
Regulation

24 (1) of the PCR. The concept of conflict of interest is wide. In the PCR it is
described as covering at least "any situation where relevant staff members
have, directly or indirectly, a financial, economic or other personal interest
which might be perceived to compromise their impartiality and independence in
the context of the procurement procedure” (Regulation 24(2)). "Staff members"
refers to staff members of the Buyer or of a procurement service provider acting
on behalf of the Buyer who are involved in the conduct of the procurement
procedure or may influence the outcome of that

procedure. "Procurement service provider" refers to a public or private

body which offers ancillary purchasing activities on the market.




D.

Pursuant to Regulation 41 of the PCR, the Buyer is under an obligation to
ensure that competition is not distorted by the participation of any Framework
Contract supplier acting as a bidder in a further competition procedure.
Accordingly, the Buyer has identified that a potential distortion of competition
could arise as a consequence of a bidder wishing to submit a Tender for this
Further Competition Procedure, where it has also performed services for the
Buyer under existing contractual arrangements or as a subcontractor under

those same arrangements.

The Parties wish to enter into this Agreement to ensure that a set of
management processes, barriers and disciplines are put in place to ensure
that conflicts of interest do not arise, and that the Supplier does not obtain an

unfair competitive advantage over Other Bidders.

IT IS AGREED:

1.1

DEFINITIONS AND INTERPRETATION

The following words and expressions shall have the following meanings

in this agreement and its recitals:

“Affiliate” means in relation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by, or is under direct or indirect

common Control of that body corporate from time to time;
“‘“Agreement” means this ethical walls agreement duly executed by the Parties;

“‘Bid Team” means any Supplier, Affiliate, connected to the preparation of

an FCP Response;

“Central Government Body” means a body listed in one of the following
sub-categories of the Central Government classification of the Public
Sector Classification Guide, as published and amended from time to
time by the Office for National Statistics:

a) Government Department;




b) Non-Departmental Public Body or Assembly Sponsored Public Body
(advisory, executive, or tribunal);

c) Non-Ministerial Department; or
) Executive Agency.

“Conflicted Personnel” means any Supplier, Affiliate, staff or agents of the
Supplier or an Affiliate who, because of the Supplier’s relationship with the
Buyer under any Contract have or have had access to information which
creates or may create a conflict of interest;

“Contract” means the contract for Funding Service — Run and Refine Contract
between the Buyer and the Supplier and/or an Affiliate; dated 01/04/2025

"Control" means the beneficial ownership of more than 50% of the issued
share capital of a company or the legal power to direct or cause the
direction of the management of the company and "Controls" and

"Controlled" shall be interpreted accordingly;

"Effective Date" means the date of this Agreement as set out above;

“Further Competition Procedure” or “FCP” means an invitation to submit

tenders issued by the Buyer as part of an FCP Process;

“FCP Process” means, with regard to the Purpose, the relevant procedure
provided for in Framework Schedule 7 (Call-Off Award Procedure) of RM1043.7
Framework Contract which the Buyer has elected to use to select a contractor,
together with all relevant information, correspondence and/or documents
issued by the Buyer as part of that procurement exercise, all information,
correspondence and/or documents issued by the bidders in response together

with any resulting contract;

“FCP Response” means the tender submitted or to be submitted by the
Supplier or an

Affiliate [(or, where relevant, by an Other Bidder)] in response to an FCP;

“Other Affiliate” any person who is a subsidiary, subsidiary undertaking or

holding company of any Other Bidder;




1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9
and

“Other Bidder” means any other bidder or potential bidder that is not the

Supplier or any Affiliate that has or is taking part in the FCP Process;

“Parties” means the Buyer and the Supplier;“Professional Advisor’ means a
supplier, subcontractor, advisor or consultant engaged by the Supplier under the
auspices of compiling its FCP Response;

“‘Purpose” has the meaning given to it in recital B to this Agreement;

"Representative” refers to a person's officers, directors, employees, advisers
and agents and, where the context admits, providers or potential providers of
finance to the Supplier or any Affiliate in connection with the FCP Process and

the representatives of such providers or potential providers of finance; and

“Third Party” means any person who is not a Party and includes Other Affiliates
and

Other Bidders.

Reference to the disclosure of information includes any communication or
making available information and includes both direct and indirect

disclosure.

Reference to the disclosure of information, or provision of access, by or to the
Buyer or the Supplier includes disclosure, or provision of access, by or to the
representatives of the Buyer or Representatives of the Supplier (as the case may
be).

Reference to persons includes legal and natural persons.

Reference to any enactment is to that enactment as amended,

supplemented, re-enacted or replaced from time to time.

Reference to clauses and recitals is to clauses of and recitals to this Agreement.
Reference to any gender includes any other.
Reference to writing includes email.

The terms “associate”, “holding company”, “subsidiary”, “subsidiary undertaking”




“‘wholly owned subsidiary” have the meanings attributed to them in the
Companies Act

2006, except that for the purposes of section 1159(1)(a) of that Act, the words
‘holds a majority of the voting rights’ shall be changed to ‘holds 30% or more of

the voting rights’, and other expressions shall be construed accordingly.
1.10 The words “include” and “including” are to be construed without limitation.

1.11 The singular includes the plural and vice versa.




1.12 The headings contained in this Agreement shall not affect its

construction or interpretation.
2 ETHICAL WALLS

2.1 In consideration of the sum of £1 payable by the Buyer to the Supplier, receipt

of which is hereby acknowledged, the Supplier:

211 shall take all appropriate steps to ensure that neither the Supplier
nor its Affiliates and/or Representatives are in a position where, in
the reasonable opinion of the Buyer, there is or may be an actual
conflict, or a potential conflict, between the pecuniary or personal
interests of the Supplier or its Affiliates or Representatives and the
duties owed to the Buyer under the Contract or pursuant to an fair

and transparent FCP Process;

2.1.2 acknowledges and agrees that a conflict of interest may arise in
situations where the Supplier or an Affiliate intends to take part in the
FCP Process and, because of the Supplier’s relationship with the
Buyer under any Contract, the Supplier, its Affiliates and/or
Representatives have or have had access to information which could
provide the Supplier and/or its Affiliates with an advantage and render

unfair an otherwise genuine and fair competitive FCP Process; and

2.1.3  where there is or is likely to be a conflict of interest or the perception of
a conflict of interest of any kind in relation to the FCP Process, shall

comply with Clause 2.2.
2.2 The Supplier shall:
2.2.1 Not assign any of the Conflicted Personnel to the Bid Team at any time;

2.2.2  Provide to the Buyer a complete and up to date list of the Conflicted

Personnel and the Bid Team and reissue such list upon any change to
it;
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2.2.3  Ensure that by no act or omission by itself, its staff, agents and/or
Affiliates results in information of any kind or in any format and

however so stored:

(a) about the Contract, its performance, operation and all matters
connected or ancillary to it becoming available to the Bid Team;
and/or(b) which would or could in the opinion of the Buyer
confer an unfair advantage on the Supplier in relation to its
participation in the FCP Process becoming available to the Bid

Team;

2.24  Ensure that by no act or omission by itself, its staff, agents and/or
Affiliates and in particular the Bid Team results in information of any
kind or in any format and however so stored about the FCP Process,
its operation and all matters connected or ancillary to it becoming

available to the Conflicted Personnel;

2.2.5 Ensure that confidentiality agreements which flow down the
Supplier’s obligations in this Agreement are entered into as
necessary between the Buyer and the Supplier, its Affiliates, its
staff, agents, any Conflicted Personnel, and between any other

parties necessary in a form to be prescribed by the Buyer;

2.2.6  physically separate the Conflicted Personnel and the Bid Team,

either in separate buildings or in areas with restricted access;

2.2.7  provide regular training to its staff, agents and its Affiliates to

ensure it is complying with this Agreement;

2.2.8  monitor Conflicted Personnel movements within restricted areas
(both physical and electronic online areas) to ensure it is
complying with this Agreement ensure adherence to the ethical

wall arrangements;

229 ensure that the Conflicted Personnel and the Bid Team are line

managed and report independently of each other; and
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2.2.10 comply with any other action as the Buyer, acting reasonably, may
direct.

2.3 In addition to the obligations set out in Clause 2.1.1 and 2.1.3, the Supplier
shall:

2.3.1  notify the Buyer immediately of all perceived, potential and/or actual

conflicts of interest that arise;

23.2 submit in writing to the Buyer full details of the nature of the conflict
including (without limitation) full details of the risk assessments
undertaken, the impact or potential impact of the conflict, the measures
and arrangements that havebeen established and/or are due to be
established to eliminate the conflict and the Supplier’s plans to prevent

future conflicts of interests from arising; and
2.3.3  seek the Buyer’'s approval thereto,

which the Buyer shall have the right to grant, grant conditionally or deny (if
the Buyer denies its approval the Supplier shall repeat the process
set out in clause 2.3 until such time as the Buyer grants approval or

the Supplier withdraws from the FCP Process).

2.4 Any breach of Clause 2.1, Clause 2.2 or Clause 2.3 shall entitle the Buyer to
exclude the Supplier or any Affiliate or Representative from the FCP
Process, and the Buyer may, in addition to the right to exclude, take such
other steps as it deems necessary where, in the reasonable opinion of the

Buyer there has been a breach of Clause 2.1, Clause 2.2 or Clause 2.3.

2.5 The Supplier will provide, on demand, any and all information in
relation to its adherence with its obligations set out under Clauses 2.1

and 2.2 as reasonably requested by the Buyer.

2.6 The Buyer reserves the right to require the Supplier to demonstrate the

measures put in place by the Supplier under Clauses 2.1.3 and 2.2.

2.7 The Supplier acknowledges that any provision of information or

demonstration of measures, in accordance with Clauses 2.5 and 2.6, does

Framework Ref:
RM6263 56
Project Version: v1.0



not constitute acceptance by the Buyer of the adequacy of such measures
and does not discharge the Supplier of

its obligations or liability under this Agreement.

2.8 The actions of the Buyer pursuant to Clause 2.4 shall not prejudice or affect
any right of action or remedy which shall have accrued or shall thereafter

accrue to the Buyer.

2.9 Inno event shall the Buyer be liable for any bid costs incurred by:
2.9.1 the Supplier or any Affiliate or Representative; or
2.9.2 any Other Bidder, Other Affiliate or Other Representative,

as a result of any breach by the Supplier, Affiliate or Representative of this
Agreement, including, without limitation, where the Supplier or any Affiliate
or Representative, orany Other Bidder, Other Affiliate or Other

Representative are excluded from the FCP Process.

2.10 The Supplier acknowledges and agrees that:

2.10.1 neither damages nor specific performance are adequate
remedies in the event of its breach of the obligations in Clause 2;

and

2.10.2 in the event of such breach by the Supplier of any of its obligations in
Clause

2 which cannot be effectively remedied the Buyer shall have the right
to terminate this Agreement and the Supplier’s participation in the FCP

Process.

3 SOLE RESPONSIBILITY

3.1 ltis the sole responsibility of the Supplier to comply with the terms of this
Agreement.

No approval by the Buyer of any procedures, agreements or arrangements
provided by the Supplier or any Affiliate or Representative to the Buyer shall

discharge the Supplier’s obligations.
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4.2

5.1

5.3

WAIVER AND INVALIDITY

No failure or delay by any Party in exercising any right, power or privilege
under this Agreement or by law shall constitute a waiver of that or any other
right, power or privilege, nor shall it restrict the further exercise of that or any
other right, power or privilege. No single or partial exercise of such right,
power or privilege shall prevent or restrict the further exercise of that or any

other right, power or privilege.

If any provision of this Agreement is prohibited or unenforceable in any
jurisdiction in relation to any Party, such prohibition or unenforceability will
not invalidate the remaining provisions of this Agreement or affect the validity
or enforceability of the provisions of this Agreement in relation to any other

Party or any other jurisdiction.
ASSIGNMENT AND NOVATION

Subject to Clause 5.2 the Parties shall not assign, novate or otherwise dispose
of or create any trust in relation to any or all of its rights, obligations or liabilities
under this Agreement without the prior written consent of the Buyer.5.2 The
Buyer may assign, novate or otherwise dispose of any or all of its rights,
obligations and liabilities under this Agreement and/or any associated licences

to:

5.2.1  any Central Government Body; or

5.2.2 to a body other than a Central Government Body (including any private
sector body) which performs any of the functions that previously had

been performed by the Authority; and

5.2.3 the Supplier shall, at the Buyer’s request, enter into a novation
agreement in such form as the Buyer reasonably specify in order to

enable the Buyer to exercise its rights pursuant to this Clause 5.

A change in the legal status of the Buyer such that it ceases to be a Central
Government Body shall not affect the validity of this Agreement and this

Agreement shall be binding on any successor body to the Buyer.
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6.1

71

8.1

8.2
this

CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999

A person who is not a Party to this Agreement has no right under the Contract
(Rights of Third Parties) Act 1999 (as amended, updated or replaced from
time to time) to enforce any term of this Agreement but this does not affect
any right remedy of any person which exists or is available otherwise than

pursuant to that Act.
TRANSPARENCY

The Parties acknowledge and agree that the Buyer is under a legal duty
pursuant to the PCR to run transparent and fair procurement processes.
Accordingly, the Buyer may disclose the contents of this Agreement to
potential bidders in the FCP Process, for the purposes of transparency and in

order to evidence that a fair procurement process has been followed.

NOTICES
Any notices sent under this Agreement must be in writing.

The following table sets out the method by which notices may be served under

Agreement and the respective deemed time and proof of service:

Manner of Delivery Deemed time of | proof of
service service

Email 9.00am on the Dispatched as a
first Working  Day pdf attachment to an
after sending email tothe correct

email address without
any error message.

Personal Delivery On delivery, provided | Properly addressed
delivery is between | and delivered as
9.00am and 5.00pm on | evidenced by signature
a Working Day. | of a delivery receipt.
Otherwise, delivery will
occur at 9.00am on the
next Working Day.

Prepaid, Royal At the time recorded by | Properly addressed
Mail Signed For™ 1st |the delivery service, | prepaid and delivered as
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Class or other
prepaid, next working
day service providing
proof  of delivery.

provided that delivery is
between 9.00am and
5.00pm on a Working
Day. Otherwise,
delivery will occur at
9.00am on the
same Working Day (if
delivery before

9.00am) or on the
next Working Day

(if after 5.00pm).

evidenced by signature
of a delivery receipt.

8.3 Notices shall be sent to the addresses set out below or at such other address

as the relevant Party may give notice to the other Party for the purpose of

service of notices under this Agreement:

Supplier Buyer
Contact [REDACTED]
Address 2 St Paul’s Place
Sheffield
S12FJ
Email [REDACTED]

8.4 This Clause 8 does not apply to the service of any proceedings or other

9.1

documents in any legal action or other method of dispute resolution.

WAIVER AND CUMULATIVE REMEDIES

The rights and remedies under this Agreement may be waived only by notice

and in a manner that expressly states that a waiver is intended and what is

waived. A failure or delay by a Party in ascertaining or exercising a right or

remedy provided under this Agreement or by law shall not constitute a waiver

of that right or remedy, nor shall it prevent or restrict the further exercise of that

or any other right or remedy. No single or partial exercise of any right or

remedy shall prevent or restrict the further exercise of that or any other right or

remedy.
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9.2 Unless otherwise provided in this Agreement, rights and remedies under this
Agreement are cumulative and do not exclude any rights or remedies provided

by law, in equity or otherwise.
10 TERM

10.1  Each Party's obligations under this Agreement shall continue in full force

and effect for a period of 3 years and 9 months from the Effective Date.
11 GOVERNING LAW AND JURISDICTION

11.1 This Agreement and any issues, disputes or claims (whether contractual or
non-contractual) arising out of or in connection with it or its subject matter or
formation shall be governed by and construed in accordance with the laws of

England and Wales.

11.2 The Parties agree that the courts of England and Wales shall have exclusive
jurisdiction to settle any dispute or claim (whether contractual or non-
contractual) that arises out of or in connection with this Agreement or its

subject matter or formation.

Signed by the Buyer
Name:
Signature:

Position in Buyer:

Signed by the Supplier
Name:
Signature:

Position in Supplier:
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Joint Schedule 1 (Definitions)

In each Contract, unless the context otherwise requires, capitalised expressions shall
have the meanings set out in this Joint Schedule 1 (Definitions) or the relevant
Schedule in which that capitalised expression appears.

If a capitalised expression does not have an interpretation in this Schedule or any other
Schedule, it shall, in the first instance, be interpreted in accordance with the
common interpretation within the relevant market sector/industry where
appropriate. Otherwise, it shall be interpreted in accordance with the dictionary
meaning.

In each Contract, unless the context otherwise requires:
the singular includes the plural and vice versa;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body corporate,
corporation, unincorporated association, firm, partnership or other legal
entity or Central Government Body;

a reference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time;

the words "including", "other", "in particular", "for example" and similar words
shall not limit the generality of the preceding words and shall be construed
as if they were immediately followed by the words "without limitation";

references to "writing" include typing, printing, lithography, photography, display
on a screen, electronic and facsimile transmission and other modes of
representing or reproducing words in a visible form, and expressions
referring to writing shall be construed accordingly;

references to "representations" shall be construed as references to present facts,
to "warranties" as references to present and future facts and to
"undertakings" as references to obligations under the Contract;

references to "Clauses"™ and "Schedules" are, unless otherwise provided,
references to the clauses and schedules of the Core Terms and references
in any Schedule to parts, paragraphs, annexes and tables are, unless
otherwise provided, references to the parts, paragraphs, annexes and tables
of the Schedule in which these references appear;

references to "Paragraphs” are, unless otherwise provided, references to the
paragraph of the appropriate Schedules unless otherwise provided;

references to a series of Clauses or Paragraphs shall be inclusive of the clause
numbers specified;

the headings in each Contract are for ease of reference only and shall not affect
the interpretation or construction of a Contract;

in entering into a Contract the Relevant Authority is acting as part of the Crown;
and

any reference in a Contract which immediately before Exit Day was a reference to
(as it has effect from time to time):
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any EU regulation, EU decision, EU tertiary legislation or provision of

the EEA agreement (“EU References”) which is to form part
of domestic law by application of section 3 of the European
Union (Withdrawal) Act 2018 shall be read on and after Exit
Day as a reference to the EU References as they form part of
domestic law by virtue of section 3 of the European Union
(Withdrawal) Act 2018 as modified by domestic law from time
to time; and

any EU institution or EU authority or other such EU body shall be read

on and after Exit Day as a reference to the UK institution,
authority or body to which its functions were transferred.

In each Contract, unless the context otherwise requires, the following words shall have
the following meanings:

"Achieve"

in respect of a Test, to successfully pass such Test without any
Test Issues and in respect of a Milestone, the issue of a
Satisfaction Certificate in respect of that Milestone if specified
within the Buyer’s acceptance testing procedure and "Achieved",
"Achieving" and "Achievement" shall be construed accordingly;

"Additional
Insurances"

insurance requirements relating to a Call-Off Contract specified in
the Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee”

means the costs incurred by CCS in dealing with MI Failures
calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

"Affected Party"

the Party seeking to claim relief in respect of a Force Majeure
Event;

"Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval" the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

"Audit” the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts
payable by a Buyer under a Call-Off Contract (including
proposed or actual variations to them in accordance with the
Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;
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d) verify the Supplier’s and each Subcontractor’'s compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

f) identify or investigate any circumstances which may impact
upon the financial stability of the Supplier, any Guarantor,
and/or any Subcontractors or their ability to provide the
Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the
supply of information to the Comptroller and Auditor General,

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits
and to prepare, examine and/or certify the Relevant Authority's
annual and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources; or

k) verify the accuracy and completeness of any Management
Information delivered or required by the Framework Contract;

"Auditor"

a) the Buyer’s internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;

c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

d) HM Treasury or the Cabinet Office;

e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority"

CCS and each Buyer;

"Authority Cause"

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or
in relation to the subject-matter of the Contract and in respect of
which the Relevant Authority is liable to the Supplier;
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"BACS"

the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

“Balanced a tool for Call-Off Contact management activity, through

Scorecard” measurement of a Supplier's performance against key
performance indicator, which the Buyer and Supplier may agree at
the Call-Off Contract Start Date;

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity
under this Contract;

"Buyer" the relevant public sector purchaser identified as such in the Order
Form;

"Buyer Assets" the Buyer’'s infrastructure, data, software, materials, assets,

equipment or other property owned by and/or licensed or leased
to the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the
Buyer throughout the term of the Contract;

"Buyer Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Call-Off Contract initially identified in the Order
Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

“Buyer’s Guidance”

guidance for Buyers on how to buy digital services using the
Framework Contract, located at:
https://www.gov.uk/guidance/digital-outcomes-and-specialists-
buyers-quide ;

"Call-Off Contract"

the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the Framework Contract), which
consists of the terms set out and referred to in the Order Form;

"Call-Off Contract
Period"

the Contract Period in respect of the Call-Off Contract;

"Call-Off Expiry | the latter of the scheduled date of the end of a Call-Off Contract

Date" as stated in the Order Form or the date of completion of the last
Deliverable due under the last Statement of Work under the Call-
Off Contract;

"Call-Off the contractual terms applicable to the Call-Off Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Call-Off Initial | the Initial Period of a Call-Off Contract specified in the Order Form;

Period"

"Call-Off Optional
Extension Period"

such period or periods beyond which the Call-Off Initial Period may
be extended as specified in the Order Form;

"Call-Off
Procedure"

the process for awarding a Call-Off Contract pursuant to Clause 2
(How the contract works) and Framework Schedule 7 (Call-Off
Award Procedure);
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"Call-Off
Terms"

Special

any additional terms and conditions specified in the Order Form
incorporated into the applicable Call-Off Contract;

"Call-Off Start Date"

the date of start of a Call-Off Contract as stated in the Order Form;

"Call-Off Tender"

the tender submitted by the Supplier in response to the Buyer’'s
Statement of Requirements following a Further Competition
Procedure and set out at Call-Off Schedule 4 (Call-Off Tender);

“Cap”

the maximum amount to be paid by the Buyer under a Time and
Materials mechanism for the delivery of an agreed scope;

“Capped Time and
Materials”

Time and Materials payable up to a specified Cap for delivery of
the agreed scope of Deliverables;

"CCS" the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates
as a trading fund of the Cabinet Office, whose offices are located
at 9th Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised | the representative appointed by CCS from time to time in relation

Representative"

to the Framework Contract initially identified in the Framework
Award Form;

"Central
Government Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of Control"

a change of control within the meaning of Section 450 of the
Corporation Tax Act 2010;

"Charges"

the prices (exclusive of any applicable VAT), payable to the
Supplier by the Buyer under the Call-Off Contract, as set out in the
Order Form, for the full and proper performance by the Supplier of
its obligations under the Call-Off Contract less any Deductions;

"Claim"

any claim which it appears that a Beneficiary is, or may become,
entitled to indemnification under this Contract;

"Commercially
Sensitive
Information™

the Confidential Information listed in the Framework Award Form
or Order Form (if any) comprising of commercially sensitive
information relating to the Supplier, its IPR or its business or which
the Supplier has indicated to the Authority that, if disclosed by the
Authority, would cause the Supplier significant commercial
disadvantage or material financial loss;
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"Comparable
Supply"

the supply of Deliverables to another Buyer of the Supplier that are
the same or similar to the Deliverables;

"Confidential
Information"

means any information, however it is conveyed, that relates to the
business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier,
including IPRs, together with information derived from the above,
and any other information clearly designated as being confidential
(whether or not it is marked as "confidential™) or which ought
reasonably to be considered to be confidential,

"Conflict of
Interest"

a conflict between the financial or personal duties of the Supplier
or the Supplier Staff and the duties owed to CCS or any Buyer
under a Contract, in the reasonable opinion of the Buyer or CCS;

"Contract"

either the Framework Contract or the Call-Off Contract, as the
context requires;

"Contract Period"

the term of either a Framework Contract or Call-Off Contract on
and from the earlier of the:

a) applicable Start Date; or
b) the Effective Date
up to and including the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the
Start Date or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller” has the meaning given to it in the GDPR,;

“Core Terms” CCS’ terms and conditions for common goods and services which
govern how Suppliers must interact with CCS and Buyers under
Framework Contracts and Call-Off Contracts;

"Costs" the following costs (without double recovery) to the extent that they

are reasonably and properly incurred by the Supplier in providing
the Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Work Day, of engaging the Supplier
Staff, including:

a) base salary paid to the Supplier Staff;
employer’s National Insurance contributions;
pension contributions;

car allowances;

any other contractual employment benefits;
f) staff training;
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g) work place accommodation;

h) work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

i) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to
the Buyer or (to the extent that risk and title in any Supplier Asset
is not held by the Supplier) any cost actually incurred by the
Supplier in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above,
to the extent that such costs are necessary and properly
incurred by the Supplier in the provision of the Deliverables; and

d) Reimbursable Expenses to the extent these have been
specified as allowable in the Order Form and are incurred in
delivering any Deliverables;

but excluding:
(i) Overhead;
(i) financing or similar costs;

(iii) maintenance and support costs to the extent that these
relate to maintenance and/or support Deliverables
provided beyond the Call-Off Contract Period whether in
relation to Supplier Assets or otherwise;

(iv) taxation;

(v) fines and penalties;

(vi) amounts payable wunder Call-Off Schedule 16
(Benchmarking) where such Schedule is used; and

(vii) non-cash items (including depreciation, amortisation,
impairments and movements in provisions);

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection | an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation"

(i) the GDPR, the LED and any applicable national implementing
Laws as amended from time to time; (ii) the DPA 2018 to the extent
that it relates to Processing of Personal Data and privacy; (iii) all
applicable Law about the Processing of Personal Data and
privacy;

“Data Protection
Liability Cap”

the amount specified in the Framework Award Form;
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"Data Protection | has the meaning given to it in the GDPR;

Officer"

"Data Subject" has the meaning given to it in the GDPR;

"Data Subject | a request made by, or on behalf of, a Data Subject in accordance

Access Request"

with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

"Deductions”

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
a Call-Off Contract;

"Default"

any breach of the obligations of the Supplier (including
abandonment of a Contract in breach of its terms) or any other
default (including material default), act, omission, negligence or
statement of the Supplier, of its Subcontractors or any Supplier
Staff howsoever arising in connection with or in relation to the
subject-matter of a Contract and in respect of which the Supplier
is liable to the Relevant Authority;

"Default
Management
Charge"

has the meaning given to it in Paragraph 8.1.1 of Framework
Schedule 5 (Management Charges and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in
respect of a delay of a Milestone as specified in the
Implementation Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance
with the terms of a Call-Off Contract as confirmed and accepted
by the Buyer by the either (a) confirmation in writing to the
Supplier; or (b) where Call-Off Schedule 13 (Implementation Plan
and Testing) is used issue by the Buyer of a Satisfaction
Certificate. "Deliver" and "Delivered" shall be construed
accordingly;

"Disclosing Party"

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute"

any claim, dispute or difference (whether contractual or non-
contractual) arising out of or in connection with the Contract or in
connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged
liability shall arise under English law or under the law of some other
country and regardless of whether a particular cause of action may
successfully be brought in the English courts;

"Dispute Resolution
Procedure”

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating
manuals, process definitions and procedures, system environment
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descriptions and all such other documentation (whether in
hardcopy or electronic form) is required to be supplied by the
Supplier to the Buyer under a Contract as:

a) would reasonably be required by a competent third party
capable of Good Industry Practice contracted by the Buyer to
develop, configure, build, deploy, run, maintain, upgrade and
test the individual systems that provide the Deliverables

b) is required by the Supplier in order to provide the Deliverables;
and/or

c) has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a
promoter of Tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information
on those arrangements or proposals within set time limits as
contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act
2004 and as extended to National Insurance Contributions;

“DPA 2018” the Data Protection Act 2018;

"Due Diligence | any information supplied to the Supplier by or on behalf of the

Information” Authority prior to the Start Date;

“Effective Date” the date on which the final Party has signed the Contract;

"EIR" the Environmental Information Regulations 2004;

“Electronic Invoice”

an invoice which has been issued, transmitted and received in a
structured electronic format which allows for its automatic and
electronic processing and which complies with (a) the European
standard and (b) any of the syntaxes published in Commission
Implementing Decision (EU) 2017/1870;

"Employment
Regulations"”

the Transfer of Undertakings (Protection of Employment)
Regulations 2006 (S| 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC;

"End Date"

the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Relevant Authority under Clause 10.1.2); or

b) if a Contract or Statement of Work is terminated before the date
specified in (a) above, the date of termination of the Contract or
Statement of Work (as the context dictates);

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources,
reduce waste and phase out the use of ozone depleting
substances and minimise the release of greenhouse gases,
volatile organic compounds and other substances damaging to
health and the environment, including any written environmental
policy of the Buyer;
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and
Rights

"Equality
Human
Commission"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Estimated Year 1
Charges”

the anticipated total Charges payable by the Buyer in the first
Contract Year specified in the Order Form;

"Estimated Yearly
Charges"

means for the purposes of calculating each Party’s annual liability
under Clause 11.2:

a) in the first Contract Year, the Estimated Year 1 Charges; or

b) in the any subsequent Contract Years, the Charges paid or
payable in the previous Call-off Contract Year; or

c) after the end of the Call-off Contract, the Charges paid or
payable in the last Contract Year during the Call-off Contract
Period;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

“Exit Day” shall have the meaning in the European Union (Withdrawal) Act
2018;

"Expiry Date" the Framework Expiry Date or the Call-Off Expiry Date (as the

context dictates);

"Extension Period"

the Framework Optional Extension Period or the Call-Off Optional
Extension Period as the context dictates;

“Fixed Price”

the pricing mechanism whereby the Buyer agrees to pay the
Supplier based on a capped price which shall cover all work
performed and Deliverables required to be provided by the
Supplier Staff and all materials used in the project, no matter how
much work is required to complete each identified Deliverable
within the agreed scope;

"FOIA"

the Freedom of Information Act 2000 and any subordinate
legislation made under that Act from time to time together with any
guidance and/or codes of practice issued by the Information
Commissioner or relevant Government department in relation to
such legislation;

"Force
Event"

Majeure

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from acts, events, omissions, happenings or
non-happenings beyond the reasonable control of the Affected
Party which prevent or materially delay the Affected Party from
performing its obligations under a Contract and which are not
attributable to any wilful act, neglect or failure to take reasonable
preventative action by the Affected Party, including:

a) riots, civil commotion, war or armed conflict;
b) acts of terrorism;
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c) acts of a Central Government Body, local government or
regulatory bodies;

d) fire, flood, storm or earthquake or other natural disaster,

but excluding any industrial dispute relating to the Supplier, the
Supplier Staff or any other failure in the Supplier or the
Subcontractor's supply chain;

"Force
Notice"

Majeure

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force
Majeure Event;

"Framework Award
Form"

the document outlining the Framework Incorporated Terms and
crucial information required for the Framework Contract, to be
executed by the Supplier and CCS;

Contract Period"

"Framework the framework agreement established between CCS and the

Contract" Supplier in accordance with Regulation 33 by the Framework
Award Form for the provision of the Deliverables to Buyers by the
Supplier pursuant to the OJEU Notice;

"Framework the period from the Framework Start Date until the End Date of the

Framework Contract;

"Framework Expiry
Date"

the scheduled date of the end of the Framework Contract as stated
in the Framework Award Form;

Optional Extension
Period"

"Framework the contractual terms applicable to the Framework Contract
Incorporated specified in the Framework Award Form;

Terms"

"Framework such period or periods beyond which the Framework Contract

Period may be extended as specified in the Framework Award
Form;

"Framework
Price(s)"

the price(s) applicable to the provision of the Deliverables set out
in Framework Schedule 3 (Framework Prices);

"Framework Special
Terms"

any additional terms and conditions specified in the Framework
Award Form incorporated into the Framework Contract;

"Framework Start| the date of start of the Framework Contract as stated in the

Date" Framework Award Form:;

"Framework Tender | the tender submitted by the Supplier to CCS and annexed to or

Response" referred to in Framework Schedule 2 (Framework Tender);

"Further the further competition procedure described in Framework

Competition Schedule 7 (Call-Off Award Procedure);

Procedure™

"GDPR" the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti- | a) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule"

b) any future legislation introduced into parliament to counteract
Tax advantages arising from abusive arrangements to avoid
National Insurance contributions;
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"General Change in
Law"

a Change in Law where the change is of a general legislative
nature (including Tax or duties of any sort affecting the Supplier)
or which affects or relates to a Comparable Supply;

goods made available by the Supplier as specified in Framework
Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form ;

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Goods"

"Good Industry
Practice"
"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

"Government Data"

the data, text, drawings, diagrams, images or sounds (together
with any database made up of any of these) which are embodied
in any electronic, magnetic, optical or tangible media, including
any of the Authority’s Confidential Information, and which:

a) are supplied to the Supplier by or on behalf of the Authority;
or

b) the Supplier is required to generate, process, store or
transmit pursuant to a Contract;

"Guarantor” the person (if any) who has entered into a guarantee in the form
set out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse | the principle explained in the CJEU Case C-255/02 Halifax and

Principle” others;

"HMRC" Her Majesty’s Revenue and Customs;

"ICT Policy" the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at
the Call-Off Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time in accordance with the
Variation Procedure;

"Impact an assessment of the impact of a Variation request by the Relevant

Assessment"” Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the
Deliverables and the Supplier's ability to meet its other
obligations under the Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
Framework Prices/Charges (as applicable), any alteration in the
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resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals
for the testing of the Variation; and

e) such other information as the Relevant Authority may
reasonably request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Call-Off
Schedule 13 (Implementation Plan and Testing), as applicable,
where that Schedule is used or otherwise as agreed between the
Supplier and the Buyer;

“Incremental Fixed
Price”

the pricing mechanism where the overall Statement of Work is
based on Capped Time and Materials, but where the prices for
individual Deliverables Increments are fixed prior to the work being
undertaken. The Charges for the first Deliverable Increment or
Deliverables Increments for the Statement of Work will be fixed,
but the Charges for subsequent Deliverables Increments will be
reviewed and refined prior to the execution of each subsequent
Deliverables Increment within the same Statement of Work;

"Indemnifier" a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party

Control” which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does
so separately from the Controller providing it with Personal Data
and “Independent Controller” shall be construed accordingly;

"Indexation” the adjustment of an amount or sum in accordance with
Framework Schedule 3 (Framework Prices) and the relevant
Order Form;

"Information" has the meaning given under section 84 of the Freedom of
Information Act 2000;

"Information the UK’s independent authority which deals with ensuring

Commissioner"

information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified in the Framework Award
Form or the Order Form, as the context requires;

"Insolvency Event"

with respect to any person, means:

(a) that person suspends, or threatens to suspend, payment of its
debts, or is unable to pay its debts as they fall due or admits
inability to pay its debts, or:
(i) (being a company or a LLP) is deemed unable to pay its debts
within the meaning of section 123 of the Insolvency Act 1986, or

(ii) (being a partnership) is deemed unable to pay its debts within
the meaning of section 222 of the Insolvency Act 1986;

(b) that person commences negotiations with one or more of its
creditors (using a voluntary arrangement, scheme of arrangement
or otherwise) with a view to rescheduling any of its debts, or makes
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a proposal for or enters into any compromise or arrangement with
one or more of its creditors or takes any step to obtain a
moratorium pursuant to Section 1A and Schedule A1 of the
Insolvency Act 1986 other than (in the case of a company, a LLP
or a partnership) for the sole purpose of a scheme for a solvent
amalgamation of that person with one or more other companies or
the solvent reconstruction of that person;

(c) another person becomes entitled to appoint a receiver over the
assets of that person or a receiver is appointed over the assets of
that person,;

(d) a creditor or encumbrancer of that person attaches or takes
possession of, or a distress, execution or other such process is
levied or enforced on or sued against, the whole or any part of that
person’s assets and such attachment or process is not discharged
within 14 days;

(e) that person suspends or ceases, or threatens to suspend or
cease, carrying on all or a substantial part of its business;

(f) where that person is a company, a LLP or a partnership:

(i) a petition is presented (which is not dismissed within 14 days
of its service), a notice is given, a resolution is passed, or an
order is made, for or in connection with the winding up of that
person other than for the sole purpose of a scheme for a solvent
amalgamation of that person with one or more other companies
or the solvent reconstruction of that person;

(i) an application is made to court, or an order is made, for the
appointment of an administrator, or if a notice of intention to
appoint an administrator is filed at Court or given or if an
administrator is appointed, over that person,;

(iii) (being a company or a LLP) the holder of a qualifying
floating charge over the assets of that person has become
entitled to appoint or has appointed an administrative receiver;
or

(iv) (being a partnership) the holder of an agricultural floating
charge over the assets of that person has become entitled to
appoint or has appointed an agricultural receiver; or

(g) any event occurs, or proceeding is taken, with respect to that
person in any jurisdiction to which it is subject that has an effect
equivalent or similar to any of the events mentioned above;

"Installation Works"

all works which the Supplier is to carry out at the beginning of the
Call-Off Contract Period to install the Goods in accordance with
the Call-Off Contract;

"Intellectual
Property Rights" or
IIIPRII

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks,service marks,
logos, rights in internet domain names and website addresses
and other rights in trade or business names, goodwill, designs
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(whether registrable or otherwise), Know-How, trade secrets
and other rights in Confidential Information;

b) applications for registration, and the right to apply for
registration, for any of the rights listed at (a) that are capable of
being registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country
or jurisdiction and the right to sue for passing off;

"Invoicing Address"

the address to which the Supplier shall invoice the Buyer as
specified in the Order Form,;

"IPR Claim"

any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same income tax and National Insurance
contributions as an employee which can be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller
Agreement”

the agreement (if any) entered into between the Relevant Authority
and the Supplier substantially in the form set out in Annex 2 of
Joint Schedule 11 (Processing Data);

“Joint Controllers”

where two or more Controllers jointly determine the purposes and
means of Processing;

“Joint Control”

where two or more Controllers agree to jointly determine the
purposes and means of Processing Personal Data;

"Key Staff"

the individuals (if any) identified as such in the Order Form and
any Statement of Work;

"Key Sub-Contract"

each Sub-Contract with a Key Subcontractor;

L1} Key
Subcontractor"

any Subcontractor:

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Call-Off
Contract,

and the Supplier shall list all such Key Subcontractors in section
19 of the Framework Award Form and in the Key Subcontractor
Section in Order Form;
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"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

“KPI Target”

a key performance indicator target included in the Balanced
Scorecard;

LL Lawll

any law, subordinate legislation within the meaning of
Section 21(1) of the Interpretation Act 1978, bye-law, enforceable
right within the meaning of Section2 of the European
Communities Act 1972, regulation, order, regulatory policy,
mandatory guidance or code of practice, judgment of a relevant
court of law, or directives or requirements with which the relevant
Party is bound to comply;

“LED”

Law Enforcement Directive (Directive (EU) 2016/680);

"Losses"

all losses, liabilities, damages, costs, expenses (including legal
fees), disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Lots"

the number of lots specified in Framework Schedule 1

(Specification), if applicable;

"Management
Charge"

the sum specified in the Framework Award Form payable by the
Supplier to CCS in accordance with Framework Schedule 5
(Management Charges and Information);

"Management
Information™ or “MI|”

the management information specified in Framework Schedule 5
(Management Charges and Information);

“MI Default”

means when two (2) MI Reports are not provided in any rolling six
(6) month period

"MI Failure"

means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b)is submitted using an incorrect Ml reporting Template; or

c)is not submitted by the reporting date (including where a
declaration of no business should have been filed);

"MI Report"

means a report containing Management Information submitted to
the Authority in accordance with Framework Schedule 5
(Management Charges and Information);

"MI Reporting
Template"

means the form of report set out in the Annex to Framework
Schedule 5 (Management Charges and Information) setting out
the information the Supplier is required to supply to the Authority;

"Milestone™

an event or task described in the Implementation Plan or
Statement of Work;

"Milestone Date"

the target date set out against the relevant Milestone in the
Implementation Plan by which the Milestone must be Achieved;
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“Minimum Notice
Period for
Extension(s)”

is the minimum period within which the Buyer may serve written
notice on the Supplier notifying it of the Buyer's intention to
activate an Optional Extension Period under the Order Form;

“Misconduct” has the meaning given to it in Paragraph 7.2 of Framework
Schedule 7 (Call-Off Award Procedures);

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the Social Security Contributions and

Insurance" Benefits Act 1992 and made in accordance with the Social
Security (Contributions) Regulations 2001 (SI 2001/1004);

"New IPR" a) IPRin items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not
limited to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments
to the same;

but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non-Compliance"

where:

a) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 is found on or after 1 April
2013 to be incorrect as a result of:

a) a Relevant Tax Authority successfully challenging the
Supplier under the General Anti-Abuse Rule or the Halifax
Abuse Principle or under any Tax rules or legislation in any
jurisdiction that have an effect equivalent or similar to the
General Anti-Abuse Rule or the Halifax Abuse Principle;

b) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent
or similar regime in any jurisdiction; and/or

b) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which gives rise, on or after
1 April 2013, to a criminal conviction in any jurisdiction for Tax
related offences which is not spent at the Start Date or to a civil
penalty for fraud or evasion;

“Off-Payroll
Worker”

a worker (or contractor), not employed by the Supplier or any other
organisation within the supply chain, that provides their services
through their own private limited company or other type of
intermediary which may include the worker’s own personal service
company, a partnership or an individual,

"Open Book Data"

complete and accurate financial and non-financial information
which is sufficient to enable the Buyer to verify the Charges
already paid or payable and Charges forecast to be paid during
the remainder of the Call-Off Contract, including details and all
assumptions relating to:
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a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the
Deliverables including an analysis showing:

a) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

b) staff costs broken down into the number and grade/role of all
Supplier Staff (free of any contingency) together with a list of
agreed rates against each grade;

c) alist of Costs underpinning those rates for each grade, being
the agreed rate less the Supplier Profit Margin; and

d) Reimbursable Expenses, if allowed under the Order Form;
c) Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the Framework Contract
Period and on an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

h) the actual Costs profile for each Service Period;

“Optional Extension
Period”

is the Buyer’s maximum optional extension period to the Call-Off
Initial Period as set out in the Order Form,;

"Order" means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Form" a completed Order Form Template (or equivalent information
issued by the Buyer) used to create a Call-Off Contract;

"Order Form | the template in Framework Schedule 6 (Order Form Template,

Template" SOW Template and Call-Off Schedules), as applicable;

"Other Contracting
Authority"

any actual or potential Buyer under the Framework Contract;
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"Overhead"

those amounts which are intended to recover a proportion of the
Supplier’'s or the Key Subcontractor’'s (as the context requires)
indirect corporate costs (including financing, marketing,
advertising, research and development and insurance costs and
any fines or penalties) but excluding allowable indirect costs
apportioned to facilities and administration in the provision of
Supplier Staff and accordingly included within limb (a) of the
definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party" in the context of the Framework Contract, CCS or the Supplier,
and in the in the context of a Call-Off Contract the Buyer or the
Supplier. "Parties" shall mean both of them where the context
permits;

"Performance the performance measurements and targets in respect of the

Indicators" or "Pls"

Supplier's performance of the Framework Contract set out in
Framework Schedule 4 (Framework Management);

"Personal Data"

has the meaning given to it in the GDPR,;

“Personal Data| has the meaning given to it in the GDPR,;

Breach”

“Personnel” all directors, officers, employees, agents, consultants and
suppliers of a Party and/or of any Subcontractor and/or
Subprocessor engaged in the performance of its obligations under
a Contract;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-

Person" blower may make a disclosure to as detailed in ‘Whistleblowing:
list of prescribed people and bodies’, 24 November 2016, available
online at: https://www.gov.uk/government/publications/blowing-
the-whistle-list-of-prescribed-people-and-bodies--
2/whistleblowing-list-of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR,;

“Processor” has the meaning given to it in the GDPR,;

"Progress Meeting"

a meeting between the Buyer Authorised Representative and the
Supplier Authorised Representative;

"Progress Meeting
Frequency"

the frequency at which the Supplier shall conduct a Progress
Meeting in accordance with Clause 6.1, as specified in the Order
Form;

“Progress Report”

a report provided by the Supplier indicating the steps taken to
achieve Milestones or delivery dates;

“Progress
Frequency”

Report

the frequency at which the Supplier shall deliver Progress Reports
in accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial
or other advantage to:
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a) induce that person to perform improperly a relevant function
or activity; or

b) reward that person for improper performance of a relevant
function or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

a) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

b) under legislation or common law concerning fraudulent acts;
or

c) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

d) any activity, practice or conduct which would constitute one of
the offences listed under (c) above if such activity, practice or
conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in Call-Off Schedule 26
(Cyber Essentials Scheme), if applicable, in the case of the
Framework Contract or, Call-Off Schedule 9 (Security), if
applicable, in the case of a Call-Off Contract.

“Recall”

a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly
Confidential Information;

"Rectification Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan) which shall
include:

a) full details of the Default that has occurred, including a root
cause analysis;

b) the actual or anticipated effect of the Default; and

c) the steps which the Supplier proposes to take to rectify the
Default (if applicable) and to prevent such Default from
recurring, including timescales for such steps and for the
rectification of the Default (where applicable);
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"Rectification Plan
Process"

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan);

"Regulations"

the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling
to and from their usual place of work, or to and from the
premises at which the Services are principally to be performed,
unless the Buyer otherwise agrees in advance in writing; and

b) subsistence expenses incurred by Supplier Staff whilst
performing the Services at their usual place of work, or to and
from the premises at which the Services are principally to be
performed;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information”

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property
rights, trade secrets, Know-How and IPR of the Relevant
Authority (including all Relevant Authority Existing IPR and New
IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has
come) to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and

information derived from any of the above;

"Relevant
Requirements”

all applicable Law relating to bribery, corruption and fraud,
including the Bribery Act 2010 and any guidance issued by the
Secretary of State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

Authority”

HMRC, or, if applicable, the tax authority in the jurisdiction in which
the Supplier is established;

"Reminder Notice"

a notice sent in accordance with Clause 10.5 given by the Supplier
to the Buyer providing notification that payment has not been
received on time;

"Replacement
Deliverables™

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any
of the Deliverables following the Call-Off Expiry Date, whether
those goods are provided by the Buyer internally and/or by any
third party;
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"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom
Transferring Supplier Employees will transfer on a Service
Transfer Date (or any Subcontractor of any such Subcontractor);

"Replacement

any third party provider of Replacement Deliverables appointed by

Supplier” or at the direction of the Buyer from time to time or where the Buyer
is providing Replacement Deliverables for its own account, shall
also include the Buyer;

"Request For | a request for information or an apparent request relating to a

Information™ Contract for the provision of the Deliverables or an apparent
request for such information under the FOIA or the EIRs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances"” Requirements) or any additional insurances specified in the Order

Form;

“Restricted Staff”

any person employed or engaged by either Party, in the capacity
of director or in any research, technical, IT, security, engineering,
procurement, financial, legal or managerial role who has been
engaged in the provision of the Deliverables or management of the
Contract either as principal, agent, employee, independent
contractor or in any other form of employment or engagement over
the previous 12 months, directly worked with or had any material
dealings, but shall not include any person employed or engaged in
an administrative, clerical, manual or secretarial capacity;

"Satisfaction
Certificate"

the certificate (materially in the form of the document contained in
of Part B of Call-Off Schedule 13 (Implementation Plan and
Testing), as applicable, or as agreed by the Parties where Call-Off
Schedule 13 is not used in this Contract) granted by the Buyer
when the Supplier has met all of the requirements of an Order,
Achieved a Milestone or a Test;

"Security
Management Plan"

the Supplier's security management plan prepared pursuant to
Call-Off Schedule 9 (Security) (if applicable);

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force
as at the Call-Off Start Date (a copy of which has been supplied to
the Supplier), as updated from time to time and notified to the
Supplier;

"Self Audit | means the certificate in the form as set out in Framework Schedule
Certificate" 8 (Self Audit Certificate);

"Serious Fraud | the UK Government body named as such as may be renamed or
Office" replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Call Off Contract (which, where Call Off Schedule 14
(Service Levels) is used in this Contract, are specified in the Annex
to Part A of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

“Service Provision”

one or more of the service provisions set out in Paragraph 1.1 of
Framework Schedule 1 (Specification);
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"Services"

services made available by the Supplier as specified in Framework
Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form,;

"Service Transfer"

any transfer of the Deliverables (or any part of the Deliverables),
for whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;

"Service Transfer | the date of a Service Transfer;

Date"

"Sites" any premises (including the Buyer Premises, the Supplier's
premises or third party premises) from, to or at which:
a) the Deliverables are (or are to be) provided; or
b) the Supplier manages, organises or otherwise directs the

provision or the use of the Deliverables;
"SME" an enterprise falling within the category of micro, small and

medium sized enterprises defined by the Commission
Recommendation of 6 May 2003 concerning the definition of
micro, small and medium enterprises;

"Special Terms"

any additional Clauses set out in the Framework Award Form or
Order Form which shall form part of the respective Contract;

"Specific Change in
Law"

a Change in Law that relates specifically to the business of the
Buyer and which would not affect a Comparable Supply where the
effect of that Specific Change in Law on the Deliverables is not
reasonably foreseeable at the Start Date;

"Specification"

the specification set out in Framework Schedule 1 (Specification),
as may, in relation to a Call-Off Contract, be supplemented by the
Order Form;

"Standards"

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or
equivalent bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b) standards detailed in the specification in Framework Schedule
1 (Specification);

c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

d) relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the Framework Contract, the date specified on the
Framework Award Form, in the case of a Call-Off Contract, the
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date specified in the Order Form, and in the case of a Statement
of Work, the date specified in that Statement of Work;

"Statement of
Requirements"”

a statement issued by the Buyer detailing its requirements and
expected outcomes in respect of Deliverables issued in
accordance with the Call-Off Procedure;

“Statement of
Works” “(SOW)”

the document which, upon its execution by the Buyer and Supplier,
shall become incorporated into their Call-Off Contract and outlines
the agreed body of works to be undertaken as part of the Call-Off
Contract Deliverables. There may be any number of Statements
of Work incorporated into a Call-Off Contract and each Statement
of Work may include (but is not limited to) the Statement of
Requirements, identified output(s), completion date(s) and
charging method(s);

“Status
Determination
Statement” or
“(S DS)”

a statement that describes the determination reached by the
Buyer/client on the employment status (i.e. IR35 status) of an Off-
Payroll Worker for a particular Call-Off Contract or any element of
work undertaken as part of any SOW, and the reasons for reaching
that determination. The SDS must be passed to the worker and the
person or organisation the client contracts with for the worker’s
services.

“SOW End Date”

the date up to and including this date when the supply of the
Deliverables under the Statement of Work shall cease;

“SOW Start Date”

the date of the start of the Statement of Works as stated in the
SOW;

"Storage Media'

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than a Call-Off Contract or the Framework Contract,
pursuant to which a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

c) is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-
Contract and the servants or agents of that person;

"Subprocessor" any third Party appointed to process Personal Data on behalf of
that Processor related to a Contract;

"Supplier" the person, firm or company identified in the Framework Award

Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the
Deliverables in accordance with the Call-Off Contract but
excluding the Buyer Assets;

"Supplier
Authorised
Representative™

the representative appointed by the Supplier named in the
Framework Award Form, or later defined in a Call-Off Contract;
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"Supplier
Compliance Officer"

the person(s) appointed by the Supplier who is responsible for
ensuring that the Supplier complies with its legal obligations;

"Supplier's
Confidential
Information"

a) any information, however it is conveyed, that relates to the
business, affairs, developments, IPR of the Supplier (including
the Supplier Existing IPR) trade secrets, Know-How, and/or
personnel of the Supplier;

b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier's
possession in connection with a Contract;

c¢) Information derived from any of (a) and (b) above;

"Supplier's
Contract Manager”

the person identified in the Order Form appointed by the Supplier
to oversee the operation of the Call-Off Contract and any
alternative person whom the Supplier intends to appoint to the
role, provided that the Supplier informs the Buyer prior to the
appointment;

"Supplier
Equipment”

the Supplier's hardware, computer and telecoms devices,
equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Call-Off
Contract;

"Supplier Marketing
Contact”

shall be the person identified in the Framework Award Form,;

"Supplier Non-

Performance”

where the Supplier has failed to:
a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or

c) comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of a Call-Off Contract
for the relevant period;

"Supplier Profit

Margin"

in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged
in the performance of the Supplier’s obligations under a Contract;

"Supporting
Documentation”

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Call-Off Contract detailed in
the information are properly payable;
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“Tax

a) all forms of taxation whether direct or indirect;

b) national insurance contributions in the United Kingdom and
similar contributions or obligations in any other jurisdiction;

c) all statutory, governmental, state, federal, provincial, local
government or municipal charges, duties, imports, contributions.
levies or liabilities (other than in return for goods or services
supplied or performed or to be performed) and withholdings; and

d) any penalty, fine, surcharge, interest, charges or costs relating to
any of the above,

in each case wherever chargeable and whether of the United
Kingdom and any other jurisdiction;

"Termination

a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue” any variance or non-conformity of the Deliverables from their
requirements as set out in a Call-Off Contract;

"Test Plan" a plan:

a) for the Testing of the Deliverables; and
b) setting out other agreed criteria related to the achievement of
Milestones;
"Tests " any tests required to be carried out pursuant to a Call-Off Contract

as set out in the Test Plan or elsewhere in a Call-Off Contract and
"Tested" and “Testing” shall be construed accordingly;

"Third Party IPR"

Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

“Time
Materials”

and

a pricing mechanism where by the Buyer agrees to pay the
Supplier for the work performed by the Supplier Staff and for the
materials used in the project based on pre-agreed rate cards and
material disclosures and subject to time approval;

"Transferring

those employees of the Supplier and/or the Supplier's

Supplier Subcontractors to whom the Employment Regulations will apply
Employees" on the Service Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including
Information" any changes to this Contract agreed from time to time, except for:
(@) any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(b) Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
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accordance with the reporting requirements in Call-Off Schedule 1
(Transparency Reports);

"Variation"

any change to a Contract;

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure™

"VAT" value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental
or cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy
Note 08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of
the Deliverables;

“Worker the details of the labour supply chain through which the worker is
Engagement engaged as Supplier Staff. For example, the worker could be:
Route” (a) “employed by the Supplier the Buyer contracts with”,
(b) “employed by another organisation within the supply chain, e.g.
an agency or umbrella company”,
(c) “an off-payroll worker engaged via an intermediary e.g. the
worker’s own personal service company”,
(d) “an independent sole trader”.

"Working Day" any day other than a Saturday or Sunday or public holiday in
England and Wales unless specified otherwise by the Parties in
the Order Form;

"Work Day" a minimum of 7.5 Work Hours, whether or not such hours are

worked consecutively and whether or not they are worked on the
same day; and

"Work Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites)
but excluding lunch breaks.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24

(Changing the contract):

Contract
Details

This variation is between:

delete as applicable:

Buyer (“the Buyer")

And
[insert name of Supplier] ("the
Supplier")

Contract name:

[insert name of contract to be changed]
(“the Contract”)

Contract reference number:

[insert contract reference number]

[Statement of Work (SOW)
reference:]

[insert SOW reference number and title
(if applicable) or delete

[Buyer reference:]

[insert cost centre/portfolio codes as
appropriate]

Impact of Variation

Likely impact of the proposed variation:

[Supplier to insert assessment of

impact]

Contract variation:

This Contract detailed above is varied as
follows:

0 [CCS/Buyer to insert original
Clauses or Paragraphs to be varied and
the changed clause]

(1 [reference Annex 1 as appropriate]

Financial variation:

Original  Contract | £ [insert amount]
Value:

Additional cost due | £ [insert amount]
to variation

New Contract | £ [insert amount]
value:

[Timescale variation/s:]

[insert changes to dates/milestones or
delete row]
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1. This Variation must be agreed and signed by both Parties to the Contract
and shall only be effective from the date itis signed by [delete as applicable: CCS
/ Buyer]

2.  Words and expressions in this Variation shall have the meanings given to them
in the Contract. The Contract, including any previous Variations, shall remain effective
and unaltered except as
amended by this Variation.

Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS /
Buyer]

Signature

Date

Name (in capitals)

Job Title

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature

Date

Name (in capitals)

Job Title

Address
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ANNEX 1

[insert details as required]

Joint Schedule 3 (Insurance Requirements)
2 The insurance the Supplier needs to have

The Supplier shall take out and maintain, or procure the taking out and maintenance
of the insurances as set out in the Annex to this Schedule, any additional
insurances required under a Call-Off Contract (specified in the applicable Order
Form) ("Additional Insurances") and any other insurances as may be required
by applicable Law (together the “Insurances”). The Supplier shall ensure that
each of the Insurances is effective no later than:

i) the Framework Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

ii) the Call-Off Contract Effective Date in respect of the Additional
Insurances.

The Insurances shall be:
iii) maintained in accordance with Good Industry Practice;

iv) (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

V) taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

vi) maintained for the Contract Period and for at least six (6) years after the
End Date.

The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be
indemnified in respect of claims made against the Relevant Authority in respect
of death or bodily injury or third party property damage arising out of or in
connection with the Deliverables and for which the Supplier is legally liable.

3 How to manage the insurance

Without limiting the other provisions of this Contract, the Supplier shall:

i) take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable to
expect of a prudent contractor acting in accordance with Good Industry
Practice, including the investigation and reports of relevant claims to
insurers;

ii) promptly notify the insurers in writing of any relevant material fact under
any Insurances of which the Supplier is or becomes aware; and

iii) hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
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evidence of placing cover representing any of the Insurances to which it
is a party.

4 What happens if the Supplier is not insured

The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would
entitle any insurer to refuse to pay any claim under any of the Insurances.

Where the Supplier has failed to purchase or maintain any of the Insurances in full
force and effect, the Relevant Authority may elect (but shall not be obliged)
following written notice to the Supplier to purchase the relevant Insurances and
recover the reasonable premium and other reasonable costs incurred in
connection therewith as a debt due from the Supplier.

5 Evidence of insurance to be provided

The Supplier shall upon the Start Date and within 15 Working Days after the renewal
of each of the Insurances, provide evidence, in a form satisfactory to the
Relevant Authority, that the Insurances are in force and effect and meet in full
the requirements of this Schedule.

6 Required amount of insurance

The Supplier shall ensure that any Insurances which are stated to have a minimum
limit "in the aggregate" are maintained at all times for the minimum limit of
indemnity specified in this Contract and if any claims are made which do not
relate to this Contract then the Supplier shall notify the Relevant Authority and
provide details of its proposed solution for maintaining the minimum limit of
indemnity.

7 Cancelled Insurance

The Supplier shall notify the Relevant Authority in writing at least five (5) Working
Days prior to the cancellation, suspension, termination or non-renewal of any of
the Insurances.

The Supplier shall ensure that nothing is done which would entitle the relevant insurer
to cancel, rescind or suspend any insurance or cover, or to treat any insurance,
cover or claim as voided in whole or part. The Supplier shall use all reasonable
endeavours to notify the Relevant Authority (subject to third party confidentiality
obligations) as soon as practicable when it becomes aware of any relevant fact,
circumstance or matter which has caused, or is reasonably likely to provide
grounds to, the relevant insurer to give notice to cancel, rescind, suspend or
void any insurance, or any cover or claim under any insurance in whole or in
part.

8 Insurance claims

The Supplier shall promptly notify to insurers any matter arising from, or in relation
to, the Deliverables, or each Contract for which it may be entitled to claim under
any of the Insurances. In the event that the Relevant Authority receives a claim
relating to or arising out of a Contract or the Deliverables, the Supplier shall co-
operate with the Relevant Authority and assist it in dealing with such claims
including without limitation providing information and documentation in a timely
manner.
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Except where the Relevant Authority is the claimant party, the Supplier shall give the
Relevant Authority notice within twenty (20) Working Days after any insurance
claim in excess of 10% of the sum required to be insured pursuant to Paragraph
0 relating to or arising out of the provision of the Deliverables or this Contract
on any of the Insurances or which, but for the application of the applicable policy
excess, would be made on any of the Insurances and (if required by the
Relevant Authority) full details of the incident giving rise to the claim.

Where any Insurance requires payment of a premium, the Supplier shall be liable for
and shall promptly pay such premium.

Where any Insurance is subject to an excess or deductible below which the indemnity
from insurers is excluded, the Supplier shall be liable for such excess or
deductible. The Supplier shall not be entitled to recover from the Relevant
Authority any sum paid by way of excess or deductible under the Insurances
whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

The Supplier shall hold the following insurance cover from the Framework Start Date in
accordance with this Schedule:

professional indemnity insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than five million pounds (£5,000,000);

public liability and products insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000); and

employers’ liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than five million pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive Information)

ForWhat is the Commercially Sensitive Information?

In this Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of which

would be the subject of an exemption under the FOIA and the EIRs.

Where possible, the Parties have sought to identify when any relevant Information will
cease to fall into the category of Information to which this Schedule applies in the
table below and in the Order Form (which shall be deemed incorporated into the
table below).

Without prejudice to the Relevant Authority's obligation to disclose Information in
accordance with FOIA or Clause 16 (When you can share information), the
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply the

relevant exemption set out in the FOIA to the following Information:

No.

Date

Item(s)

Duration of
Confidentiality

The Effective
Date.

Any charging or pricing
information relating to this
Contract including any
completed Financial
Viability Risk
Assessments and Rate
Cards together with Call
Off Schedule 5 (Pricing
Details and Expenses
Policy); and Clause 7.1 of
Call Off Schedule 6 (IPR
Additional Terms on
Digital deliverables) and
reports, materials and
data provided under these
schedules.

Term + 5 years.

The Effective
Date.

Any personal data of
employees of customer,
including that disclosed
under Call Off Schedule 7
(Key Supplier Staff) and
any information that may
be provided under Annex
1 of Call off Schedule 18
(Background checks) or
Special Term 1.

Indefinite.

3

The Effective
Date.

Rectification Plans
(including drafts) as

Term+ 5 years
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described in Joint
Schedule 10 (Rectification
Plans) and material
related to the conduct
and/ or outcome of such
plans.

The Effective
Date

Information and
documents under the
terms of Joint Schedule 3
(Insurance Requirements)
and Joint Schedule 7
(Financial Difficulties).

Term + 5 Years

The Effective
Date

Any information in relation
to security technical and
organisational measure in
place together with Call
Off Schedule 9 (Security)
and all applicable
information security
questionnaires.

Term+ 5 years

The Effective
Date

Any information disclosed
under Annex 1 of Call Off
Schedule 13
(Implementation Plan and
Testing)

Term + 5 years

The Effective
Date

Any information disclosed
under Annex A of Call Off
Schedule 1
(Transparency Reports)

Term + 5 years

Joint Schedule 5 (Corporate Social Responsibility)
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1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work with
government.
(https://www.gov.uk/government/uploads/system/uploads/attachment _data/file
1646497/2017-09-
13_Official _Sensitive _Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in
that Code. In addition, CCS expects its suppliers and subcontractors to comply
with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements
in relation to corporate social responsibility. The Buyer expects that the Supplier
and its Subcontractors will comply with such corporate social responsibility
requirements as the Buyer may notify to the Supplier from time to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in
fulfilling its Public Sector Equality duty under section 149 of the Equality Act
2010 by ensuring that it fulfils its obligations under each Contract in a way that
seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any kind;
and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or belief,
sex, sexual orientation, and marriage and civil partnership) and
those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment
"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking

help or advice and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff to lodge deposits or identify papers
with the employer and shall be free to leave their employer after
reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any slavery
or human trafficking offences anywhere around the world;

3.1.4 warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offenses anywhere around
the world;
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3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

shall make reasonable enquires to ensure that its officers, employees
and Subcontractors have not been convicted of slavery or human
trafficking offenses anywhere around the world;

shall have and maintain throughout the term of each Contract its own
policies and procedures to ensure its compliance with the Modern
Slavery Act and include in its contracts with its Subcontractors anti-
slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain performing
obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that slavery
and human trafficking is not taking place in any of its supply chains or
in any part of its business with its annual certification of compliance
with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use physical
abuse or discipline, the threat of physical abuse, sexual or other
harassment and verbal abuse or other forms of intimidation of its
employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking by it
or its Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

4. Income Security

4.1 The Supplier shall:
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4.1.1 ensure that that all wages and benefits paid for a standard
working week meet, at a minimum, national legal standards in the
country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment conditions in
respect of wages before they enter;

4.1.3 ensure all workers shall be provided with written and
understandable Information about their employment conditions in
respect of wages before they enter employment and about the
particulars of their wages for the pay period concerned each time
that they are paid;

4.1.4 not make deductions from wages:

(@) as adisciplinary measure

(b)  except where permitted by law; or

(c)  without expressed permission of the worker concerned;
4.1.5 record all disciplinary measures taken against Supplier Staff; and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.
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5. Working Hours

6.

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 that the working hours of Supplier Staff, excluding overtime, shall
be defined by contract, and shall not exceed 48 hours per week
unless the individual has agreed in writing;

5.1.3 ensure that use of overtime used responsibly, taking into

account:
(1) the extent;
(2) frequency; and
(3) hours worked;

by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated with a
workers’ organisation representing a significant portion of the
workforce;

appropriate safeguards are taken to protect the workers’ health
and safety; and

5.3.3 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every seven
(7) day period or, where allowed by national law, two (2) days off in every
fourteen (14) day period.

Sustainability
6.1 The Supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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Joint Schedule 7 (Financial Difficulties)
1. Definitions

1.1In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):
"Credit Rating
Threshold"

"Financial Distress
Event"

1 the minimum credit rating level for the Monitored Company as set out in Annex
2 and

2 the occurrence or one or more of the following events:

a) the credit rating of the Monitored Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a profits warning to a stock exchange or
making any other public announcement about a material deterioration in
its financial position or prospects;

c) there being a public investigation into improper financial accounting and
reporting, suspected fraud or any other impropriety of the Monitored
Company;

d) Monitored Company committing a material breach of covenant to its
lenders;

e) a Key Subcontractor (where applicable) notifying CCS that the Supplier
has not satisfied any sums properly due under a specified invoice and not
subject to a genuine dispute; or

f)  any of the following:

i) commencement of any litigation against the Monitored Company with
respect to financial indebtedness or obligations under a contract;

ii) non-payment by the Monitored Company of any financial
indebtedness;
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iii) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or

iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

3 in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Call-Off Contract;

"Financial Distress 4 a plan setting out how the Supplier will

Service Continuity ensure the continued performance and

Plan" delivery of the Deliverables in accordance
with [each Call-Off] Contract in the event
that a Financial Distress Event occurs;

“Monitored 5 Supplier [Guarantor] or any Key
Company” Subcontractor]
"Rating Agencies" 6 the rating agencies listed in Annex 1.

2. When this Schedule applies

2.1The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

2.2 The terms of this Schedule shall survive:

2.2.1 under the Framework Contract until the later of (a) the
termination or expiry of the Framework Contract or (b) the
latest date of termination or expiry of any call-off contract
entered into under the Framework Contract (which might be
after the date of termination or expiry of the Framework
Contract); and

2.2.2 under the Call-Off Contract until the termination or expiry of
the Call-Off Contract.

3. What happens when your credit rating changes

3.1The Supplier warrants and represents to CCS that as at the Start Date the long
term credit ratings issued for the Monitored Companies by each of the Rating
Agencies are as set out in Annex 2.

Fra%%;rvgﬁ}%ygplier shall promptly (and in any event within five (5) Working Days)
RMe2d20tify CCS in writing if there is any downgrade in the credit rating issued Ry
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any Rating Agency for a Monitored Company.

3.3If there is any downgrade credit rating issued by any Rating Agency for the
Monitored Company the Supplier shall ensure that the Monitored Company’s
auditors thereafter provide CCS within 10 Working Days of the end of each Contract
Year and within 10 Working Days of written request by CCS (such requests not to
exceed 4 in any Contract Year) with sufficient working accounts to allow further
validation of financial status to be undertaken.

3.4The Supplier shall:

3.4.1

3.4.2

regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and

promptly notify (or shall procure that its auditors promptly
notify) CCS and Buyers in writing following the occurrence of
a Financial Distress Event or any fact, circumstance or matter
which could cause a Financial Distress Event and in any event,
ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or
matter which could cause a Financial Distress Event.

3.5For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to have
dropped below the applicable Credit Rating Threshold if any of the Rating
Agencies have rated the Monitored Company at or below the applicable Credit
Rating Threshold.

4. What happens if there is a financial distress event

4.1In the event of a Financial Distress Event then, immediately upon notification of
the Financial Distress Event (or if CCS becomes aware of the Financial Distress
Event without notification and brings the event to the attention of the Supplier),
the Supplier shall have the obligations and CCS shall have the rights and
remedies as set out in Paragraphs 4.3 to 4.6.

4.2The Supplier shall and shall procure that the other Monitored Companies shall:

4.2.1
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at the request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of the
Deliverables in accordance each Call-Off Contract; and 4.2.2
where CCS or Buyers reasonably believes (taking into account
the discussions and any representations made under
Paragraph 4.2.1 which CCS may share with Buyers) that the
Financial Distress Event could impact on the continued
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performance of each Contract and delivery of the Deliverables
in accordance with each Call-Off Contract:

(a) submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the initial
notification (or awareness) of the Financial Distress Event);
and

(b) provide such financial information relating to the
Monitored Company as CCS may reasonably require.

4.3 If CCS does not (acting reasonably) approve the draft Financial Distress Service
Continuity Plan, it shall inform the Supplier of its reasons and the Supplier shall
take those reasons into account in the preparation of a further draft Financial
Distress Service Continuity Plan, which shall be resubmitted to CCS within five
(5) Working Days of the rejection of the first or subsequent (as the case may be)
drafts. This process shall be repeated until the Financial Distress Service
Continuity Plan is Approved by CCS or referred to the Dispute Resolution
Procedure.

4.4 If CCS considers that the draft Financial Distress Service Continuity Plan is
insufficiently detailed to be properly evaluated, will take too long to complete or
will not remedy the relevant Financial Distress Event, then it may either agree
a further time period for the development and agreement of the Financial
Distress Service Continuity Plan or escalate any issues with the draft Financial
Distress Service Continuity Plan using the Dispute Resolution Procedure.

4.5 Following Approval of the Financial Distress Service Continuity Plan by CCS,
the Supplier shall:

4.6.1 on a regular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance each Contract and delivery of the
Deliverables in accordance with each Call-Off Contract;

4.6.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.6.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).

4.7Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to it) no
longer exists, it shall notify CCS and subiject to the agreement of the
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Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

4.7 CCS shall be able to share any information it receives from the Buyer in
accordance with this Paragraph with any Buyer who has entered into a Call-Off
Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress

5.1CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Call-Off Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4;

5.1.2 CCS and the Supplier fail to agree a Financial Distress Service
Continuity Plan (or any updated Financial Distress Service
Continuity Plan) in accordance with Paragraphs 4.3 to
4.5;

5.1.3 in the case of the Buyer, the Supplier fails to agree a Financial
Service Continuity Plan (or any updated Financial Distress
Service Continuity Plan) that ensures the continued
performance of the Contract and delivery of the Deliverables
under its Contract; and/or

5.1.4 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

6. What happens If your credit rating is still good

6.1Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s rights
and remedies under Paragraph 5, if, following the occurrence of a Financial
Distress Event, the Rating Agencies review and report subsequently that the
credit ratings do not drop below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide
financial information in accordance with Paragraph 4.3.2(b).
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ANNEX 1: RATING AGENCIES

[REDACTED]

ANNEX 2: CREDIT RATINGS & CREDIT RATING THRESHOLDS

Part 1: Current Rating

Thresholds:
Risk Indicator 1-3
Financial Strength 1A —5A
Failure Score 26 - 100

Cognizant Worldwide Limited Current Ratings:

Risk Indicator

Financial Strength

Failure Score
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Joint Schedule 10 (Rectification Plan)

Req

uest for [Revised] Rectification Plan

Details of the Default:

[Guidance: Explain the Default, with clear Schedule,
Clause and Paragraph references as appropriate]

Deadline for receiving
the [Revised]
Rectification Plan:

[add date (minimum 10 days from request)]

Signed by [CCS/Buyer] :

Date:

Supplier [Revised] Rectification Plan
Cause of the Default [add cause]
[add cause]
Anticipated impact [add impact]
assessment:

Actual effect of Default:

[add effect]

Steps to be taken to Steps Timescale
rectification: 1.
2.
3.
4.
Timescale for complete | [X] Working Days
rectification of Default
Steps taken to prevent| Steps Timescale

recurrence of Default

ENIIRRIN

Signed by the Supplier:

Date \

Revi

ew of Rectification Plan [CCS/Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for rejection (if
applicable)

[add reasons]

Signed by [CCS/Buyer]

Date
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Joint Schedule 11 (Processing Data)

Definitions
1. In this Schedule, the following words shall have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):
“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor
engaged in the performance of its obligations under a
Contract;

Status of the Controller

2. The Parties acknowledge that for the purposes of the Data Protection Legislation,
the nature of the activity carried out by each of them in relation to their respective
obligations under a Contract dictates the status of each party under the DPA
2018. A Party may act as:

(@) “Controller” in respect of the other Party who is “Processor”;
(b) “Processor” in respect of the other Party who is “Controller”;
(c) “Joint Controller” with the other Party;

(d) “Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in Annex
1 (Processing Personal Data) which scenario they think shall apply in each
situation.

Where one Party is Controller and the other Party its Processor

3. Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

4. The Processor shall notify the Controller immediately if it considers that any of the
Controller’s instructions infringe the Data Protection Legislation.

5. The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

(@) a systematic description of the envisaged Processing and the purpose of the
Processing;

(b) an assessment of the necessity and proportionality of the Processing in relation
to the Deliverables;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and
(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.
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6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it is

SO required

the Processor shall notify the Controller before Processing the

Personal Data unless prohibited by Law;

(b) ensure that

it has in place Protective Measures, including in the case of the

Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to

approval by

the Controller of the adequacy of the Protective Measures) having

taken account of the:

(i)

(ii)
(iii)
(iv)

nature of the data to be protected;
harm that might result from a Personal Data Breach;
state of technological development; and

cost of implementing any measures;

(c) ensure that :

(i)

(ii)

(d) not transfer

the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1 (Processing
Personal Data));

it takes all reasonable steps to ensure the reliability and integrity of
any Processor Personnel who have access to the Personal Data
and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information) of the Core Terms;

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract; and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

Personal Data outside of the UK or EU unless the prior written

consent of the Controller has been obtained and the following conditions are

fulfilled:

(i)

(i)
(iii)
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the Controller or the Processor has provided appropriate safeguards
in relation to the transfer (whether in accordance with UK GDPR
Article 46 or LED Article 37) as determined by the Controller;

the Data Subject has enforceable rights and effective legal
remedies;

the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
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(@)

(b)

(d)

(e)

(f)

to any Personal Data that is transferred (or, if it is not so bound, uses
its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified to
it in advance by the Controller with respect to the Processing of the
Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and any
copies of it) to the Controller on termination of the Contract unless the Processor
is required by Law to retain the Personal Data.

Subject to paragraph 8 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 7 of this Joint Schedule 11
shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide the
Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made under
paragraph 7 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a Data
Subiject;

assistance as requested by the Controller following any Personal Data Breach;
and/or
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(e)

10.

11.

12.

13.

(@)
(b)
(c)

(d)

14.

15.

16.

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with the
Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information to
demonstrate its compliance with this Joint Schedule 11. This requirement does
not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data as
referred to in Article 9(1) of the UK GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’'s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the Subprocessor;
and

provide the Controller with such information regarding the Subprocessor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working Days’
notice, revise this Joint Schedule 11 by replacing it with any applicable controller
to processor standard clauses or similar terms forming part of an applicable
certification scheme (which shall apply when incorporated by attachment to the
Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary to
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comply with UK GDPR Article 26 based on the terms set out in Annex 2 to this
Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

(c)

23.

24.

25.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other Party
to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance with
paragraph 18 of this Joint Schedule 11 above, the recipient of the Personal Data
will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and 14
UK GDPR in respect of the Processing of Personal Data for the purposes of the
Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each Party
shall, with respect to its Processing of Personal Data as Independent Controller,
implement and maintain appropriate technical and organisational measures to
ensure a level of security appropriate to that risk, including, as appropriate, the
measures referred to in Article 32(1)(a), (b), (c) and (d) of the UK GDPR, and the
measures shall, at a minimum, comply with the requirements of the Data
Protection Legislation, including Article 32 of the UK GDPR.

A Party Processing Personal Data for the purposes of the Contract shall maintain
a record of its Processing activities in accordance with Article 30 UK GDPR and
shall make the record available to the other Party upon reasonable request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request Recipient”):
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26.

(@)

(b)

(c)

27.

28.

29.

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or relates
to that other Party's Processing of the Personal Data, the Request Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt of
the request or correspondence, inform the other Party that it has
received the same and shall forward such request or
correspondence to the other Party; and

(ii) provide any information and/or assistance as reasonably requested
by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in mitigating
the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any compromised
Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

Personal Data shall not be retained or processed for longer than is necessary to
perform each Party’s respective obligations under the Contract which is specified
in Annex 1 (Processing Personal Data).

Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to 28
of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view of
the Processors, however the final decision as to the content of this Annex shall be with
the Relevant Authority at its absolute discretion.

The contact details of the Relevant Authority’s Data Protection Officer are:

1.1 The contact details of the Supplier’s Data Protection Officer are: | GTTEEN

1.2

1.3  The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.4 Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of | The Relevant Authority is Controller and the Supplier is

Controller for each | Processor

Category of | The Parties acknowledge that in accordance with paragraph 3 to

Personal Data

paragraph 16 and for the purposes of the Data Protection Legislation,
the Relevant Authority is the Controller, and the Supplier is the
Processor of the following Personal Data:

Personal details such as name, address, telephone number and,
location of work - for the purpose of user or business analysis
research

Unless otherwise specified in the relevant SOW, no further personal
data shall be made available to the Supplier.

Duration of the | In any such circumstance where the personal data is processed in

Processing the completion of a Statement of Work, the duration of the processing
shall be until the end date of that Statement of Work.

Nature and For user research the purpose of collecting data is to understand

purposes of the user experiences to deliver project outcomes.

Processing

Personal data will be collected during the recruitment process and
throughout research activities. Recruitment activities are likely to
involve email exchanges and information saved to Sharepoint which
only specific people have access to.

Research activities will collect personal data using multiple research
methods. If verbal collection occurs, sessions will be recorded in line
with appropriate consent. Recordings will be stored in a secure folder
within Sharepoint which only specific people have access to. All raw
data will be stored in this same folder. All data will be pseudonymised
as required before sharing wider with other members of the team.

For user research we retain data for 2 years, after which the data will
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be deleted. This is clearly outlined to users in our privacy notice.
Throughout that period data is stored in a secure folder and matched
with a unique identifier for each participant. If a participant requests
deletion of their data before the retention period, their name will be
matched with their unique identifier and all data will be deleted.

The parties will specify further details in the relevant SOW.

Type of Personal
Data

Name, email address, telephone number, job title, name of
employing organisation, audio / video recordings (depending on
consent)

Any deviations from these types will be specified in the relevant
SOW.

Categories of Data
Subject

People working in educational settings that are responsible for
managing funding data. Examples include but are not limited to
finance managers or business managers.

No sensitive personal data will be made available to the Supplier.

Plan for return and
destruction of the

data once the
Processing is
complete
UNLESS

requirement under
Union or Member
State law to
preserve that type
of data

Data will be deleted in line with DfE’s policies, including for retention
of information.
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Annex 2 - Joint Controller Agreement [NOT USED]
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Joint Schedule 12 (Supply Chain Visibility)
Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Contracts Finder" the Government’s publishing portal for public sector
procurement opportunities;

"SME" an enterprise falling within the category of micro, small and
medium sized enterprises defined by the
Commission
Recommendation of 6 May 2003 concerning the
definition of micro, small and medium sized enterprises;

“Supply Chain Information the document at Annex 1 of this Schedule

Report Template” 12; and

"VCSE" a non-governmental organisation that is value-driven and which principally
reinvests its surpluses to further social, environmental
or cultural objectives.

Visibility of Sub-Contract Opportunities in the Supply Chain
2.1 The Supplier shall:

2.1.1 subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract opportunities
arising from or in connection with the provision of the Deliverables above a minimum
threshold of £25,000 that arise during the Contract Period;

2.1.2 within 90 days of awarding a Sub-Contract to a Subcontractor, update the notice on
Contract Finder with details of the successful Subcontractor;

2.1.3 monitor the number, type and value of the Sub-Contract opportunities placed on
Contracts Finder advertised and awarded in its supply chain during the Contract Period;

2.1.4 provide reports on the information at Paragraph 2.1.3 to the Relevant
Authority in the format and frequency as reasonably specified by the Relevant
Authority; and

2.1.5 promote Contracts Finder to its suppliers and encourage those organisations to register
on Contracts Finder.

2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide a full and
detailed description of the Sub-Contract opportunity with each of the mandatory fields
being completed on Contracts Finder by the Supplier.

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in respect of
Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior Approval, agree that
a Sub-Contract opportunity is not required to be advertised by the Supplier on Contracts
Finder.
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Visibility of Supply Chain Spend

3.1 In addition to any other management information requirements set out in the Contract, the
Supplier agrees and acknowledges that it shall, at no charge, provide timely, full,
accurate and complete SME management information reports (the “SME Management
Information Reports”) to the Relevant Authority which incorporates the data described in
the Supply Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;

(b) the total value of sub-contracted revenues under the Contract
(including revenues for non-SMEs/non-VCSEs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

3.2 The SME Management Information Reports shall be provided by the Supplier in the
correct format as required by the Supply Chain Information Report Template and any
guidance issued by the Relevant Authority from time to time. The Supplier agrees that it
shall use the Supply Chain Information Report Template to provide the information
detailed at Paragraph 3.1(a) —(c) and acknowledges that the template may be changed
from time to time (including the data required and/or format) by the Relevant Authority
issuing a replacement version. The Relevant Authority agrees to give at least thirty (30)
days’ notice in writing of any such change and shall specify the date from which it must
be used.

3.3 The Supplier further agrees and acknowledges that it may not make any amendment to
the Supply Chain Information Report Template without the prior Approval of the
Authority.

Annex 1

Supply Chain Information Report template
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[Dept] SME Data Collection

Please refer to the guidance tab.
Please answer questions Al to A6 (populating yellow cells only) as applicable and return to [DEPART

INSERT YOUR ear 2018/19 (Apr 2018
: Breakdown o

ORGANISATION/COMPANY NAME .
SELECT DEPARTMENT £ %
CONTRACT NAME
Al. Total contract revenue (f) received directly from

£0.00
selected contract.
A2. Total value of subcontracted revenues (£) £0.00
A3. Total value of subcontracted revenues to SMEs (£) £0.00

Name
Organisation]INSERT YOUR ORGANISATION/COMPANY NAME

DUNS Number

Email

Phone
Date

Please provide details of the preferred contact for future reporting (If applicable)

Name

Email

Phone
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Joint Schedule 13 (Cyber Essentials Scheme)
1. Definitions

1.1

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Cyber Essentials Scheme" the Cyber Essentials Scheme developed by the
Government which provides a clear statement of the
basic controls all organisations should implement to
mitigate the risk from common internet based threats (as
may be amended from time to time). Details of the Cyber
Essentials Scheme can be found at:

https://www.cyberessentials.ncsc.gov.uk/

"Cyber Essentials Basic the certificate awarded on the basis of

Certificate" selfassessment, verified by an independent
certification body, under the Cyber Essentials
Scheme and is the basic level of assurance;

"Cyber Essentials Cyber Essentials Basic Certificate or the Cyber

Certificate" Essentials Plus Certificate to be provided by
the Supplier as set out in the Order Form

"Cyber Essential Scheme sensitive and personal information and other

Data" relevant information as referred to in the Cyber
Essentials Scheme; and

"Cyber Essentials Plus the certification awarded on the basis of

Certificate" external testing by an independent certification

body of the Supplier’s cyber security approach
under the Cyber Essentials Scheme and is a
more advanced level of assurance.

2. What Certification do you need

2.1

2.2

2.3

2.4

Where the Framework Award Form and/or Order Form requires that the Supplier provide
a Cyber Essentials Plus Certificate prior to Framework Start Date and/or commencing
the provision of Deliverables under the Call-Off Contract including, if applicable, any
Statement of Work, the Supplier shall provide a valid Cyber Essentials Plus Certificate
to CCS and/or the Buyer. Where the Supplier fails to comply with this Paragraph it shall
be prohibited from commencing the provision of Deliverables under the Call-Off Contract
until such time as the Supplier has evidenced to CCS and/or the Buyer its compliance
with this Paragraph 2.1.

Where the Supplier continues to process data during the Call-Off Contract Period the
Supplier shall deliver to CCS and/or the Buyer evidence of renewal of the Cyber
Essentials Plus Certificate on each anniversary of the first applicable certificate obtained
by the Supplier under Paragraph 2.1.

In the event that the Supplier fails to comply with Paragraph 2.1 or 2.2, CCS and/or the
Buyer reserves the right to terminate the Call-Off Contract for material Default.

The Supplier shall ensure that all Sub-Contracts with Subcontractors who Process

Cyber Essentials Data contain provisions no less onerous on the Subcontractors
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than those imposed on the Supplier under the Call-Off Contract in respect of the Cyber
Essentials Plus Scheme under Paragraph 2.1 of this Schedule.

2.5 This Schedule shall survive termination or expiry of this Contract and each and any Call-
Off Contract.
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