Bishop's Cleeve Parish Council



Design Brief For

Pecked Lane Play Area

CONTENTS

1.0 INTRODUCTION	3
1.1 Project Information	3
2.0 PRELIMINARIES	4
2.1 THE DESIGN BRIEF	4
2.2 HEALTH AND SAFETY	4
2.3 Working Times	4
2.4 Manner of Performance 2.5 Statutory Undertakings, Drains and Services	4
2.5 STATUTORY UNDERTAKINGS, DRAINS AND SERVICES 2.6 LIGHT AND POWER	5 5
2.7 MEETINGS	5 5 5
2.8 SITE CLEANLINESS	5
2.9 Sub-Contractors	5
3.0 SPECIFICATION	6
3.1 DESCRIPTION	6
3.2 LOCATION	6
3.3 OVERALL REQUIREMENTS	6
3.4 PLAY FEATURES	7 7
3.5 MATERIALS SPECIFICATIONS 3.6 SAFER SURFACING	
3.7 INSTALLATION	7
3.8 Maintenance and Aftercare	7
3.9 BUDGET	8

1.0 Introduction

This project seeks to design and create replacement innovative play features at Pecked Lane Play Area, Bishop's Cleeve. The Council's objective is to create playable spaces that offer young people access to as wide a range of play opportunities as possible. The Council actively encourages the use of Play England's 'Design for Play' to encourage a design that meets the specification in Section 3.

1.1 Project Information

NAME OF PROJECT Pecked Lane Play Area

PROJECT BUDGET £80,000

LOCATION OF PARK Pecked Lane Play Area, Linworth Road, Bishop's

Cleeve, Cheltenham, GL52 8JE

NAME/ADDRESS OF OWNER Bishop's Cleeve Parish Council, Parish Office, Church

Road, Bishop's Cleeve, Cheltenham, GL52 8LR

PROJECT MANAGER Katie Danter – Facilities Manager

2.0 Preliminaries

2.1 The Design Brief

a) The Contractor should visit the site at their own expense to satisfy themselves as to any conditions on site that may affect in any manner whatsoever the execution of the works detailed hereafter.

2.2 Health and Safety

- a) The Contractor shall take all precautions as are necessary to protect the Health and Safety of all persons employed by them and shall comply with all the requirements of any Acts, Regulations, orders or directions pertaining to the health and safety of employed persons, the employees of the Council and all other persons.
- b) The Contractor shall take due note of the Council's Health & Safety Policy statement. The Contractor's own statement and safe working practices shall be to no less of a standard than that of the Council. The Project Manager reserves the right to instruct the Contractor to revise their submission in such areas as it may be considered to fall short of the Council's existing standards.
- c) The Contractor shall allow the Project Manager or their representatives such access as may be required to buildings, locations, vehicles or operations used in relation to this contract.
- d) The Contractor shall notify the Project Manager of any accident to any of the contractor's employees or member of the public happening during the duration of this contract and which causes the injured person to be absent from work for more than three working days.
- e) The Contractor shall advise the Project Manager immediately of any notifiable occurrences as defined in the Reporting of Injuries, Diseases and Dangerous Occurrences Regulation (1985).
- f) A method statement of works and a risk assessment must be submitted and agreed with the Project Manager or their nominated representative prior to work commencing on site.

2.3 Working Times

The Contractor shall restrict their operation to working times of between 8.00am to 5.00pm Monday to Friday, unless it is a prescribed requirement within the Specification. The Contractor must obtain the approval of the Project Manager prior to working outside of these times.

2.4 Manner of Performance

The Contractor will at all times during the Contract period employ sufficient persons of sufficient abilities and skills that have the required training for the proper performance of the works detailed hereafter.

In addition to their statutory obligation, the Contractor shall be expected to be aware of the accepted practices and methods used in undertaking good construction, play feature installation and refurbishment work. Where there is any doubt in the interpretation of any method or practice this should be clarified with the Project Manager in advance of work commencing.

2.5 Statutory Undertakings, Drains and Services

It is the Contractor's own responsibility to establish the presence and precise location of, and ramifications of the presence of all services and statutory undertakings on site when carrying out works in accordance with the Contract. The Contractor will be responsible for informing those bodies responsible for services, etc, where damage is caused and will bear the subsequent cost of making good such damage.

The Contractor will also be responsible for informing such bodies where works may involve the encroachment, disconnection or hazard to those services, etc. Where appropriate the Contractor will take adequate measures for the protection of all pipes, ducts, sewers, service mains, overhead cables and the like during the execution of the works.

The Contractor must not interfere with the operation of existing services such as Gas, Water, Electricity, Telephones, buried cables or sewers, drains and roadside ditches without the permission of the Project Manager, statutory authority or private owner as appropriate. In all instances of damage/interference, the Project Manager must be notified.

2.6 Light and Power

The Contractor is to ascertain the suitability of supplies and provide any artificial lighting and electrical power required for the use on the works, including providing all temporary connections, distributing leads, fittings etc. and to clear away on completion. The Contractor will pay all fees for electrical supply.

2.7 Meetings

The Contractor will be required to attend such meetings as the Project Manager or their nominated representative may require for the administration and successful completion of this Contract.

2.8 Site Cleanliness

The Contractor will be responsible for ensuring that all hard surfaces are kept free of litter, debris, mud and glass, etc, whilst undertaking works associated with this Contract. All arisings shall be picked up and removed from the site, approach roads and entrance ways and disposed of at the end of each working day and upon completion as directed.

Sweeping shall be carried out by hand or by approved mechanical sweeper or sucker. Damage to grassed areas should be minimised and repaired.

2.9 Sub-Contractors

The Contractor must ensure that the Project Manager and / or their nominated representative are made aware of any sub-contracting that take place on each project and the work they are to carry out.

3.0 Specification

This project will focus on the provision of new playful activities to replace the existing ones and the Contractor is to design and create a play area in accordance with the following general specification.

3.1 Description

The play area needs to meet the needs of children from 4years – under 14years.

We are keen to see the following elements within the new park (subject to available space and Health and Safety guidelines):

- Surface to be Wetpour with elements of colours
- Equipment to be of steel construction to ideally include the following -
 - Swings
 - Climbing activity
 - Trim trail
 - o Slide
 - o Picnic bench

Of the existing equipment, the spinning bowl, see-saw and rainbow bench should be retained and incorporated into the design and therefore the other items would need to be safely removed and disposed of. The retained equipment will need to be stored securely during the works.

The existing fencing is to remain but the access gates will need servicing to ensure that they meet the required safety standard.

In addition, Council would be keen to receive a separate price to install Wetpour below the items of outdoor gym equipment, located outside the enclosed play area.

3.2 Location

The play area is located on Linworth Road, at the junction with Pecked Lane. The new play area must stay within the space currently utilised by the existing play area.

The area can be accessed via a vehicle access gate off Linworth Road for which the Council has full control over and is wide enough for a medium sized van or truck. There is no dedicated parking for the play area.

3.3 Overall Requirements

The Council would like to see a site that is innovative and which encourages and enables physically active play, and which is attractive to children from 4 years through to under 14's. The site should be appealing and accessible for all children. Play activities should be open-access, with children free to independently move between them.

There is also a need for the new design to be a welcoming and restful place for parents with younger children to meet and socialise.

The Council asks you to consider these seven key expectations within your design: -

- 1. The site is 'bespoke'
- 2. Makes use of natural elements
- 3. Provides a wide range of play opportunities

- 4. Incorporate features that are accessible to children with additional needs
- 5. Allows children of different ages to play together
- 6. Builds in opportunities to experience risk and challenge
- 7. Are sustainable and easy and affordable to maintain

3.4 Play Features

Play features provided should offer challenges to all children, regardless of their capabilities, initiative and skills. Where possible, play activities for children with additional needs should be integrated with other activities.

Play area features should be easily maintained; spare parts should be readily accessible and affordable.

3.5 Materials Specifications

All play equipment should meet relevant safety manufacturing and installation standards and be easy and affordable to maintain.

3.6 Safer Surfacing

The existing grass matting must be removed and disposed of, with a stone sub-base laid prior to the installation of black Wetpour with elements of colour incorporated into the design. The surface should extend a small way outside of the fencing to allow for safe mowing / strimming and should be installed with trench edging. Certification and specification of surfacing must be included.

3.7 Installation

The Contractor shall supply and secure the play area, in accordance with H&S guidelines, for the duration of the work.

All rubbish and excess spoil is to be removed from site by the Contractor at the end of the construction works, to include reinstatement as agreed with the Project Manager, to grass areas and existing surfaces.

All works arising from a post installation inspection carried out by, or on behalf of the Project Manager, must be rectified by the Contractor at their own expense before the site is handed over.

3.8 Maintenance and Aftercare

A full schedule of maintenance requirements is to be provided once the play area is completed. This should include a breakdown of items, specifications, and maintenance requirements to assist with the future site management and maintenance.

Copies of all relevant warranties and guarantees should be provided with the application.

The Contractor will be responsible for commissioning an independent Post Installation Inspection (PII) which is to be carried out before the project is signed off. The Contractor shall undertake any remedial issues identified as part of the PII report, as part of the existing project cost. The play area must not be opened for public use until the PII has been signed off to the satisfaction of the Project Manager

3.9 Budget

The budget available for the project is a maximum of £80,000 to cover:

- · All design costs and associated fees
- Supply of materials
- Purchase of all equipment including -Play equipment / features Wetpour Safer surfacing
- Delivery costs
- Storage of materials during contract period
- Temporary safety fencing, site security and any other security measures as required during completion of the project
- All installation costs including any necessary ground works and removal and disposal of surplus existing equipment
- Relocation of benches
- Post Installation Inspection (PII) completed by an independent assessor.
- Any remedial work identified as part of the PII report or as part of a reasonable request from the Project Manager.

The play area specification must be available for the cost quoted for a minimum of 90 days from the date that the application is received by Bishop's Cleeve Parish Council.

3.10 Payment

Payment will be made upon completion of the project, (although staged payments will be considered).

3.11 Timescale

All tenders should be returned by 3.00pm on Tuesday 20th June 2023. Interviews with short listed tenderers will be held on Tuesday 4th July. The contract will be awarded following the Council meeting on the 6th July 2023. The Council would like the installation to begin as soon as possible and be completed by Friday 27th October 2023 at the latest.