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1.0 [bookmark: _Toc509214548]Introduction to Leeds Federated
Leeds Federated Housing Association (The Association) is a registered social landlord formed in 1974 for the benefit of the community. The Association has a central office in Leeds.
The Association employs approximately 120 staff and provides approximately 4,000 homes in Leeds, Harrogate and Wakefield Districts. 
The approximate housing portfolio breakdown is:
3200	general needs properties
  210	supported housing properties
  260	sheltered properties
  210	shared ownership properties
    85	non-social properties

Our vision statement describes what the Association is aiming to achieve over the medium to long term:

Building Futures Together

The vision statement reflects our aim to grow through building more homes. It is our intention to enable our customers to consider their future knowing they have a place they can call home. The Association will work together with staff, customers and other stakeholders in making our vision a reality. 

The three goals of the Association are as follows:

1. Sustain
We will provide good quality homes that people want to live in and provide value for money services, delivering quality at an affordable cost.  We will maintain a healthy business in terms of its finances, expertise and governance.

1. Innovate
We will make the best use of technology to improve the efficiency and effectiveness of services and find ways to work smarter.  We will adapt to change in our business and operating environment to remain competitive.

1. Grow
We will expand our delivery of good quality homes and identify new business opportunities to enhance Leeds Federated’s viability.  We will grow our capacity, skills and influence to support the business.


2.0 [bookmark: _Toc509214549]Background Information 
2.1 [bookmark: _Toc509214550]This document sets out the Association’s requirements for the delivery of Phase 2 of Student Homes Refurbishment Work and provides information about the Association and the key criteria for this contract. Importantly, it also contains the specific requirements that tenderers are to respond to, as well as setting out the evaluation criteria and scoring system that the Association will be using to apply to responses.
2.2 [bookmark: _Toc509214551]This project is being delivered in partnership with Unipol Student Homes. The contract will be based on the JCT Minor Works Standard Form and will be made between the successful Tenderer and Leeds Federated Housing Association. The works will be supervised by Unipol Student Homes. 
2.3 [bookmark: _Toc509214552]This Tender is being advertised on Contracts Finder. All documents are available on this portal. Interested tenderers are advised to ‘watch’ the notice to receive notifications if the notice is updated. 
2.4 [bookmark: _Toc509214553]Any queries should be placed in writing (e.g. email) and directed to Joanne Harrison, Procurement & Contracts Coordinator, email: joanne.harrison@lfha.co.uk. The latest date for the receipt of queries is 16:00 11th June 2018. Please note, questions asked between 7 – 11th June will be answered by midday 12th June.
2.5 [bookmark: _Toc509214554]A full list of any queries raised by a tenderer during the tender stage will be created and disseminated to all tenderers at the same time (if and when they occur) via an update to the Contracts Finder notice. Interested tenderers are advised to ‘watch’ the notice to receive notifications if the notice is updated with new queries.
3.0 [bookmark: _Toc509214555]Timescale

	Circulate Invitation to Tender
	01 June 2018

	Clarification Period Close
	16:00 11 June 2018

	Submission of tenders
	12 Noon 15 June 2018

	Evaluation of tenders
	15 June – 20 June 2018 

	Internal Board approvals
	25 June 2018

	Notice of Award
	25 June 2018

	Appoint contractor / Contract signature
	26 June – 29 June

	Contract start date
	2 July 2018

	Contract End Date
	31 August 2018


[bookmark: _Toc509214556]Dates are correct at time of publishing the Invitation to Tender and may be subject to change


4.0 [bookmark: _Toc509214557]Brief
4.1 [bookmark: _Toc465677553][bookmark: _Toc509214558]The schedule of works comprises assorted refurbishment works to 11 homes mainly in the LS2 Woodhouse Lane area of Leeds (1 property in LS3). The properties are owned by Leeds Federated Housing Association and in the management of Unipol Student Homes. Full details of the work requirements for each home are provided at Annex A. Prospective bidders are strongly recommended to view each home prior to making a bid submission. Arrangements to view can be made with Unipol Student Homes on 0113 243 0169. Bidders should allow a minimum of 24 hours’ notice to view. Appointments are subject to the availability of individual tenants.
4.2 [bookmark: _Toc465677556][bookmark: _Toc509214559]Rates

Bidders’ tender submissions must include all costs associated with delivering the work included in the schedules at Annex A. Bidders should complete a sub total for each address in Annex A. The total value of works to all homes will be used to assess the winning bid.

Tenderers are referred to the Form of Tender within this Invitation to Tender to provide details of their prices.

5.0 [bookmark: _Toc509214560]Evaluation of Tender Submissions
5.1 [bookmark: _Toc465677564][bookmark: _Toc509214561][bookmark: _Toc465677560]The Association reserves the right to exclude a Tender from evaluation if it does not conform to the tender requirements or does not demonstrate sufficient capability to perform the required work.
5.2 [bookmark: _Toc509214562]Award will be based on the most economically advantageous tender received, where Price tendered accounts for 100% of the overall score.  

Tenderers shall note that tenders considered to be priced very low shall be scrutinised to ensure that this is not as a result of a failure to understand the requirements of the Contract.  The Association shall have the right to disregard any tender that it considers to be abnormally low.

6.0 [bookmark: _Toc509214563]Terms of Appointment 
6.1 [bookmark: _Toc465677563][bookmark: _Toc509214564]The contract will be awarded on the basis of the most economically advantageous tender, and Tenders will be evaluated on the offer price subject to Tenderers meeting financial stability criteria.
6.2 [bookmark: _Toc465677565][bookmark: _Toc509214565]Appointment will be on the basis of a JCT Minor Works Contract. Where there is a conflict between the Terms & Conditions provided and this tender / the Tenderer’s response, the ITT and response will take precedence.
6.3 [bookmark: _Toc465677566][bookmark: _Toc509214566]The Association reserves the right to award a contract for all or any part of the work specified in this invitation to tender, or not to award a contract.
6.4 [bookmark: _Toc465677567][bookmark: _Toc509214567]The Association may award a task or series of tasks to the awarded Partner, another Partner or retain the task and carry it out itself.
6.5 [bookmark: _Toc465677568][bookmark: _Toc509214568]The Association does not guarantee any award of work or any minimum payment to the Partner under this Agreement.
6.6 [bookmark: _Toc465677569][bookmark: _Toc509214569][bookmark: _Toc465677570]The Tenderer acknowledges and agrees that the Association shall have no liability whatsoever (whether under the JCT Minor Works Contract, statute, tort or otherwise) in respect of any consequential or indirect loss or any actual or expected loss of profit, loss of revenue, loss of goodwill or loss of opportunity in the event that the Association reduces or reallocates any amount of works awarded to the Tenderer.

7.0 [bookmark: _Toc509214570]Terms and Conditions

7.1 The Association reserves the right to award a contract for all or any part of the work specified in this Invitation to Tender, or not to award a contract. The Association also reserves the right to award the contract to more than one Tenderer.

7.2 The successful Tenderer will be required to sign and abide by a contractual agreement, and will submit invoices upon completion of each property.  Payment terms are 30 days from receipt of invoice with payment by BACS.
7.3 Any variations to the fee due to fundamental changes in the nature of the project shall be by negotiation between the parties.
7.4 It is expected that the Contractor will maintain the following insurances at Contract award:
Employers Liability Insurance for a sum insured of not less than £5,000,000
Public Liability Insurance for a sum insured of not less than £2,000,000 
[bookmark: _Toc461623679][bookmark: _Toc323212245][bookmark: _Toc323130964]The Tenderer will supply the Association with full particulars of such insurance to accompany their Tender submission.

7.5 Data Protection.

(i) [bookmark: _Toc465677573][bookmark: _Toc509214571]The appointed Partner will:-
1. Duly observe their obligations under the Data Protection Act 1998 and associated Regulations to ensure full compliance with the law relating to personal information.
2. In this clause references to Personal Data are to be interpreted as defined in the Data Protection Act 1998 (“DPA”) and related case law. The Partner shall comply with all relevant provisions of the DPA and do nothing which causes, or may cause, The Association to be in breach of its obligations under the DPA. In particular, to the extent that the Partner acts as a Data Processor in respect of any Personal Data pursuant to this Agreement, the Partner shall only process such Personal Data as is necessary to enable it to fulfil its obligations under the contract and only in accordance with instructions from the Association. The parties hereby agree that the Association shall be the Data Controller in respect of such Personal Data.
3. From its introduction in May 2018, any reference to the DPA shall also refer to the General Data Protection Regulation (GDPR).

(ii) [bookmark: _Toc465677574][bookmark: _Toc509214572]The Partner shall:
1. Implement technical and organisational measures in place to protect any personal data it is processing on The Association’s behalf against any unauthorised or unlawful processing and against any accidental loss, destruction, damage, alteration or disclosure and undertakes to maintain such measures during the course of this Contract. These measures shall be appropriate to the harm which might result from any unauthorised or unlawful Processing, accidental loss, destruction or damage to the Personal Data which is to be protected.
2. Take all reasonable steps to ensure the reliability of its staff having access to any such Personal Data.
3. Monitor and maintain the integrity of all Personal Data in full accordance with the Data Protection Principles.
4. Obtain prior written consent from the Association in order to transfer the Personal Data to any sub-contractors or affiliates to fulfil their obligations under this Contract. This is subject to the confidentiality issues as set out in this document.
5. Ensure that all employees of the Partner who reasonably require access to the Personal Data are informed of the strict confidential nature of the Personal Data; and
6. Ensure that no employees of the Partner publish, disclose, or divulge (whether directly or indirectly) any of the Personal Data to any third party unless directed in writing to do so by The Association.
7. Notify The Association within 5 (five) working days if it receives any complaint, enquiry or request from any person whatsoever relating to The Association’s obligations under the DPA.
8. At its sole cost, promptly to provide The Association with full cooperation and assistance in relation to any complaint, enquiry, or request made to the Partner which shall include, but shall not be limited to:
(i) Providing to The Association full and complete details of the complaint, enquiry or request;
(ii) Complying with a data access request and within the relevant timescales as set out in the Data Protection Legislation and in accordance with The Association’s instructions;
(iii) Providing to the Association any and all Personal Data it is in possession of in relation to tenants/ residents  and shall do so within the timescales required by The Association and notified to the Partner; and
(iv) Providing to The Association any and all relevant information requested by the Association.
9. Upon reasonable notice, allow the Association access to any premises owned or controlled by the Partner to enable the Association to inspect and audit its procedures and shall, upon the Association’s request from time to time, prepare a report for the Association in respect of the technical and organisational measures it has in place to protect the Personal Data.
10. Warrant that it has submitted, pursuant to section 18(1) of the DPA, a notification to the Information Commissioner (as defined by the FOIA) and shall keep that notification correct, complete and up to date.
11. Not transfer any Personal Data (whether in whole or in part) to any country outside of the European Economic Area unless authorised in writing to do so by the Association and, where the Association authorises such transfer, the Partner shall fully comply with:
(i) The obligations of the Data Controller under the Eighth Data Protection Principle set out in Schedule 1 of the DPA by the provision of an adequate and appropriate level of protection in respect of any Personal Data which is transferred in accordance with this and;
(ii) Any reasonable instructions notified to the Partner by the Association.
12. Upon the termination of this Agreement for whatever reason, unless notified otherwise by the Association or required by the law, immediately cease any and all processing of the Personal Data on the Association’s behalf, and destroy or provide to the Association with a copy of all such Personal Data on suitable media.
13. Upon receipt of any request from the Association to do so, promptly amend, transfer, or delete the Personal Data (whether in whole or in part). Upon deletion of the Association’s data, the Partner will not be able to provide any reports or other benefits relating to any deleted data.
14. When required to collect any Personal Data on behalf of the Association, ensure that the Partner provides to the Data Subjects, from whom the Personal Data is collected, with a fair processing notice in a form to be agreed by the Partner.
15. Comply with all reasonable requests or directions by the Association to enable The Association to verify and / or procure that the Partner is in full compliance with its obligations under this contract.


8.0 [bookmark: _Toc509214573]Submitting your Tender Proposal
8.1 [bookmark: _Toc465677576][bookmark: _Toc509214574]All tenderers are deemed to have made sufficient allowances for all proposed pricing requirements including contingencies where required. Contingencies or other like allowances are to be clearly indicated on the Tender submission. 
8.2 [bookmark: _Toc465677577][bookmark: _Toc509214575]The tenderer must acquaint and satisfy themselves with all conditions likely to affect the execution of any of the Works.
8.3 [bookmark: _Toc465677578][bookmark: _Toc509214576]The Association will not be liable for any expenses incurred by the tenderer in the preparation of its Tender.
8.4 [bookmark: _Toc465677580][bookmark: _Toc509214577]The tenderer shall complete the Form of Tender in respect of this contract.
8.5 [bookmark: _Toc465677581][bookmark: _Toc509214578]The tenderer shall comply with the Non Collusion Statement in respect of this contract and date and sign the Statement accordingly.
8.6 [bookmark: _Toc465677582][bookmark: _Toc509214579]Tenderers must submit a hard copy of their response to the Association.
8.7 [bookmark: _Toc465677583][bookmark: _Toc509214580]Tenderers must not submit their response to this invitation to tender electronically.  A soft copy of the response on CD or memory stick must be included with the hard copy. Any email / electronic submissions will be disregarded / deleted.
8.8 [bookmark: _Toc465677584][bookmark: _Toc509214581]Tenderers must use the Return Label Provided and ensure that they deliver their tenders on time. Please note that we do not have a manned Reception. Deliveries made by methods other than Royal Mail and that need a signature will require the courier to call 0113 3861106 / 1051 / 1501 or enter extension 1106 / 1051 / 1501 at the entrance intercom to obtain a signature. A letterbox is available 24/7 for non-signed for deliveries.
8.9 [bookmark: _Toc465677585][bookmark: _Toc509214582][bookmark: _Toc465677586]Proposals must be received by 12 Noon on 15 June 2018 by post to Joanne Harrison – you must use the Tender return label on page 14 of this ITT. There must be no other markings anywhere on the envelope whatsoever. If you are using a courier or other method that requires external identification, you should enclose your submission in another envelope bearing the tender return label within the external packaging. Please enclose a hard copy that is signed, and a soft copy on CD / USB stick. Failure to comply with these requirements may invalidate your tender.

9.0 [bookmark: _Toc301514209][bookmark: _Toc315706741][bookmark: _Toc509214583]Supporting Documentation Checklist
9.1 [bookmark: _Toc465677588][bookmark: _Toc509214584]Please ensure that you check carefully and include with your response to this Tender:

(i) [bookmark: _Toc465677589][bookmark: _Toc509214585]The Form of Tender (Section 11)
(ii) [bookmark: _Toc509214586][bookmark: _Toc465677590]Completed Schedule for each property (Appendix A)
(iii) [bookmark: _Toc509214587]Completed Pricing Matrix
(iv) [bookmark: _Toc465677592][bookmark: _Toc509214588]Signed Certificate of Non Collusion (Section 12)
(v) [bookmark: _Toc465677594][bookmark: _Toc509214589]Copies of Insurances (Section 7.4)
(vi) [bookmark: _Toc465677595][bookmark: _Toc509214590]Soft copy of the entire tender



10.0 [bookmark: _Toc509214591]Pricing Matrix

Tenderers are to complete their pricing against each item in the attached schedule. The total for each property to be entered below:

	Address
	Price Exc VAT

	2b Consort Terrace
	£0.00

	8 Blandford Grove
	£0.00

	9 Blandford Grove
	£0.00

	10 Blandford Grove
	£0.00

	10 Marlborough Grove
	£0.00

	14 Blandford Grove
	£0.00

	14 Marlborough Grove
	£0.00

	15 Blandford Grove
	£0.00

	16 Marlborough Grove
	£0.00

	18 Marlborough Grove
	£0.00

	22 Marlborough Grove
	£0.00

	Total excl. VAT
	£0.00

	VAT
	£0.00

	Total inc. VAT
	£0.00





11.0 [bookmark: _Toc509214592]Form of Tender

Leeds Federated Housing Association Ltd
Arthington House
30 Westfield Road
Leeds
LS3 1DE
TENDER FOR: Student Homes Refurbishment – Phase 2 
I / We understand that:
(a) This Tender shall be returned in an envelope with the label provided attached to the front so as to reach this office not later than 12 Noon on 15 June 2018.
(b) The lowest or any Tender will not necessarily be accepted by Leeds Federated Housing Association Ltd, and no allowance or payment will be made for making any Tender.
(c) We have examined and agree to the Specification, have submitted only one bid and agree to the contract terms.
(d) We understand that it is our responsibility to ensure that the contract documents have been completed correctly.
(e) The Tender Price must stand for period of 13 weeks from the date of submission of the Tender.
PRICE
I/We, having read the Conditions of Contract and Specification delivered to me/us and having examined the information referred to therein, do hereby offer to execute and complete in accordance with the Conditions of Contract the whole of the Works described for the sum as identified in the enclosed Pricing Matrix.

I/We agree that should obvious errors in pricing or errors in arithmetic be discovered before acceptance of this offer in the pricing submitted by me/us, these errors will be corrected in accordance with Alternative 1 contained in Section 6 of the 'Code of Procedure for Single Stage Selective Tendering 1989'


Company Name:     		

Employee Name:		

Signature:           		

Date:                		

Address of Tenderer: 		

		

Telephone No: 		

Email Address:		


12.0 [bookmark: _Toc509214593]Certificate of Non‑Collusion 

The essence of tendering is that Leeds Federated Housing Association Ltd shall receive bona fide competitive tenders from all organisations tendering. In recognition of this principle, I/we certify that this is a bona fide Tender, intended to be competitive, and that I/we have not fixed or adjusted the amount of the Tender by or under or in accordance with any agreement or arrangement with any other person. I/We also certify that I/we have not done and I/we undertake that I/we will not do at any time before the return date for this Tender any of the following acts:‑

1.	Communicate to a person other than the person calling for these tenders, the amount, or approximate amount of the proposed Tender;

2.	Enter into any agreement or arrangement with any other person that he shall refrain from tendering or as to the amount of any tender to be submitted;

3.	Offer or pay or give or agree to pay or give any sum or money or valuable consideration directly or indirectly to any person for doing or having done or causing or having caused to be done in relation to any other tender or proposed tender for the work any act or things of the sort described above.

In this certificate, the word 'person; includes any persons and any body or association, corporate or unincorporated; and "any agreement or arrangement" includes any such transaction, formal or informal, and whether legally binding or not.


CONFLICT OF INTEREST STATEMENT

Leeds Federated Housing Association Ltd must ensure that it does not contravene Schedule 1, Part 1 of the Housing Act 1996, i.e. Leeds Federated Housing Association Ltd may not make a payment or grant a benefit to a Committee or Board Member, Officer or Employee of the Client save and except in certain specified circumstances. Leeds Federated Housing Association Ltd therefore requires Tenderers to answer the following questions:

1.	Has any Director, Partner or Associate been an employee of Leeds Federated Housing Association Ltd within the last five years? 

	YES/NO (if yes please give details)







2.	Please state if any Director, Partner or Associate has a relative(s) who is an employee of Leeds Federated Housing Association Ltd at a senior level or is a Board, Committee, or Panel Member of the Association.


	YES/NO (if yes please give details)


3.	Please state if any Directors, Partners or Associates of your firm have any involvement in other firms who provide or have provided services to Leeds Federated Housing Association Ltd.
	YES/NO (if yes please give details)








1. Is any Director, Partner or Associate an existing tenant or leaseholder of Leeds Federated Housing Association Ltd?
	YES/NO (if yes please give details)







Note:	A relative is defined as a person’s spouse, parent, grandparent, child, grandchild (including illegitimate children and grandchildren) brother and sister. Technically the term relative does not include any relationship that is not by blood, marriage, civil partnership or co-habitation; however, if considered close the same criteria should apply




Signature	:______________________________________________________________


On Behalf of:
(Full Name of Tenderer)_______________________________________________________


Address (In the case of a Limited Liability Company the registered office): 

________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________

________________________________________________________________________________________



Date:____________________________________________________________________________________
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[bookmark: _Toc509214594]Tender Return Label

TENDER – DO NOT OPEN


Tender Title: 	Student Homes Refurbishment – Phase 2				  		 	To:	Joanne Harrison
Return Date:	15 June 2018									Leeds Federated Housing Association
Deadline for Return:  12:00										Arthington House
Leeds Fed contact for courier receipt signature:								30 Westfield Road
Jo Harrison: 	1106								Leeds			
Chris Welch:	1051								LS3 1DE			
Alternative:	1501									


	

										LEEDS FED USE ONLY
This label MUST be used to submit your tender						Date received:
There must be no other identifying markings anywhere on the envelope whatsoever		Time Received:
										Initials:



It is Leeds Federated policy not to consider LATE tender submissions			
13.0 [bookmark: _Toc509214595]Appendix A – Specification and Pricing Schedule

Please note, remaining certificates will be provided when available. Detail any assumptions made within your pricing for those without certs.














image1.png
Leeds s
Federated




image2.emf
Phase 2 schedule of  works.xlsx


Phase 2 schedule of works.xlsx
2b Consort Terrace

		2B Consort Terrace, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Replace front door for a composite door. Fit a 2 panel 1 arch, in black with Zinc Art Elegance glass. Door furniture to be in chrome. Use existing lock cylinder 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project (1st and second floor only)

		Replace lamp to external light and clean diffuser

		Point front steps

		Sand and paint timber surrounds to front dormer window in exterior black gloss



		ENTRANCE LOBBY

		Scrap and paint damp/peeling paint high level over front door and paint.

		Fit taurus dado rail to all walls in the entrance lobby

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store.

		Paint walls, delicate mocha, White joinery and ceiling. (johnstones). Feature colour - under dado - Toadstool

		Fit skirting mounted door stop

		Fit letterbox restrictor (Unipol to provide)

		Fit new Fire door blank (FD60) to flat B. Use existing lock. Create two fake panels using taurus picture rail and gloss Aran colour.



		STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mautual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Remove key test switch for emergency lighting

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting 

		Relocate the consumer (and replace the board) from bedroom 1 (external wall) to the the wall above the doorway above bedroom 1 on the landing. This is so all tenants have access to the consumer unit at all times.

		Skim all ceilings (over artex) on stairs and landings after cables have been chased in. Plaster skim the damaged wall on the RHS of the steps opposite the bathroom door.

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls 

		Replace light fittings for a combined Em light fittings, removing the bulkhead and pendant on all 3 landings. 

		Fit dado taurus to all walls on landing and staircases

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS of radiator on the first floor landing, at the bottom of the second floor staircase



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Overboard ceiling and skim.

		Lose trunking to heat detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the LHS of the window over washing machine, LHS and RHS of oven.  Grid switch LHS of fridge freezer with isolator switches for the fridge freezer, extractor hood and oven. Single socket low level for the fridge freezer is to remain.

		Lighting, 1 switch to the RHS of the archway to the kitchen is to remain. Double drop 2x LED white halo bulkhead evenly in the kitchen.

		Remove extractor fan high level and all associated wiring. Brick up and make good internally and externally.

		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Box in central heating pipework to the LHS of the window with plasterboard and skim.

		Kitchen Layout Working from external window wall, along window, down towards landing wall and towards the lounge
600 gap from washing machine
200 base unit (the back will need adapting low level to access the stop tap)
1000 Sink base
1000 base unit (along back wall)
600 oven housing
600 base unit
1000 base unit - (Along stair/landing wall)
600 base unit
600 drawer unit
Wall units:-
600 wall unit over washing machine
1000 Wall unit LHS and RHS of the Oven enenly spaced
Bridging unit over the extractor
1000 wall unit flush up to the lounge wall

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Fit new Taurus 6" skirtings and 3" archtiraves throughout the room

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Gable end wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen window to stair landing wall. All perimeter edges sealed with clear silicone




		LOUNGE

		Uplift Carpet, Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		TV point, HDMI (both linked to the high level and low level sockets) and socket to be RHS of chimney breast, chased into wall. TV point and HDMI to be on the same face plate. TV point to be signal tested after installation.

		Supply and fit 43” UHDTV - Samsung UE43M5500 smart tv with a Sanus Full motion TV wall mount. RHS chimney breast alcove

		Box in central heating pipework to the RHS of the window with plasterboard and skim.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Strip out all bathroom, tiles and flooring

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit a coram 250mm x 1400mm glass shower panel over bath

		Retin exisiting shower. 

		Light switch and shower switch to be outside the bathroom door (recessed not surface)

		Tile, Full height over bath and half height behind basin and WC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. 

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC to all pipework boxings low level, behind toilet and basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This is to be located on the external wall, LHS of window, core drilled out with vent cover externally. This removes the need for the current one in the ceiling which requires removing and disconnecting.

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Overboard ceiling and skim

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 800 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove baton where the old blind use to be and make good the wall before decorating.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BOILER CUPBOARD (outside bedroom 3)

		Boiler replacement. The boiler will be replaced for a 30kW Ideal logic+. Installation to be by Gas Safe and competent persons scheme registered engineer and certificated on completion. All registration and installation necessary to achieve manufacture’s 5 year guarantee to be carried out and paper work handed over before practical completion. System should be capable of achieving internal temperature of 22 degrees C in rooms when external temperature is -1 degree C. Include for all building work required including forming internal drainage connections for condensate, blow off valve, magnaclean sediment trap etc. and making good. Fully flush out heating circuit of existing system ready for new boiler and re-fill using corrosion inhibitor.

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs protruding up through the floor

		Remove old timer for the heating system

		Remove the cupboard foors and fit a fire frame with FD30 door, opening into the corridor. Over the door frame it will need fire lining and skimming and then painting Tori on the corridor side.

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Make good wall where the consumer unit was.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Overboard floorboards with 6mm plyboard Replace Carpet with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). There should be 3 well placed double sockets throughout the room

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good the plasterwork on the purlin and plaster skim ceiling, wall with light switch and RHS wall under sloping ceiling

		Overboard and skim ceilings (artex)

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Overboard and skim ceilings (artex)

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets



		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL excl VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

8 Blandford Grove

		8 Blandford Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Fit 2x brown satalie cable service box covers

		Paint blue arris rail poles black, prime and prep befrore painting

		Test external light and replace lamp if required

		Acid wash salt staining to wall under lounge window

		Jet wash cobbles to front

		Clean all windows, frames and front door at the end of the project

		Remove redundant door bell

		Rear

		Jet wash rear yard

		Clean off moss around external light

		Test external light and replace lamp if required

		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of all carpets to landing and stairs

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chase in any surface mounted cables/services, Coving needs filling where the trunking has been chased in. Remove all BT and satelite cables

		Remove all skirting’s on the ground floor and architraves and door frames

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Relocate central heating pipework which run up the wall outside the kitchen door, to within the W.C in the corner behind the toilet.

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store. Including any old coat hooks.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the first floor landing, relocating the existing light fitting towards the top of the first floor staircase and the additional light to the bottom of the attic stair case. Fit a 2D LED bulkhead on the ceiling outside the W.C.

		Plaster skim all stairs and landings

		Fit new taurus skirting boards (8”) and dado rail (ground floor only). Fit new taurus 2” architrave to kitchen, W.C and lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Replace the chamfered skirting on the top floor stair landing at the same time remove all satalite cables

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel

		LOUNGE

		Retain carpet and protect at all times

		Chase in cable to smoke detector , make good and paint

		Remove redundant gas fire supply on chimney breast

		Electrics, Remove old switched spur for heater near the TV points. Replace the existing single sockets for double sockets. Retain TV point in its current location but test to make sure it recieves a digital signal.

		Retain TV point in its current location.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall.

		KITCHEN

		Remove all wall tiles 

		Remove boiler and pipework, including the pipework. This wants rerouting under the cabinets and into the W.C. Leading to first floor boxing outside the bathroom. New boiler to be fitted, details below. 

		Remove break glass and associated wiring by the rear door.

		Overboard ceiling and skim chasing in any surface mount cables

		Chase in surface mount cable for the heat detector, removing all surface mount trunking

		Electrics; Fit a double socket and Isolator grid switch with 4 switches labelled Fridge Freezer, Extractor fan, oven and hob under the boiler LHS of boxing in for the pipework for the new boiler. Replace single socket LHS of cooker for a double. Replace Cooker switch for a double socket (further right) Fit 1x double socket over worktop where washing machine is located.  Lighting, replace both pendants for ASD halo LED (345mm) white

		Boiler replacement. The boiler will be replaced for a 30kW Ideal logic+. Installation to be by Gas Safe and competent persons scheme registered engineer and certificated on completion. All registration and installation necessary to achieve manufacture’s 5 year guarantee to be carried out and paper work handed over before practical completion. System should be capable of achieving internal temperature of 22 degrees C in rooms when external temperature is -1 degree C. Include for all building work required including forming internal drainage connections for condensate, blow off valve, magnaclean sediment trap etc. and making good.

		Fully flush out heating circuit of existing system ready for new boiler and re-fill using corrosion inhibitor.

		Pipework providing heat and hot water to run under the kitchen cabinets and raising up in the W.C. This will need boxing in with matching beech timber board for the kitchen. Hinged access to the front and chrome T bar handle for access matching the existing ones.

		Remove redunant extinguisher from wall and make good the fixing holes

		Fit 1x oven housing where current cooker is

		Fit new plinths

		Fit Dark Granite Effect worktop (Howdens F WHT 4460) - 38mm Bullnose laminate worktop, 616mm deep

		Lay 6mm plywood throughout uplifting current vinyl

		Appliances: Lamona single fan assisted oven LAM3303, Lamona 4 burner gas hob LMS1000, Lamona Stainless steel 60am chimney extractor LMS2400 with ducting kit APL2805. All warranty details to be passed over prior to practical completion.

		Fit all new 199mm high torus skirting’s, carefully mitred at corners. Architraves to be matching 450mm torus.

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood.

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid across the window wall. All perimeter edges sealed with clear silicone.

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Fit 2x shelves (Ikea Oak effect, Lack shelf) within recess

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Door - Aran 

		Remove fire notices (retain em test switch)

		Replace 12 consumer unit for metal and at the same time carry out all remedial works  on previous EICR which is attached to this schedule, and issue new clean certificate.

		GROUND FLOOR W.C.

		Replace toilet seat for white metal bracket toilet seat

		Remove tiles and taps to basin 

		Clean out extractor fan make sure there is a 15 minute run on

		Replace 2x bulkheads for 2D LED white bulkheads

		Replace boxing in for white PVC with window board tops

		Fit new toilet roll and towel rail http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		Repair leak to toilet pan connector and make good the boxing in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Fit Mirror centrally over basin 600 x 400 fitted with chrome mirror fixing screws

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks width way across the room. All perimeter edges sealed with clear silicone

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		BEDROOM 1

		Electrics - Replace single sockets (there should be 3, well placed,  double sockets per bedroom)

		Remove old switched fuse spur for the old heating system and the single socket, RHS of the window, and fit a double socket

		Chase in all surface mount cables and remove the secondary fire system (located near door). All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. 

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 2

		Electrics - Replace 2x single sockets for a double socket.

		Fit 1 more additional double socket on the wall to the LHS wall backing onto the bathroom. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system (located near door). All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Remove and relocate all central heating pipework to underneath the floor

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system (located near door). All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit 1x additional surface pendant light within the pedament side of the bedroom, all wiring to be chased in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 4

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system (located near door). All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Relocate pipework for the the central heating under the floor. 

		Remove boxing in and redundant pipework on the stair wall and skim wall.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Remove curtain baton and make good the wall

		BATHROOM

		Strip out bathroom, all boxing’s, flooring, tiles, skirtings and architrave, extractor fan and light fitting. The new bathroom with be fitted in the same location

		Over board ceiling and skim

		Fit new close coupled WC with contract seat on metal fixing kit, 550mm wash basin on pedestal, and plywood bath panel (to be removable above the skirting)

		Fit new 1700 steel bath with Bristan Orta range bath and basin taps 

		Fit new Mira Go 9.5kW shower with pipework and wiring chased into the wall

		Fit Croydex professional shower curtain rail (D shaped, full width of the shower)

		Fit new Vent Axia Centra extractor fan wilth built in PIR motion sensor, activated by movement and when the light is switched on

		Remove pull cord switch and fit switch outside the room, along with a shower switch (chased in)

		Tile full height over bath, half height along window wall and 250mm over basin and Full height window wall. 400x250 white matt tiles, grey grout, laid brick bond, 10mm brushed flat bar tile trim.

		Fit new mirror over basin, 700 x 500 drilled safety mirror, fitted with chrome dome mirror fixings

		Fit new chrome towel rail on wall where bath was, 750 h x 500 w. Chrome pipework supplying the towel rail

		Box in all exposed pipework with PVC (between bath and stair wall behind basin, 

		Install 6x Brushed chrome downlights

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks length way door to wall. All perimeter edges sealed with clear silicone

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Fit new toilet roll and towel rail: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-30328534/

		Fit 2x hooks: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Fit 2x Shelves and 1x corner shelf (location tbc): http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-glass-shelf-art-10328530/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/grundtal-corner-wall-shelf-unit-stainless-steel-art-50176916/

		All Fire Doors

		Remove any miscellaneous hooks, bolts etc and make good

		Hydraulic overhead self-closer to be adjusted to shut without slamming to kitchen

		All doors to be adjusted so they self-close and latch

		DOOR STOPS

		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL EXC VAT		£0.00











9 Blandford Grove

		9 Blandford Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Reconnect coax cable conduit on front of building and remove any redundant cables and the high level redundant cables hanging loose

		Test external light and replace lamp if required

		Clean all windows, frames and front door at the end of the project

		Rear

		Jet wash rear yard

		Test external light and replace lamp if required

		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of all carpets to landing and stairs

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chase in any surface mounted cables/services and plaster skim. Covings need filling where the trunking has been chased in. Remove all BT and satelite cables

		Remove all skirting’s on the ground floor and architraves

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store. Including any old coat hooks.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the first floor landing, relocating the existing light fitting towards the top of the first floor staircase and the additional light to the bottom of the attic stair case. Fit a 2D LED bulkhead on the ceiling outside the W.C.

		Fit new taurus skirting boards (8”) and dado rail (ground floor only). Fit new taurus 2” architrave to kitchen, W.C and lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		Remove high level trunking and wiring which supplies the beacon in the toilet (non-requirement)

		1st & 2nd floor landing, remove break glass unit and associated cables

		Replace the chamfered skirting on the top floor stair landing at the same time remove all satalite cables

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge (filling in matt well)

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel

		LOUNGE

		Uplift and dispose of carpet

		Chase in cable to smoke detector , make good and paint

		Electrics, Remove old switched spur for heater near the TV points. Replace the existing single sockets for double sockets. Retain TV point in its current location but test to make sure it recieves a digital signal.

		Retain TV point in its current location.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall.

		KITCHEN

		Remove all wall tiles 

		Chase in any surface mount trunking on walls (noted next to the boiler)

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Overboard ceiling and skim chasing in any surface mount cables for the heat detector

		Electrics; Fit a double socket and Isolator grid switch with 4 switches labelled Fridge Freezer, Extractor fan, oven and hob under the boiler LHS of boxing in for the pipework for the boiler. Replace single socket LHS of cooker for a double. Replace Cooker switch for a double socket (further right) Fit 1x double socket over worktop where washing machine is located.  Lighting, replace both lights for ASD halo LED (345mm) white.

		Dark Granite Effect worktop - F WHT 4460 - Bullnose matt laminate 38mm worktop - 616mm deep.

		Boxing in pipework with matching beech timber board for the kitchen. Hinged access to the front and chrome T bar handle for access matching the existing ones.

		Remove redunant extinguisher from wall and make good the fixing holes

		Fit 1x oven housing where current cooker is

		Fit new plinths

		Lay 6mm plywood throughout uplifting current vinyl

		Appliances: Lamona single fan assisted oven LAM3303, Lamona 4 burner gas hob LMS1000, Lamona Stainless steel 60am chimney extractor LMS2400 with ducting kit APL2805. All warranty details to be passed over prior to practical completion.

		Fit all new 199mm high torus skirting’s, carefully mitred at corners. Architraves to be matching 450mm torus.

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood.

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid across the window wall. All perimeter edges sealed with clear silicone.

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Fit 2x shelves (Ikea Oak effect, Lack shelf) within recess

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Door - Aran 

		Remove fire notices (retain em test switch)

		Replace 12 consumer unit for metal and at the same time carry out all remedial works on previous EICR which is attached to this schedule, and issue new clean certificate.

		GROUND FLOOR W.C.

		Replace toilet seat for white metal bracket toilet seat

		Remove tiles and taps to basin 

		Clean out extractor fan make sure there is a 15 minute run on

		Replace 2x bulkheads for 2D LED white bulkheads

		Replace boxing in for white PVC with window board tops

		Fit new toilet roll and towel rail http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Fit Mirror centrally over basin 600 x 400 fitted with chrome mirror fixing screws

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks width way across the room. All perimeter edges sealed with clear silicone

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		BEDROOM 1

		Electrics - Replace single sockets for doubles. (there should be 3, well placed,  double sockets per bedroom)

		Remove old switched fuse spur for the old heating system and the single socket, RHS of the window, and fit a double socket

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. 

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 2

		Electrics - Replace 2x single sockets for a double socket.

		Fit 1 more additional double socket on the wall to the LHS wall backing onto the bathroom. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit 1x additional surface pendant light within the pedament side of the bedroom, all wiring to be chased in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 4

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Add an additional pendant within the pediment side of the bedroom, chasing in all wiring and skimming.

		Remove boxing in and redundant pipework on the stair wall and skim wall.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Remove curtain baton and make good the wall

		BATHROOM

		Strip out bathroom, all boxing’s, flooring, tiles, skirtings and architrave, extractor fan and light fitting. The new bathroom with be fitted in the same location

		Over board ceiling and skim

		Fit new close coupled WC with contract seat on metal fixing kit, 550mm wash basin on pedestal, and plywood bath panel (to be removable above the skirting)

		Fit new 1700 steel bath with Bristan Orta range bath and basin taps 

		Fit new Mira Go 9.5kW shower with pipework and wiring chased into the wall

		Fit Croydex professional shower curtain rail (D shaped, full width of the shower)

		Fit new Vent Axia Centra extractor fan wilth built in PIR motion sensor, activated by movement and when the light is switched on

		Remove pull cord switch and fit switch outside the room, along with a shower switch (chased in)

		Tile full height over bath, half height along window wall and 250mm over basin and Full height window wall. 400x250 white matt tiles, grey grout, laid brick bond, 10mm brushed flat bar tile trim.

		Fit new mirror over basin, 700 x 500 drilled safety mirror, fitted with chrome dome mirror fixings

		Fit new chrome towel rail on wall where bath was, 750 h x 500 w. Chrome pipework supplying the towel rail

		Box in all exposed pipework with PVC (between bath and stair wall behind basin, 

		Install 6x Brushed chrome downlights

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks length way door to wall. All perimeter edges sealed with clear silicone

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Fit new toilet roll and towel rail: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-30328534/

		Fit 2x hooks: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Fit 2x Shelves and 1x corner shelf (location tbc): http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-glass-shelf-art-10328530/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/grundtal-corner-wall-shelf-unit-stainless-steel-art-50176916/

		All Fire Doors

		Remove any miscellaneous hooks, bolts etc and make good

		Hydraulic overhead self-closer to be adjusted to shut without slamming to kitchen

		All doors to be adjusted so they self-close and latch

		DOOR STOPS

		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL EXC VAT		£0.00











10 Blandford Grove

		10 Blandford Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Paint blue arris rail poles black, prime and prep befrore painting

		Test external light and replace lamp if required

		Jet wash cobbles to front

		Clean all windows, frames and front door at the end of the project

		Rear

		Jet wash rear yard

		Test external light and replace lamp if required

		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of all carpets to landing and stairs

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chase in any surface mounted cables/services, Coving needs filling where the trunking has been chased in. Remove all BT and satelite cables

		Remove all skirting’s on the ground floor and architraves and door frames

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store. Including any old coat hooks.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the first floor landing, relocating the existing light fitting towards the top of the first floor staircase and the additional light to the bottom of the attic stair case. Fit a 2D LED bulkhead on the ceiling outside the W.C.

		Plaster skim all stairs and landings

		Fit new taurus skirting boards (8”) and dado rail (ground floor only). Fit new taurus 2” architrave to kitchen, W.C and lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		Remove high level trunking and wiring which supplies the beacon in the toilet (non-requirement)

		1st & 2nd floor landing, remove break glass unit and associated cables

		Replace the chamfered skirting on the top floor stair landing at the same time remove all satalite cables

		Remove boarding on first floor bannister and 1mm planned square spindles

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel

		LOUNGE

		Uplift carpet and dispose

		Chase in cable to smoke detector , make good and paint

		Electrics, Remove old switched spur for heater near the TV points. Replace the existing single sockets for double sockets. Retain TV point in its current location but test to make sure it recieves a digital signal.

		Retain TV point in its current location.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall.

		KITCHEN

		Remove kitchen, flooring and wall tiles 

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chasing in any surface mount cables on ceiling and skim chasing's

		Kitchen replacement to comprise the units listed below: Running from W.C wall, down the oven wall and then along the window wall to the rear door: 
Leave 610 mm gap for fridge freezer (supplied by Unipol). 
500mm drawer pack
500mm base unit
Overn Housing
1000 base unit
1000 sink unit (along window wall)
Leave gap up to door for washing mashine, running worktop up to end of wll and supported by a chrome leg

Fit 1x 1000 wall unit LHS of Oven
1x 600 wall unit between back door and window

Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and Plinths to be matching
Handles Copper T Bar handles 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silicone Sealed
Lamona single bowl sink SNS5191
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Electrics; Fit a double socket and Isolator grid switch with 4 switches labelled Fridge Freezer, Extractor fan, oven and hob under the boiler LHS of boxing in for the pipework for the new boiler. Replace Cooker switch for a double socket (further right) Fit 1x double socket over worktop where washing machine is located.  Lighting, replace both pendants for ASD halo LED (345mm) white.

Replace low level double socket (On W.C wall) for a socket with built in USB.

		Remove redunant extinguisher from wall and make good the fixing holes

		Fit 1x oven housing where current cooker is

		Fit new plinths

		Lay 6mm plywood throughout uplifting current vinyl

		Appliances: Lamona single fan assisted oven LAM3303, Lamona 4 burner gas hob LMS1000, Lamona Stainless steel 60am chimney extractor LMS2400 with ducting kit APL2805. All warranty details to be passed over prior to practical completion.

		Fit all new 199mm high torus skirting’s, carefully mitred at corners. Architraves to be matching 450mm torus.

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood.

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid across the window wall. All perimeter edges sealed with clear silicone.

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Fit 2x shelves (Ikea Oak effect, Lack shelf) within recess

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BASEMENT

		Fit handrail to basement stairs

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Door - Aran 

		Remove fire notices (retain em test switch)

		Replace 12 consumer unit for metal and at the same time carry out all remedial works  on previous EICR which is attached to this schedule, and issue new clean certificate.

		GROUND FLOOR W.C.

		Replace toilet seat for white metal bracket toilet seat

		Remove tiles and taps to basin 

		Clean out extractor fan make sure there is a 15 minute run on

		Replace 2x bulkheads for 2D LED white bulkheads

		Replace boxing in for white PVC with window board tops

		Fit new toilet roll and towel rail http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		Repair leak to toilet pan connector and make good the boxing in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Fit Mirror centrally over basin 600 x 400 fitted with chrome mirror fixing screws

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks width way across the room. All perimeter edges sealed with clear silicone

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		BEDROOM 1

		Remove all woodchip wallpaper and skim after the electrical works are complete

		Electrics - Replace single sockets. (there should be 3, well placed,  double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. 

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 2

		Electrics - Replace 2x single sockets for a double socket.

		Fit 1 more additional double socket on the wall to the LHS wall backing onto the bathroom. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 3

		Electrics - Replace all single sockets for a double socket (there should be 3 well placed sockets). Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit 1x additional surface pendant light within the pedament side of the bedroom, all wiring to be chased in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 4

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Relocate pipework for the the central heating under the floor. 

		Remove boxing in and redundant pipework on the stair wall and skim wall.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Remove curtain baton and make good the wall

		BATHROOM

		Strip out bathroom, all boxing’s, flooring, tiles, skirtings and architrave, extractor fan and light fitting. The new bathroom with be fitted in the same location

		Over board ceiling and skim

		Fit new close coupled WC with contract seat on metal fixing kit, 550mm wash basin on pedestal, and plywood bath panel (to be removable above the skirting)

		Fit new 1700 steel bath with Bristan Orta range bath and basin taps 

		Fit new Mira Go 9.5kW shower with pipework and wiring chased into the wall

		Fit Croydex professional shower curtain rail (D shaped, full width of the shower)

		Fit new Vent Axia Centra extractor fan wilth built in PIR motion sensor, activated by movement and when the light is switched on

		Remove pull cord switch and fit switch outside the room, along with a shower switch (chased in)

		Tile full height over bath, half height along window wall and 250mm over basin and Full height window wall. 400x250 white matt tiles, grey grout, laid brick bond, 10mm brushed flat bar tile trim.

		Fit new mirror over basin, 700 x 500 drilled safety mirror, fitted with chrome dome mirror fixings

		Fit new chrome towel rail on wall where bath was, 750 h x 500 w. Chrome pipework supplying the towel rail

		Box in all exposed pipework with PVC (between bath and stair wall behind basin, 

		Install 6x Brushed chrome downlights

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks length way door to wall. All perimeter edges sealed with clear silicone

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Fit new toilet roll and towel rail: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-30328534/

		Fit 2x hooks: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Fit 2x Shelves and 1x corner shelf (location tbc): http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-glass-shelf-art-10328530/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/grundtal-corner-wall-shelf-unit-stainless-steel-art-50176916/

		All Fire Doors

		Remove any miscellaneous hooks, bolts etc and make good

		Hydraulic overhead self-closer to be adjusted to shut without slamming to kitchen

		All doors to be adjusted so they self-close and latch

		DOOR STOPS

		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL EXC VAT		£0.00











10 Marlborough Grove

		10 Marlborough Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Secure a fasten finial which is currently upside down.

		Clean front door 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project

		Repair doorbell which is currently not working and remove label

		Replace lamp to external light and clean diffuser

		Point front steps



		Rear

		Jet wash rear yard and remove all weeds and rubbish

		Fit steel tubular handrail to platform and 3x steps, bolted to floor and property wall with 1 upright on the top step for support. Rail to be powder coated black.



		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Remove key test switch for emergency lighting

		Install Intruder alarm next to the fire alarm panel. The panel to be a Optima Compact. 3 PIR. 1 located in the lounge covering the window, 1 in the kitchen covering the rear door and the window and the 3rd one in the ground floor hallway covering the front door.

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting (especially on the door frame leading to room 1)

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the ground landing and ground floor, adding an additional light near the front door. 

		Fit new taurus skirting boards (8”) and dado rail (dado rail to be ground floor only). Fit new taurus 2” architrave to kitchen, Lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		All walls and ceilings need plastering on the staircase and landing. Removing all loose plaster and bonding. Remove timber housing for the old water tank on the top floor staircase and plaster.

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Lose trunking to smoke detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the RHS of the window, LHS and RHS of oven. Fit 1x double socket under window where the kitchen sink was, low level with built in USB ports. Grid switch near boiler with isolator switches for the fridge freezer, extractor hood, oven and boiler. Single socket low level for the fridge freezer is to remain.

		Lighting, is currently two way, 1 switch by the rear door and the other by the door from the ground floor corridor, which is to remain. Fit 1x pendant drop centrally in the dining room side (larger space) and 1x LED white halo bulkhead (combined EML) in the kitchen offshoot side centrally.

		Remove all redundant comms cables attached to skirting’s and architraves

		Relocate mains water stop tap and pipework from its original location (under the kitchen sink) to the new location (where the new kitchen sink is going). Remove all over waste and supply pipes and make good the floor.

		Board and plaster ceiling throughout. Board and skim the window wall and the RHS Chimney recess where the tiling was over the worktop.

		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour -Chimney Breast- Toadstool

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Chase in cable for the call point

		Boiler replacement. The boiler will be replaced for a 30kW Ideal logic+. Installation to be by Gas Safe and competent persons scheme registered engineer and certificated on completion. All registration and installation necessary to achieve manufacture’s 5 year guarantee to be carried out and paper work handed over before practical completion. System should be capable of achieving internal temperature of 22 degrees C in rooms when external temperature is -1 degree C. Include for all building work required including forming internal drainage connections for condensate, blow off valve, magnaclean sediment trap etc. and making good. Fully flush out heating circuit of existing system ready for new boiler and re-fill using corrosion inhibitor.

		Pipework providing heat and hot water to run under the kitchen cabinets and raising up first floor in the the airing cupboard outside the bathroom. The pipework under the boiler will be boxed in with decor panels that match the kitchen. Hinged access to the front and to match new kitchen.

		Kitchen Layout Working from rear door, along window wall and down towards the dining room.
600 gap for washer (make good wall behind washer)
1000 Base
600 Drawer pack
600 oven housing
600 base (this will need altering for the boxing in at the rear of it)
600 base - End panel followed the Fridge Freezer (Supplied by Unipol)
Wall units:-
500 Wall unit LHS of the boiler over the drawer pack
Bridging unit over the extractor
600 wall unit which will require alterations for the boxing in
600 wall unit to the RHS of the Fridge Freezer

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.





		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - W.C wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen door to window wall. All perimeter edges sealed with clear silicone.



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Paint door Aran

		Remove fire notices (retain em test switch)

		Secure all cables which are hanging loose



		LOUNGE

		Retain carpet and protect

		Rehang lounge door making good the door frame, remove any redundant door furniture, ie, latch bolts etc

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		Replace light fitting for a pendant drop

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall. Coax to link into the main system for the street.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Retain shower but all pipework to be recessed

		Tile, Full height over bath

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC window board tops behind basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		W.C

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit new toilet roll, towel rail and 2x hooks

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Replace all boxings for PVC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 



		2x Airing cupboards oposite the bathrooms

		Retain consumer unit and its current location. Remove old heating timer switch

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs produding up through the floor

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		The washing machine is to be located in the LHS cupboard with the consumer unit. Fit a labelled isolater switch next to the consumer unit. Pipework will run down the boxing in the dining room next to the chimney breast, under the dining room floor and across to the internal soil stack.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Fit 1x Halo bulkhead (345mm) white LED in each cupboard with switches on the LHS internal of the cupboards

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). Fit 1x double socket under the LHS window

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Relocate and replace radiator, fitting under the window. Fit appropriately sized double radiator. All pipework to be under the floor.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit an additional light. One on the stair side of the purlin and another on the flat section of the ceiling towards the window. Fit a bulkhead halo’s, all wiring to be chased in. 

		Remove curtain baton and make good the wall

		Relocate and replace radiator, fitting under the window. Fit appropriately sized double radiator. All pipework to be under the floor.

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets



		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		Total excl. VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

14 Blandford Grove

		14 Blandford Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Paint blue arris rail poles black, prime and prep befrore painting

		Test external light and replace lamp if required

		Acid wash salt staining to front of property

		Jet wash cobbles to front

		Clean all windows, frames and front door at the end of the project

		Rear

		Remove rubbish

		Jet wash rear yard

		Test external light and replace lamp if required

		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of all carpets to landing and stairs

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chase in any surface mounted cables/services, Coving needs filling where the trunking has been chased in. Remove all BT and satelite cables

		Remove all skirting’s on the ground floor and architraves and door frames

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store. Including any old coat hooks.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the first floor landing, relocating the existing light fitting towards the top of the first floor staircase and the additional light to the bottom of the attic stair case. Fit a 2D LED bulkhead on the ceiling outside the W.C.

		Plaster skim all stairs and landings

		Remove timber board on first floor landing and fit 41mm spuare planned spindles

		Fit new taurus skirting boards (8”) and dado rail (ground floor only). Fit new taurus 2” architrave to kitchen, W.C and lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		Remove high level trunking and wiring which supplies the beacon in the toilet (non-requirement)

		1st & 2nd floor landing, remove break glass unit and associated cables

		Replace the chamfered skirting on the top floor stair landing at the same time remove all satalite cables

		Remove boarding on first floor bannister and 1mm planned square spindles

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool. Note that the stair strings need particular attention in stripping the existing paint prior to painting.

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel

		LOUNGE

		Uplift carpet and dispose

		Chase in cable to smoke detector , make good and paint

		Electrics, Remove old switched spur for heater near the TV points. Replace the existing single sockets for double sockets. Retain TV point in its current location but test to make sure it recieves a digital signal.

		Retain TV point in its current location.

		Strip and skim chimney breast

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Upload and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall.

		KITCHEN

		Remove kitchen, flooring and wall tiles 

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chasing in any surface mount cables on ceiling and skim chasing's

		Kitchen replacement to comprise the units listed below: Running from W.C wall, down the oven wall and then along the window wall to the rear door: 
Leave 610 mm gap for fridge freezer (supplied by Unipol). 
500mm drawer pack
500mm base unit
Overn Housing
1000 base unit
1000 sink unit (along window wall)
Leave gap up to door for washing mashine, running worktop up to end of wll and supported by a chrome leg

Fit 1x 1000 wall unit LHS of Oven
1x 600 wall unit between back door and window

Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and Plinths to be matching
Handles Copper T Bar handles 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silicone Sealed
Lamona single bowl sink SNS5191
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Electrics; Fit a double socket and Isolator grid switch with 4 switches labelled Fridge Freezer, Extractor fan, oven and hob under the boiler LHS of boxing in for the pipework for the new boiler. Replace Cooker switch for a double socket (further right) Fit 1x double socket over worktop where washing machine is located.  Lighting, replace both pendants for ASD halo LED (345mm) white.

Replace low level double socket (On W.C wall) for a socket with built in USB.

		Remove redunant extinguisher from wall and make good the fixing holes

		Fit 1x oven housing where current cooker is

		Fit new plinths

		Lay 6mm plywood throughout uplifting current vinyl

		Appliances: Lamona single fan assisted oven LAM3303, Lamona 4 burner gas hob LMS1000, Lamona Stainless steel 60am chimney extractor LMS2400 with ducting kit APL2805. All warranty details to be passed over prior to practical completion.

		Fit all new 199mm high torus skirting’s, carefully mitred at corners. Architraves to be matching 450mm torus.

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood.

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid across the window wall. All perimeter edges sealed with clear silicone.

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Fit 2x shelves (Ikea Oak effect, Lack shelf) within recess

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Door - Aran 

		Remove fire notices (retain em test switch)

		Replace 12 consumer unit for metal and at the same time carry out all remedial works on previous EICR which is attached to this schedule, and issue new clean certificate.

		GROUND FLOOR W.C.

		Replace toilet seat for white metal bracket toilet seat

		Remove tiles and taps to basin 

		Clean out extractor fan make sure there is a 15 minute run on

		Replace 2x bulkheads for 2D LED white bulkheads

		Replace boxing in for white PVC with window board tops

		Fit new toilet roll and towel rail http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Fit Mirror centrally over basin 600 x 400 fitted with chrome mirror fixing screws

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks width way across the room. All perimeter edges sealed with clear silicone

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		BEDROOM 1

		Electrics - Replace single sockets. (there should be 3, well placed,  double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. 

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 2

		Electrics - Replace 2x single sockets for a double socket.

		Fit 1 more additional double socket on the wall to the LHS wall backing onto the bathroom. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 3

		Electrics - Replace all single sockets for a double socket (there should be 3 well placed sockets). Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit 1x additional surface pendant light within the pedament side of the bedroom, all wiring to be chased in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 4

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Remove boxing in and redundant pipework on the stair wall and skim wall.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Uplift and dispose of carpets. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Remove curtain baton and make good the wall

		BATHROOM

		Strip out bathroom, all boxing’s, flooring, tiles, skirtings and architrave, extractor fan and light fitting. The new bathroom with be fitted in the same location

		Over board ceiling and skim

		Fit new close coupled WC with contract seat on metal fixing kit, 550mm wash basin on pedestal, and plywood bath panel (to be removable above the skirting)

		Fit new 1700 steel bath with Bristan Orta range bath and basin taps 

		Fit new Mira Go 9.5kW shower with pipework and wiring chased into the wall

		Fit Croydex professional shower curtain rail (D shaped, full width of the shower)

		Fit new Vent Axia Centra extractor fan wilth built in PIR motion sensor, activated by movement and when the light is switched on

		Remove pull cord switch and fit switch outside the room, along with a shower switch (chased in)

		Tile full height over bath, half height along window wall and 250mm over basin and Full height window wall. 400x250 white matt tiles, grey grout, laid brick bond, 10mm brushed flat bar tile trim.

		Fit new mirror over basin, 700 x 500 drilled safety mirror, fitted with chrome dome mirror fixings

		Fit new chrome towel rail on wall where bath was, 750 h x 500 w. Chrome pipework supplying the towel rail

		Box in all exposed pipework with PVC (between bath and stair wall behind basin, 

		Install 6x Brushed chrome downlights

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks length way door to wall. All perimeter edges sealed with clear silicone

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Fit new toilet roll and towel rail: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-30328534/

		Fit 2x hooks: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Fit 2x Shelves and 1x corner shelf (location tbc): http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-glass-shelf-art-10328530/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/grundtal-corner-wall-shelf-unit-stainless-steel-art-50176916/

		All Fire Doors

		Remove any miscellaneous hooks, bolts etc and make good

		Hydraulic overhead self-closer to be adjusted to shut without slamming to kitchen

		All doors to be adjusted so they self-close and latch

		DOOR STOPS

		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL EXC VAT		£0.00











14 Marlborough Grove

		14 Marlborough Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Remove adhesive on wall under doorbell

		Clean front door 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project

		Repair doorbell which is currently not working and remove label

		Replace lamp to external light and clean diffuser



		Rear

		Jet wash rear yard and remove all weeds and rubbish

		Fit steel tubular handrail to platform and 3x steps, bolted to floor and property wall with 1 upright on the top step for support. Rail to be powder coated black.



		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mautual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Remove key test switch for emergency lighting

		Install Intruder alarm next to the fire alarm panel. The panel to be a Optima Compact. 3 PIR. 1 located in the lounge covering the window, 1 in the kitchen covering the rear door and the window and the 3rd one in the ground floor hallway covering the front door.

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting (especially on the door frame leading to room 1)

		Remove thermostat (ground floor) and replace for wireless Honeywell thermostat CM907.

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the ground landing and ground floor, adding an additional light near the front door. 

		Fit new taurus skirting boards (8”) and dado rail (dado rail to be ground floor only). Fit new taurus 2” architrave to kitchen, lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		All walls and ceilings need plastering on the staircase and landing. Removing all loose plaster and bonding. Remove timber housing for the old water tank on the top floor staircase and plaster.

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Overboard ceiling in both kitchen and dining area and skim. There is some making good to do around the downstand from an old roof leak. Board and skim the window wall and the RHS Chimney recess where the tiling was over the worktop.

		Lose trunking to smoke detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the RHS of the window, LHS and RHS of oven. Fit 1x double socket under window where the kitchen sink was, low level with built in USB ports. Grid switch near boiler with isolator switches for the fridge freezer, extractor hood, oven and boiler. Single socket low level for the fridge freezer is to remain.

		Lighting, is currently two way, 1 switch by the rear door and the other by the door from the ground floor corridor, which is to remain. Fit 1x pendant drop centrally in the dining room side (larger space) and 1x LED white halo bulkhead (combined EML) in the kitchen offshoot side centrally.

		Relocate mains water stop tap and pipework from its original location (under the kitchen sink) to the new location (where the new kitchen sink is going). Remove all over waste and supply pipes and make good the floor.

		Remove all redundant comms cables attached to skirting’s and architraves

		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour -Chimney Breast- Toadstool

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Chase in cable for the call point

		Boiler replacement. The boiler will be replaced for a 30kW Ideal logic+. Installation to be by Gas Safe and competent persons scheme registered engineer and certificated on completion. All registration and installation necessary to achieve manufacture’s 5 year guarantee to be carried out and paper work handed over before practical completion. System should be capable of achieving internal temperature of 22 degrees C in rooms when external temperature is -1 degree C. Include for all building work required including forming internal drainage connections for condensate, blow off valve, magnaclean sediment trap etc. and making good. Fully flush out heating circuit of existing system ready for new boiler and re-fill using corrosion inhibitor.

		Pipework providing heat and hot water to run under the kitchen cabinets and raising up first floor in the the airing cupboard outside the bathroom. The pipework under the boiler will be boxed in with decor panels that match the kitchen. Hinged access to the front and to match new kitchen.

		Kitchen Layout Working from rear door, along window wall and down towards the dining room.
600 base
1000 Base
600 Drawer pack
600 oven housing
600 base (this will need altering for the boxing in at the rear of it)
600 base - End panel followed the Fridge Freezer (Supplied by Unipol)
Wall units:-
500 Wall unit LHS of the boiler over the drawer pack
Bridging unit over the extractor
600 wall unit which will require alterations for the boxing in
600 wall unit to the RHS of the Fridge Freezer

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Fit new Taurus 6" skirtings and 3" archtiraves throughout the room

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.







		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - W.C wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen door to window wall. All perimeter edges sealed with clear silicone




		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Paint door Aran

		Remove fire notices (retain em test switch)

		Secure all cables which are hanging loose



		LOUNGE

		Uplift Carpet and dispose, Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Make good the ceailing wear the old smoke detector has been removed

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		Replace light fitting for a pendant drop

		TV point, HDMI (both linked to the high level ones) and socket to be on the chimney breast, chased into wall, Below TV and over the 1000 unit which will be recessed into the chimney breast there will be a double socket and a HMDI face plate, high level a double socket, coax and HDMI point. Coax to link into the main system for the street.

		Supply and fit 43” UHDTV - Samsung UE43M5500 smart tv with a Sanus Full motion TV wall mount. Mounted RHS of Chimney breast

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Retain shower but all pipework to be recessed

		Light switch and shower switch to be outside the bathroom door (recessed not surface)

		Tile, Full height over bath

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC window board tops behind basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Overboard ceiling and skim

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		W.C

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit new toilet roll, towel rail and 2x hooks

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Replace all boxings for PVC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 



		2x Airing cupboards oposite the bathrooms

		Retain consumer unit and its current location. 

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs produding up through the floor

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		The washing machine is to be located in the LHS cupboard with the consumer unit. Fit a labelled isolater switch next to the consumer unit. Pipework will run down the boxing in the dining room next to the chimney breast, under the dining room floor and across to the internal soil stack.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Fit 1x Halo bulkhead (345mm) white LED in each cupboard with switches on the LHS internal of the cupboards

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Overboard floorboards with 6mm plyboard Replace Carpet with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). Fit 1x double socket under the LHS window

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Remove woodchip wallpaper and skim

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit an additional light. One on the stair side of the purlin and another on the flat section of the ceiling towards the window. Fit a bulkhead halo’s, all wiring to be chased in. 

		Remove curtain baton and make good the wall

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets







		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		Total excl. VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

15 Blandford Grove

		15 Blandford Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Paint blue arris rail poles black, prime and prep befrore painting

		Test external light and replace lamp if required

		Acid wash salt staining to front of property

		Jet wash cobbles to front

		Clean all windows, frames and front door at the end of the project

		Rear

		Remove rubbish

		Jet wash rear yard

		Test external light and replace lamp if required

		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of all carpets to landing and stairs

		Remove key test switch for emergency lighting, and chase in cables for the manual call points throughout (except the basement)

		Chase in any surface mounted cables/services, Coving needs filling where the trunking has been chased in. Remove all BT and satelite cables

		Remove all skirting’s on the ground floor and architraves and door frames

		Remove thermostat (first floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store. Including any old coat hooks.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the first floor landing, relocating the existing light fitting towards the top of the first floor staircase and the additional light to the bottom of the attic stair case. Fit a 2D LED bulkhead on the ceiling outside the W.C.

		Plaster skim all stairs and landings

		Remove timber board on first floor landing and fit 41mm spuare planned spindles

		Fit new taurus skirting boards (8”) and dado rail (ground floor only). Fit new taurus 2” architrave to kitchen, W.C and lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		Remove high level trunking and wiring which supplies the beacon in the toilet (non-requirement)

		1st & 2nd floor landing, remove break glass unit and associated cables

		Replace the chamfered skirting on the top floor stair landing at the same time remove all satalite cables

		Remove boarding on first floor bannister and 1mm planned square spindles

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool. Note that the stair strings need particular attention in stripping the existing paint prior to painting.

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel

		LOUNGE

		Uplift carpet and dispose

		Chase in cable to smoke detector , make good and paint

		Electrics, Remove old switched spur for heater near the TV points. Replace the existing single sockets for double sockets. Retain TV point in its current location but test to make sure it recieves a digital signal.

		Retain TV point in its current location.

		Strip and skim chimney breast

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Supply and fit 43” UHDTV - Samsung UE43M5520 smart tv with a Sanus Full motion TV wall mount. Positioned in the alcove to the LHS of the window. TV must be able to be pushed back flush to the wall.

		KITCHEN

		Remove kitchen, flooring and wall tiles 

		Chase in cable to smoke detector , make good and paint

		Chasing in any surface mount cables on ceiling and skim chasing's

		Kitchen replacement to comprise the units listed below: Running from W.C wall, down the oven wall and then along the window wall to the rear door: 
Leave 610 mm gap for fridge freezer (supplied by Unipol). 
500mm drawer pack
500mm base unit
Overn Housing
1000 base unit
1000 sink unit (along window wall)
Leave gap up to door for washing mashine, running worktop up to end of wll and supported by a chrome leg

Fit 1x 1000 wall unit LHS of Oven
1x 600 wall unit between back door and window

Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and Plinths to be matching
Handles Copper T Bar handles 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silicone Sealed
Lamona single bowl sink SNS5191
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Electrics; Fit a double socket and Isolator grid switch with 4 switches labelled Fridge Freezer, Extractor fan, oven and hob under the boiler LHS of boxing in for the pipework for the new boiler. Replace Cooker switch for a double socket (further right) Fit 1x double socket over worktop where washing machine is located.  Lighting, replace both pendants for ASD halo LED (345mm) white.

Replace low level double socket (On W.C wall) for a socket with built in USB.

		Remove redunant extinguisher from wall and make good the fixing holes

		Fit 1x oven housing where current cooker is

		Fit new plinths

		Lay 6mm plywood throughout uplifting current vinyl

		Appliances: Lamona single fan assisted oven LAM3303, Lamona 4 burner gas hob LMS1000, Lamona Stainless steel 60am chimney extractor LMS2400 with ducting kit APL2805. All warranty details to be passed over prior to practical completion.

		Fit all new 199mm high torus skirting’s, carefully mitred at corners. Architraves to be matching 450mm torus.

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood.

		Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.

		Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran, Joinery = Gloss white, Feature colour under Dado = Toadstool.

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid across the window wall. All perimeter edges sealed with clear silicone.

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Fit 2x shelves (Ikea Oak effect, Lack shelf) within recess

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Door - Aran 

		Remove fire notices (retain em test switch)

		Replace 12 consumer unit for metal and at the same time carry out all remedial works on previous EICR which is attached to this schedule, and issue new clean certificate.

		GROUND FLOOR W.C.

		Replace toilet seat for white metal bracket toilet seat

		Remove tiles and taps to basin 

		Clean out extractor fan make sure there is a 15 minute run on

		Replace 2x bulkheads for 2D LED white bulkheads

		Replace boxing in for white PVC with window board tops

		Fit new toilet roll and towel rail http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Fit Mirror centrally over basin 600 x 400 fitted with chrome mirror fixing screws

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks width way across the room. All perimeter edges sealed with clear silicone

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		BEDROOM 1

		Electrics - Replace single sockets. (there should be 3, well placed,  double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. 

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 2

		Electrics - Replace 2x single sockets for a double socket.

		Fit 1 more additional double socket on the wall to the LHS wall backing onto the bathroom. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 3

		Electrics - Replace all single sockets for a double socket (there should be 3 well placed sockets). Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Fit 1x additional surface pendant light within the pedament side of the bedroom, all wiring to be chased in

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		BEDROOM 4

		Electrics - Replace all 3 single sockets for a double socket. Remove old switched fuse spur on the external wall for the old heating system.

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Remove boxing in and redundant pipework on the stair wall and skim wall.

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with Manufacturer/JHS Carpets

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Remove redundant satellite cables and make good the wall internally and externally (removing cable external)

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Remove curtain baton and make good the wall

		BATHROOM

		Strip out bathroom, all boxing’s, flooring, tiles, skirtings and architrave, extractor fan and light fitting. The new bathroom with be fitted in the same location

		Over board ceiling and skim

		Fit new close coupled WC with contract seat on metal fixing kit, 550mm wash basin on pedestal, and plywood bath panel (to be removable above the skirting)

		Fit new 1700 steel bath with Bristan Orta range bath and basin taps 

		Fit new Mira Go 9.5kW shower with pipework and wiring chased into the wall

		Fit Croydex professional shower curtain rail (D shaped, full width of the shower)

		Fit new Vent Axia Centra extractor fan wilth built in PIR motion sensor, activated by movement and when the light is switched on

		Remove pull cord switch and fit switch outside the room, along with a shower switch (chased in)

		Tile full height over bath, half height along window wall and 250mm over basin and Full height window wall. 400x250 white matt tiles, grey grout, laid brick bond, 10mm brushed flat bar tile trim.

		Fit new mirror over basin, 700 x 500 drilled safety mirror, fitted with chrome dome mirror fixings

		Fit new chrome towel rail on wall where bath was, 750 h x 500 w. Chrome pipework supplying the towel rail

		Box in all exposed pipework with PVC (between bath and stair wall behind basin, 

		Install 6x Brushed chrome downlights

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations. Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks length way door to wall. All perimeter edges sealed with clear silicone

		Full décor to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen - Walls = Tori, Ceiling = Matt White, Doors = Aran (remove signs before painting), Joinery = Gloss white.

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Fit new toilet roll and towel rail: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-30328534/

		Fit 2x hooks: http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Fit 2x Shelves and 1x corner shelf (location tbc): http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-glass-shelf-art-10328530/ and http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/grundtal-corner-wall-shelf-unit-stainless-steel-art-50176916/

		All Fire Doors

		Remove any miscellaneous hooks, bolts etc and make good

		Hydraulic overhead self-closer to be adjusted to shut without slamming to kitchen

		All doors to be adjusted so they self-close and latch

		DOOR STOPS

		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		TOTAL EXC VAT		£0.00











16 Marlborough Grove

		16 Marlborough Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Clean front door 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project

		Repair doorbell which is currently not working and remove label

		Replace lamp to external light and clean diffuser

		Point front steps



		Rear

		Jet wash rear yard and remove all weeds and rubbish

		Fit steel tubular handrail to platform and 3x steps, bolted to floor and property wall with 1 upright on the top step for support. Rail to be powder coated black.

		Fit missing stop end on off shoot gutter



		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mautual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Remove key test switch for emergency lighting

		Install Intruder alarm next to the fire alarm panel. The panel to be a Optima Compact. 3 PIR. 1 located in the lounge covering the window, 1 in the kitchen covering the rear door and the window and the 3rd one in the ground floor hallway covering the front door.

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting (especially on the door frame leading to room 1)

		Remove thermostat (ground floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the ground landing and ground floor, adding an additional light near the front door. 

		Fit new taurus skirting boards (8”) and dado rail (dado rail to be ground floor only). Fit new taurus 2” architrave to kitchen, lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		All walls and ceilings need plastering on the staircase and landing. Removing all loose plaster and bonding. Remove timber housing for the old water tank on the top floor staircase and plaster.

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Overboard ceiling in both kitchen and dining area and skim. There is some making good to do around the downstand from an old roof leak. Board and skim the window wall and the RHS Chimney recess where the tiling was over the worktop.

		Lose trunking to smoke detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the RHS of the window, LHS and RHS of oven. Fit 1x double socket under window where the kitchen sink was, low level with built in USB ports. Grid switch near boiler with isolator switches for the fridge freezer, extractor hood, oven and boiler. Single socket low level for the fridge freezer is to remain.

		Relocate mains water stop tap and pipework from its original location (under the kitchen sink) to the new location (where the new kitchen sink is going). Remove all over waste and supply pipes and make good the floor.

		Lighting, is currently two way, 1 switch by the rear door and the other by the door from the ground floor corridor, which is to remain. Fit 1x pendant drop centrally in the dining room side (larger space) and 1x LED white halo bulkhead (combined EML) in the kitchen offshoot side centrally.

		Remove all redundant comms cables attached to skirting’s and architraves

		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour -Chimney Breast- Toadstool

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Retain boiler

		Pipework providing heat and hot water to run under the kitchen cabinets and raising up first floor in the the airing cupboard outside the bathroom. The pipework under the boiler will be boxed in with decor panels that match the kitchen. Hinged access to the front and to match new kitchen.

		Kitchen Layout Working from rear door, along window wall and down towards the dining room.
600 base
1000 Base
600 Drawer pack
600 oven housing
600 base (this will need altering for the boxing in at the rear of it)
600 base - End panel followed the Fridge Freezer (Supplied by Unipol)
Wall units:-
1000 Wall unit LHS of the Oven
Bridging unit over the extractor
600 wall unit which will require alterations for the boxing in
600 wall unit to the RHS of the Fridge Freezer

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Fit new Taurus 6" skirtings and 3" archtiraves throughout the room

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - W.C wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen door to window wall. All perimeter edges sealed with clear silicone.



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Paint door Aran

		Remove fire notices (retain em test switch)

		Secure all cables which are hanging loose



		LOUNGE

		Uplift and dispose of Carpet, Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Remove old hasp and staple from door frame and door and make good

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		Replace light fitting for a pendant drop

		TV point, HDMI (both linked to the high level ones) and socket to be on the chimney breast, chased into wall, Below TV and over the 1000 unit which will be recessed into the chimney breast there will be a double socket and a HMDI face plate, high level a double socket, coax and HDMI point. Coax to link into the main system for the street.

		Supply and fit 43” UHDTV - Samsung UE43M5500 smart tv with a Sanus Full motion TV wall mount. LHS of Chimney breast.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Retain shower but all pipework to be recessed

		Light switch and shower switch to be outside the bathroom door (recessed not surface)

		Tile, Full height over bath

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC window board tops behind basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Overboard ceiling and skim

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		W.C

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit new toilet roll, towel rail and 2x hooks

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Replace all boxings for PVC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 



		2x Airing cupboards oposite the bathrooms

		Retain consumer unit and its current location. 

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs produding up through the floor

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		The washing machine is to be located in the LHS cupboard with the consumer unit. Fit a labelled isolater switch next to the consumer unit. Pipework will run down the boxing in the dining room next to the chimney breast, under the dining room floor and across to the internal soil stack.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Fit 1x Halo bulkhead (345mm) white LED in each cupboard with switches on the LHS internal of the cupboards

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). Fit 1x double socket under the LHS window

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good the plasterwork on the purlin

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Upload and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good and plaster skim the damaged plaster under the light switch and on the LHS sloping ceiling

		Fit an additional light. One on the stair side of the purlin and another on the flat section of the ceiling towards the window. Fit a bulkhead halo’s, all wiring to be chased in. 

		Remove curtain baton and make good the wall

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets







		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		Total excl. VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

18 Marlborough Grove

		18 Marlborough Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Clean front door 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project

		Repair doorbell which is currently not working and remove redundant bell

		Replace lamp to external light and clean diffuser

		Point front steps



		Rear

		Jet wash rear yard and remove all weeds and rubbish

		Fit steel tubular handrail to platform and 3x steps, bolted to floor and property wall with 1 upright on the top step for support. Rail to be powder coated black.

		Remove tv aerial at the rear and wiring



		ENTRANCE, STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mautual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit JHS Camel 1415 zermatt barrier, up to the door frame for the lounge 

		Remove key test switch for emergency lighting

		Install Intruder alarm next to the fire alarm panel. The panel to be a Optima Compact. 3 PIR. 1 located in the lounge covering the window, 1 in the kitchen covering the rear door and the window and the 3rd one in the ground floor hallway covering the front door.

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting (especially on the door frame leading to room 1)

		Remove thermostat (ground floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls and steel container containing the FRA for the building. This container needs to be removed carefully and Unipol will collect and store.

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. Double up the lighting on the ground landing and ground floor, adding an additional light near the front door. 

		Fit new taurus skirting boards (8”) and dado rail (dado rail to be ground floor only). Fit new taurus 2” architrave to kitchen, lounge door on the corridor side

		Fit letterbox restrictor (Unipol to provide)

		Fit skirting mounted door stop for front door

		All walls and ceilings need plastering on the staircase and landing. Removing all loose plaster and bonding. Remove timber housing for the old water tank on the top floor staircase and plaster.

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the RHS centrally between the door and the fire panel



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Overboard ceiling in both kitchen and dining area and skim. There is some making good to do around the downstand from an old roof leak. Board and skim the window wall and the RHS Chimney recess where the tiling was over the worktop.

		Lose trunking to smoke detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the RHS of the window, LHS and RHS of oven. Fit 1x double socket under window where the kitchen sink was, low level with built in USB ports. Grid switch near boiler with isolator switches for the fridge freezer, extractor hood, oven and boiler. Single socket low level for the fridge freezer is to remain.

		Lighting, is currently two way, 1 switch by the rear door and the other by the door from the ground floor corridor, which is to remain. Fit 1x pendant drop centrally in the dining room side (larger space) and 1x LED white halo bulkhead (combined EML) in the kitchen offshoot side centrally.

		Remove all redundant comms cables attached to skirting’s and architraves

		Relocate mains water stop tap and pipework from its original location (under the kitchen sink) to the new location (where the new kitchen sink is going). Remove all over waste and supply pipes and make good the floor.

		Plaster skim chimney breast face

		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour -Chimney Breast- Toadstool

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Retain boiler

		Pipework providing heat and hot water to run under the kitchen cabinets and raising up first floor in the the airing cupboard outside the bathroom. The pipework under the boiler will be boxed in with decor panels that match the kitchen. Hinged access to the front and to match new kitchen.

		Kitchen Layout Working from rear door, along window wall and down towards the dining room.
600 base
1000 Sink base
600 Drawer pack
600 oven housing
600 base (this will need altering for the boxing in at the rear of it)
600 base - End panel followed the Fridge Freezer (Supplied by Unipol)
Wall units:-
1000 Wall unit LHS of the Oven
Bridging unit over the extractor
600 wall unit which will require alterations for the boxing in
600 wall unit to the RHS of the Fridge Freezer

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Fit new Taurus 6" skirtings and 3" archtiraves throughout the room

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.







		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - W.C wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen door to window wall. All perimeter edges sealed with clear silicone




		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Paint door Aran

		Remove fire notices (retain em test switch)

		Secure all cables which are hanging loose



		LOUNGE

		Uplift Carpet, Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Remove old hasp and staple from door frame and door and make good

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		TV point, HDMI (both linked to the high level ones) and socket to be on the chimney breast, chased into wall, Below TV and over the 1000 unit which will be recessed into the chimney breast there will be a double socket and a HMDI face plate, high level a double socket, coax and HDMI point. Coax to link into the main system for the street.

		Supply and fit 43” UHDTV - Samsung UE43M5500 smart tv with a Sanus Full motion TV wall mount. LHS of chimney breast.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Retain shower but all pipework to be recessed

		Light switch and shower switch to be outside the bathroom door (recessed not surface)

		Tile, Full height over bath

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC window board tops behind basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Overboard ceiling and skim

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		W.C

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit new toilet roll, towel rail and 2x hooks

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Replace all boxings for PVC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 



		2x Airing cupboards oposite the bathrooms

		Retain consumer unit and its current location. 

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs produding up through the floor

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		The washing machine is to be located in the LHS cupboard with the consumer unit. Fit a labelled isolater switch next to the consumer unit. Pipework will run down the boxing in the dining room next to the chimney breast, under the dining room floor and across to the internal soil stack.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Fit 1x Halo bulkhead (345mm) white LED in each cupboard with switches on the LHS internal of the cupboards

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). Fit 1x double socket under the LHS window

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good the plasterwork on the purlin and plaster skim ceiling, wall with light switch and RHS wall under sloping ceiling

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good and plaster skim the damaged plaster under the light switch and on the LHS sloping ceiling

		Fit an additional light. One on the stair side of the purlin and another on the flat section of the ceiling towards the window. Fit a bulkhead halo’s, all wiring to be chased in. 

		Remove curtain baton and make good the wall

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets







		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		Total excl. VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

22 Marlborough Grove

		22 Marlborough Grove, Leeds		Cost
(£ Exc VAT)

		Work Item

		EXTERNALS

		Front

		Clean front door 

		Remove loose and redundant coax/satellite cables to the front and gable end, removing any redundant cable clips at the same time.

		Clean all windows, frames and front door at the end of the project

		Replace lamp to external light and clean diffuser

		Point front steps



		Rear

		Jet wash rear yard and remove all weeds and rubbish

		Fit steel tubular handrail to platform and 3x steps, bolted to floor and property wall with 1 upright on the top step for support. Rail to be powder coated black.



		ENTRANCE LOBBY

		Uplift carpet and threshold between entrance lobby and lounge. 

		Plaster skim all walls and ceiling, chasing in cables for the manual call point, smoke detector and fire panel

		Remove emergency test switches

		Install Intruder alarm next to the fire alarm panel. The panel to be a Optima Compact. 3 PIR. 1 located in the lounge covering the window, 1 in the kitchen covering the rear door and the window and the 3rd one in the ground floor hallway covering the front door.

		Replace skitings for 7" Taurus and fit dado rail to both walls.

		Fit JHS Camel 1415 zermatt barrier to the entrance, full width of corridor, up to the door frame leading to the lounge

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White

		Fit skirting mounted door stop

		Fit letterbox restrictor (Unipol to provide)

		Fit Union Architectural hat and coat hook rail - 4 hooks - Silver on the LHS wall as you enter



		STAIRCASES AND LANDINGS

		Uplift and dispose of carpets. At the end of the works Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mautual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Remove key test switch for emergency lighting

		Chase in any surface mounted cables/services. Remove any redundant comms cables on the staircase. Including bt points on the first floor landing and any fire extinguisher brackets on the wall. Remove any cable clips prior to painting (especially on the door frame leading to room 1)

		Remove thermostat (ground floor) and replace for wireless Ideal Touch Smart Thermostat

		Remove all notices on walls 

		Replace light fitting for a combined Em light fitting, removing the bulkhead and pendant on all 3 landings. 

		All walls and ceilings need plastering on the staircase and landing. Removing all loose plaster and bonding. Remove timber housing for the old water tank on the top floor staircase and plaster. Investigate boxing running along half landing and re-route any live pipework (to be agreed on site when works commence)

		Manual call points throughout the property (apart from the basement) - chase in all associated cables and skim

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran
Feature colour - under dado - Toadstool
Radiators - White



		REAR LOBBY

		Chase in cables for manual call points and smoke detector

		Retain carpet and protect

		Plaster skim ceiling and cable chases

		Decor - Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required. Full décor of property internally to include walls, woodwork, pipework etc. Colour scheme to be Johnstones paint mid sheen:
Walls - Tori
Ceiling - Matt White
Joinery - Gloss White
Doors - Aran



		KITCHEN 

		Remove kitchen units, tiles and flooring

		Overboard ceiling and skim. Skim wall with radiator (removing radiator).

		Lose trunking to smoke detector and chase in cables

		Electric (White plastic sockets and switches).

		Kitchen - Double socket over worktop to the RHS of the window, LHS and RHS of oven. Fit 1x double socket under window where the kitchen sink was, low level with built in USB ports. Grid switch near boiler with isolator switches for the fridge freezer, extractor hood, oven and boiler. Single socket low level for the fridge freezer is to remain.

		Lighting, is currently two way, 1 switch by the rear door and the other by the door from the ground floor corridor, which is to remain. Double drop 2x LED white halo bulkhead (1 if them to be combined EML) Centrally in the room

		Remove all redundant comms cables attached to skirting’s and architraves



		Décor
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour -Chimney Breast- Toadstool

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Retain boiler

		Pipework providing heat and hot water to run high level over window and raising up first floor in the the airing cupboard outside the bathroom. The pipework on show will be boxed in with decor panels that match the kitchen. Hinged access under boiler 

		Kitchen Layout Working from rear door, along window wall and down towards the basement.
600 gap from washing machine
1000 Sink base
600 Drawer pack
600 oven housing
1000 base unit - Finished with an end panel and then 
600 base - 
Wall units:-
1000 Wall unit LHS of the Oven
Bridging unit over the extractor
600 wall unit which will require alterations for the boxing in
600 wall unit to the RHS of the Fridge Freezer

		Kitchen Specification:
Howdens Greenwich Super Matt White MFC Slab Doors with 1.5mm ABS Edging
Cabinets to be white
Standard Zinc plated hinges
Standard drawer pack with standard closing action
Pelmet and pliths to match
Handles Copper T Bar 230mm HKB3900
Grey Oak Block effect worktop F WKP1460 - Silcone sealed
Lamona Chrome Hi-Tech Monobloc tap TAP3407

		Appliances:-
Lamona single fan assisted oven LAM3303
Lamona 4 burner gas hob LMS1000
Lamona 60cm deluxe conventional LAM2100 ducted out externally on the gable.
All warranty details to be passed over prior to practical completion

		Fit new Taurus 6" skirtings and 3" archtiraves throughout the room

		Tiling - White metro and white grout tiles 200 x 100mm, laid brick bond effect. Tiled 450 mm high and up to the extractor hood. To be laid over all worktops.



		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required.
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Gable end wall - Toadstool

		Replace window sills for a PVC window board 

		Mount fire blanket (supplied by UNIPOL) - Position to be agreed on site with the Designer and the contractor

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.
Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks from kitchen door to window wall. All perimeter edges sealed with clear silicone.



		BASEMENT

		Replace 20w bulkheads for LED bulkheads

		Sweep and clear all rubbish and debris

		Paint door Aran

		Remove fire notices (retain em test switch)

		Secure all cables which are hanging loose



		LOUNGE

		Uplift Carpet and dispose. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Remove old hasp and staple from door frame and door and make good

		Replace single sockets for double

		Chase in cables for smoke detector, removing the surface mount trunking

		TV point, HDMI (both linked to the high level ones) and socket to be on the chimney breast, chased into wall, Below TV and over the 1000 unit which will be recessed into the chimney breast there will be a double socket and a HMDI face plate, high level a double socket, coax and HDMI point. Coax to link into the main system for the street.

		Supply and fit 43” UHDTV - Samsung UE43M5500 smart tv with a Sanus Full motion TV wall mount. LHS of window.

		Décor:-
Make good to any damaged plaster prior to painting. Remove and re-fix any fittings (including electrical, plumbing, joinery, furniture etc) as required, including cable clips attached to skirting board
Full décor of property internally to include walls, woodwork, pipework etc.
Colour scheme to be Johnstones paint mid sheen
Walls - Tori
Ceiling - Matt White
Joinery - Gloss white
Doors - Aran 
Feature colour - Chimney breast recesses - Toadstool



		BATHROOM

		Fit new 1700mm Enamelled pressed steel bath with side grips, anti-slip base, CP plug, chain and stay. Bath panel to be plywood, fixed with screw cap mirror dome fixings. Skirting to be run low level and the bath panel will be easily removed over the skirting for future access.

		Replace all floorboards with 20mm ply and seal around edges

		Sink - Contractors Quality 450-600mm basin and full pedestal (1nr tap hole)

		Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Taps (bath) - Bristan Value Bath filler, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001708 / Parts VAC BF C MT

		Replace shower for Mira atom EV thermostatic mixer shower chrome)

		Light switch and shower switch to be outside the bathroom door (recessed not surface)

		Tile, Full height over bath

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Fit a coram 250mm x 1400mm glass shower panel over bath

		Replace pendant for 2D LED white bulkheads equally spaced

		Fit  white PVC window board tops behind basin

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

		Overboard ceiling and skim

		Décor (remove all hooks and any other old furniture like towel rails etc)

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Flooring - All floor preparation in accordance with the manufacturer’s recommendations.

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Remove blind and fill holes on the baton.

		Blinds to be provided and installed by David James Interiors. Monterey Shale from the Louvolite		OTHERS

		W.C

		Fit new WC - White contractors quality duel flush, close coupled toilet

		Toilet Seat - Celmac Calypso toilet seat and metal peg fixing kit

		Fit new toilet roll, towel rail and 2x hooks

		http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/

		Replace all boxings for PVC

		Tile over basin, 20x10 white bevelled gloss metro tiles, grey grout, 10mm brushed flat bar tile trims. Full width of the alcove, 300mm over the basin and down to the boxing in.

		Replace Taps (basin) - Bristan Value Club Mono Mixer Tap, in chrome without waste, Chrome plated heads with metal fixing nuts and a 5 year guarantee; EAN 5014868001623 / Part No VAC BASNW C MT

		Polyflor Wood Fx PUR - Sun bleached Oak, code 3372, Weld rod 3372. Roll size 2m width. Planks laid door to window wall. All perimeter edges sealed with clear silicone

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (Remove all fire door signs before painting)

		Fit Mirror, filling gap between the 2 windows, fitted with chrome mirror fixing screws

		Fit 600 x 600 wide chrome towel rad on wall backing onto the W.C

		Fit new Vent Axia Centra extractor fan with built in PIR motion sensor, activated by movement and when the light is switched on. This can be located onto a new section of Boxing in which will be between the external wall and over the bath, along the ceiling, leading to the W.C room. 



		2x Airing cupboards oposite the bathrooms

		Remove redundant shelving and any timber battons associated with old shelving or the old heating system.

		Remove old deadlegs produding up through the floor

		Remove ald skirtings within the cupboards

		Line the walls in both cupboards with white melmine, 20mm think. Fit 2 shelves in each cupboard using matching white melamine. First shelf should be 1000mm from the floor. Second Shelf 1500mm from the floor.

		Fit new taurus skirtings (matching the hallway) in both cupboard

		Fit 1x Halo bulkhead (345mm) white LED in each cupboard with switches on the LHS internal of the cupboards

		Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Décor 
Joinery - white gloss
Doors - Aran
Ceilings - Whites



		BEDROOM 1 

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking) and old redundant heating fuse spurs and heater.  (Ultimately there should be 3 double sockets per bedroom)

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori (Paste down any peeling wallpaper)

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 2

		Replace all single sockets for double socket, remove all comms cables (any surface mounted sockets need counter sinking). Fit 1x double socket under the LHS window

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good the plasterwork on the purlin and plaster skim ceiling, wall with light switch and RHS wall under sloping ceiling

		Replace window linings for full PVC white with internal window board. Remove all pelmets over the window. Remove redundant door chain and any other redundant door bolt furniture

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran 

		Curtains and curtain track supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS M5utual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror



		BEDROOM 3

		Electrics - Replace all 3 single sockets for a double socket. Remove any comms sockets

		Chase in all surface mount cables and remove the secondary fire system. All linked detection on this system needs removing completely, leaving the latest detection insitue.

		Make good and plaster skim the damaged plaster under the light switch and on the LHS sloping ceiling

		Fit an additional light. One on the stair side of the purlin and another on the flat section of the ceiling towards the window. Fit a bulkhead halo’s, all wiring to be chased in. 

		Remove curtain baton and make good the wall

		Décor

		Walls - Tori

		Ceiling - Matt White

		Joinery - Gloss white

		Doors - Aran (remove bolt from door and make good door and frame)

		Reverse blind to be fitted to sit within the window reveal supplied and fitted by David James Interiors - Huntsman Ochre fabric and steel powder-coated tracks		OTHERS

		Fit 4ft mirror (provided by Unipol) with chrome mirror fixings on wall next to door on exit.

		Fit Union Architectural Hat and coat hook rail, 2 hooks to the LHS of the mirror

		Uplift and dispose of carpet. Overboard floorboards with 6mm plyboard Replace Carpet on stairs with JHS Mutual - Loch Tay - Rustic Grey 160 with specified underlay with JHS Carpets



		Fire Doors

		To all doors: 

		-          remove any miscellaneous hooks, bolts etc and make good

		-          Form 2no. fake panels by planting shallow beads to hallway side of each door (Kitchen door to be panelled on the lounge side and landing side but top half will be glazed)

		-          Fit  hydraulic overhead self-closer adjusted to shut without slamming to kitchen

		-          All doors to be adjusted so they self-close and latch



		DOOR STOPS



		Fit half dome type doorstops to all doors after completion of floor coverings to prevent any door levers colliding with adjacent walls etc. Door stops to be positioned away from hinges to prevent spraining door.

		Total excl. VAT		£0.00



http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-toilet-roll-holder-stainless-steel-art-00328540/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-towel-rail-stainless-steel-art-40334006/http://www.ikea.com/gb/en/products/small-storage-organisers/bathroom-accessories/brogrund-hook-stainless-steel-art-60328542/

Summary

		Phase Two Summary

		Address		C/F Exc VAT

		2b Consort Terrace		£0.00

		8 Blandford Grove		£0.00

		9 Blandford Grove		£0.00

		10 Blandford Grove		£0.00

		10 Marlborough Grove		£0.00

		14 Blandford Grove		£0.00

		14 Marlborough Grove		£0.00

		15 Blandford Grove		£0.00

		16 Marlborough Grove		£0.00

		18 Marlborough Grove		£0.00

		22 Marlborough Grove		£0.00

		Total excl. VAT		£0.00

		VAT		£0.00

		Total inc. VAT		£0.00
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DOMESTIC ELECTRICAL INSTALLATION CONDITION REPORT

Issued in accordance with British Standard BS 7671 - Requirements for Electrical Installations

Certificate Reference: FW-17-016
‘ DETAILS OF THE CLIENT ‘ ADDRESS AND DETAILS OF THE INSTALLATION
Client: Leeds Federated Housing Association Installation: 4 BED TERRACE (STUDENT ACCOM) Estimated age of electrical installation: 30  years
: Evidence of alterations  yES if yes, 2 ears
Address:  Arthington House Address: 9 BLANDFORD GROVE or additions: estimated age: Yy
30 Westfield Road LEEDS Date of previous  12/05/2016 ::r:esriarl:ﬁ':;?t?er' N/A
Leeds WEST YORKSHIRE ;‘Spe(;t'onf:_ callati Record ’
Postcode: LS3 1DE Postcode: LS2 9AN asgﬁ;bfe? instaflation yeg hgl‘ijogys: LFHA

‘ PURPOSE OF THE REPORT

Purpose for which T4 a55ess compliance with BS 7671 and to establish the safety of the Installation - New Tenancy
this report is required:

‘ EXTENT OF THE INSTALLATION AND LIMITATIONS OF THE INSPECTION AND TESTING

Extent of the All Fixed Wiring With the exception of the agreed Agreedand See "KPS Limitations Document "Agreed with Client.
electrical installation limitati operational limitations
covered by this Imitations of the inspection and
report: testing (include

reasons and person
agreed with):

The inspection and testing detailed in this report and accompanying schedules has been carried out in accordance with BS 7671:2008 (IET Wiring Regulations), as amended to 2015. It
should be noted that cables concealed within trunking and conduits, under floors, in roof spaces, and generally within the fabric of the building or underground, have not been inspected
unless specifically agreed between the client and inspector prior to the inspection. An inspection should be made within an accessible roof space housing other electrical equipment.

I8 DECLARATION

1/We, being the person(s) responsible for the inspection and testing of the electrical installation (as indicated by my/our signatures below), particulars of which are described on page
1 (see section 3), having exercised reasonable skill and care when carrying out the inspection and testing, hereby declare that the information in this report, including the observations
(see section 8) and the attached schedules (see section 16), provides an accurate assessment of the condition of the electrical installation taking into account the stated extent of the
installation and the limitations on the inspection and testing (see section 4).

For the INSPECTION, TESTING AND ASSESSMENT of the report:

Name: Mark Asquith Position: Engineer Signature: kst Date:  11/01/2017
‘ DETAILS OF THE ELECTRICAL CONTRACTOR SUMMARY OF THE CONDITION OF THE INSTALLATION
Trading Title: FIREWIRE ELECTRICAL See page 3 for a summary of the general condition of the installation in terms
of electrical safety.
Address: 259 KINGSWAY . L . -
Overall assessment of the installation in terms of it's suitability for
OSSETT continued use*:
WEST YORKSHIRE
I SATISFACTORY I
Postcode: WFS 8EH * An unsatisfactory assessment indicates that dangerous (Code C1)
Registration Number: 25992 Telephone Number: 07778621130 and/or potentially dangerous (Code C2) conditions have been identified.
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‘ OBSERVATIONS AND RECOMMENDATIONS FOR ACTIONS TO BE TAKEN

Referring to the attached Schedule(s) of Inspections and Test Results, and subject to the limitations specified on page 1 of this report under 'Extent of the
Installation and Limitations of Inspection and Testing":

N/A  There are no items adversely affecting electrical safety or [l The following observations and recommendations are made
Item No Observations Classification
Code
1 Inspection Schedule Item 4.4: Condition of enclosure(s) in terms of fire rating etc (421.1.201; 526.5) is recommended for improvement.- CCU C3
NOT FIRE RATED
2 Inspection Schedule Item 5.1: Identification of conductors (514.3.1) is recommended for improvement.- SOME SWITCH WIRES NOT SLEEVED C3
CORRECTLY ON LIGHTING CIRCUIT
3 Inspection Schedule Item 5.17.2: No basic insulation of a conductor visible outside enclosure (526.8) is recommended for improvement.-BASIC C3
INSULATION EXPOSED ABOVE LIGHTING POINTS
4 Inspection Schedule Item 5.18: Condition of accessories including socket-outlets, switches and joint boxes (621.2 (iii)) is recommended for C3
improvement.- SEVERAL LOOSE ACCESSORIES THROUGHOUT, RECTIFIED ON SITE.
5 Inspection Schedule Item 4.3: Condition of enclosure(s) in terms of IP rating etc (416.2) is recommended for improvement.- 16 TH EDITION C3
BLANKS TO CCU, RECTIFIED WITH 17TH EDITION.
6 Inspection Schedule Item 1.6: Condition of isolator (where present) is recommended for improvement.- NO SWITCHED FUSED ISOLATOR C3
PROTECTING SUPPLY TAILS TO CCU.
7 Inspection Schedule Item 5.17.1: Connections soundly made and under no undue strain (526.6) is recommended for improvement.- CPCS NOT C3
TERMINATED CORRECTLY AT FANS
8 Inspection Schedule Item 5.6: Coordination between conductors and overload protective devices (433.1; 533.2.1) is recommended for C3
improvement.- UPSTAIRS & DOWNSTAIR LIGHTING DOUBLED UP ONTO 1 MCB

One of the following codes, as appropriate, has been allocated to each of the observations made above to indicate to the person(s) responsible for the installation the degree of urgency
for remedial action:

Danger Present ) ) ) ) Potentially dangerous ) Improvement Further investigation
- Risk of injury. Immediate remedial action required - Urgent remedial action required recommended required without delay
Immediate remedial action Improvement
required for items: N/A recommended for items: 1,2,3,4,56,7,8
Urgent remedial action N/A Further investigation N/A
required for items: required for items:

This form is based on the model shown in Appendix 6 of BS 7671:2008 amended 2015. Ref: FW-17-016 Page: 2 of 8





OBSERVATIONS AND RECOMMENDATIONS FOR ACTIONS TO BE TAKEN (CONTINUED)

Item No Observations Classification
Code
9 Inspection Schedule Item 5.5: Adequacy of cables for current-carrying capacity with regard for the type and nature of installation (Section 523) is C3

recommended for improvement.- 6MM T/E SUPPLYING 8.5 KW SHOWER RUN PARTLY IN PVC TRUNKING.

NOTE |CONNECTIONS IN CCU CHECKED WITH TORQUE DEVICE NOTE

One of the following codes, as appropriate, has been allocated to each of the observations made above to indicate to the person(s) responsible for the installation the degree of urgency
for remedial action:

Danger Present - Potentially dangerous ) Improvement Further investigation
- Risk of injury. Immediate remedial action required - Urgent remedial action required recommended required without delay

Immediate remedial action N/A Improvement 9
required for items: recommended for items:
Urgent remedial action N/A Further investigation N/A
required for items: required for items:
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‘ RECOMMENDATIONS

Where the overall assessment of the suitability of the installation for continued use on page 1 is stated as 'UNSATISFACTORY', I/We recommend that any observations classified as '‘Code
1 - Danger Present' or ‘Code 2 - Potentially dangerous' are acted upon as a matter of urgency.

Investigation without delay is recommended for observations identified as 'FI - Further Investigation Required'.

Observations classified as '‘Code 3 - Improvement recommended' should be given due consideration.

General condition of the installation in terms of electrical safety:

GOOD CONDITION

1/We recommend that this installation is further inspected and tested after an interval of not more than:
5 Years or change of tenant/owner  (Enter interval in terms of years, months or weeks, as appropriate)

provided that any items in section 8 which have been attributed a Classification code C1 (danger present) are remedied immediately and that any items which have
been attributed a code C2 (potentially dangerous) or require further investigation are remedied or investigated respectively as a matter of urgency. ltems which have
been attributed a Classification code C3 should be improved as soon as practicable (see section 8).

SUPPLY CHARACTERISTICS AND EARTHING ARRANGEMENTS

Earthing : Number and Type of Live Conductors : Nature of Supply Parameters : Supply Protective Device
Arrangements 1 1-phase 1-phase ' Nominal . 1
' (2 wire): 0 (3 wire): N/A ! voltage(s): u: N/A v Nominal frequency, f: 50 Hz ! BS(EN): LIM
TN-S N/A ' 3-phase 3-phase ! Uo: External earth fault !
: (3 wire): N/A (4 wire): N/A | - 230 loop impedance, Ze: 0.04 w | Type: LIM
I I I . .
TN-C-S . Short-circuit
b | Other N/A i Prospective fault current, Ipf: 4.8 kA | Rated current: LIM A capacity: LIM kA
LI I I
T N/A i ) _ | i
! Confirmation of supply polarity: [] ! !
‘ PARTICULARS OF INSTALLATION REFERRED TO IN THE REPORT
Means of Earthing | Details of Installation Earth Electrode (where applicable) :
Distributor's ! ) o I Protective measure(s) against
facility: 0 I Type: N/A Location: N/A | electric shock: ADS
Installation ' Resistance to Method of I .
earth electrode: /A | Earth: N/A~ w measurement: N/A | Maximum Demand (Load): 60 Amps
__________________ R
Main Switch / Switch-Fuse / Circuit-Breaker /7 RCD If RCD main switch:
. Supply conductors . .
Type BS(EN): 60947-3 Isolator Current rating: 100 A aterial: Copper Rated residual operating current (IDn):  N/A mA
Number of poles: 2 Fuse/d'ewf:e rating  N/A A Sup-ply condictors 25 mm?2 Rated time delay: N/A ms
or setting: csa:
Voltage rating: 240 v Measured operating time (at IDn): N/A ms
Earthing and Protective Bonding Conductors Bonding of extraneous-conductive parts . . .
Earthin To gas installation pipes: 0
g conductor . Lo . . . ) ]
o Cobper . 16 mm?2 Coqnectlon/contlnmty 0 To water installation pipes: ) ) )
Conductor material: pp Bl verified: - _ . To lightning protection: ~ N/A
Main protective bonding conductors To oil installation pipes: N/A To other service(s):
Connection/continuit
Conductor material: Copper csa: 10 mm2 U iaod Y To structural steel: N/A N/A
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INSPECTION SCHEDULE FOR DOMESTIC AND SIMILAR PREMISES WITH UP TO 100 A SUPPLY

tem Description Comment ‘Outcome
1.0 |DISTRIBUTOR'S / SUPPLY INTAKE EQUIPMENT
1.1 | Condition of service cable N/A ]
1.2 |Condition of service head N/A ]
1.3 | Condition of distributor's earthing arrangement N/A [l
1.4 | Condition of tails - Distributor/Consumer N/A ]
1.5 |Condition of metering equipment N/A [l
1.6 |Condition of isolator (where present) ITEM 6 C3
2.0 ESES;E)NCE OF ADEQUATE ARRANGEMENTS FOR PARALLEL OR SWITCHED ALTERNATIVE SOURCES (551.6; N/A N/A
3.0 |[EARTHING /7 BONDING ARRANGEMENTS (411.3; Chapter 54)
3.1 |Presence and condition of distributor's earthing arrangement (542.1.2.1; 542.1.2.2) N/A ]
3.2 |Presence and condition of earth electrode connection where applicable (542.1.2.3) N/A N/A
3.3 | Provision of earthing/bonding labels at all appropriate locations (514.13.1) N/A [l
3.4 | Confirmation of earthing conductor size (542.3; 543.1.1) N/A ]
3.5 | Accessibility and condition of earthing conductor at MET (543.3.2) N/A O
3.6 |Confirmation of main protective bonding conductor sizes (544.1) N/A [l
3.7 |Condition and accessibility of main protective bonding conductor connections (543.3.2; 544.1.2) N/A ]
3.8 | Accessibility and condition of other protective bonding connections (543.3.2) N/A O
4.0 | CONSUMER UNIT(S) 7 DISTRIBUTION BOARD(S)
4.1 | Adequacy of working space/accessibility to consumer unit/distribution board (132.12; 513.1) N/A [l
4.2 | Security of fixing (134.1.1) N/A [l
4.3 | Condition of enclosure(s) in terms of IP rating etc (416.2) ITEM 5 C3
4.4 | Condition of enclosure(s) in terms of fire rating etc (421.1.201; 526.5) ITEM 1 C3
4.5 |Enclosure not damaged/deteriorated so as to impair safety (621.2(iii)) N/A [l
4.6 |Presence of main linked switch (as required by 537.1.4) N/A [l
4.7 |Operation of main switch (functional check) (612.13.2) N/A O
4.8 | Manual operation of circuit-breakers and RCD's to prove disconnection (612.13.2) N/A [l
4.9 |Correct identification of circuit details and protective devices (514.8.1; 514.9.1) N/A [l
4.10 |Presence of RCD quarterly test notice at or near consumer unit/distribution board (514.12.2) N/A O
4.11 | Presence of non-standard (mixed) cable colour warning notice at or near consumer unit/distribution board (514.14) N/A [l
4.12 |Presence of alternative supply warning at or near consumer unit/distribution board (514.15) N/A N/A
4.13 | Presence of other required labelling (please specify) (Section 514) N/A [l
414 Exe}mination of prqtective device(s) and base(s); correct type and rating (no signs of unacceptable thermal damage, N/A 0
arcing or overheating) (421.1.3)
4.15 | Single-pole switching or protective devices in line conductor only (132.14.1; 530.3.2) N/A [l
4.16 | Protection against mechanical damage where cables enter consumer unit/distribution board (522.8.1; 522.8.11) N/A N/A
4.17 |Protection against electromagnetic effects where cables enter consumer unit/distribution board/enclosures (521.5.1) N/A N/A
4.18 | RCD(s) provided for fault protection - includes RCBOs (411.4.9; 411.5.2; 531.2) N/A N/A
OUTCOMES Acceptable : TICK Unacceptable : Clorc2 UprEEmeT, : 3 TR i Not verified : N/V Limitation : LIM Not applicable : N/A
This form is based on the model shown in Appendix 6 of BS 7671:2008 amended 2015. Ref: FW-17-016 Page: 5 of 8





‘ INSPECTION SCHEDULE FOR DOMESTIC AND SIMILAR PREMISES WITH UP TO 100 A SUPPLY
tem Description Comment Outcome
4.19 | RCD(s) provided for additional protection - includes RCBOs (411.3.3; 415.1) N/A [l
4.20 | Confirmation of indication that SPD is functional (534.2.8) N/A N/A
4.1 Confi_rmation that ALL conductor connections, including connections to busbars, are correctly located in terminals and N/A 0
are tight and secure (526.1)
4.22 | Adequate arrangements where a generating set operates as a switched alternative to the public supply (551.6) N/A N/A
4.23 | Adequate arrangements where a generating set operates in parallel with the public supply (551.7) N/A N/A
5.0 |FINAL CIRCUITS
5.1 |ldentification of conductors (514.3.1) ITEM 2 C3
5.2 |Cables correctly supported throughout their run (522.8.5) N/A O
5.3 | Condition of insulation of live parts (416.1) N/A [l
5.4 Non—sheathed cab_les protectec_i by enclpsure in coqduit, ducting or trunking (521.10.1) (to include the integrity of N/A N/A
conduit and trunking systems in metallic and plastic)
5.5 | Adequacy of cables for current-carrying capacity with regard for the type and nature of installation (Section 523) ITEM 9 C3
5.6 |Coordination between conductors and overload protective devices (433.1; 533.2.1) item 8 C3
5.7 | Adequacy of protective devices: type and rated current for fault protection (411.3) N/A [l
5.8 |Presence and adequacy of circuit protective conductors (411.3.1.1; 543.1) N/A [l
5.9 |Wiring system(s) appropriate for the type and nature of the installation and external influences (Section 522) N/A [l
5.10 | Concealed cables installed in prescribed zones (see Extent and Limitations) (522.6.202) N/A LIM
511 Cable§ c_onqealed under floors, above ceilings or in walls/partitions, adequately protected against damage (see Extent N/A LIM
and Limitations) (522.6.204)
5.12 | Provision of additional protection by RCD not exceeding 30mA:
5.12.1| For all socket-outlets of rating 20A or less, unless an exception is permitted (411.3.3) N/A ]
5.12.2| For supply to mobile equipment not exceeding 32A rating for use outdoors (411.3.3) N/A N/A
5.12.3| For cables concealed in walls at a depth of less than 50mm (522.6.202; 522.6.203) N/A [l
5.12.4| For cables concealed in walls/partitions containing metal parts regardless of depth (522.6.203) N/A N/A
5.13 | Provision of fire barriers, sealing arrangements and protection against thermal effects (Section 527) N/A [l
5.14 |Band Il cables segregated/separated from Band | cables (528.1) N/A [l
5.15 | Cables segregated/separated from communications cabling (528.2) N/A [l
5.16 | Cables segregated/separated from non-electrical services (528.3) N/A [l
5.17 | Termination of cables at enclosures - indicate extent of sampling in Extent and Limitations of the report (Section 526)
5.17.1| Connections soundly made and under no undue strain (526.6) ITEM 7 C3
5.17.2| No basic insulation of a conductor visible outside enclosure (526.8) ITEM 3 C3
5.17.3| Connections of live conductors adequately enclosed (526.5) N/A [l
5.17.4| Adequately connected at point of entry to enclosure (glands, bushes etc.) (522.8.5) n/a O
5.18 | Condition of accessories including socket-outlets, switches and joint boxes (621.2 (iii)) ITEM 4 C3
5.19 | Suitability of accessories for external influences (512.2) N/A [l
5.20 | Adequacy of working space/accessibility to equipment (132.12; 513.1) N/A (]
5.21 | Single-pole switching or protective devices in line conductors only (132.14.1, 530.3.2) N/A [l
OUTCOMES Acceptable : TICK Unacceptable : Clorc2 UprEEmeT, : 3 TR i Not verified : N/V Limitation : LIM Not applicable : N/A ‘

This form is based on the model shown in Appendix 6 of BS 7671:2008 amended 2015.

Ref: FW-17-016 Page

:60f8






‘ INSPECTION SCHEDULE FOR DOMESTIC AND SIMILAR PREMISES WITH UP TO 100 A SUPPLY

tem Description Comment QOutcome
6.0 | ISOLATION AND SWITCHING (ISOLATION, SWITCHING OFF FOR MECHANICAL MAINTENANCE, EMERGENCY STOPPING AND FUNCTIONAL SWITCHING)
6.1 |In General
6.1.1 | Presence and condition of appropriate devices (537.2.2) N/A O
6.1.2 | Correct operation verified (612.13.2) N/A [l
6.2 |For isolation and switching for mechanical maintenance only
6.2.1 | Capable of being secured in the OFF position where appropriate (537.2.1.2) N/A O
6.2.2 | Acceptable location - state if local or remote from equipment being controlled where appropriate (537.2.1.5) N/A [l
6.2.3 | Clearly identified by position and/or durable marking(s) (537.2.2.6) N/A [l
6.3 |For isolation only
6.3.1 \é\gz?rrgnféabel(s) posted in situations where live parts cannot be isolated by the operation of a single device (514.11.1; N/A N/A
.2.1.3)
6.4 |For emergency switching/stopping only
6.4.1 | Readily accessible for operation where danger might occur (537.4.2.5) N/A O
7.0 |CURRENT-USING EQUIPMENT (PERMANENTLY CONNECTED)
7.1 |Condition of equipment in terms of IP rating (416.2) N/A [l
7.2 |Equipment does not constitute a fire hazard (Section 421) N/A O
7.3 |Enclosure not damaged/deteriorated so as to impair safety (621.2(iii)) N/A [l
7.4 | Suitability for the environment and external influences (512.2) N/A [l
7.5 | Security of fixing (134.1.1) N/A [l
76 Cablg entry hol_es _in cgiling above luminaires, sized or sealed so as to restrict the spread of fire List number and N/A 0
location of luminaires inspected. (Separate page)
7.7 |Recessed luminaires (downlighters)
7.7.1 | Correct type of lamps fitted N/A N/A
7.7.2 | Installed to minimise build-up of heat by use of 'fire rated' fittings, insulation displacement box or similar (421.1.2) N/A N/A
7.7.3 | No signs of overheating to surrounding building fabric (559.4.1) N/A N/A
7.7.4 | No signs of overheating to conductors/terminations (526.1) N/A N/A
8.0 |LOCATION(S) CONTAINING A BATH OR SHOWER
8.1 |Additional protection for all low voltage (LV) circuits by RCD not exceeding 30mA (701.411.3.3) N/A [l
8.2 |Where used as a protective measure, requirements for SELV or PELV met (701.414.4.5) N/A O
8.3 | Shaver sockets comply with BS EN 61558-2-5 formerly BS 3535 (701.512.3) N/A N/A
8.4 |Presence of supplementary bonding conductors, unless not required by BS 7671:2008 (701.415.2) N/A N/A
8.5 |Low voltage (e.g. 230 volt) socket-outlets sited at least 3m from Zone 1 (701.512.3) N/A N/A
8.6 | Suitability of equipment for external influences for installed location in terms of IP rating (701.512.2) N/A [l
8.7 | Suitability of accessories and controlgear etc. for a particular zone (701.512.3) N/A ]
8.8 | Suitability of current-using equipment for particular position within the location (701.55) N/A [l
9.0 |OTHER PART 7 SPECIAL INSTALLATIONS OR LOCATIONS
List all other special installation or locations present, if any. (Record separately the results of particular inspections applied.)
9.1 |N/A N/A N/A
9.2 |N/A N/A N/A
OUTCOMES Acceptable : TICK Unacceptable : Clorc2 UprEEmeT, 3 TR i Not verified : N/V Limitation : LIM Not applicable : N/A
This form is based on the model shown in Appendix 6 of BS 7671:2008 amended 2015. Ref: FW-17-016 Page: 7 of 8






‘ SCHEDULE OF CIRCUIT DETAILS AND TEST RESULTS
Designation o . Prospective fault Type of Wiring
consumer unit: DB.1 UGN CELLAR current: 4.0 KA O-Other: N/A
Circuit § :
conductors: | & E Overcur[r’:?/itczgotectlve RCD E Circuit impedances (Ohms) :gziil,gr']?:g ] RCD
csa k=1 =
) E ? é .,-E. Ring final circuits only (O,Qll g(l,'iﬁtr{,:tr? to § §-ﬁ S 5
-a‘é Circuit designation g % - E § g R . gé '; g (measured end to end) | po completed) .02) g g § g §é gg é <
e 2|8 |28 Live | cpc |2E| BSEN) |2 | @ |8 |BE| BE 5 " 2 |228|Eg|Eg (3%
< 515 By *RE BERENHEL: ¢ | ¢ |& 55882 8o %%
3 g | ¢ |EE 22 P& |8 18328 | n | ™m | 2 [RtRy| R | 3 | 3 |2 |2SEBE (B35 |3
© e 22 mm?2 | mm? | s A | kKA |mA| W | (Line) (Neutral)| (cpc) MW MW | O W | ms | ms | O
* | SUB - MAIN A C 1 16 10 5 3036 N/A| 60 | 4 |[N/A| 1.07 0.02 N/A LIM |>200| O |0.06 | N/A|N/A | N/A
1 |SPARE
2 | SPARE
3 | SPARE
4 | SPARE
5 | FIRE ALARM A C 1 1.0 1.0 |04 60898 B 6 6 |N/A| 7.28 0.04 N/A LIM >30 | O |0.10 | N/A | N/A | N/A
6 | SPARE
* | RCD MODULE B 61008 |N/A| 80 30 O 38 |14 | O
1 |UPSTAIRS SOCKETS Al C 6 25 | 1.5 |0.4| 60898 B |32 |6 30| 137|051 051 | 0.80 | 0.40 | N/A LIM >30 | O |046| 38 | 14 | O
2 | DOWNSTAIRS SOCKETS Al C 6 25 | 1.5 |0.4| 60898 B |32 |6 |30|137|0.38 | 038 | 0.59 | 0.42 | N/A LIM >30 | O |048| 38 |14 | O
3 | COOKER Al C 2 6 25 |0.4| 60898 B |32 |6 |30 1.37 0.16 | N/A LIM >30 | 0 02238 |14 | O
4 | SHOWER 8.5kw A B 1 6 25| 5 60898 B |40 | 6 | 30| 1.09 0.21 | N/A LIM >30 | O 02738 |14 | O
5 |LIGHTING/BATH FAN/SMOKES A| C|26| 1.0 | 1.0 04| 60898 B 6 6 | 30| 7.28 1.02 | N/A LIM >30 |0 |1.09 38 | 14 | O
6 | SPARE
TEST INSTRUMENTS RO B aSle s 2014072 Insulation resistance: n/a Continuity: n/a
Earth electrode resistance: n/a Earth fault loop impedance: n/a RCD: n/a

This form is based on the model shown in Appendix 6 of BS 7671:2008 amended 2015. Ref: FW-17-016 Page: 8 of 8






DOMESTIC ELECTRICAL INSTALLATION CONDITION REPORT
GUIDANCE FOR RECIPIENTS

(to be appended to the Report)

This Report is an important and valuable document which should be retained for future
reference.

The purpose of this Condition Report is to confirm, so far as reasonably practicable, whether or not the
electrical installation is in satisfactory condition for continued service (see Section 7). The Report
should identify any damage, deterioration, defects and/or conditions which may give rise to danger.

The person ordering the Report should have received the "original” Report and the inspector should
have retained a duplicate.

The "original™ Report should be retained in a safe place and be made available to any person inspecting
or undertaking work on the electrical installation in the future. If the property is vacated, this Report
will provide the new owner/occupier with details of the condition of the electrical installation at the time
the Report was issued.

Where the installation incorporates a residual current device (RCD) there should be a notice at or near
the device stating that it should be tested quarterly. For safety reasons it is important that this
instruction is followed.

Section 4 (Extent and Limitations) should identify fully the extent of the installation covered by this
Report and any limitations on the inspection and testing. The inspector should have agreed these
aspects with the person ordering the Report and with other interested parties (licensing authority,
insurance company, mortgage provider and the like) before the inspection was carried out.

Some operational limitations such as inability to gain access to parts of the installation or an item of
equipment may have been encountered during the inspection. The inspector should have noted these
in section 4 - Extent and Limitations on page 1.

For items classified in the observations as C1 ("Danger present"), the safety of those using the
installation is at risk, and it is recommended that a skilled person competent in electrical installation
work undertakes the necessary remedial work immediately.

For items classified in the observations as C2 ("Potentially dangerous"), the safety of those using the
installation may be at risk and it is recommended that a skilled person competent in electrical
installation work undertakes the necessary remedial work as a matter of urgency.

Where it has been stated that an observation requires further investigation (code Fl) the inspection has
revealed an apparent deficiency which may result in a code of C1 or C2, and could not, due to the
extent or limitations of the inspection, be fully identified. Such observations should be investigated
without delay. A further examination of the installation will be necessary, to determine the nature and
extent of the apparent deficiency (see Section 8 - Recommendations).

For safety reasons, the electrical installation should be re-inspected at appropriate intervals by a skilled
person or persons, competent in such work. The recommended date by which the next inspection is
due is stated on page 3 under section 10 'Next Inspection’, and on a label at or near to the consumer
unit / distribution board.
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1.1. Asbestos Register & Non-accessed Areas

No asbestos
containing
materials were
located

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
Page 3 of 19 MCP Project No: M-08936 2016






The following areas or items have been excluded from the survey. Further inspection and testing is recommended to all non accessed areas and/or items when they become accessible.

12A Blandford Gardens / Ground . . No access into timber boxing due to the excessive damage it
001 . Timber boxing
Floor Kitchen would cause
001 12A Blandford Ga.lrdens / Ground Plaster boxing No access into plaster boxing due to the excessive damage it
Floor Kitchen would cause
MCP-AS-T032 Issue 1 Refurbishment Survey Report April

Page 4 of 19 MCP Project No: M-08936 2016






1. Executive Summary

1.2 Conclusion

No ACM'’s were located at the survey location

Further inspection and testing is recommended to all non-accessed areas and materials if they become accessible.

This report is NOT an asbestos management plan. It is recommended that the results contained within this report, where required,
be used to form the basis of an asbestos management plan if refurbishment isn’t scheduled within the next 6-12 months.

1.3 Recommendations Options Key

This section provides guidance for the recommendation action plan for each previously identified, strongly presumed & presumed
ACM as per the client specifications and in accordance with CAR 2012. The recommended action should be included in an Asbestos

Management Plan.

A - Urgent Removal
Removal works should be
carried out immediately in
accordance with the relevant
ACOP, L143

E — Encapsulate and Manage
Material should be
encapsulated in such a
manner that will prevent
release of any asbestos fibre
and monitored at regular
intervals

KEY

B — Programme Removal
Removal works should be
carried out in accordance
with the relevant ACOP, L143

F — Enclose and Label
Material should be enclosed
and labelled in such a

C - Environmental Clean
The client should restrict
access to this area until it has
been environmentally
cleaned in accordance with
the relevant ACOP, L143

G — Manage and Label
Material should be labelled
and monitored at regular

D — Repair and Manage
Material should be repaired
in such a manner that will
prevent release of any
asbestos fibre and
monitored at regular
intervals

H — Manage
Material should be
monitored at regular

manner that will prevent intervals intervals
release of any asbestos fibre
and monitored at regular
intervals
MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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1. Executive Summary

1.4 Scope of Works

Peter Thirtle of Leeds Federated Housing Association has commissioned MCP Environmental LLP to undertake an Asbestos
Refurbishment Survey of 12A Blandford Gardens, Leeds, LS2 9AL.

The client has agreed that the following areas are expected to fall out of the scope of the survey:

Beneath window sills, into door frames/architraves or any other area fixtures and fittings which are not returned to their
previous state as easily, within solid concrete floors or any underground ducts where access is unavailable, within live electrical/
gas apparatus/plant and back boilers, areas that are considered to present a significant Health & Safety risk, areas that are
beyond suspected ACM’s, areas above a height of 5m or that would require specialist access equipment, any areas of pipe
lagging to live pipes where a burn hazard exists.

1.5 Introduction

The aim of the survey was to locate and identify the presence of ACM’s or suspected ACM’s for removal, prior to Refurbishment
of the property.

Although the presence of asbestos within non-accessed areas has not been confirmed, caution should be exercised and all non-
accessed areas should be presumed to contain asbestos until proven otherwise. If any works are to be carried out in these areas
in the future it is necessary for these areas to be inspected beforehand.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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2. General Information & Quality Assurance

Survey Carried Out By Kieran Bonner of MCP Environmental LLP on  24/03/2017

Property Construction A 1 bed, ground floor flat with concrete flooring, brick walls, PVC down pipes and a PVC cowl

Property Age 1990s Current Use Domestic Dwelling - Void
Previous Asbestos Information No Requested Survey Type Refurbishment No of Samples 2
Elevation Photos

Elevation 1 Elevation 2 Elevation 3

This survey was carried out in accordance with the Health and Safety Executive’s guidance document — HSG 264 and MCP’s own
in-house procedures.

This report is based on a destructive, highly intrusive, survey and every effort was made to locate the presence of all ACM’s
within the areas included in the survey as far as was reasonably practicable. It is recognised that construction techniques often
create inaccessible void spaces that will require destructive sampling techniques as found in this type of survey.

Report Generated By James Gregory of MCP Environmental LLP on 13/04/2017

James Gregory of MCP Environmental LLP on 13/04/2017

Report Quality
Checked and
Authorised by

This report has been compiled for the sole use of Leeds Federated Housing Association and should not be relied upon by any
third party or organisation. The data contained within this report is intended to provide factual information only as to the
presence of ACM’s. Measurements or quantities described herein should not be relied upon for any contractual purpose.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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3. Surveying Procedures

3.1. Visual Inspection

MCP Environmental LLP carried out a visual inspection of the building(s) on the survey date, which involved examination of all
areas within the scope of the survey.

The purpose of the inspection was to identify locations where the presence of asbestos is suspected and to make arrangements
for the testing of representative samples where practicable.

The inspection also enabled informed judgements to be made by the surveyor about the likelihood of asbestos being present in
situations where samples could not be taken.

3.2. Sampling

During the sampling process, care was taken to verify that the samples were representative of the situation and the medium in
which asbestos contamination was suspected.

Sampling was carried out to the surveyed areas in accordance with the method specified in HSG 264 and MCP’s own in-house
procedures.

Regulation 4 of CAR 2012 allows materials to be ‘presumed’ or ‘strongly presumed’ to contain asbestos during a survey. A material
will be ‘strongly presumed’ by the surveyor if:

=  Laboratory analysis has confirmed the presence of asbestos in a similar construction material.
= There are materials in which asbestos is very common due to the age of construction (e.g. corrugated cement roof and
wall sheeting, cement gutters and drainpipes, cement water tanks, ceiling tiles, insulating boards).
= There are materials that look very much like an A.C.M such as thermal insulation on a pipe where fibres are clearly visible.
The surveyor will ‘Presume’ asbestos to be present if:

= There is insufficient evidence (e.g. no analysis) to confirm that a material is asbestos free.
=  There are areas or materials that weren’t accessed or inspected at the time of the survey.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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4. Limitations of Survey

4.1 Inspections

We recommend that further inspection, sampling and testing be carried out in areas that are not accessed or are outside of the
scope of the survey. These fall into two categories:

=  Buildings and areas, for which access could not be obtained during the course of the survey work.
= Materials that are presumed to contain asbestos. Sampling and testing is recommended, where practical, in these to
establish the nature and extent of the material.

4.2 Refurbishment Survey Limitations

During a survey every effort is made to locate all ACM’s as far as is reasonably practicable. However, because of the many uses of
Asbestos in composite structures and inaccessible places, MCP Environmental LLP cannot guarantee that all ACM’s will have been
located during the survey as in some cases only Refurbishment may reveal ACM’s hidden within the fabric of a building.

The following areas may have been excluded because they are found to be out of the scope of the survey at the request of the
client or access could have endangered the surveyor:

= The grounds surrounding a survey location.

= Nointernal inspections will be made into any electrical plant/machinery, which is considered live. Assumptions to typical
ACM’s within the electrical plant/machinery will be made.

= Nointernal inspections will be made into any plant machinery, boilers, Tanks etc. unless it is at the request of the client
and the plant is redundant. Assumptions to typical ACM’s within the plant machinery will be made.

Please Note: Where specialist plant is to be inspected (i.e. Lifts etc.) or used (i.e. Scissor Lifts etc.), a qualified engineer will be
required to operate the plant.

4.3 Asbestos Containing Materials (ACM’s)

All reasonable steps have been taken to ensure that the contents and findings of this report are true and accurate, though further
undetected ACM’s may still be present within the premises. The Client should therefore be aware of his responsibilities for
identifying, locating, removing and/or managing all ACM’s within the premises.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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5. Survey Findings

Area Ref

001

002
003

004

005

006

007

Location

12A Blandford Gardens / Ground
Floor Kitchen

12A Blandford Gardens / Ground
Floor Hall
12A Blandford Gardens / Ground
Floor Bedroom
12A Blandford Gardens / Ground
Floor Store 1

12A Blandford Gardens / Ground
Floor Bathroom

12A Blandford Gardens / Ground
Floor Lounge
12A Blandford Gardens / External
External

5.1 Area Summary Table

Room Composition

Boxing: Plastered; Boxing: Timber; Ceiling: Plaster and plasterboard; Floor: Modern
vinyl covering; Floor: Timber; Sink Pad: Modern pad to underside of sink; Note:
Boiler Compact

Ceiling: Plaster and plasterboard; Floor: Timber; Walls: Plastered brick / block /
concrete;
Ceiling: Plaster and plasterboard; Floor: Timber; Walls: Plasterboard; Walls:
Plastered brick / block / concrete;
Ceiling: Plaster and plasterboard; Floor: Timber; Walls: Plastered brick / block /
concrete;

Boxing: Insulating Board; Ceiling: Plaster and plasterboard; Floor: Thermoplastic
Floor Tiles; Floor: Timber; Walls: Ceramic wall tiles; Walls: Plastered brick / block /
concrete; Note: Checked behind ceramic wall tiles and behind timber bath panel and
no asbestos containing materials found.

Ceiling: Plaster and plasterboard; Floor: Timber; Walls: Plastered brick / block /
concrete;

Floor: Concrete; Walls: Brick;

MCP-AS-T032 Issue 1
Page 10 of 19

Refurbishment Survey Report April
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Non-accessed Features
Plaster boxing: No access into plaster boxing
due to the excessive damage it would cause;
Timber boxing: No access into timber boxing
due to the excessive damage it would cause;





Thermoplastic Floor Tiles D 12A Blandford Gardens 3 9m? NAD
Floor / Bathroom
12A Blandford Gard
005 5002 Insulating Board Boxing ID andiord Bardens 4 6m? NAD
/ Bathroom
MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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5. Survey Findings

Level of Identification

ID = Sample Taken and
Analysed

SP = Strongly Presumption in
accordance with HSG 264
P= Material Presumed to
contain Asbestos

X = Cross Referenced

R = Removed

Surface Treatment

3 = Unsealed Sprays,
Unsealed Thermal Insulation
2 = Unsealed AIB,
Encapsulated Sprays &
Insulation

1 =Sealed AIB or Cement,
Enclosed Sprays & Insulation
0 = Composites, T/C, Floor
Tiles

5.3 Reporting Terminology Key

Product Type

3 =Sprays, Thermal
Insulation, Loose Asbestos
2 = Asbestos Insulating
Board (AIB), Textiles, Ropes,
Paper

1 = Composites, T/C, Floor
Tiles, Cement (A/C)

Approx Extent

N/Q = Not Quantifiable

Asbestos Type
3 = Crocidolite (Blue
Asbestos)
2 = Amosite (Brown
Asbestos)
1 = Chrysotile (White
Asbestos)

NAD = No Asbestos Detected

Condition of ACM

3 = High Damage

2 = Medium Damage
1 =Low Damage

0 = Good Condition

Accessibility

3 = High accessibility

2 = Medium accessibility
1 = Low accessibility
N/A = Not Accessed/
Inaccessible

Recommendations

A = Urgent Removal

B = Programme Removal

C = Environmental Clean

D = Repair and Manage

E = Encapsulate and Manage
F = Enclose and Label

G = Manage and Label

H = Manage

R = Material Removed

5.4 Survey Disclaimers

= All areas and materials excluded from this asbestos refurbishment survey require further inspection and testing, as
these may contain Asbestos.

®  Presumed ACM’s have not been sampled, therefore they are presumed to contain Asbestos. These materials require
further inspection and testing when they become accessible or are safe to sample, until which time they should be
presumed to contain Asbestos.

®  MCP Environmental LLP did not carry out inspections and testing to all non-accessed areas and materials as they were
outside of the scope of the survey at the request of the client.

®  MCP Environmental LLP cannot accept liability for any ACM’s, which may be found in areas outside of the scope of the
survey.

®  The data contained within this report is intended to provide factual information only as to the presence of ACM's.
Measurements or quantities described herein should not be relied upon for any contractual or pricing purpose.

®  MCP Environmental LLP carried out a material assessment and gave recommendations on the survey date. The material
assessment scores and recommendations given to all identified, strongly presumed & presumed ACM'’s are based on:
the judgement of the surveyor on the survey date along with the laboratory analytical result. If any change to the
condition, accessibility or surface treatment of an identified, strongly presumed or presumed ACM's is noted, re-
assessment is required.

®  The accessibility of a product is not incorporated into the material assessment score.

®=  |f any works are to be carried out, which may cause disturbance/damage to any presumed, strongly presumed or
identified ACM’s. Re-assessment is required.

®  The information contained within the Area and Sample Summaries should only be used in conjunction with all other
information contained within an MCP Environmental LLP full survey report. In particular, the client should always refer
to the survey limitations prior to commencing any works.

MCP-AS-T032 Issue 1
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5. Survey Findings

®  The risk assessment for identified, strongly presumed & presumed ACM’s can only be carried out with the detailed
knowledge of: The Material Assessment Scores for the materials in question (provided by MCP Environmental LLP); The
Disturbance Potential for the materials in question (provided by the client); Areas where future work or maintenance
activity, may lead to contact with materials, which are known to contain asbestos (provided by the client); The
occupant activity that is undertaken in the area concerned (provided by the client) and; The human exposure potential
(provided by the client).

= Although the MCP Environmental LLP surveyor may have some of the information which will contribute to the risk
assessment and may be part of an assessment team, the Client under CAR 2012 is required to make the risk
assessment, using the information given in the survey and their detailed knowledge of the activities carried out within
the premises. The risk assessment will form the basis of the Asbestos Management Plan. Further information on risk
assessments and management of asbestos is available in HSE guidance document (HSG 227). MCP Environmental LLP
did not carry out a priority assessment on the survey date, unless the client requested us to do so.

®  MCP Environmental LLP is not accredited to undertake priority risk assessments.

®  We will not carry out priority risk assessments on the survey date, unless the client instructs us to.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
Page 13 of 19 MCP Project No: M-08936 2016






6. Site Plans

Sample 02
Sample 01

Bedroom

Kitchen

v

\"4
Bathroom

Living Room

Hall

“i? ENVIRONMENTAL"

MCP Environmental LLP
Enviro House
Spartan Road

Low Moor

Bradford

BD12 ORY
01274 601021

Client: Leeds Federated

Address:
12A Blandford Gardens

Floor level: Ground Floor

Drawing ref: MCP-1189W-009

Drawing by: Katie Rice

Drawing date: 10/04/2017

Note: Drawing not to scale

Item Contains Asbestos:

KEY

Item presumed to contain

Asbestos: @

Arealltem not accessed: e

Item Asbestos free: V
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MCP Environmental LLP
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Drawing ref: MCP-1189W-009

Drawing by: Katie Rice
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Note: Drawing not to scale
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7. Bulk Sample Analysis Report

A United Kingdom Accreditation Service (UKAS) accredited laboratory carried out analysis of all samples taken in accordance
with the procedure specified in HSG 248. Copies of the laboratory’s Bulk Analysis Certificates for samples taken are contained
within this report.

MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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Certificate Number
Client

Owur Reference
Client Reference
Crder Mo
Contract Title
Description
Date Received
Date Started
Date Completed
Test Procedures

Notes

Approved By

#DETS

Certificate of Analysis

17-95609

MCP Environmental (UK} Limited
Spartan Road

South Bradford Trading Estate
Low Moor

Bradford

BD12 ORY

20-Mar-17

17-55609

MCP-1185W-005

{not supplied)

MCP-1185W-005

2 Misc samples.

27-Mar-17

27-Mar-17

2%-Mar-17

Identified by prefix DETSn (details on request).

Opinions and interpretations are outside the scope of UKAS accreditation This
certificate is issued in accordance with the acoreditation requirements of the United
Kingdom Accreditation Service. The results reported herein relate only to the material
supplied to the laboratory. Observations and interpretations are outside the scope of
150 17025. This certificate shall not be reproduced except in full, without the prior
wrritten approval of the laboratory.

{é{%‘i{# I

Rob Brown
Business Manager

Derwentside Environmental Testing Services Limited

Unit 2, Park Rioad Industrial Estate South, Consett, Co Durham, DHE 5P

Tel 01207 582333 - email info@dets.co.uk - www.dets_co.uk Page 1of3
MCP-AS-T032 Issue 1 Refurbishment Survey Report April
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Summary of Asbestos Analysis
Bulk Samples

owr Ref 17-05609
Client Ref MCP-11B9W-D09
Controct Title  MCP-11B9W-009

7

Material
Lab Mo Samiple IDx Sample Location Type* Result Comment®  Analyst
1190343 MACP-1125W-005-00 | Bathroom - Floor [Thermoplastic |MAD nome Faul Dunn
1130344 MACP-1139W-005-02  [Bathroom - Baxing |Board MAD nones Faul Dunn

| Asbestns. Sampies are analysed by DETSC 1104 using polarized light microscopy in aocordanoes with H3E248 and doc
kmmmunmhmm:rumh hﬁﬂmuuqﬁdﬂmlmwbmﬂmm be taken to mean ‘no asbestos debscted n

jsampie”. ey * -not induded in laboratony scope of acoreditation.

murfi:mmrried M-utmlmrimmm'f. Dmmm[ﬁmﬂm.nmm?.mm. Bo'Mess Rosd, Newhouss, Lanarkshins,
| LE[EN M.]nuddniu:muhm M:mmmu:mhgm.mmﬂ.mmmmmﬂm oither formres of

in-house

M&D = Mo

Page2of 3
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4% DETS

Information in Support of the Analytical Results

Our Ref 17-05600
Controct MCP-1189W-009
Containers Received & Deviating Samples
Holding time  Inappropriate
Date exceeded for  container for
Lab Mo mlﬂ Sampled r(miina's Received tests bests
P&

11%0m43 IACP-11559W-005-0d BMISC

115048 IACF-11E5W-005-02 MISC PG

DETS cannot be held responsibie for the integrity of samples received vherehy the lnborkony did not underinke: the smpling, In this instance sampies recsived may
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EXECUTIVE SUMMARY
No ashestos containing materials have been identified during this survey.

The following areas were not accessed during the survey

L ocation No Access Area Reason For No Access

First floor 05 Bedroom No access requested by tenant as
people aseep in the room

The client should note that if demolition or refurbishment works are undertaken then some
areas may be accessed that were physically and visually impossible to access and identify
within the scope of this survey and report. The client should therefore exercise some
caution when such works are undertaken.

INTRODUCTION

Following evaluation of the clients requirements and considering the aim and purpose of the
survey and detailed planning considerations we have undertaken a M anagement Survey
where reasonably practicable of 10 Marlborough Grove, Leeds LS2 9AJ.

The property is a typical early 1900s design, three storey mid terrace house constructed
from solid brick with brick block and plasterboard infill walls, plasterboard ceiling and
timber floors.

The building consists of a basement with a further three floors of residentia
accommodation.

The site survey has been undertaken and report compiled in accordance with the HSG 264:
Asbestos: The Survey Guide.

The type of survey undertaken may vary, depending on the aim and purpose for which it is
to be used. Surveys before demolition and refurbishment will continue to be required under
Control of Asbestos Regulations (CAR) 2006 and the Construction (Design &
Management) Regulations 2007. However, it is anticipated that most surveys will be
undertaken to comply with the Duty to Manage Asbestos in Non-Domestic Premises
Regulation 4 of the Control of Asbestos Regulations 2006. In these cases, the aim of an
asbestos survey is, as far as reasonably practical, to locate and assess all the Asbestos
Containing Materials (ACMs) present in the building and its purpose is to present the
information collected in away which allows the employer to manage the risk.

This survey report is in a number of sections, the essential sections will be the Asbestos
Register (Appendix 1) which is a detailed systematic diligent inspection and sampling
report of each room with enhanced annotated Plans (Appendix 2) indicating where samples
have been taken and asbestos positively identified.
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SURVEY TYPE

M anagement Survey

A management survey is the standard survey. Its purpose is to locate as far as reasonably
practicable, the presence and extent of any suspect Asbestos Containing Materials in the
building which could be damaged or disturbed during norma occupancy, including
foreseeabl e maintenance and install ation, and to assess their condition.

The purpose of the survey is to assist the client to comply with the Health and Safety at
Work Act 1974 and the Control of Asbestos Regulations 2006 (Regulation 4) which
contains an explicit duty on the owners and occupiers of non domestic premises who have
maintenance and repair responsibilities, to assess and manage the risks from the presence of
asbestos.

Every effort has been made to identify all asbestos materials so far, as was reasonably
practical to do so within the scope of the survey and the attached report. Methods used to
carry out the survey were agreed with the client prior to any works being commenced.

Survey techniques used involves trained and experienced surveyors using the combined
diligent approach with regard to visual examination and necessary bulk sampling. It is
always possible after a survey that asbestos based materias of one sort or another may
remain in the property or area covered by that survey, this could be due to various reasons:

o Asbestos materials existing within areas not specifically covered by this report are
therefore outside the scope of the survey.

e Asbestos may well be hidden as part of the structure to a building and not visible until
the structure is dismantled at a later date. ( This is covered in the scope of a
Refurbishment and Demolition Survey )

Debris from previous asbestos removal projects may well be present in some areas; genera
asbestos debris does not form part of this survey however all good intentions are made for
itsdiscovery.

Where an area has been previously stripped of asbestosi.e. plant rooms, ducts etc. and new
coverings added, it must be pointed out that asbestos removal techniques have improved
steadily over the years since its introduction. Most notably would be the Control of
Asbestos at Work Regulations (1987) or other similar subsequent regulations laying down
certain enforceable guidelines. Asbestos removal prior to this regulation would not be of
today’ s standard and therefore debris may be present below new coverings.

A limited inspection only has been carried out of pipework concealed by overlying non-
asbestos insulation. Inspection of pipework has been restricted primarily to areas where
insulation was removed it is not practicable to inspect the entire pipework which would
require the removal and replacement of all overlying non-asbestos insulation, therefore this
has been considered outside the scope of this survey.

This survey will detail al areas accessed and all samples taken, where an areaiis not covered
by this survey it will be due to No Access for one reason or another i.e. working in sensitive
location or just Smply no access as keys not available such as a sub-station.
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Access for the survey may be restricted for many reasons beyond our control such as where
electrical equipment is present and live. Our operatives have a duty of care under the
Health and Safety at Work act (1974) for both themselves and others.

Certain materials contain asbestos to varying degrees and some may not be uniformed
(textured coating for example). Where this is the case the samples will be taken in
accordance with the sampling regime however this may not be representative of the whole
product throughout.

This survey is purely an Asbestos Management survey which involves minor intrusive
works. We have not inspected flues, ducts, risers, undercrofts, voids or any similarly
enclosed areas, the access to which necessitated the use of specialist equipment or tools, or
which would have caused damage to decoration, fixtures, fittings or the structure there may
be ashestos concealed in these voids, risers, undercrofts etc. These areas will not be
mentioned as a no access area in this report as the report will be misleading to the client as
these areas and asbestos identified in these areas are outside the scope of an Asbestos
Management Survey.

We have not inspected lift shafts, plant rooms or similar which require the attendance of a
specialist engineer.

SITE SPECIFIC SURVEY INFORMATION
The report is the result of the analysis of suspect materials and a visual inspection.
The survey was undertaken and completed by an Environtec Ltd asbestos survey team.

Access was arranged with Joanne McNaughton who enabled and provided al keys and
access facilities to all necessary areas of the building.

The physical survey was undertaken on the 15 November 2010 and completed on the same
day.

The site survey was undertaken by Kris Holmes, Consultant, during normal business hours
of 9.00 am to 5.00 pm and completed in one day. The report was compiled by
Kris Holmes.

During the site survey work the building remained occupied.

Where suspected asbestos materials form a duct cover, false ceiling, etc or where these
materials would require disturbing to gain access to an area, they have not been displaced,
as any physical disturbance of these materials may have resulted in a release of airborne
asbestos fibres which may pose a hazard to health.

Plans of the premises were prepared by Environtec Ltd to assist in the location and
designation of rooms for ease of reference. It must be noted that these plans are not to be
regarded as accurate but for assistance purposes only. These plans are located within the
appendices of thisreport.

During the period of the survey electrical supplies and artificia illumination were operative
in all areas of the building.
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It must be noted that the information contained within this report is compiled and dealt with
in a number of sections to enable and give a complete overall assessment and conclusion
when considering the asbestos materials positively identified and possible potential hazards.

It is therefore recommended that when passing information onto third parties such as
contractors etc that the complete report be issued to ensure that al information is available
to such responsible parties that they may consider al options and actions to be undertaken
to so far asisreasonably practicable.

CAVEAT AGREED WITH CLIENT

We have not inspected any part requiring specialist access equipment other than stepladders.
Any requirement for specialist access equipment has been specifically excluded unless
otherwise stated.

Whilst every effort will have been made to identify the true nature and extent of the
asbestos material present in the building to be surveyed, no responsibility has been accepted
for the presence of asbestosin materials other than those sampled at the requisite density i.e.
if 5out of 20 samples of visually identified ceiling tiles were analysed negative, there could
be a possihility of onetile being asbestos but could easily be missed.

Accessible is defined as reasonably and safely reachable by foot or reachable from a step
ladder up to 3m. Opening electrical equipment (e.g. switchboxes), plant (e.g. boilers, air
handling units and ducted systems) and hazardous installation (e.g. chemical containers) are
specifically excluded.

Where suspected asbestos materials form a duct cover, false ceiling, etc or where these
materials would require disturbing to gain access to an area, they have not been displaced,

as any physical disturbance of these materials may have resulted in a release of airborne
asbestos fibres which may pose a hazard to health.

QUALITY ASSURANCE STATEMENT
Project Ref: 38187/JB/IMS

This report has been compiled by the following authorised staff member of
Environtec Ltd.

Name: Kris Holmes Signed: —

Date: 15 November 2010  Designation: Consultant

The contents of this report have been checked by the Survey Quality Administrator.

The results are accurate and any conclusions and recommendations made are suitable and
in line with current company policy.

Name:  PaulaPankhurst Signed: &%’Vz%f =

Date: 15 November 2010 Designation: Survey Quality Administrator
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APPENDIX 1

ASBESTOSREGISTER

Thefollowing arethe summary of asbestos materialsand priority rating assessments
and should beread in conjunction with the attached plans and report

General Sampling Strategy: a) Panels: One sample every 20 m? and one of each different item. b) Lagging: One sample every 3 m
(if pipe runs in excess of 20 m, one every 6 m). ¢) Floor Tiles: One sample of each different type and one sample per 20 m? section.
d) Cement Products: One sample of each different item. 4 maximum of large scaleroofs. €) Artex: Two samples per independent location.
f) Spray Coating: One sample per 20-25 m? Confirmation if thereisa deviation from the aforementioned. Yes 00 No O
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BUILDING: 10 MARLBOROUGH GROVE, LEEDSLS2 9AJ DATE: 15 NOVEMBER 2010

FLOOR/AREA: BASEMENT SURVEY TYPE: MANAGEMENT PROJECT REF: 38187/JB/M S
SURVEY
Approx Condition Condition Sample No/
L ocation No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F v G *H * v
01 Cdlar Visually no asbestos detected; Plasterboard ceiling; Brick block

walls; Concrete floor

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestostype *H Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High =16

Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following ar eas have been checked: ~ A: Roof/external eaves and soffits B: Boilersivessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 10 MARLBOROUGH GROVE, LEEDSLS2 9AJ DATE: 15 NOVEMBER 2010

FLOOR/AREA: GROUND FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38187/JB/M S
SURVEY
Approx Condition Condition Sample No/
L ocation No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F v G *H * v
02 Kitchen Visually no asbestos detected; plasterboard ceiling; Brick block

walls; Plasterboard walls; Sealed new vinyl floor covering

03 Living room Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Timber floor; Carpet to floor

04 Hall Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Timber floor; Carpet to floor

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestostype *H Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High =16
Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following ar eas have been checked: ~ A: Roof/external eaves and soffits B: Boilersivessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 10 MARLBOROUGH GROVE, LEEDSLS29AJ DATE: 15 NOVEMBER 2010
FLOOR/AREA: FIRST FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38187/IB/IM S
SURVEY
Approx Condition Condition Sample No/
L ocation No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H ¥
05 Bedroom No access requested by tenant Conduct further investigation
dueto peopleadeep in the prior to relevant maintenance/
room refurbishment works.
06 Landing Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Plasterboard walls; Timber floor
|
o7 wiC Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Plasterboard walls; Sealed new vinyl floor covering; Sealed
timber boxing
08 Bathroom Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Plasterboard walls; Sealed new vinyl floor covering; Sealed
timber boxing; Timber boxing to pipework
09 Cupboard Visually no asbestos detected; plasterboard ceiling; Brick block
walls; Timber ceiling
10 Cupboard Visually no asbestos detected; plasterboard ceiling; Brick block

walls; Timber ceiling

Indicates parameter for Material Assessment algorithm (MA)

Indicates parameter for Priority Assessment algorithm (PA)

All the following ar eas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High 216

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system |: Interior walls/panels
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BUILDING: 10 MARLBOROUGH GROVE, LEEDSLS2 9AJ DATE: 15 NOVEMBER 2010

FLOOR/AREA: SECOND FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38187/JB/M S
SURVEY
Approx Condition Condition Sample No/
L ocation No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F v G *H * v
11 Bedroom Visually no asbestos detected; Plasterboard ceiling; Brick block

walls; Timber floors; Carpet to floor

|
12 Bedroom Visually no asbestos detected; Plasterboard ceiling; Brick block
walls; Timber floors; Carpet to floor

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestostype *H Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High =16
Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following ar eas have been checked: ~ A: Roof/external eaves and soffits B: Boilersivessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 10 MARLBOROUGH GROVE, LEEDSLS2 9AJ DATE: 15 NOVEMBER 2010

FLOOR/AREA: EXTERNAL SURVEY TYPE: MANAGEMENT PROJECT REF: 38187/JB/M S
SURVEY
Approx Condition Condition Sample No/
L ocation No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F v G *H * v
External Visually no asbestos detected; Slate roof; Brick block walls;

Plastic and metal rain water goods; Solid floor

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestostype *H Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High =16

Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following ar eas have been checked: ~ A: Roof/external eaves and soffits B: Boilersivessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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APPENDIX 2

SKETCH / PLANS

These plansare provided to assist in the location and designation of rooms etc

The accuracy of the plans/ sketches cannot be guar anteed.
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GENERAL SURVEY INFORMATION

SURVEY METHOD

The survey was conducted by means of visual inspection and subsequent sampling of
suspect bulk materials. Environtec Ltd is accredited by UKAS for surveying, this
incorporates carrying out sampling of suspect asbestos bulk materials. Where the surveyor
suspected a material of containing asbestos, a sample was taken for analysis. The samples
taken were chosen as being representative of the material under investigation. Therefore,
where there are visually similar materials, they have been regarded as being uniform
composition.

Health & Safety
Working at Heights

All high-level survey work was undertaken in accordance with the Working at Heights
Regulations 2005 where a risk assessment is undertaken prior to the use of Step ladders
where a second operative may have been required to assist in stabilising ladders, etc. In
certain instances where the operative was at risk from falling a harness would be worn and /
or scaffold platforms erected.

Entry into Confined Spaces

Entry into confined spaces was only permitted to staff holding a current confined space
training certificate. All necessary equipment such as escape packs, gas monitors and
intrinsically safe electrical equipment and then only after authorisation from the site/
building manager was given and investigating the atmosphere for fumes / oxygen
deficiency, etc. Once the responsible person was satisfied that the confined space was safe
for the inspection to take place, a second operative waited outside and kept in regular
contact with the surveyor. For areas of particular concern and large duct systems the
surveyor was provided with a harness and rope.

L oft Space and Roof Structures

Surveyors would only enter roof spaces and flat-roof structures when they were considered
safe to do so. Surveyors would enter loft spaces if they were boarded across the joists or
could be assured to remain on the timber joistsif their strength permits.

Inadequate Lighting

All surveyors would use torches for buildings with no natural or eectrical illumination and
would have full use of mobile phonesin case of emergency. Surveyors would work in pairs
in these circumstances.

Construction and Demolition Sites

When surveys or sampling was to take place on construction or demolition sites the
operatives would wear hard hats, protective footwear and luminous jackets, al of which
would have been provided. Surveyors would work in pairs and have had full use of mobile
phones for case of emergency in these circumstances.

Environtec Ltd/General Survey Information Page 1 of 22





1.2.6
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1.2.8

1.2.9

1.2.10

Working on Machinery
Working on machinery that was not guarded or that was functional was not permitted.
Chemical Hazards

Surveyors would access the premise’s COSHH register and identify any chemical hazards
that need the appropriate action to be taken prior to entering such areas.

Biological Hazards

Surveyors would only enter areas identified as biological hazards after donning the
appropriate persona protective equipment in accordance with the client’s instructions,
training and warning signs when safe to access. Should other biologica hazards such as
pigeon excrement, rats or needles be encountered, surveyors would don the appropriate
personal protective equipment; including overalls, gloves, boots and respiratory equipment.

Noise Hazards

Surveyors would don the appropriate ear defenders or plugs when entering areas that had a
noise hazard in accordance with the client’ s instructions, training and warning signage.

Sampling Safety

All surveyors conducting sampling would don protective disposable overalls and overboots
and wear suitable RPE; mostly an orinasal mask would be adequate, but higher protection
may have been needed for severely contaminated buildings or higher risk materials e.g.
sprayed coating.

Care would always be exercised when carrying out bulk sampling to ensure that the
disturbance of the materials being sampled is minimised. When carrying out sampling it
would be ensured that the area from which the sample was taken was repaired and no loose
materials were spread around the area.

Thiswould be undertaken by minimizing emission of asbestos fibres by use of awater spray
or PV A/water mixture spray to damp down a panel or lagging. A polythene sheet laid under
the sample point was used to collect any debris, this was wiped down with wet wipes before
removing. An “H” type vacuum cleaner was used if available. All sampling tools were
cleaned before moving on to the next sample, placing dirty wet wipes into a seal able sample
bag, which upon filling would be double bagged and transferred to the ashestos waste bag in
the laboratory.

Operatives undertaking the survey would have relevant Company identification and would
undertake their duties discreetly without causing alarm or stress to occupants by
unnecessary conversation or remarks.

Staff involved in taking samples of this nature would be fully acquainted with the
environmental hazards and would take essential precautions for both their own protection
and that of personnel in the vicinity. All samples would be taken while the area is not
occupied, but explanations to personnel present what was being done would be undertaken,
with as much honesty as the client and the situation demands. In an occupied building,
sampling may have been undertaken during lunch breaks or after normal working hours.
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Deviations from the above method may have been required where instances are such that
wearing full protective clothing cannot be worn without being alarmist to occupants. It
would have been suggested to the client that the sampling be conducted out of hours or
aternatively recommended air monitoring been conducted whilst sampling was in progress
to reassure occupants.

Sampling Techniquesfor Bulk Materials

When taking a sample care would be exercised to minimise the damage caused. Oftenitis
possible to find a damaged area of boarding or insulation from which a sample would be
removed without causing further damage. When it was necessary to make a fresh hole to
take a sample this would be done with a sharp implement such as a stanley knife, bradawl,
cork borer or ahand drill. The sample would be extracted and placed directly into self-seal
plastic bags and double bagged. The sample reference number was allocated to each
sample taken and recorded on the sample bag ensuring that the dust suppressant was
sprayed within the vicinity and over the sampling surface.

The damaged material would be repaired with either polyfillaand/or fabric tape.

Labels indicating sample location were | eft in-situ if permitted by the client.

SAMPLING STRATEGY

The object of carrying out sampling was to identify the nature and extent of any visible
asbestos bearing material.

All sampling was undertaken causing the minimum possible nuisance and potential risk to
health of building occupants and visitors.

Sampling Strategiesto L ocate Asbestos

The strategy was based on a systematic diligent visua examination of a building, usually in
conjunction with building plans supplied by the client. It was often useful to categorise the
building components to be examined as a checklist, i.e.

Doors

Ceiling tiles/firebreaks

Wall panels

Heatergheating cupboards/central heating systems
Stairs

Service ducts and risers/floor ducts/ceiling voids/under crofts
External panels

Soffits

Roofs

Gutters/downpipes

Outbuildings/walkways

Steelwork

Boiler houses

Gaskets

Ventilation systems

Lift motor rooms

Laboratory

Environtec Ltd/General Survey Information Page 3 of 22





221

222

2.2.3

224

225

226

2.2.7

228

When accessing voids, it was essentia to inspect for debris from damaged asbestos either
from previous installation or careless removals. Floors would not usually contain asbestos
but may well have debris of Asbestolux panels or cement sheets in existence.

Also inspections under existing non-asbestos insulation for asbestos residue from a
previoudy inadequate asbestos removal operation would have been undertaken.

Visua Inspections

If the surveyor can confirm from a visual basis that the asbestos materia was uniformed
then it is possible to extrapolate sampling information from identical locations to keep
unnecessary sampling to a minimum.

Panels

Samples of every single ceiling panel was evidently not required but sufficient were needed
to be sure of locating all the same installations of a particular type. It was recommended
that at least one sample per room be taken or every 25 m? or increase the frequency should
it berequired. However, samples of each type of asbestos panel occurrence would be taken
throughout each floor.

Doors

Doors would be inspected adjacent to the door furniture and if visible, a sample of the
internal lining would be taken where exposed.

Floor Tiles

One sampl e of each obvious type of vinyl and colour floor tile. Should it be deemed that all
floor tiles are the same then one sample per 25 m? sections would be sufficient.

Gaskets
One sampl e of each type of gasket was recommended.

Bitumen Products

The variation between each type of bitumen product is not uncommon therefore, for
example, one sample of each bitumastic under sink was required.

Textured Coating

The minimal content of asbestos in textured coating requires significantly more sampling.
It was suggested that at least 2 samples of textured coating be taken per independent
location.

Cement Products

Cement products e.g. roofs, tend to be uniform therefore for a large scale roof a maximum
of 4 samples would be deemed sufficient. For small scale roofs and areas a maximum of 2
samples would be required.
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Spray Coating

Different mixtures containing different materials may have been used in different areas and
layers. Material may also have been removed, repaired or patched at various times.
Samples would be taken by carefully removing pieces of approximately 5 cm?, where the
material appears uniform and consistent, two samples should usually be enough if taken at
either end of the sprayed surface in installations exceeding 100m?, one sample per

25-35 m?. At least one sample would be taken from each patched area. Care would be
taken to include all layers of sprayed coating through to the covered surface.

Lagging

The number of samples would depend on the intended treatment. If the entire boiler house
has to be stripped, then it was probably only necessary to prove that one sample contains
asbestos. In general one sample should be taken per 3m run of pipe with particular
attention paid to different layers and functional items (valves etc). For long runs of pipe, eg
> 20m, one sample per 6m item will usually be enough. If only a small part of the lagging
was evidently asbestos, then it would have been necessary to inspect al branches of the
pipework with particular attention to damaged/repaired lagging and extensions to the
system.

Fibreglass lagging can be often found on straight portions of pipe runs, but the bends may
be wound with asbestos chrysotile rope or packed with an asbestos composite insulation.

SURVEY STRATEGY
Visual I nspection and Sampling

The site survey and report has been undertaken in accordance with the latest version of
HSG 264: Asbestos. The Survey Guide incorporating our procedures accredited by
UKAS for surveying. A strategy has been established to keep to a minimum, the number of
bulk/dust samples taken for analysis and hence minimise the cost of the survey. The
strategy employed a combination of visual inspection and sampling of bulk materials thus:

Where the surveyor suspected a material containing asbestos, a bulk sample was taken for
analysis. In areas where there were substantial quantities of visually uniform materials, then
a small number of samples were taken as being representative of the whole area. Because
of this strategy, the client must interpret the results such that where asbestosis detected in a
material (such as board or beam cladding) then all visually similar material in the same area
must be assumed to contain asbestos.

Where the surveyor reports a material as non asbestos by visual inspection and with no
analysis of samples (e.g. recently lagged pipework covered with metal cladding) then the
client must exercise caution in interpreting the results. 1t is IMPORTANT to stress that in
such circumstances, it is possible that there are residues of ashestos trapped under the newly
applied lagging (e.g. from poor quality stripping methods carried out at some time in the
past).
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It is not practicable to detect such residues until substantial disturbance of the material takes
place, e.qg. during major aterations, and Environtec cannot accept liability for the detection
of such residues in this survey. If the client undertakes major alterations in a specific area
where it is possible that residual asbestos may be found, we recommend that a further
investigation of the specific area be carried out before starting any works.

Where there are large numbers of identica items distributed in numerous locations
throughout the site, e.g. cement flue pipes, oven door sedls etc., a single analysis will have
been carried out by the surveyor and the client must assume that al identical items have the
same composition as the one specified.

Where a'NO ACCESS is used, it indicates that the area specified was not accessible to the
analyst at the time of the survey, either because of locked rooms or because to gain entry,
would require an unreasonable degree of dismantling of the structure of the building. The
client is advised to be aert to the possibility of there being asbestos materialsin such areas.

PRIORITY RATING/RISK ASSESSMENT

For ease of reference of this report and easy use where asbestos bearing material has been
identified a priority rating system has been implemented based on condition, which will
alow the client the opportunity to plan any requirement for the remedia action and
expenditure. This system operates asfollows:

A priority rating has been assigned to each sample taken and is based on a method of
summarising the surveyor's estimate of the condition of the material examined. It is
included to assist the client in determining priorities when drawing up a programme of
action for asbestos abatement, however, it must be stressed that priorities for action must be
drawn up using the priority together with a consideration of the location of the materia and
any work methods and schedules which may result in disturbance of the material. To assist,
amaterial risk assessment score has been applied to each sample based on the likelihood of
asbestos fibres being released into the breathing zone of persons at risk. A single example
can be used to illustrate this point; a partition consisting of asbestos insulating board
containing amosite observed at the time of the survey to be in good physical condition with
no breaks or abrasions would be given a priority rating of Low, i.e. low hazard not requiring
urgent attention. If the location of the board is such that it is not subjected to impact or
abrasions by normal work activities then the priority for action is also low. The priority
would, of course, change to priority High if it is decided to carry out works such as
upgrading, which would require substantia disturbance of the material.

To summarise, the priority assessment is also the priority for action in cases where the
material remains undisturbed through normal work activities. Changes in priorities can be
assessed only by the client's representative on site in the light of planned or unscheduled
mai ntenance requirements or changes in normal working patterns as they arise.
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The priorities are defined as follows:
No priority has been assigned - for a material where no asbestos has been detected.

VERY LOW (Score 9 or lower) - indicates a composite asbestos material which has a
very low potentia to release asbestos fibresin its normal occupation unless damage occurs.

LOW (Score 10-12) - indicates a more friable material that contains asbestos but isin a
condition and/or location which does not give rise to a significant health risk, PROVIDED
IT REMAINS UNDISTURBED either by routine maintenance or by personnel carrying
out routine daily work activities which could cause impact or abrasion of the material.
Priority Low isvalid as a priority rating only if this proviso is maintained. Minor remedial
action such as very minor encapsulation may be required in order that the material may
remain in-situ. Clients are advised to be adert to any changes in work activities in areas
where priority Low material is located. Permit to work scheme must be operated ensuring
contractors, building occupants and maintenance operatives who need to know about
asbestos are effectively alerted to its presence before undertaking any works in the area.

MEDIUM (Score 13-15) - indicates the material contains asbestos and is in a location
and/or condition which requires some remedia action. The remedial action may be
relatively simple such as applying a sealant coat to the surfaces of boards. Priority Medium
materials may be encapsulated by appropriate remedial action but it is recommended that
they be stripped or cleaned as appropriate as soon as resources become available.

HIGH (Score >16) - indicates materials which contain asbestos and which are in a
condition and/or location which requires urgent attention. Priority High materials are
usually not suited to any form of containment programme and should be stripped or cleaned
as appropriate as soon as possible.
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4.10 Material Assessment Algorithm (MA)

Each of the parameters given below are assessed during material risk assessment.

Variable Score Examples
Product type* 1 (Low) Composites (plastics, resins, mastics, roofing
(or debrisfrom felts, vinyl floor tiles, paints, decorative finishes,
product) cement, textured coating etc.
2 (Medium) AIB, textiles, gaskets, ropes paper etc.
3 (High) Lagging, spray coatings, |oose asbestos etc.
Surface Treatment* 0 Non-friable composite asbestos/ encapsul ated
cement
1 (Low) Enclosed sprays/ lagging/ board or bare cement/
textured coating
2 (Medium) Bare AIB or encapsulated lagging/ spray material/
rope
3 (High) Unsealed lagging/ spray material/ |oose asbestos.
Extent of damage* 0 (None) No visible damage
1(Low) Few scratches/ marks, broken edges etc.
2 (Medium) Significant breakage of non-friable materials or
several small areas of damage to friable material
3 (High) High damage/ visible debris.
Asbestos Type* 0 No asbestos detected.
1 Chrysotile
2 Amphibole asbestos excluding Crocidolite.
3 Crocidalite.

The Material Assessment score is caculated by adding the parameters above and the
potential for releasing fibres assigned as detailed below.

Material Assessment Score Fibre Release Potential
10 or higher High
7-9 Medium
5-6 Low
4 or lower Very Low
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411 Priority Assessment Algorithm (PA)

Each of the parameters given below are assessed during priority risk assessment.

Variable Score Examples
Vulnerability to 0 Rare disturbance activity —
damage v Only during structural alteration.
1 Low disturbance activity —
Office type activity
2 Periodic disturbance activity —
e.g. Industrial or vehicular activity which may
contact ACMs.
3 High levels of disturbance —
e.g. Fire door with A.I.B. sheet in constant use
Extent v 0 Small amounts or items (e.g. strings, gaskets)
1 <10 m’/ piperun
2 > 10 —50 m”/ pipe run
3 >50 m?/ piperun
Locationv 0 External
1 Internal
2 Heat
4 Air Conditioning
Number of 0 None
occupantsv 1 1-3
2 4-10
3 > 10
Priority Assessment + Tota Risk Assessment
Material Assessment Score (Priority Rating)
>16 High
13-15 Medium
10-12 Low
9 or lower Very Low

The total risk assessment score is calculated by adding the priority assessment and material

assessment score.
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We have assigned a priority rating in accordance with the algorithm. The priority rating
risk assessment is established by adding the material assessment and priority assessment to
provide atotal risk assessment score.

The Risk Assessment Algorithm is purely guidance to establishing a priority rating which
can be adapted to allow for other factors. The survey shall take into account other
parameters making adjustment to the priority rating as required to ensure the priority rating
is appropriate.

To minimise the risk of exposure to fibres and damage to decorations or fabric, not all
asbestos containing materials were sampled. Some were strongly presumed or presumed to
contain asbestos.

“Strongly presumed” is where the surveyor has confirmed by Laboratory Analysis the
presence of asbestos or non asbestos in a material and the surveyor has used this
information by extrapolating the results for the material of similar construction. Also this
terminology will be used where asbestos has been known to have been commonly used in
manufacturing and where access restricts the possibility of sampling eg. corrugated cement
roofs.

“Presumed” ashestos is a default situation where there is insufficient evidence to confirm
that it is asbestos free ie where there is no samples taken during a survey as requested by
the client or where an area cannot be inspected or accessed. In both cases the areas must be
presumed to contain asbestos unless there is strong evidence to prove otherwise.

“Presumed” or “Strongly presumed” asbestos containing materials are scored as
Crocidolite (3) unless analysis of similar samples from the building shows a different
asbestos type.

The priority assigned to a specific material to remain in-situ is representative and transient,
hence, routine periodic audits must be conducted to reassess the condition on aregular basis
at least annually or sooner if thereis aparticular concern or problem highlighted.

A permit to work scheme must be operated ensuring contractors, building occupants and
maintenance operatives who need to know about asbestos are effectively aerted to its
presence before undertaking any worksin the area. Contact Environtec Ltd for details of
our comprehensive Permit to Work Scheme.

Management Plan

A management plan should be developed based on this risk assessment. The management
plan may include the following :-

Clean up debris

Repair

Encapsulate

Enclosed

Remove

Maintain and update log of asbestos containing materials
Monitor condition

Restrict access

Label or colour code

Inform

® & & O O O O 00
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¢ Tran
¢ Define safe systems of work
¢ Operate apermit to work system

To manage the risk effectively you will need to:

+ Keep and maintain an up to date record of the location, condition, maintenance and
removal of all ashestos materials on your premises

Repair, seal or removeif thereisarisk of exposure

Maintain in agood state of repair and regularly monitor the condition

Inform anyone likely to disturb asbestos of its location and condition

Have arrangements in place so that work which disturbs asbestos complies with the
Control of Asbestos Regulations (CAR)

+ Review the plan at regular intervals and update if circumstances change

> & o o

Generally, work with asbestos insulation, insulating board and spray coating must not be
carried out without a licence from the HSE although there are exceptions for very minor
works - more information is available in “Work with materials containing asbestos —
L143". As agenera guideline, work on these materials should be carried out inside full
enclosures incorporating negative pressure and decontamination facilities although minor
works may be carried out in accordance with the “ Asbestos Essentials Task Manual”
(HSG210).

The removal of asbestos insulation, insulating board and spray coating is subject to a
statutory 14 day notification to the Health and Safety Executive. The notification period is
a condition of the removal contractor’'s licence. Note, aso there may be additiona
restrictions placed on alicence at the discretion of the HSE.

Following the introduction of the Hazardous Waste (England & Wales) Regulations 2005,
all materials with an asbestos content greater than 0.1% by weight - including asbestos
cement where applicable - is now classified as a Specia Waste and must be disposed of at a
site licensed to accept such waste. An appropriate consignment note is also required.

Although not a legal requirement, it is recommended that a licensed asbestos contractor is
engaged for any work with asbestos — including cement products - to ensure full
compliance with al current legidlation.

UKAS

In accordance with current legislation as of August 1999, as an employer, you must only
engage laboratories to carry out air monitoring, clearance sampling and analysis who can
demonstrate that they conform to European Standard | SO 17025 by accreditation with a
recognised accreditation body.

Environtec Ltd are accredited by UKAS (United Kingdom Accreditation Service) for fibre
counting, clearance sampling, bulk sampling and bulk analysis (Testing 2030) thereby
assuring our audit system, quality system, calibration and testing operations are in
compliance with the relevant requirements and are regularly assessed both internally and
externally. Environtec Ltd is a UKAS accredited inspection body for asbestos surveying in
complying with the standard 1 SO 17020 (I nspection 197).
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Environtec Ltd adso hold a licence issued by the HSE Health and Safety Executive
No. 4970404042 enabling our company to project manage and supervise the safe removal
of asbestos insulation, asbestos coating or asbestos insulation board.

Environtec Ltd has a wealth of experience and knowledge to ensure maximum standards
are maintained and that the reporting to the client is of the highest quality achievable.
Views and interpretations expressed within the content of this report are outside the scope
of UKAS.

AIR SAMPLE ANALYSISRESULTS

If required, air tests were taken in accordance with HSG 248 and our UKAS accreditation
for fibre counting and sampling. Air test filters were cleared using acetone/triacetin and
read using phase contrast microscopy.

Environtec Ltd are participants, with current satisfactory performance in the RICE scheme
(The Regular Inter-Laboratory Counting Exchange), which formally established in 1984 as
the UK National Proficiency Testing Scheme for laboratories using the membrane filter
method.

DISCLAIMER

This consultancy contract was completed by Environtec Ltd on the basis of a defined
programme of work and terms and conditions agreed with the Client. This report was
compiled with all reasonable care and attention, bearing in mind the project objectives, the
agreed scope of works, prevailing site conditions and the degree of manpower and
resources alocated to the project, as agreed.

Environtec Ltd cannot accept responsibility to any parties whatsoever, following the issue
of this report, for any matters arising which may be considered outside of the agreed scope
of works.

This report is issued in confidence to the client and Environtec Ltd cannot accept
responsibility to any third parties to whom this report may be circulated, in part or in full,
and any such parties rely on the contents of the report solely at their own risk.

Any questions or matters arising from this report may be addressed in the first instance to
the Surveyor.
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8.0 CONCLUSION
8.1 General

811 Where asbestos materials have been positively identified to this property remedial action
may be required to be completed to render them safe. Some asbestos materials may remain
in-situ in their present condition to fulfil their life expectancy, providing they remain
undisturbed and undamaged.

8.1.2 Careful consideration must be given to all maintenance and associated operations that will
or are likely to disturb any asbestos bearing materials that remain in-situ.

813 It must be considered that whilst asbestos materials remain in-situ a primary source of
contamination will exist with secondary contamination by air movement and traffic through
which will continue to spread asbestos contamination over a wider extensive area with risk
to health and cost implications to the client.

8.14 It must be noted that demolition works prior to refurbishment or similar may expose
asbestos materials that were physically and visually impossible to locate and identify within
the restraints of this survey. Caution should therefore always be adopted where there is a
guestion of doubt.

8.15 Caution must therefore be adopted when maintenance works are conducted, should any
suspect materials be revealed then the works must stop immediately and expert advice
sought.

8.1.6 The test results set out within the appendices show the nature and condition of the asbestos
present in the building. Should the building be programmed for major demolition and
redevelopment works all asbestos materials positively identified must be removed under
controlled conditions by a registered licensed asbestos removal contractor and disposed of
as special waste, prior to the commencement of such works.

9.0 RECOMMENDATIONS

911 This survey report and recommendations detailed shall form part of the ashbestos
management plan in accordance with regulation 4 of the (CAR 2006).

912 To comply with and ensure that the requirements of The Control of Asbestos Regulations
2006, Health and Safety at Work Act 1974, The Management of the Health & Safety at
Work Regulations 1999, Construction (Design and Management) Regulations 2007 and
ACoP The Management of Asbestos in Non Domestic Premises - It is proposed and
recommended that the following are implemented and actioned:-

913 That access and disturbance to all areas containing loose or substantially damaged/
deteriorated asbestos materials with a priority High be restricted immediately.

914 That all asbestos materials listed under priority High be the subject of removal/ remedial
action to be implemented immediately to render them safe. This action to include all
necessary environmental decontamination and cleaning as necessary.
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9.19

9.1.10
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9.1.12

9.1.13

9.1.14

That those items listed under priority Medium which are vulnerable to damage be removed
and replaced with a non-asbestos substitute or if the ACM is not vulnerable to damage then
the ACM must be encapsulated within 12 months of the date of this report.

That al individua recommendations relating to ACM occurrences listed within the
asbestos register are implemented within 12 months or sooner of the date of this report,
depending on the individual circumstances. The prefix word “Programme for remova”
shall indicate a less urgent ACM occurrence that requires remedia action to be
implemented at a later date depending upon budget restraints.

That those items listed under priority Low/Very Low may remain in situ unless there is a
high vulnerability to damage and/or disturbance as a result of routine occupational activity
or maintenance/refurbishment.

That al asbestos containing materials that are to remain in place are clearly labelled with
statutory warning labels. Labelling of ACMsthat are in good condition and may remain in-
situis purely arecommendation. We appreciate in certain circumstances asbestos can be an
emotive subject and labelling of asbestos may draw unwanted attention to the said material.
Other warning systems can be applied to the ACMs for example a colour coding and/or
permit to work scheme should be operated ensuring contractors, building occupants and
maintenance operatives who need to know about asbestos are effectively alerted to its
presence before undertaking any works in the area. Environtec Ltd can provide full details
of acomprehensive permit to work scheme upon request.

Consideration should be given to future proposed refurbishment work and the asbestos
removal abatement works programmed in to take advantage of that opportunity. If during
refurbishment of a building it becomes necessary for asbestos materials to be worked upon
or disturbed in any way there is a requirement under the CAR 2006 to carry out a risk
assessment.

That all removal, encapsulation and abatement works are undertaken and completed in
compliance with a detailed specification and method statement for asbestos works.

That where asbestos materials are to remain insitu then regular, at least annual periodic
audit inspections are carried out to monitor and maintain the condition of the asbestos
materials such that the risks to health are reduced to the minimum possible so far as is
reasonably practicable.

That those employed in management positions directly or indirectly having control of the
building (dutyholder) and/or any works within these premises are made fully aware of this
report and all asbestos materiads identified. Those management have a responsibility to
provide awarenesstraining for all personnel, site and office based.

Those who have repair and maintenance responsibilities for the premises because of a
contract or tenancy or those in control of the premises if no such contract or tenancy exists
are the “duty holder”. The dutyholder shall adopt all liabilities for management of ACMs.

That al contractors and those who visit site to undertake any works be notified and made
aware of this report and that asbestos materials are present prior to the undertaking of such
works to enable suitable precautionary actions to maintain and reduce the risk to health.
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That asbestos airborne fibre monitoring be completed to all areas where asbestos materials
have been listed under priority High or Medium which are programmed for removal at a
later date, to identify if airborne fibres are being generated under prevailing conditions. It
is considered that this monitoring exercise will act as a reassurance confirmation as it is not
expected that airborne fibres will be generated.

This monitoring should be maintained periodicaly until the said asbestos materias are
made safe by removal or abatement works.

That all asbestos removal/abatement works are undertaken by a licensed asbestos removal
contractor under the direct supervision of Environtec Ltd appointed by the client and that
al analytical attendance and monitoring be completed by Environtec Ltd in accordance
with our UKAS accreditation.

That competitive quotationg/tendering procedures are employed to achieve the most
economically favourable costings and programme.

CLIENT OPTIONS

Environtec Limited, on the basis of the survey report can assist the duty holder in compiling
a detailed management plan and asbestos policy on behalf of the client which shall
incorporate involve asbestos remedial works. If necessary, together with future updates to
the register, asbestos awareness training together with our comprehensive popular permit to
work scheme.

Environtec Ltd can also undertake annual inspections/re-surveys of premises on behalf of
clients to assess in-situ ashestos containing materials and inspect areas originally omitted
from the survey with the purpose of updating the asbestos register especially when remedial
works or maintenance works take place. The register shall be issued with updates on a
regular basis one copy to the client and one for the premises.

Where remedial works are identified, Environtec Ltd can prepare a detailed specification or
method statement for the safe removal/containment and any decontamination of al asbestos
identified. The specification will encompass all current legisation, extent of works and any
site restrictions.

The works can be programmed to progress in phases in order to keep staff disturbance to a
minimum. All works to be managed and monitored by Environtec Limited who will
provide all necessary certification upon successful completion of the works.

Environtec Limited have been involved as Project Managers on asbestos projects acting as
principles for clients for some years, and as such, have compiled a list of reputable
Licensed Asbestos Contractors. The contractors are familiar with our Specification and are
usually selected for their particular experience or location to the particular site.

Returned tenders will be vetted by Environtec Limited to ensure that contractors have
demonstrated a thorough understanding of the proposed works and provided all necessary
supporting information. From the details returned, a recommendation will be made of the
most suitable tender received. The tenderers and recommendations will be submitted to the
client in the form of atender summary report.

Budget prices based on our knowledge and experience in the industry can be prepared if
regquested.
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The client should consider undertaking asbestos surveys of other properties under their
control and management to formulate and generate an asbestos risk register for their
portfolio of buildings so that the asbestos can be effectively controlled and managed. This
should be undertaken prior to future projects enabling the client to account for any
additional costg/timescale additions necessary on such projects as well as locating
previoudy unidentified asbestos materia. Current legidation has placed a statutory
obligation on the dutyholder to manage ACMs in non-domestic premises. The asbestos
register will form part of the management plan. It is a requirement that all properties
controlled by the dutyholder have a management plan that incorporates an asbestos register.

Environtec Ltd can provide a computer web-based database system so that asbestos risk
registers for various buildings can be properly managed and updated accordingly
incorporating current legislation.

REGULATIONSON ASBESTOSIN BUILDINGS
General

Prior to any work involving the disturbance or removal of asbestos containing materials,
points that must be noted:

In accordance with the Approved Code of Practice, (ACoP), entitled "Work materials
containing asbestos — L 143, all work with asbestos falls within the scope of the Code of
Practice and guidance therein. In general terms, if the code applies, various provisions and
regulations have to be compiled with. Although failure to observe any provision of this
codeisnot in itself an offence, that failure may be taken by a court in criminal proceedings
as proof that a person has contravened a regulation to which the provision relates.

An additiona ACoP entitled The Management of Asbestos in Non-Domestic Premises
(second edition November 2006) — L127 is amed at those who have repair and
maintenance responsibilities for non-domestic premises.

Definitions

a) Control Limits: The single control limit for all asbestos typesis 0.1 fibres per cubic
centimeter averaged over a continuous 4 hour period.

For further reference, please refer to the following Guidance Notes:-

1) HSG248 — Asbestos: The analyst’s guide for sampling, analysis & clearance
procedures, published by the Health and Safety Executive.

Every effort has been made to identify all asbestos materials so far, as was reasonably
practical to do so within the scope of the survey and the attached report. Methods used to
carry out the survey were agreed with the client prior to any works being commenced.

Survey techniques used involves trained and experienced surveyors using the combined
approach with regard to visual examination and necessary bulk sampling. It is aways
possible after a survey that asbestos based materials of one sort or another may remain in
the property or area covered by that survey, this could be due to various reasons:

e Asbestos materials existing within areas not specifically covered by this report are
therefore outside the scope of the survey.
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e Materials may be hidden or obscured by other items or cover finishes i.e. paint, over
boarding, disguising etc. where thisis the case then its detection will be impaired.

e Asbestos may well be hidden as part of the structure to a building and not visible until
the structureis dismantled at alater date.

o Debris from previous asbestos removal projects may well be present in some aress;
general asbestos debris does not form part of this survey however al good intentions
are made for its discovery.

o Where an area has been previously stripped of asbestosi.e. plant rooms, ducts etc. and
new coverings added, it must be pointed out that asbestos removal techniques have
improved steadily over the years since its introduction. Most notably would be the
Control of Asbestos at Work Regulations (1987) or other similar subsequent
regulations laying down certain enforceable guidelines. Asbestos removal prior to this
regulation would not be of today’s standard and therefore debris may be present below
new coverings.

e This survey will detail all areas accessed and all samples taken, where an area is not
covered by this survey it will be due to No Access for one reason or another i.e
working operatives, sensitive location or just smply no access. It may have been
necessary for the limits of the surveyor’s authority to be confirmed prior to the survey.

e Access for the survey may be restricted for many reasons beyond our control such as
height, inconvenience to others, immovable obstacles or confined space. Where
electrical equipment is present and presumed in the way of the survey no access will be
attempted until proof of its safe state is given. Our operatives have a duty of care under
the Health and Safety at Work act (1974) for both themselves and others.

¢ In the building where asbestos has been located and it is clear that not all areas have
been investigated, any material that is found to be suspicious and not detailed as part of
the survey should be treated with caution and sampled accordingly.

o Certain materials contain asbestos to varying degrees and some may be less densely
contaminated at certain locations (textured coating for example). Where thisisthe case
the sample taken may not be representative of the whole product throughout.

o Where a survey is carried out under the guidance of the owner of the property, or his
representative, then the survey will be as per hisinstructions and guidance at that time.

e Environtec Limited cannot accept any liability for loss, injury, damage or penalty issues
due to errors or omissions within this report. Environtec Limited cannot be held
responsible for any damage caused as part of this survey carried out on your behalf.
Due to the nature and necessity of sampling for asbestos some damage is unavoidable
and will be limited to just that necessary for the taking of the sample.
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11.2

1121

11.2.2

Asagenera guide:

a)  Asbestos materials which are sound, undamaged and not releasing dusts, should not
be disturbed unless for refurbishment works and then, all necessary precautions must
be taken and in accordance with the ACoP document, entitled 'Work with materials
containing asbestos’ — L 143.

b)  Those activities that are likely to produce a release of asbestos dust should be
avoided as far as possible.

¢)  The concentration of airborne asbestos in occupied areas should be reduced to the
lowest, reasonably practicable level.

Specific

Section 2(d) of the Health and Safety at Work Act 1974 (Chapter 37), places a genera
duty on employersto:

'So far as is reasonably practicable as regards any place of work under the employers
control, the maintenance of it in a condition that is safe and without risk to heath, and
adequate as regards facilities and arrangement for their welfare at work'.

Section 3 of the Act places general duties on employers and the self employed persons
other than their employees:

‘It shall be the duty of every employer to conduct his undertaking in such a way to ensure,
so far asisreasonably practicable, that persons not in his employment who may be affected,
thereby are not exposed to such risks to their health or safety'.

Section 4 places general duties on persons concerned with premises to persons other than
their employeesin non-domestic premises:

... to take such measures as it is reasonably practicable, that the premises ...., and any plant
or substance in the premises or, as the case may be, provided for use there, is or are safe
and without risk to health'.

The Control of Asbestos Regulations 2006 (CAR) requires employers to prevent the
exposure of employees to asbestos. If thisis not reasonably practicable the law says their
exposure should be controlled to the lowest possible level. Before any work with asbestos
is carried out, the Regulations require employers to make an assessment of the likely
exposure of employees to asbestos dust. The assessment should include a description of the
precautions that are to be taken to control dust release and to protect workers and others
who may be affected by that work. If you are employing a contractor to work in your
building make sure that either the work will not lead to asbestos exposures or that they have
carried out this assessment and identified work practices to reduce exposures.
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11.2.3
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11.2.5

The Construction (Design and Management) Regulations 2007 require the client to
provide the CDM co-ordinator with information about the project that is relevant to health
and safety. This information might, for instance, include previous surveys of the building
for asbestos. Not all projects come within the scope of these Regulations. These
Regulations place duties on clients, clients agents (where appointed), designers and
contractors to ensure that the health and safety aspects of the work are taken into account,
and then co-ordinated and managed effectively throughout all the stages of a construction
project. Thisincludes al stagesin the life cycle of a project, from conception, design and
planning through to the execution of works on site and subsequent construction,
maintenance and repair.

These Regulations apply to the planning and execution of much construction work that
involves asbestos cement. Where CDM applies, the following conditions apply:

clients should provide information about the location, type and condition of asbestos
cement;

designers should take account of this information by altering their designs to remove
or reduce the need to work with ashestos cement;

CDM co-ordinators should ensure information about asbestos, relevant to the work in
hand, is available to designers and the principal contractor;

the principal contractor should ensure that individua contractors are aware of the
relevant information, and workers should be briefed;

anyone arranging for someone to undertake construction work should be reasonably
satisfied that their appointees are competent to undertake the work safely and without
risk to hedth;

where work with asbestos cement is part of the construction work, anyone arranging
for someone to do work should be reasonably satisfied that they are competent in work
of that type;

at the end of a project, a health and safety file should be prepared which includes
relevant information about asbestos.

Assessment of work which exposes employees to asbestos (as detailed in regulation 6 of the
Control of Asbestos Regulations 2006):

The Control of Asbestos Regulations 2006 place strict duties on those who have repair and
maintenance responsibilities for premises, because of a contract or tenancy, to manage the
risk from asbestos in those premises. Where there is no contract or tenancy the person in
control will be the duty holder. Thereis also a duty of co-operation on other parties. The
duty is supported by an Approved Code of Practice —The Management of Asbestos in
Non-Domestic Premises - L124.
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11.2.6

11.2.7

Who has a duty to Manage asbestos?

A wide range of people potentially have obligations under this regulation, including
employers and the self-employed, if they have responsibilities for maintaining or repairing
non-domestic premises, and the owner of those premises, whether they are occupied or

vacant. In all these cases, regulation 4 of CAR may apply, but the extent of the practical
duties will be determined by contractual and other existing legal obligations towards the

property.

Specific legal duties under regulation 4 of CAR 2006

The broad requirements on employers and others are to:

¢ Takereasonable stepsto find materials likely to contain asbestos;

¢ Presume materials contain asbestos, unless there is strong evidence to suppose they do
not;

¢ Assess the risk of the likelihood of anyone being exposed to asbestos from these
materias;

¢ Make a written record of the location and the condition of the ACMs and presumed
ACMs and keep it up to date;

¢ Repair or remove any material the contains or is presumed to contain asbestos, is
necessary, because of the likelihood of disturbance, and its location or condition;

¢ Prepare aplan to manage that risk and put it into effect to ensure that;

- Information on the location and condition of ACMs is given to people who may
disturb them;

- any material known or presumed to contain asbestos is kept in a good state of
repair;

¢ Monitor the condition of ACMs and presumed ACMs; and

+ Review and monitor the action plan and the arrangements made to put it in place;
Information, Instruction and Training (as detailed in Regulation 10 of CAR 2006):

Every employer shall ensure that adequate information, instruction and training is given to
his employees who are liable to be exposed to asbestos so that they are aware of the risks
and the precautions that should be observed.

Use of Control Measures (as detailed in Regulation 12 of CAR 2006):

Every employer who provides personal protective equipment shall ensure that it is properly

used. Every employer shall make full and proper use of any personal protective equipment
and if he discovers any defect he shall report it to his employer.
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11.2.8

11.2.9

11.3

1131

11.3.2

Maintenance of Control Measures (as detailed in Regulation 13 of CAR 2006):

Every employer who provides any personal protective equipment shall ensure that it is
maintained in a clean and efficient state, in efficient working order and in good repair.

Provision and Cleaning of Protective Clothing (as detailed in Regulation 14 of CAR
2006):

Every employer shall provide adequate and suitable protective clothing for his employees
who are exposed to asbestos. The employer shall ensure that any protective clothing
provided, is either disposed of as asbestos waste or adequately cleaned.

Removal

When it is not possible to seal an asbestos material effectively and it is likely to release
dust, it may be decided to remove it completely. If it is necessary to disturb asbestos
materials frequently, for example, for maintenance purposes, the cost of the precautions
required may make it more cost effective to replace them. However, it should be
recognised that removal often leads to higher short-term dust levels than sealing the
material in place, and appropriate precautions must be taken.

Removal may involve complete removal of board or lagging for example, or simply
removal of a small vulnerable area from an installation. Temporary repair, sealing or
enclosure may be required to render asbestos material safe pending removal. When
asbestos fire protection material is removed, it must be immediately replaced with materials
having at least an equivalent fire rating.

Remova of sprayed asbestos, lagging and asbestos insulating board should generaly be
carried out by a Contractor licensed by the Health and Safety Executive (HSE).

Work with materials in which the asbestos fibres are firmly linked in a matrix do not
require to be conducted by a licensed contractor as long as the conditions set out in
Regulation 3(2) are fulfilled (Refer to paragraphs 34-39 of ACoP L127), dthough it is
recommended that all such works are undertaken by a licensed contractor.

The Control of Asbestos Regulations 2006, entitled 'Asbestos: sets down a single control
limit for the level of airborne asbestos fibres for all asbestos types, this being 0.1 fibres per
cubic centimeter averaged over a continuous 4 hour period.

It should be noted, however, that this level refers to those who would expect to come into
contact with asbestos as part of their employment. There are currently no levels set for the
general public. However, in terms of non-occupation exposure, airborne fibre levels should
be controlled to as low as reasonably practicable. For most practicable purposes, this
effectively means less than 0.01 fibres/ml.

Should one wish to disturb this material, the above level must not be exceeded.
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11.3.3  Any intended de-contamination/removal work should be undertaken in accordance with a
detailed specification.

The specification should include for:-

a)  Thecontinued operational regquirements.

b)  The continuation of the current refurbishment works and the following legislation:-

1)

2)

3)

4)
5)
6)

7)

8)
9
10)
11)

12)

The Control of Asbestos Regulations (CAR) 2003. Approved Code of
Practice' s — Work with materials containing asbestos — L143 and The
Management in Non-Domestic Premises— L 124.

Health and Safety at Work etc Act 1974.

HSG248: Asbestos: The analysts guide for the sampling, analysis and
clearance procedures.

Construction (Design and Management) Regulations 2007.
Control of Substances Hazardous to Health Regulations 2002.
HSG247 Asbestos: The Licensed Contractors' Guide

Respiratory Protective Equipment at Work; A Practical Guide HSG53 (Third
Edition).

A comprehensive guide to Managing Asbestos in Buildings HSG227.
HSG 264: Asbestos: The Survey Guide

Asbestos Essentials Task Manual HSG210 2001.

I ntroduction to Asbestos Essentials HSG213 2001.

The Hazardous Waste Regulations 2005

C) Further reading:

Working with asbestos cement HSG 189/2 1992.

Asbestos MS13 1992.
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1. Executive Summary

1.1. Non-accessed areas & Recommendations for 10 Blandford Grove

The recommendation given against each recorded Asbestos Containing Material is based upon information provided by the surveyor on the inspection date and the
laboratory analytical result.

The recommended actions have been confined to a limited number. They are as follows:

There are NO recommended actions
as NO Asbestos Containing Materials

were found.

F Bedroom 01 No access into the room as the door was locked
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1.2. Conclusion
No Asbestos Containing Materials were located at the survey location.
Further inspection and testing is recommended to all non-accessed areas and materials if they become accessible.
1.3. Recommendations Options Key
The following section provides guidance for the recommendation action plan for each identified, strongly presumed & presumed Asbestos Containing Material as per

the client specifications and in accordance with Control of Asbestos Regulations (CAR) 2012. The recommended action should be included in an Asbestos
Management Plan.

Key:

A) Urgent Removal B) Program Removal C) Environmental Clean D) Repair and Manage
E)Encapsulate and Manage F) Enclose and Manage G) Manage and Label H) Manage

[)'Other’ recommendation: please specify into 1.3 conclusion
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MCP-1189H-578 Refurbishment Survey Report for 10 Blandford Grove Template: MCP-AS-T032 - Issue 12 05/02/2014

1.4. Scope of works

Paul Ainsley of Leeds Federated has commissioned MCP Environmental LLP to undertake a Refurbishment Survey of the internal & external areas of 10
Blandford Grove, Leeds.

1.5. Introduction
The Survey was carried out by Kris Holmes of MCP Environmental LLP.

The aim of the survey was to locate and identify the presence of asbestos containing materials (A.C.M.’s) or suspected A.C.M.’s for removal, prior to Refurbishment
of the property.

Although the presence of asbestos within non-accessed areas has not been confirmed, caution should be exercised and all non-accessed areas should be

presumed to contain asbestos until proven otherwise. If any works are to be carried out in theses areas in the future it is necessary for these areas to be inspected
beforehand.

1.6. Description of property
10 Blandford Grove is a brick-built, 4 bed, mid terrace.
Internally the Survey Location comprises of: Solid concrete and timber flooring, plastered walls and plasterboard ceilings.
Externally the Survey Location comprises of: Slate roof tiles, plastic guttering, plastic down pipes, timber fascia’s and an IB canopy.

The current use is as a Residential Abode.
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MCP-1189H-578 Refurbishment Survey Report for 10 Blandford Grove Template: MCP-AS-T032 - Issue 12 05/02/2014

2. General Information

2.1. Access
The Client Contact arranged access to the Survey Location.

2.2. Previous Survey Information
There is no information available from the Client concerning the location of asbestos-containing materials within the buildings surveyed.
It appears that no previous work has been carried out to identify any asbestos-containing materials to the surveyed areas.

2.3. Requested Type of Survey

This particular survey comprised a Refurbishment Survey, carried out in accordance with the Health and Safety Executive’s guidance document — HSG 264 and
MCP’s own in-house procedures.

This report is based on a destructive, highly intrusive, survey of an archetypal property. Every effort was made to locate the presence of all A.C.M.’s within the areas

included in the survey as far as was reasonably practicable. It is recognised that construction techniques often create inaccessible void spaces that will require
destructive sampling techniques as found in this type of survey.
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3. Surveying Procedures

3.1 Visual Inspection

MCP Environmental LLP carried out a visual inspection of the building(s) on the survey date, which involved examination of all areas within the scope of the
survey.

The purpose of the inspection was to identify locations where the presence of asbestos is suspected and to make arrangements for the testing of representative
samples where practicable.

The inspection also enabled informed judgements to be made by the surveyor about the likelihood of asbestos being present in situations where samples could not
be taken.

3.2. Sampling

Based on the findings of the visual inspection, 1 representative bulk samples of material suspected of containing asbestos was taken or cross-referenced from
archetypal properties.

During the sampling process, care was taken to verify that the samples were representative of the situation and the medium in which asbestos contamination was
suspected.

Sampling was carried out to the surveyed areas in accordance with the method specified in HSG 264 and MCP’s own in-house procedures.

Regulation 4 of CAR 2012 allows materials to be ‘presumed’ or ‘strongly presumed’ to contain asbestos during a survey. A material will be ‘strongly presumed’
by the surveyor if:

e Laboratory analysis has confirmed the presence of asbestos in a similar construction material.

e There are materials in which asbestos is very common due to the age of construction (e.g. corrugated cement roof and wall sheeting, cement gutters
and drainpipes, cement water tanks, ceiling tiles, insulating boards).

e There are materials that look very much like an A.C.M such as thermal insulation on a pipe where fibres are clearly visible.
The surveyor will ‘Presume’ asbestos to be present if:

e There is insufficient evidence (e.g. no analysis) to confirm that a material is asbestos free.

o There are areas or materials that weren’t accessed or inspected at the time of the survey.

Page 7 of 18 JTG





MCP-1189H-578 Refurbishment Survey Report for 10 Blandford Grove Template: MCP-AS-T032 - Issue 12 05/02/2014

4. Limitations of survey

4.1 Inspections

We recommend that further inspection, sampling and testing be carried out in areas that are not accessed or are outside of the scope of the survey. These fall into
two categories:
(@) Buildings and areas, for which access could not be obtained during the course of the survey work.

(b)  Materials that are presumed to contain asbestos. Sampling and testing is recommended, where practical, in these to establish the nature and extent of the
material.

4.2 Refurbishment Survey Limitations

During a survey every effort is made to locate all A.C.M.’s as far as is reasonably practicable. However, because of the many uses of Asbestos in composite
structures and inaccessible places, MCP Environmental LLP cannot guarantee that all A.C.M.’s will have been located during the survey as in some cases only
demolition may reveal A.C.M.’s hidden within the fabric of a building.

The following areas may have been excluded because they are found to be out of the scope of the survey at the request of the client or access could have
endangered the surveyor:

4.3 A.C.M.s
All reasonable steps have been taken to ensure that the contents and findings of this report are true and accurate, though further undetected A.C.M.’s may still be

present within the premises. The Client should therefore be aware of his responsibilities for identifying, locating, removing and/or managing all A.C.M.’s within the
premises.
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5. Survey Findings

5.1.

Refurbishment Survey Report for 10 Blandford Grove

Template: MCP-AS-T032 - Issue 12 05/02/2014

Area Summary Table for 10 Blandford Grove

Non-accessed Features

A Kitchen Timber and a vinyl floor coveringéiﬁr%stered walls and a plasterboard None
B W.C Timber and a vinyl floor covermgé”[i)rllagstered walls and a plasterboard None
C Living Room Timber flooring, plastered walls and a plasterboard ceiling None
D Cellar Concrete flooring, brick walls and a plasterboard ceiling None
E Hall, Stairs & Landing Timber flooring, plastered walls and a plasterboard ceiling None
F Bedroom 01 No access None
G Bathroom Timber flooring, plastered walls and a plasterboard ceiling None
H Bedroom 02 Timber flooring, plastered walls and a plasterboard ceiling None
I Bedroom 03 Timber flooring, plastered walls and a plasterboard ceiling None
J Bedroom 04 Timber flooring, plastered walls and a plasterboard ceiling None
K External Concrete flooring, brick walls and slate roof tiles to ceiling None
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5.2 Sample Summary Table For 10 Blandford Grove

IB canopy External
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Refurbishment Survey Report for 10 Blandford Grove

Template: MCP-AS-T032 - Issue 12 05/02/2014

5.3. Reporting Terminology Key
Level of Identification:
ISDP:_SSampIeI Tliken and .Analllysed . Product Type:
'th_H Stgnz%z resumption in accordance 3 = Sprays, Thermal Insulation, Loose Asbestos
w : . 2 = Asbestos Insulating Board (AIB), Textiles, Ropes, Paper b :
P= Material Presumed to contain Asbestos 1 = Composites, T/C, Floor Tiles, Cement (A/C) Asbestos Type:
B ’ ’ : 3 = Crocidolite (Blue Asbestos)
Accessibility: 2 = Amosite (Brown Asbestos)
0 = Infrequently Visited/ Usually Inaccessible 1 = Chrysotile (White Asbestos)
1 = Occasionally Visited / Accessed Surface Treatment: NAD = No Asbestos Detected
2 = Easily Visited / Accessed 3 = Unsealed Sprays, Unsealed Thermal Insulation
3 = Routinely Visited / Accessed 2 = Unsealed AIB, Encapsulated Sprays & Insulation
Key: | N/A = Not Accessed/ Inaccessible 1 = Sealed AIB or Cement, Enclosed Sprays & Insulation

0 = Composites, T/C, Floor Tiles

Approx Extent:
N/Q = Not Quantifiable

Condition of ACM:
3 = High Damage
2 = Medium Damage
1 = Low Damage
0 = Good Condition

Recommendations:
A = Urgent Removal
B = Program Removal
C = Environmental Clean
D = Repair & Manage
E = Encapsulate & Manage
F = Enclose & Label
G = Manage & Label
H = Manage
| =Other recommendation
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5.4. Survey Disclaimers:

e All areas and materials excluded from this Asbestos Survey require further inspection and testing, as these may contain Asbestos.

e Presumed Asbestos Containing Materials have not been sampled, therefore they are presumed to contain Asbestos. These materials require further inspection and
testing when they become accessible or are safe to sample, until which time they should be presumed to contain Asbestos.

e MCP Environmental LLP did not carry out inspections and testing to all non-accessed areas and materials as they were outside of the scope of the survey at the
request of the client.

e MCP Environmental LLP cannot accept liability for any Asbestos Containing Materials, which may be found in areas outside of the scope of the survey.

e The data contained within this report is intended to provide factual information only as to the presence of ashestos containing materials. Measurements or quantities
described herein should not be relied upon for any contractual or pricing purpose.

e MCP Environmental LLP carried out a material assessment and gave recommendations on the survey date. The material assessment scores and recommendations
given to all identified, strongly presumed & presumed Asbestos Containing Materials are based on: the judgement of the surveyor on the survey date along with
the laboratory analytical result. If any change to the condition, accessibility or surface treatment of an identified, strongly presumed or presumed Asbestos
Containing Materials is noted, re-assessment is required.

e The accessibility of a product is not incorporated into the material assessment score.

e If any works are to be carried out, which may cause disturbance/damage to any presumed, strongly presumed or identified Asbestos Containing Materials. Re-
assessment is required.

e The information contained within the Area and Sample Summaries should only be used in conjunction with all other information contained within an MCP
Environmental LLP full survey report. In particular, the client should always refer to the survey limitations prior to commencing any works.

e Therisk assessment for identified, strongly presumed & presumed Asbestos Containing Materials can only be carried out with the detailed knowledge of: The
Material Assessment Scores for the materials in question (provided by MCP Environmental LLP); The Disturbance Potential for the materials in question (provided by
the client); Areas where future work or maintenance activity, may lead to contact with materials, which are known to contain asbestos (provided by the client); The
occupant activity that is undertaken in the area concerned (provided by the client) and; The human exposure potential (provided by the client).

e Although the MCP Environmental LLP surveyor may have some of the information which will contribute to the risk assessment and may be part of an assessment
team, the Client under CAR 2012 is required to make the risk assessment, using the information given in the survey and their detailed knowledge of the activities
carried out within the premises. The risk assessment will form the basis of the Asbestos Management Plan. Further information on risk assessments and
management of asbestos is available in HSE guidance document (HSG 227). MCP Environmental LLP did not carry out a priority assessment on the survey date,
unless the client requested us to do so.
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6. Site Plans
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FIGURE 2
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FIGURE 3
FIRST FLOOR
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FIGURE 4
SECOND FLOOR
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7. Analysis

Refurbishment Survey Report for 10 Blandford Grove Template: MCP-AS-T032 - Issue 12 05/02/2014

A United Kingdom Accreditation Service (UKAS) accredited laboratory carried out analysis of all samples taken.

Laboratory analysis was carried out in accordance with the procedure specified in HSG 248. Copies of the laboratory’s Bulk Analysis Certificates for samples
taken are contained within this report.

7.1. Bulk Sample Identification Certificates

&

L ADMAS ' o — & | ASBESTOS IDENTIFICATION
‘ / T it (34 ANALYSIS REPORT
Tel: 01274 677111  Fax: 01274 603838 | UkA

= www.admas. ld.uk
OCCUPATIONAL AND ENVIRONMENTAL
HEALTH CONSULTANTS

S

Client: MCP Environmental LLP Site: MCP-1189H-578
Spartan Road
South Bradford Trading Estate No. of Samples: 1 ADMAS accepts no liability for sample details submitted by client.
Low Moor
BRADFORD Analytical technique:- Stereo and polarised light microscopy together with dispersion staining techniques
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REF ANALYSIS RESULT SAMPLE ANALYSIS DETAIL
1 MCP-1189H-578-01 - External canopy Board Client 11 July 2014
No Asbestos Detected E Lockwood 14 July 2014
Opinions and interpretations expressed herein are outside the scope of UKAS accreditation.
Certified that the analysis of the material(s) is limited to the sample(s) tested or 1. This does not that the balance of the material(s)
from which the sample was taken is of equal proportion or contains the same constituents as those in the sample(s) tested —
(Chrysotile - white asbestos; Amosite - brown asbestos; Crocidolite - blue asbestos) Issue No: 1
Comments:
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MCP-1189H-578 Refurbishment Survey Report for 10 Blandford Grove Template: MCP-AS-T032 - Issue 12 05/02/2014

8. Quality Assurance Statement

The following authorised lead surveyor has checked the contents of this report:

Name: Kris Holmes

Signature: 2

Date: 24 .07.2014

This report has been compiled for the sole use of Leeds Federated and should not be relied upon by any third party or organisation. The data contained within
this report is intended to provide factual information only as to the presence of ashestos materials. Measurements or quantities described herein should not
be relied upon for any contractual purpose.
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EXECUTIVE SUMMARY

Presumed asbestos containing materials have been identified or presumed in the following
locations

Location Description Priority | Recommendation
External Presumed asbestos Very low | Conduct further
containing materials within investigation prior to
cement verge undercloaking relevant maintenance/
refurbishment works

The following areas were not accessed during the survey.

Location No Access Area Reason For No Access
Loft Loft Storage beneath hatch
External High levels Height restrictions

The client should note that if demolition or refurbishment works are undertaken then some
areas may be accessed that were physically and visually impossible to access and identify
within the scope of this survey and report. The client should therefore exercise some
caution when such works are undertaken.

INTRODUCTION

Following evaluation of the clients requirements and considering the aim and purpose of the
survey and detailed planning considerations we have undertaken a Management Survey
where reasonably practicable of 9 Blandford Grove, Leeds, LS2 9AN.

The building is a typical mid 1900°s brick built terrace property with a pitched tiled roof
and dormer.

The building consists of a basement with a further three floors of residential
accommaodation.

The site survey has been undertaken and report compiled in accordance with the HSG 264:
Asbestos: The Survey Guide.

The type of survey undertaken may vary, depending on the aim and purpose for which it is
to be used. Surveys before demolition and refurbishment will continue to be required under
Control of Asbestos Regulations (CAR) 2006 and the Construction (Design &
Management) Regulations 2007. However, it is anticipated that most surveys will be
undertaken to comply with the Duty to Manage Asbestos in Non-Domestic Premises
Regulation 4 of the Control of Asbestos Regulations 2006. In these cases, the aim of an
asbestos survey is, as far as reasonably practical, to locate and assess all the Ashestos
Containing Materials (ACMs) present in the building and its purpose is to present the
information collected in a way which allows the employer to manage the risk.
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This survey report is in a number of sections, the essential sections will be the Asbestos
Register (Appendix 1) which is a detailed systematic diligent inspection and sampling
report of each room with enhanced annotated Plans (Appendix 4) indicating where samples
have been taken and asbestos positively identified.

SURVEY TYPE

Management Survey

A management survey is the standard survey. Its purpose is to locate as far as reasonably
practicable, the presence and extent of any suspect Asbestos Containing Materials in the
building which could be damaged or disturbed during normal occupancy, including
foreseeable maintenance and installation, and to assess their condition.

The purpose of the survey is to assist the client to comply with the Health and Safety at
Work Act 1974 and the Control of Asbestos Regulations 2006 (Regulation 4) which
contains an explicit duty on the owners and occupiers of non domestic premises who have
maintenance and repair responsibilities, to assess and manage the risks from the presence of
asbestos.

Every effort has been made to identify all asbestos materials so far, as was reasonably
practical to do so within the scope of the survey and the attached report. Methods used to
carry out the survey were agreed with the client prior to any works being commenced.

Survey techniques used involves trained and experienced surveyors using the combined
diligent approach with regard to visual examination and necessary bulk sampling. It is
always possible after a survey that ashestos based materials of one sort or another may
remain in the property or area covered by that survey, this could be due to various reasons:

e Asbestos materials existing within areas not specifically covered by this report are
therefore outside the scope of the survey.

e Asbestos may well be hidden as part of the structure to a building and not visible until
the structure is dismantled at a later date. ( This is covered in the scope of a
Refurbishment and Demolition Survey )

Debris from previous asbestos removal projects may well be present in some areas; general
asbestos debris does not form part of this survey however all good intentions are made for
its discovery.

Where an area has been previously stripped of asbestos i.e. plant rooms, ducts etc. and new
coverings added, it must be pointed out that asbestos removal techniques have improved
steadily over the years since its introduction. Most notably would be the Control of
Asbestos at Work Regulations (1987) or other similar subsequent regulations laying down
certain enforceable guidelines. Asbestos removal prior to this regulation would not be of
today’s standard and therefore debris may be present below new coverings.

A limited inspection only has been carried out of pipework concealed by overlying non-
asbestos insulation. Inspection of pipework has been restricted primarily to areas where
insulation was removed it is not practicable to inspect the entire pipework which would
require the removal and replacement of all overlying non-asbestos insulation, therefore this
has been considered outside the scope of this survey.
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This survey will detail all areas accessed and all samples taken, where an area is not covered
by this survey it will be due to No Access for one reason or another i.e. working in sensitive
location or just simply no access as keys not available such as a sub-station.

Access for the survey may be restricted for many reasons beyond our control such as where
electrical equipment is present and live. Our operatives have a duty of care under the
Health and Safety at Work act (1974) for both themselves and others.

Certain materials contain asbestos to varying degrees and some may not be uniformed
(textured coating for example). Where this is the case the samples will be taken in
accordance with the sampling regime however this may not be representative of the whole
product throughout.

This survey is purely an Asbestos Management survey which involves minor intrusive
works. We have not inspected flues, ducts, risers, undercrofts, voids or any similarly
enclosed areas, the access to which necessitated the use of specialist equipment or tools, or
which would have caused damage to decoration, fixtures, fittings or the structure there may
be asbestos concealed in these voids, risers, undercrofts etc. These areas will not be
mentioned as a no access area in this report as the report will be misleading to the client as
these areas and asbestos identified in these areas are outside the scope of an Asbestos
Management Survey.

We have not inspected lift shafts, plant rooms or similar which require the attendance of a
specialist engineer.

SITE SPECIFIC SURVEY INFORMATION

The report is the result of the analysis of suspect materials and a visual inspection.

The survey was undertaken and completed by an Environtec Ltd asbestos survey team.

Access was arranged with Joanne McNaughton who enabled and provided all keys and
access facilities to all necessary areas of the building.

The physical survey was undertaken on the 9 November 2010 and completed on the same
day.

The site survey was undertaken by Stephen Stennett, Consultant, during normal business
hours of 9.00 am to 5.00 pm and completed in one day. The report was compiled by
Stephen Stennett.

No samples were taken during the survey.
During the site survey work the building remained occupied.

Samples were taken of suspected materials and where possible photographs of the samples
taken. Clearly it is not possible to sample every material encountered therefore, where
common areas and features exist, representative samples were taken and extrapolations
were made to the nature of the material.

Where suspected asbestos materials form a duct cover, false ceiling, etc or where these
materials would require disturbing to gain access to an area, they have not been displaced,
as any physical disturbance of these materials may have resulted in a release of airborne
asbestos fibres which may pose a hazard to health.
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Photographs have been included in the report to highlight particular instances or detail as
required.

Plans of the premises were prepared by Environtec Ltd to assist in the location and
designation of rooms for ease of reference. It must be noted that these plans are not to be
regarded as accurate but for assistance purposes only. These plans are located within the
appendices of this report.

During the period of the survey electrical supplies and artificial illumination were operative
in all areas of the building.

It must be noted that the information contained within this report is compiled and dealt with
in a number of sections to enable and give a complete overall assessment and conclusion
when considering the asbestos materials positively identified and possible potential hazards.

It is therefore recommended that when passing information onto third parties such as
contractors etc that the complete report be issued to ensure that all information is available
to such responsible parties that they may consider all options and actions to be undertaken
to so far as is reasonably practicable.

CAVEAT AGREED WITH CLIENT

We have not inspected any part requiring specialist access equipment other than stepladders.
Any requirement for specialist access equipment has been specifically excluded unless
otherwise stated.

Whilst every effort will have been made to identify the true nature and extent of the
asbestos material present in the building to be surveyed, no responsibility has been accepted
for the presence of asbestos in materials other than those sampled at the requisite density i.e.
if 5 out of 20 samples of visually identified ceiling tiles were analysed negative, there could
be a possibility of one tile being asbestos but could easily be missed.

Accessible is defined as reasonably and safely reachable by foot or reachable from a step
ladder up to 3m. Opening electrical equipment (e.g. switchboxes), plant (e.g. boilers, air
handling units and ducted systems) and hazardous installation (e.g. chemical containers) are
specifically excluded.

Where suspected asbestos materials form a duct cover, false ceiling, etc or where these
materials would require disturbing to gain access to an area, they have not been displaced,
as any physical disturbance of these materials may have resulted in a release of airborne
asbestos fibres which may pose a hazard to health.
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6.0

QUALITY ASSURANCE STATEMENT
Project Ref: 38024/JB/MS

This report has been compiled by the following authorised staff member
Environtec Ltd.

Name:  Stephen Stennett Signed: I

of

Date: 11 November 2010  Designation: Consultant

The contents of this report have been checked by the Survey Quality Administrator.

The results are accurate and any conclusions and recommendations made are suitable and

in line with current company policy.

Name:  Kerry Walsh Signed: A=

Date: 11 November 2010  Designation: Survey Quality Administrator
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APPENDIX 1

ASBESTOS REGISTER

The following are the summary of asbestos materials and priority rating assessments
and should be read in conjunction with the attached plans and report

General Sampling Strategy: a) Panels: One sample every 20 m? and one of each different item. b) Lagging: One sample every 3 m
(if pipe runs in excess of 20 m, one every 6 m). c) Floor Tiles: One sample of each different type and one sample per 20 m? section.
d) Cement Products: One sample of each different item. 4 maximum of large scale roofs. €) Artex: Two samples per independent location.
f) Spray Coating: One sample per 20-25 m?. Confirmation if there is a deviation from the aforementioned. Yes O No O
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010
FLOOR/AREA: BASEMENT SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
01 Basement Visually no asbestos detected; Concrete floor; Brick walls;

Plasterboard ceiling

Indicates parameter for Material Assessment algorithm (MA)

Indicates parameter for Priority Assessment algorithm (PA)

All the following areas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High >16

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010

FLOOR/AREA: GROUND FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
02 Kitchen Visually no asbestos detected; Timber floor; Solid plastered walls;

Plasterboard partition walls; Plasterboard ceiling; Timber boxing;
New vinyl floor covering; Live boiler; Metal flue pipe

03 Hall Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard partition walls; Plasterboard ceiling; Carpet to floor

04 Bathroom Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard partition walls; Plasterboard ceiling; New vinyl floor
covering; Timber boxing; Plastic pipework

05 Lounge Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard partition walls; Plasterboard ceiling; Carpet to floor;
Timber boxing

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestos type *H Priority Rating: Very low <9 Low 10-12 Medium 13-15 High >16
Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following areas have been checked:  A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010

FLOOR/AREA: FIRST FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
06 Bedroom Visually no asbestos detected; Timber floor; Solid plastered walls;

Plasterboard ceiling; Timber boxing

07 Stairs / Landing Visually no asbestos detected; Timber floor; Plasterboard partition
walls; Solid plastered walls; Timber lining panel to underside of
stairs; Plasterboard ceiling

08 Bedroom Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard ceiling; Plasterboard partition walls

09 Bathroom Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard ceiling; Plasterboard partition walls; Timber boxing;
Timber bath panel; New vinyl floor covering

Indicates parameter for Material Assessment algorithm (MA)  Product type *C Surface treatment *E Extent of damage *F Asbestos type *H Priority Rating: Very low <9 Low 10-12 Medium 13-15 High >16
Indicates parameter for Priority Assessment algorithm (PA)  Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

All the following areas have been checked:  A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING:

9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010
FLOOR/AREA: SECOND FLOOR SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
10 Bedroom Visually no asbestos detected; Timber floor; Solid plastered walls;

11 Stairs / Landing

12 Bedroom

Plasterboard ceiling; Plasterboard partition walls

Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard ceiling; Plasterboard partition walls; Timber boxing

Visually no asbestos detected; Timber floor; Solid plastered walls;
Plasterboard ceiling; Plasterboard partition walls; Timber boxing;

Timber loft hatch

Indicates parameter for Material Assessment algorithm (MA)

Indicates parameter for Priority Assessment algorithm (PA)

All the following areas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High >16

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010
FLOOR/AREA: ROOF VOID SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
13 Roof Void Visually no asbestos detected; Timber floor; Brick walls; Timber

roof structure; Loose man made mineral fibre insulation, Roof felt

Indicates parameter for Material Assessment algorithm (MA)

Indicates parameter for Priority Assessment algorithm (PA)

All the following areas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High >16

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010
FLOOR/AREA: LOFT SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v
14 Loft Limited access due to storage Conduct further investigation
beneath hatch prior to relevant maintenance/
refurbishment works
14 Loft All other areas visually no asbestos detected; Brick walls; Timber

roof structure; Loose man made mineral fibre insulation; Roof felt

Indicates parameter for Material Assessment algorithm (MA)
Indicates parameter for Priority Assessment algorithm (PA)
All the following areas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High >16

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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BUILDING: 9 BLANDFORD GROVE, LEEDS, LS2 9AN DATE: 9 NOVEMBER 2010
FLOOR/AREA: EXTERNAL SURVEY TYPE: MANAGEMENT PROJECT REF: 38024/IB/MS
Approx Condition Condition Sample No/
Location No. of Description Extent of (Surface (Damage/ Vulnerability Analytical Result Total Score Priority Recommendations
Occupants (product type) Material Treatment Deterioration) to Damage (Asbestos Type) MA +PA = Rating
vA vB *C vD *E *F vG *H * v

External (0) None (0) Presumed asbestos containing 3m- (1) Unsealed No visible Rare (0) Presumed asbestos 5+1=6 Very low | Conduct further investigation
materials within cement friable (1) damage or 3) prior to relevant maintenance/
verge undercloaking to deterioration (0) (Photo page 1) refurbishment works

External

External

dormer (1)

No access to high levels due to
height restrictions

All other areas visually no asbe

stos detected; Brick walls; Slate

tiled roof; Plastic rainwater goods and fall pipes; Brick built dorma

Conduct further investigation
prior to relevant maintenance/
refurbishment works

Indicates parameter for Material Assessment algorithm (MA)

Indicates parameter for Priority Assessment algorithm (PA)

All the following areas have been checked:

Product type *C Surface treatment *E Extent of damage *F Asbestos type *H

Priority Rating: Verylow <9 Low 10-12 Medium 13-15 High >16

Location v A No. of Occupants v B Vulnerability to damage v G Extent of materials v D

A: Roof/external eaves and soffits B: Boilers/vessels pipes C: Ceilings D: Ducts E: Flooring F: Air handling systems G: Industrial appliances H: Heating system I: Interior walls/panels
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APPENDIX 2

PHOTO PAGES OF ASBESTOS OCCURENCES
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ADDRESS:

9 BLANDFORD GROVE, LEEDS, LS2 9AN

LOCATION/FLOOR:

External

DESCRIPTION:

Presumed asbestos containing materials within
cement verge undercloaking to dormer

RECOMMENDATIONS:

Conduct further investigation prior to relevant
maintenance/refurbishment works

EXTENT: 3mt

SAMPLE REF: PRESUMED
ASBESTOS

RESULT: PRESUMED ASBESTOS
CONTAINING
MATERIALS

CROSS REFERENCE Page 7

ASBESTOS REGISTER:

Project Ref: Environtec Ltd/38024/JB/MS/Leeds Fed/SS/HL
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APPENDIX 3

SKETCH / PLANS

These plans are provided to assist in the location and designation of rooms etc

The accuracy of the plans / sketches cannot be guaranteed.
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Environtec House
The Street

Hatfield Peverel
Chelmsford ESSEX
CM3 2EJ

Tel: 01245 381900

Fax: 01245 381666

@ =Sample Location

= Identified and Strongly
Presumed Asbestos

Basement

> - = No Access,
Presumed Asbestos

= Qutside Scope of
Survey (OSS)

Client: Leeds Federated Housing
Association
Arthington House
30 Westfield Road

Leeds
LS3 1DE
Project No: 38024/JBIMS
Site:
9 Blandford Grove
Leeds
LS2 9AN
Floor: Basement
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Hall
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Bathroom
04

Kitchen
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Environtec House
The Street

Hatfield Peverel
Chelmsford ESSEX
CM3 2EJ

Tel: 01245 381900
Fax: 01245 381666

=Sample Location

= Identified and Strongly
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i @

- = No Access,
Presumed Asbestos

= Outside Scope of
Survey (OSS)

Client: Leeds Federated Housing
Association
Arthington House
30 Westfield Road

Leeds
LS3 1DE
Project No: 38024/JBIMS
Site:
9 Blandford Grove
Leeds
LS2 9AN
Floor: Ground
Page No: 20f4

N.T.S (Not To Scale)






Bedroom
06

Stairs
Landing
07

Bedroom
08

Environtec House
The Street

Hatfield Peverel
Chelmsford ESSEX
CM3 2EJ

Tel: 01245 381900
Fax: 01245 381666
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Client: Leeds Federated Housing
Association
Arthington House
30 Westfield Road

Leeds
LS3 1DE
Project No: 38024/JBIMS
Site:
9 Blandford Grove
Leeds
LS2 9AN
Floor: First
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Environtec House
The Street
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Client: Leeds Federated Housing
Association
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30 Westfield Road
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GENERAL SURVEY INFORMATION

SURVEY METHOD

The survey was conducted by means of visual inspection and subsequent sampling of
suspect bulk materials. Environtec Ltd is accredited by UKAS for surveying, this
incorporates carrying out sampling of suspect asbestos bulk materials. Where the surveyor
suspected a material of containing asbestos, a sample was taken for analysis. The samples
taken were chosen as being representative of the material under investigation. Therefore,
where there are visually similar materials, they have been regarded as being uniform
composition.

Health & Safety
Working at Heights

All high-level survey work was undertaken in accordance with the Working at Heights
Regulations 2005 where a risk assessment is undertaken prior to the use of Step ladders
where a second operative may have been required to assist in stabilising ladders, etc. In
certain instances where the operative was at risk from falling a harness would be worn and /
or scaffold platforms erected.

Entry into Confined Spaces

Entry into confined spaces was only permitted to staff holding a current confined space
training certificate. All necessary equipment such as escape packs, gas monitors and
intrinsically safe electrical equipment and then only after authorisation from the site/
building manager was given and investigating the atmosphere for fumes / oxygen
deficiency, etc. Once the responsible person was satisfied that the confined space was safe
for the inspection to take place, a second operative waited outside and kept in regular
contact with the surveyor. For areas of particular concern and large duct systems the
surveyor was provided with a harness and rope.

Loft Space and Roof Structures

Surveyors would only enter roof spaces and flat-roof structures when they were considered
safe to do so. Surveyors would enter loft spaces if they were boarded across the joists or
could be assured to remain on the timber joists if their strength permits.

Inadequate Lighting

All surveyors would use torches for buildings with no natural or electrical illumination and
would have full use of mobile phones in case of emergency. Surveyors would work in pairs
in these circumstances.

Construction and Demolition Sites

When surveys or sampling was to take place on construction or demolition sites the
operatives would wear hard hats, protective footwear and luminous jackets, all of which
would have been provided. Surveyors would work in pairs and have had full use of mobile
phones for case of emergency in these circumstances.
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1.2.7

1.2.8

1.2.9

1.2.10

Working on Machinery
Working on machinery that was not guarded or that was functional was not permitted.
Chemical Hazards

Surveyors would access the premise’s COSHH register and identify any chemical hazards
that need the appropriate action to be taken prior to entering such areas.

Biological Hazards

Surveyors would only enter areas identified as biological hazards after donning the
appropriate personal protective equipment in accordance with the client’s instructions,
training and warning signs when safe to access. Should other biological hazards such as
pigeon excrement, rats or needles be encountered, surveyors would don the appropriate
personal protective equipment; including overalls, gloves, boots and respiratory equipment.

Noise Hazards

Surveyors would don the appropriate ear defenders or plugs when entering areas that had a
noise hazard in accordance with the client’s instructions, training and warning signage.

Sampling Safety

All surveyors conducting sampling would don protective disposable overalls and overboots
and wear suitable RPE; mostly an orinasal mask would be adequate, but higher protection
may have been needed for severely contaminated buildings or higher risk materials e.g.
sprayed coating.

Care would always be exercised when carrying out bulk sampling to ensure that the
disturbance of the materials being sampled is minimised. When carrying out sampling it
would be ensured that the area from which the sample was taken was repaired and no loose
materials were spread around the area.

This would be undertaken by minimizing emission of asbestos fibres by use of a water spray
or PVA/water mixture spray to damp down a panel or lagging. A polythene sheet laid under
the sample point was used to collect any debris, this was wiped down with wet wipes before
removing. An “H” type vacuum cleaner was used if available. All sampling tools were
cleaned before moving on to the next sample, placing dirty wet wipes into a sealable sample
bag, which upon filling would be double bagged and transferred to the asbestos waste bag in
the laboratory.

Operatives undertaking the survey would have relevant Company identification and would
undertake their duties discreetly without causing alarm or stress to occupants by
unnecessary conversation or remarks.

Staff involved in taking samples of this nature would be fully acquainted with the
environmental hazards and would take essential precautions for both their own protection
and that of personnel in the vicinity. All samples would be taken while the area is not
occupied, but explanations to personnel present what was being done would be undertaken,
with as much honesty as the client and the situation demands. In an occupied building,
sampling may have been undertaken during lunch breaks or after normal working hours.
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Deviations from the above method may have been required where instances are such that
wearing full protective clothing cannot be worn without being alarmist to occupants. It
would have been suggested to the client that the sampling be conducted out of hours or
alternatively recommended air monitoring been conducted whilst sampling was in progress
to reassure occupants.

Sampling Techniques for Bulk Materials

When taking a sample care would be exercised to minimise the damage caused. Often it is
possible to find a damaged area of boarding or insulation from which a sample would be
removed without causing further damage. When it was necessary to make a fresh hole to
take a sample this would be done with a sharp implement such as a stanley knife, bradawl,
cork borer or a hand drill. The sample would be extracted and placed directly into self-seal
plastic bags and double bagged. The sample reference number was allocated to each
sample taken and recorded on the sample bag ensuring that the dust suppressant was
sprayed within the vicinity and over the sampling surface.

The damaged material would be repaired with either polyfilla and/or fabric tape.

Labels indicating sample location were left in-situ if permitted by the client.

SAMPLING STRATEGY

The object of carrying out sampling was to identify the nature and extent of any visible
asbestos bearing material.

All sampling was undertaken causing the minimum possible nuisance and potential risk to
health of building occupants and visitors.

Sampling Strategies to Locate Asbestos

The strategy was based on a systematic diligent visual examination of a building, usually in
conjunction with building plans supplied by the client. It was often useful to categorise the
building components to be examined as a checklist, i.e.

Doors

Ceiling tiles/firebreaks

Wall panels

Heaters/heating cupboards/central heating systems
Stairs

Service ducts and risers/floor ducts/ceiling voids/under crofts
External panels

Soffits

Roofs

Gutters/downpipes

Outbuildings/walkways

Steelwork

Boiler houses

Gaskets

Ventilation systems

Lift motor rooms

Laboratory
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2.2.6

2.2.7

2.2.8

When accessing voids, it was essential to inspect for debris from damaged asbestos either
from previous installation or careless removals. Floors would not usually contain asbestos
but may well have debris of Asbestolux panels or cement sheets in existence.

Also inspections under existing non-asbestos insulation for asbestos residue from a
previously inadequate asbestos removal operation would have been undertaken.

Visual Inspections

If the surveyor can confirm from a visual basis that the asbestos material was uniformed
then it is possible to extrapolate sampling information from identical locations to keep
unnecessary sampling to a minimum.

Panels

Samples of every single ceiling panel was evidently not required but sufficient were needed
to be sure of locating all the same installations of a particular type. It was recommended
that at least one sample per room be taken or every 25 m” or increase the frequency should
it be required. However, samples of each type of asbestos panel occurrence would be taken
throughout each floor.

Doors

Doors would be inspected adjacent to the door furniture and if visible, a sample of the
internal lining would be taken where exposed.

Floor Tiles

One sample of each obvious type of vinyl and colour floor tile. Should it be deemed that all
floor tiles are the same then one sample per 25 m” sections would be sufficient.

Gaskets
One sample of each type of gasket was recommended.

Bitumen Products

The variation between each type of bitumen product is not uncommon therefore, for
example, one sample of each bitumastic under sink was required.

Textured Coating

The minimal content of asbestos in textured coating requires significantly more sampling.
It was suggested that at least 2 samples of textured coating be taken per independent
location.

Cement Products

Cement products e.g. roofs, tend to be uniform therefore for a large scale roof a maximum
of 4 samples would be deemed sufficient. For small scale roofs and areas a maximum of 2
samples would be required.
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2.2.10

3.0

3.1

Spray Coating

Different mixtures containing different materials may have been used in different areas and
layers. Material may also have been removed, repaired or patched at various times.
Samples would be taken by carefully removing pieces of approximately 5 cm®, where the
material appears uniform and consistent, two samples should usually be enough if taken at
either end of the sprayed surface in installations exceeding 100m?, one sample per

25-35 m’. At least one sample would be taken from each patched area. Care would be
taken to include all layers of sprayed coating through to the covered surface.

Lagging

The number of samples would depend on the intended treatment. If the entire boiler house
has to be stripped, then it was probably only necessary to prove that one sample contains
asbestos. In general one sample should be taken per 3m run of pipe with particular
attention paid to different layers and functional items (valves etc). For long runs of pipe, eg
> 20m, one sample per 6m item will usually be enough. If only a small part of the lagging
was evidently asbestos, then it would have been necessary to inspect all branches of the
pipework with particular attention to damaged/repaired lagging and extensions to the
system.

Fibreglass lagging can be often found on straight portions of pipe runs, but the bends may
be wound with asbestos chrysotile rope or packed with an asbestos composite insulation.

SURVEY STRATEGY
Visual Inspection and Sampling

The site survey and report has been undertaken in accordance with the latest version of
HSG 264: Asbestos: The Survey Guide incorporating our procedures accredited by
UKAS for surveying. A strategy has been established to keep to a minimum, the number of
bulk/dust samples taken for analysis and hence minimise the cost of the survey. The
strategy employed a combination of visual inspection and sampling of bulk materials thus:

Where the surveyor suspected a material containing asbestos, a bulk sample was taken for
analysis. In areas where there were substantial quantities of visually uniform materials, then
a small number of samples were taken as being representative of the whole area. Because
of this strategy, the client must interpret the results such that where asbestos is detected in a
material (such as board or beam cladding) then all visually similar material in the same area
must be assumed to contain asbestos.

Where the surveyor reports a material as non asbestos by visual inspection and with no
analysis of samples (e.g. recently lagged pipework covered with metal cladding) then the
client must exercise caution in interpreting the results. It is IMPORTANT to stress that in
such circumstances, it is possible that there are residues of asbestos trapped under the newly
applied lagging (e.g. from poor quality stripping methods carried out at some time in the

past).
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It is not practicable to detect such residues until substantial disturbance of the material takes
place, e.g. during major alterations, and Environtec cannot accept liability for the detection
of such residues in this survey. If the client undertakes major alterations in a specific area
where it is possible that residual asbestos may be found, we recommend that a further
investigation of the specific area be carried out before starting any works.

Where there are large numbers of identical items distributed in numerous locations
throughout the site, e.g. cement flue pipes, oven door seals etc., a single analysis will have
been carried out by the surveyor and the client must assume that all identical items have the
same composition as the one specified.

Where a 'NO ACCESS' is used, it indicates that the area specified was not accessible to the
analyst at the time of the survey, either because of locked rooms or because to gain entry,
would require an unreasonable degree of dismantling of the structure of the building. The
client is advised to be alert to the possibility of there being asbestos materials in such areas.

PRIORITY RATING/RISK ASSESSMENT

For ease of reference of this report and easy use where asbestos bearing material has been
identified a priority rating system has been implemented based on condition, which will
allow the client the opportunity to plan any requirement for the remedial action and
expenditure. This system operates as follows:

A priority rating has been assigned to each sample taken and is based on a method of
summarising the surveyor's estimate of the condition of the material examined. It is
included to assist the client in determining priorities when drawing up a programme of
action for asbestos abatement, however, it must be stressed that priorities for action must be
drawn up using the priority together with a consideration of the location of the material and
any work methods and schedules which may result in disturbance of the material. To assist,
a material risk assessment score has been applied to each sample based on the likelihood of
asbestos fibres being released into the breathing zone of persons at risk. A single example
can be used to illustrate this point; a partition consisting of asbestos insulating board
containing amosite observed at the time of the survey to be in good physical condition with
no breaks or abrasions would be given a priority rating of Low, i.e. low hazard not requiring
urgent attention. If the location of the board is such that it is not subjected to impact or
abrasions by normal work activities then the priority for action is also low. The priority
would, of course, change to priority High if it is decided to carry out works such as
upgrading, which would require substantial disturbance of the material.

To summarise, the priority assessment is also the priority for action in cases where the
material remains undisturbed through normal work activities. Changes in priorities can be
assessed only by the client's representative on site in the light of planned or unscheduled
maintenance requirements or changes in normal working patterns as they arise.
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The priorities are defined as follows:
No priority has been assigned - for a material where no asbestos has been detected.

VERY LOW (Score 9 or lower) - indicates a composite asbestos material which has a
very low potential to release asbestos fibres in its normal occupation unless damage occurs.

LOW (Score 10-12) - indicates a more friable material that contains asbestos but is in a
condition and/or location which does not give rise to a significant health risk, PROVIDED
IT REMAINS UNDISTURBED cither by routine maintenance or by personnel carrying
out routine daily work activities which could cause impact or abrasion of the material.
Priority Low is valid as a priority rating only if this proviso is maintained. Minor remedial
action such as very minor encapsulation may be required in order that the material may
remain in-situ. Clients are advised to be alert to any changes in work activities in areas
where priority Low material is located. Permit to work scheme must be operated ensuring
contractors, building occupants and maintenance operatives who need to know about
asbestos are effectively alerted to its presence before undertaking any works in the area.

MEDIUM (Score 13-15) - indicates the material contains asbestos and is in a location
and/or condition which requires some remedial action. The remedial action may be
relatively simple such as applying a sealant coat to the surfaces of boards. Priority Medium
materials may be encapsulated by appropriate remedial action but it is recommended that
they be stripped or cleaned as appropriate as soon as resources become available.

HIGH (Score >16) - indicates materials which contain asbestos and which are in a
condition and/or location which requires urgent attention. Priority High materials are
usually not suited to any form of containment programme and should be stripped or cleaned
as appropriate as soon as possible.
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4.10 Material Assessment Algorithm (MA)

Each of the parameters given below are assessed during material risk assessment.

Variable Score Examples
Product type* 1 (Low) Composites (plastics, resins, mastics, roofing
(or debris from felts, vinyl floor tiles, paints, decorative finishes,
product) cement, textured coating etc.
2 (Medium) AIB, textiles, gaskets, ropes paper etc.
3 (High) Lagging, spray coatings, loose asbestos etc.
Surface Treatment* | 0 Non-friable composite asbestos/ encapsulated
cement
1 (Low) Enclosed sprays/ lagging/ board or bare cement/
textured coating
2 (Medium) Bare AIB or encapsulated lagging/ spray material/
rope
3 (High) Unsealed lagging/ spray material/ loose asbestos.
Extent of damage* 0 (None) No visible damage
1 (Low) Few scratches/ marks, broken edges etc.
2 (Medium) Significant breakage of non-friable materials or
several small areas of damage to friable material
3 (High) High damage/ visible debris.
Asbestos Type* 0 No asbestos detected.
1 Chrysotile
2 Amphibole asbestos excluding Crocidolite.
3 Crocidolite.

The Material Assessment score is calculated by adding the parameters above and the
potential for releasing fibres assigned as detailed below.

Material Assessment Score Fibre Release Potential

10 or higher High
7-9 Medium
5-6 Low

4 or lower Very Low
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4.11 Priority Assessment Algorithm (PA)

Each of the parameters given below are assessed during priority risk assessment.

Variable Score Examples
Vulnerability to 0 Rare disturbance activity —
damage v Only during structural alteration.
1 Low disturbance activity —
Office type activity
2 Periodic disturbance activity —
e.g. Industrial or vehicular activity which may
contact ACMs.
3 High levels of disturbance —
e.g. Fire door with A.L.B. sheet in constant use
Extent v 0 Small amounts or items (e.g. strings, gaskets)
1 <10 m’ / pipe run
2 > 10 — 50 m” / pipe run
3 > 50 m’ / pipe run
Location v 0 External
1 Internal
2 Heat
4 Air Conditioning
Number of 0 None
occupants v 1 1-3
2 4-10
3 > 10
Priority Assessment + Total Risk Assessment
Material Assessment Score (Priority Rating)
>16 High
1315 Medium
10-12 Low
9 or lower Very Low

The total risk assessment score is calculated by adding the priority assessment and material
assessment score.
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4.16

4.17

We have assigned a priority rating in accordance with the algorithm. The priority rating
risk assessment is established by adding the material assessment and priority assessment to
provide a total risk assessment score.

The Risk Assessment Algorithm is purely guidance to establishing a priority rating which
can be adapted to allow for other factors. The survey shall take into account other
parameters making adjustment to the priority rating as required to ensure the priority rating
is appropriate.

To minimise the risk of exposure to fibres and damage to decorations or fabric, not all
asbestos containing materials were sampled. Some were strongly presumed or presumed to
contain asbestos.

“Strongly presumed” is where the surveyor has confirmed by Laboratory Analysis the
presence of asbestos or non asbestos in a material and the surveyor has used this
information by extrapolating the results for the material of similar construction. Also this
terminology will be used where asbestos has been known to have been commonly used in
manufacturing and where access restricts the possibility of sampling eg. corrugated cement
roofs.

“Presumed” asbestos is a default situation where there is insufficient evidence to confirm
that it is asbestos free ie where there is no samples taken during a survey as requested by
the client or where an area cannot be inspected or accessed. In both cases the areas must be
presumed to contain asbestos unless there is strong evidence to prove otherwise.

“Presumed” or “Strongly presumed” asbestos containing materials are scored as
Crocidolite (3) unless analysis of similar samples from the building shows a different
asbestos type.

The priority assigned to a specific material to remain in-situ is representative and transient,
hence, routine periodic audits must be conducted to reassess the condition on a regular basis
at least annually or sooner if there is a particular concern or problem highlighted.

A permit to work scheme must be operated ensuring contractors, building occupants and
maintenance operatives who need to know about asbestos are effectively alerted to its
presence before undertaking any works in the area. Contact Environtec Ltd for details of
our comprehensive Permit to Work Scheme.

Management Plan

A management plan should be developed based on this risk assessment. The management
plan may include the following :-

Clean up debris

Repair

Encapsulate

Enclosed

Remove

Maintain and update log of asbestos containing materials
Monitor condition

Restrict access

Label or colour code

Inform

® & & & 6 O O O 0o
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¢ Train
¢ Define safe systems of work
¢ Operate a permit to work system

To manage the risk effectively you will need to:

¢ Keep and maintain an up to date record of the location, condition, maintenance and
removal of all asbestos materials on your premises

Repair, seal or remove if there is a risk of exposure

Maintain in a good state of repair and regularly monitor the condition

Inform anyone likely to disturb asbestos of its location and condition

Have arrangements in place so that work which disturbs asbestos complies with the
Control of Asbestos Regulations (CAR)

¢ Review the plan at regular intervals and update if circumstances change

* & o o

Generally, work with asbestos insulation, insulating board and spray coating must not be
carried out without a licence from the HSE although there are exceptions for very minor
works - more information is available in “Work with materials containing asbestos —
L143”. As a general guideline, work on these materials should be carried out inside full
enclosures incorporating negative pressure and decontamination facilities although minor
works may be carried out in accordance with the “Asbestos Essentials Task Manual”
(HSG210).

The removal of asbestos insulation, insulating board and spray coating is subject to a
statutory 14 day notification to the Health and Safety Executive. The notification period is
a condition of the removal contractor’s licence. Note, also there may be additional
restrictions placed on a licence at the discretion of the HSE.

Following the introduction of the Hazardous Waste (England & Wales) Regulations 2005,
all materials with an asbestos content greater than 0.1% by weight - including asbestos
cement where applicable - is now classified as a Special Waste and must be disposed of at a
site licensed to accept such waste. An appropriate consignment note is also required.

Although not a legal requirement, it is recommended that a licensed asbestos contractor is
engaged for any work with asbestos — including cement products - to ensure full
compliance with all current legislation.

UKAS

In accordance with current legislation as of August 1999, as an employer, you must only
engage laboratories to carry out air monitoring, clearance sampling and analysis who can
demonstrate that they conform to European Standard 1SO 17025 by accreditation with a
recognised accreditation body.

Environtec Ltd are accredited by UKAS (United Kingdom Accreditation Service) for fibre
counting, clearance sampling, bulk sampling and bulk analysis (Testing 2030) thereby
assuring our audit system, quality system, calibration and testing operations are in
compliance with the relevant requirements and are regularly assessed both internally and
externally. Environtec Ltd is a UKAS accredited inspection body for asbestos surveying in
complying with the standard 1SO 17020 (Inspection 197).
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7.0

7.1

7.2

7.3

7.4

Environtec Ltd also hold a licence issued by the HSE Health and Safety Executive
No. 4970404042 enabling our company to project manage and supervise the safe removal
of asbestos insulation, asbestos coating or asbestos insulation board.

Environtec Ltd has a wealth of experience and knowledge to ensure maximum standards
are maintained and that the reporting to the client is of the highest quality achievable.
Views and interpretations expressed within the content of this report are outside the scope
of UKAS.

AIR SAMPLE ANALYSIS RESULTS

If required, air tests were taken in accordance with HSG 248 and our UKAS accreditation
for fibre counting and sampling. Air test filters were cleared using acetone/triacetin and
read using phase contrast microscopy.

Environtec Ltd are participants, with current satisfactory performance in the RICE scheme
(The Regular Inter-Laboratory Counting Exchange), which formally established in 1984 as
the UK National Proficiency Testing Scheme for laboratories using the membrane filter
method.

DISCLAIMER

This consultancy contract was completed by Environtec Ltd on the basis of a defined
programme of work and terms and conditions agreed with the Client. This report was
compiled with all reasonable care and attention, bearing in mind the project objectives, the
agreed scope of works, prevailing site conditions and the degree of manpower and
resources allocated to the project, as agreed.

Environtec Ltd cannot accept responsibility to any parties whatsoever, following the issue
of this report, for any matters arising which may be considered outside of the agreed scope
of works.

This report is issued in confidence to the client and Environtec Ltd cannot accept
responsibility to any third parties to whom this report may be circulated, in part or in full,
and any such parties rely on the contents of the report solely at their own risk.

Any questions or matters arising from this report may be addressed in the first instance to
the Surveyor.
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8.1

8.1.6

9.0

CONCLUSION
General

Where asbestos materials have been positively identified to this property remedial action
may be required to be completed to render them safe. Some asbestos materials may remain
in-situ in their present condition to fulfil their life expectancy, providing they remain
undisturbed and undamaged.

Careful consideration must be given to all maintenance and associated operations that will
or are likely to disturb any asbestos bearing materials that remain in-situ.

It must be considered that whilst asbestos materials remain in-situ a primary source of
contamination will exist with secondary contamination by air movement and traffic through
which will continue to spread asbestos contamination over a wider extensive area with risk
to health and cost implications to the client.

It must be noted that demolition works prior to refurbishment or similar may expose
asbestos materials that were physically and visually impossible to locate and identify within
the restraints of this survey. Caution should therefore always be adopted where there is a
question of doubt.

Caution must therefore be adopted when maintenance works are conducted, should any
suspect materials be revealed then the works must stop immediately and expert advice
sought.

The test results set out within the appendices show the nature and condition of the asbestos
present in the building. Should the building be programmed for major demolition and
redevelopment works all asbestos materials positively identified must be removed under
controlled conditions by a registered licensed asbestos removal contractor and disposed of
as special waste, prior to the commencement of such works.

RECOMMENDATIONS

This survey report and recommendations detailed shall form part of the asbestos
management plan in accordance with regulation 4 of the (CAR 2006).

To comply with and ensure that the requirements of The Control of Asbestos Regulations
2006, Health and Safety at Work Act 1974, The Management of the Health & Safety at
Work Regulations 1999, Construction (Design and Management) Regulations 2007 and
ACoP The Management of Asbestos in Non Domestic Premises - It is proposed and
recommended that the following are implemented and actioned:-

That access and disturbance to all areas containing loose or substantially damaged/
deteriorated asbestos materials with a priority High be restricted immediately.

That all asbestos materials listed under priority High be the subject of removal/ remedial
action to be implemented immediately to render them safe. This action to include all
necessary environmental decontamination and cleaning as necessary.
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9.1.10

9.1.11

9.1.12

9.1.13

9.1.14

That those items listed under priority Medium which are vulnerable to damage be removed
and replaced with a non-asbestos substitute or if the ACM is not vulnerable to damage then
the ACM must be encapsulated within 12 months of the date of this report.

That all individual recommendations relating to ACM occurrences listed within the
asbestos register are implemented within 12 months or sooner of the date of this report,
depending on the individual circumstances. The prefix word “Programme for removal”
shall indicate a less urgent ACM occurrence that requires remedial action to be
implemented at a later date depending upon budget restraints.

That those items listed under priority Low/Very Low may remain in situ unless there is a
high vulnerability to damage and/or disturbance as a result of routine occupational activity
or maintenance/refurbishment.

That all asbestos containing materials that are to remain in place are clearly labelled with
statutory warning labels. Labelling of ACMs that are in good condition and may remain in-
situ is purely a recommendation. We appreciate in certain circumstances asbestos can be an
emotive subject and labelling of asbestos may draw unwanted attention to the said material.
Other warning systems can be applied to the ACMs for example a colour coding and/or
permit to work scheme should be operated ensuring contractors, building occupants and
maintenance operatives who need to know about asbestos are effectively alerted to its
presence before undertaking any works in the area. Environtec Ltd can provide full details
of a comprehensive permit to work scheme upon request.

Consideration should be given to future proposed refurbishment work and the asbestos
removal abatement works programmed in to take advantage of that opportunity. If during
refurbishment of a building it becomes necessary for asbestos materials to be worked upon
or disturbed in any way there is a requirement under the CAR 2006 to carry out a risk
assessment.

That all removal, encapsulation and abatement works are undertaken and completed in
compliance with a detailed specification and method statement for asbestos works.

That where asbestos materials are to remain insitu then regular, at least annual periodic
audit inspections are carried out to monitor and maintain the condition of the asbestos
materials such that the risks to health are reduced to the minimum possible so far as is
reasonably practicable.

That those employed in management positions directly or indirectly having control of the
building (dutyholder) and/or any works within these premises are made fully aware of this
report and all asbestos materials identified. Those management have a responsibility to
provide awareness training for all personnel, site and office based.

Those who have repair and maintenance responsibilities for the premises because of a
contract or tenancy or those in control of the premises if no such contract or tenancy exists
are the “duty holder”. The dutyholder shall adopt all liabilities for management of ACMs.

That all contractors and those who visit site to undertake any works be notified and made
aware of this report and that asbestos materials are present prior to the undertaking of such
works to enable suitable precautionary actions to maintain and reduce the risk to health.
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9.1.16

9.1.17

10.0

10.1

10.2

10.3

10.4

10.5

10.6

10.7

That asbestos airborne fibre monitoring be completed to all areas where asbestos materials
have been listed under priority High or Medium which are programmed for removal at a
later date, to identify if airborne fibres are being generated under prevailing conditions. It
is considered that this monitoring exercise will act as a reassurance confirmation as it is not
expected that airborne fibres will be generated.

This monitoring should be maintained periodically until the said asbestos materials are
made safe by removal or abatement works.

That all asbestos removal/abatement works are undertaken by a licensed asbestos removal
contractor under the direct supervision of Environtec Ltd appointed by the client and that
all analytical attendance and monitoring be completed by Environtec Ltd in accordance
with our UKAS accreditation.

That competitive quotations/tendering procedures are employed to achieve the most
economically favourable costings and programme.

CLIENT OPTIONS

Environtec Limited, on the basis of the survey report can assist the duty holder in compiling
a detailed management plan and asbestos policy on behalf of the client which shall
incorporate involve asbestos remedial works. If necessary, together with future updates to
the register, asbestos awareness training together with our comprehensive popular permit to
work scheme.

Environtec Ltd can also undertake annual inspections/re-surveys of premises on behalf of
clients to assess in-situ asbestos containing materials and inspect areas originally omitted
from the survey with the purpose of updating the asbestos register especially when remedial
works or maintenance works take place. The register shall be issued with updates on a
regular basis one copy to the client and one for the premises.

Where remedial works are identified, Environtec Ltd can prepare a detailed specification or
method statement for the safe removal/containment and any decontamination of all asbestos
identified. The specification will encompass all current legislation, extent of works and any
site restrictions.

The works can be programmed to progress in phases in order to keep staff disturbance to a
minimum. All works to be managed and monitored by Environtec Limited who will
provide all necessary certification upon successful completion of the works.

Environtec Limited have been involved as Project Managers on asbestos projects acting as
principles for clients for some years, and as such, have compiled a list of reputable
Licensed Asbestos Contractors. The contractors are familiar with our Specification and are
usually selected for their particular experience or location to the particular site.

Returned tenders will be vetted by Environtec Limited to ensure that contractors have
demonstrated a thorough understanding of the proposed works and provided all necessary
supporting information. From the details returned, a recommendation will be made of the
most suitable tender received. The tenderers and recommendations will be submitted to the
client in the form of a tender summary report.

Budget prices based on our knowledge and experience in the industry can be prepared if
requested.
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10.8

10.9

11.0

11.1.1

11.1.2

11.1.3

11.1.4

The client should consider undertaking asbestos surveys of other properties under their
control and management to formulate and generate an asbestos risk register for their
portfolio of buildings so that the asbestos can be effectively controlled and managed. This
should be undertaken prior to future projects enabling the client to account for any
additional costs/timescale additions necessary on such projects as well as locating
previously unidentified asbestos material. Current legislation has placed a statutory
obligation on the dutyholder to manage ACMs in non-domestic premises. The asbestos
register will form part of the management plan. It is a requirement that all properties
controlled by the dutyholder have a management plan that incorporates an asbestos register.

Environtec Ltd can provide a computer web-based database system so that asbestos risk
registers for various buildings can be properly managed and updated accordingly
incorporating current legislation.

REGULATIONS ON ASBESTOS IN BUILDINGS
General

Prior to any work involving the disturbance or removal of asbestos containing materials,
points that must be noted:

In accordance with the Approved Code of Practice, (ACoP), entitled "Work materials
containing asbestos — L143, all work with asbestos falls within the scope of the Code of
Practice and guidance therein. In general terms, if the code applies, various provisions and
regulations have to be compiled with. Although failure to observe any provision of this
code is not in itself an offence, that failure may be taken by a court in criminal proceedings
as proof that a person has contravened a regulation to which the provision relates.

An additional ACoP entitled The Management of Asbestos in Non-Domestic Premises
(second edition November 2006) — L127 is aimed at those who have repair and
maintenance responsibilities for non-domestic premises.

Definitions

a) Control Limits: The single control limit for all asbestos types is 0.1 fibres per cubic
centimeter averaged over a continuous 4 hour period.

For further reference, please refer to the following Guidance Notes:-

1)  HSG248 — Asbestos: The analyst’s guide for sampling, analysis & clearance
procedures, published by the Health and Safety Executive.

Every effort has been made to identify all asbestos materials so far, as was reasonably
practical to do so within the scope of the survey and the attached report. Methods used to
carry out the survey were agreed with the client prior to any works being commenced.

Survey techniques used involves trained and experienced surveyors using the combined
approach with regard to visual examination and necessary bulk sampling. It is always
possible after a survey that asbestos based materials of one sort or another may remain in
the property or area covered by that survey, this could be due to various reasons:

e Asbestos materials existing within areas not specifically covered by this report are
therefore outside the scope of the survey.

Environtec Ltd/General Survey Information Page 16 of 22





e Materials may be hidden or obscured by other items or cover finishes i.e. paint, over
boarding, disguising etc. where this is the case then its detection will be impaired.

e Asbestos may well be hidden as part of the structure to a building and not visible until
the structure is dismantled at a later date.

e Debris from previous asbestos removal projects may well be present in some areas;
general asbestos debris does not form part of this survey however all good intentions
are made for its discovery.

e Where an area has been previously stripped of asbestos i.e. plant rooms, ducts etc. and
new coverings added, it must be pointed out that asbestos removal techniques have
improved steadily over the years since its introduction. Most notably would be the
Control of Asbestos at Work Regulations (1987) or other similar subsequent
regulations laying down certain enforceable guidelines. Asbestos removal prior to this
regulation would not be of today’s standard and therefore debris may be present below
new coverings.

e This survey will detail all areas accessed and all samples taken, where an area is not
covered by this survey it will be due to No Access for one reason or another i.e.
working operatives, sensitive location or just simply no access. It may have been
necessary for the limits of the surveyor’s authority to be confirmed prior to the survey.

e Access for the survey may be restricted for many reasons beyond our control such as
height, inconvenience to others, immovable obstacles or confined space. Where
electrical equipment is present and presumed in the way of the survey no access will be
attempted until proof of its safe state is given. Our operatives have a duty of care under
the Health and Safety at Work act (1974) for both themselves and others.

e In the building where asbestos has been located and it is clear that not all areas have
been investigated, any material that is found to be suspicious and not detailed as part of
the survey should be treated with caution and sampled accordingly.

e (Certain materials contain asbestos to varying degrees and some may be less densely
contaminated at certain locations (textured coating for example). Where this is the case
the sample taken may not be representative of the whole product throughout.

e Where a survey is carried out under the guidance of the owner of the property, or his
representative, then the survey will be as per his instructions and guidance at that time.

e Environtec Limited cannot accept any liability for loss, injury, damage or penalty issues
due to errors or omissions within this report. Environtec Limited cannot be held
responsible for any damage caused as part of this survey carried out on your behalf.
Due to the nature and necessity of sampling for asbestos some damage is unavoidable
and will be limited to just that necessary for the taking of the sample.
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As a general guide:

a) Asbestos materials which are sound, undamaged and not releasing dusts, should not
be disturbed unless for refurbishment works and then, all necessary precautions must
be taken and in accordance with the ACoP document, entitled "Work with materials
containing asbestos’ — L143.

b)  Those activities that are likely to produce a release of asbestos dust should be
avoided as far as possible.

c)  The concentration of airborne asbestos in occupied areas should be reduced to the
lowest, reasonably practicable level.

11.2 Specific

11.2.1 Section 2(d) of the Health and Safety at Work Act 1974 (Chapter 37), places a general
duty on employers to:

'So far as is reasonably practicable as regards any place of work under the employers
control, the maintenance of it in a condition that is safe and without risk to health, and
adequate as regards facilities and arrangement for their welfare at work'.

Section 3 of the Act places general duties on employers and the self employed persons
other than their employees:

'It shall be the duty of every employer to conduct his undertaking in such a way to ensure,
so far as is reasonably practicable, that persons not in his employment who may be affected,
thereby are not exposed to such risks to their health or safety'.

Section 4 places general duties on persons concerned with premises to persons other than
their employees in non-domestic premises:

... to take such measures as it is reasonably practicable, that the premises ...., and any plant
or substance in the premises or, as the case may be, provided for use there, is or are safe
and without risk to health'.

11.2.2 The Control of Asbestos Regulations 2006 (CAR) requires employers to prevent the
exposure of employees to asbestos. If this is not reasonably practicable the law says their
exposure should be controlled to the lowest possible level. Before any work with asbestos
is carried out, the Regulations require employers to make an assessment of the likely
exposure of employees to asbestos dust. The assessment should include a description of the
precautions that are to be taken to control dust release and to protect workers and others
who may be affected by that work. If you are employing a contractor to work in your
building make sure that either the work will not lead to asbestos exposures or that they have
carried out this assessment and identified work practices to reduce exposures.
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11.2.3 The Construction (Design and Management) Regulations 2007 require the client to
provide the CDM co-ordinator with information about the project that is relevant to health
and safety. This information might, for instance, include previous surveys of the building
for asbestos. Not all projects come within the scope of these Regulations. These
Regulations place duties on clients, clients’ agents (where appointed), designers and
contractors to ensure that the health and safety aspects of the work are taken into account,
and then co-ordinated and managed effectively throughout all the stages of a construction
project. This includes all stages in the life cycle of a project, from conception, design and
planning through to the execution of works on site and subsequent construction,
maintenance and repair.

11.2.4 These Regulations apply to the planning and execution of much construction work that
involves asbestos cement. Where CDM applies, the following conditions apply:

clients should provide information about the location, type and condition of asbestos
cement;

designers should take account of this information by altering their designs to remove
or reduce the need to work with asbestos cement;

CDM co-ordinators should ensure information about asbestos, relevant to the work in
hand, is available to designers and the principal contractor;

the principal contractor should ensure that individual contractors are aware of the
relevant information, and workers should be briefed;

anyone arranging for someone to undertake construction work should be reasonably
satisfied that their appointees are competent to undertake the work safely and without
risk to health;

where work with asbestos cement is part of the construction work, anyone arranging
for someone to do work should be reasonably satisfied that they are competent in work
of that type;

at the end of a project, a health and safety file should be prepared which includes
relevant information about asbestos.

11.2.5 Assessment of work which exposes employees to asbestos (as detailed in regulation 6 of the
Control of Asbestos Regulations 2006):

The Control of Asbestos Regulations 2006 place strict duties on those who have repair and
maintenance responsibilities for premises, because of a contract or tenancy, to manage the
risk from asbestos in those premises. Where there is no contract or tenancy the person in
control will be the duty holder. There is also a duty of co-operation on other parties. The
duty is supported by an Approved Code of Practice —-The Management of Asbestos in
Non-Domestic Premises - L124.
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Who has a duty to Manage asbestos?

A wide range of people potentially have obligations under this regulation, including
employers and the self-employed, if they have responsibilities for maintaining or repairing
non-domestic premises, and the owner of those premises, whether they are occupied or

vacant. In all these cases, regulation 4 of CAR may apply, but the extent of the practical
duties will be determined by contractual and other existing legal obligations towards the

property.

Specific legal duties under regulation 4 of CAR 2006

The broad requirements on employers and others are to:

¢ Take reasonable steps to find materials likely to contain asbestos;

¢ Presume materials contain asbestos, unless there is strong evidence to suppose they do
not;

¢ Assess the risk of the likelihood of anyone being exposed to asbestos from these
materials;

¢ Make a written record of the location and the condition of the ACMs and presumed
ACMs and keep it up to date;

¢ Repair or remove any material the contains or is presumed to contain asbestos, is
necessary, because of the likelihood of disturbance, and its location or condition;

¢ Prepare a plan to manage that risk and put it into effect to ensure that;

- Information on the location and condition of ACMs is given to people who may
disturb them;

- any material known or presumed to contain asbestos is kept in a good state of
repair;

¢ Monitor the condition of ACMs and presumed ACMs; and
¢ Review and monitor the action plan and the arrangements made to put it in place;

11.2.6 Information, Instruction and Training (as detailed in Regulation 10 of CAR 2006):
Every employer shall ensure that adequate information, instruction and training is given to
his employees who are liable to be exposed to asbestos so that they are aware of the risks
and the precautions that should be observed.

11.2.7  Use of Control Measures (as detailed in Regulation 12 of CAR 2006):
Every employer who provides personal protective equipment shall ensure that it is properly

used. Every employer shall make full and proper use of any personal protective equipment
and if he discovers any defect he shall report it to his employer.
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11.2.8 Maintenance of Control Measures (as detailed in Regulation 13 of CAR 2006):

Every employer who provides any personal protective equipment shall ensure that it is
maintained in a clean and efficient state, in efficient working order and in good repair.

11.2.9 Provision and Cleaning of Protective Clothing (as detailed in Regulation 14 of CAR
2006):

Every employer shall provide adequate and suitable protective clothing for his employees
who are exposed to asbestos. The employer shall ensure that any protective clothing
provided, is either disposed of as asbestos waste or adequately cleaned.

11.3 Removal

11.3.1 When it is not possible to seal an asbestos material effectively and it is likely to release
dust, it may be decided to remove it completely. If it is necessary to disturb asbestos
materials frequently, for example, for maintenance purposes, the cost of the precautions
required may make it more cost effective to replace them. However, it should be
recognised that removal often leads to higher short-term dust levels than sealing the
material in place, and appropriate precautions must be taken.

Removal may involve complete removal of board or lagging for example, or simply
removal of a small vulnerable area from an installation. Temporary repair, sealing or
enclosure may be required to render asbestos material safe pending removal. When
asbestos fire protection material is removed, it must be immediately replaced with materials
having at least an equivalent fire rating.

Removal of sprayed asbestos, lagging and asbestos insulating board should generally be
carried out by a Contractor licensed by the Health and Safety Executive (HSE).

Work with materials in which the asbestos fibres are firmly linked in a matrix do not
require to be conducted by a licensed contractor as long as the conditions set out in
Regulation 3(2) are fulfilled (Refer to paragraphs 34-39 of ACoP L127), although it is
recommended that all such works are undertaken by a licensed contractor.

11.3.2 The Control of Asbestos Regulations 2006, entitled *Asbestos: sets down a single control
limit for the level of airborne asbestos fibres for all asbestos types, this being 0.1 fibres per
cubic centimeter averaged over a continuous 4 hour period.

It should be noted, however, that this level refers to those who would expect to come into
contact with asbestos as part of their employment. There are currently no levels set for the
general public. However, in terms of non-occupation exposure, airborne fibre levels should
be controlled to as low as reasonably practicable. For most practicable purposes, this
effectively means less than 0.01 fibres/ml.

Should one wish to disturb this material, the above level must not be exceeded.

Environtec Ltd/General Survey Information Page 21 of 22





11.3.3 Any intended de-contamination/removal work should be undertaken in accordance with a
detailed specification.

The specification should include for:-

a) The continued operational requirements.

b) The continuation of the current refurbishment works and the following legislation:-

1)

2)

3)

4)
S)
6)
7)
8)

9)

10)
11)

12)

The Control of Asbestos Regulations (CAR) 2006. Approved Code of
Practice’s — Work with materials containing asbestos — L143 and The
Management in Non-Domestic Premises — L127.

Health and Safety at Work etc Act 1974.

HSG248: Asbestos: The analysts’ guide for the sampling, analysis and
clearance procedures.

Construction (Design and Management) Regulations 2007.

Control of Substances Hazardous to Health Regulations 2002.
HSG247 Asbestos: The Licensed Contractors’ Guide

Respiratory Protective Equipment at Work; A Practical Guide HSG53.
A comprehensive guide to Managing Asbestos in Buildings HSG227.
HSG 264: Asbestos: The Survey Guide

Asbestos Essentials Task Manual HSG210.

Introduction to Asbestos Essentials HSG213.

The Hazardous Waste Regulations 2005

c) Further reading:

Working with asbestos cement HSG 189/2.

Asbestos MS13.
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

1. Executive Summary

1.1. Non-accessed areas & Recommendations for 2 Consort Terrace

The recommendation given against each recorded Asbestos Containing Material is based upon information provided by the surveyor on the inspection date and the
laboratory analytical result.

The recommended actions have been confined to a limited number. They are as follows:

Sample 01 Textured coating to ceiling Communal Entrance Hall H = Manage
Sample 02 Textured coating to ceiling Flat 2B Kitchen H = Manage
Sample 03 Textured coating to ceiling Flat 2B Lounge H = Manage
Sample 04 Textured coating to ceiling Flat 2B Bedroom 01 H = Manage
Sample 05 Textured coating to ceiling Flat 2B Bathroom H = Manage
Sample 06 Textured coating to ceiling Flat 2B Hall, Stairs & Landing H = Manage
Sample 07 Textured coating to ceiling Flat 2B Bedroom 02 H = Manage
Sample 09 Textured coating to ceiling Flat 2B Boiler Store H = Manage

J Flat 2A No access due to the tenant not being in
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

1.2. Recommendations Options Key

The following section provides guidance for the recommendation action plan for each identified, strongly presumed & presumed Asbestos Containing Material as per
the client specifications and in accordance with Control of Asbestos Regulations (CAR) 2012. The recommended action should be included in an Asbestos
Management Plan.

Key:
A) Urgent Removal B) Program Removal C) Environmental Clean D) Repair and Manage
E)Encapsulate and Manage F) Enclose and Manage G) Manage and Label H) Manage
[)'Other’ recommendation: please specify into 1.3 conclusion
1.3. Conclusion

The Client should ensure that the identified Asbestos Containing Materials become the subject of:
e A Manage Action Plan for Sample 01 — Communal Entrance Hall — Textured coating to ceiling, Sample 02 — Flat 2B Kitchen — Textured
coating to ceiling, Sample 03 — Flat 2B Lounge — Textured coating to ceiling, Sample 04 — Flat 2B Bedroom 01 — Textured coating to ceiling,
Sample 05 — Flat 2B Bathroom — Textured coating to ceiling, Sample 06 — Flat 2B Hall, Stairs & Landing — Textured coating to ceiling,
Sample 07 — Flat 2B Bedroom 02 — Textured coating to ceiling, Sample 09 — Flat 2B Boiler Store — Textured coating to ceiling.

The material should be re-inspected at regular intervals (i.e. every 6 to 12 months) by trained, competent individuals to assess deterioration
and review the recommendation, in accordance with CAR 2012.

The Client should be aware that if any identified, strongly presumed & presumed Asbestos Containing Materials are located in an area due for renovation or
refurbishment works, Employees should work with extreme caution.

Further inspection and testing is recommended to all non-accessed areas and materials if they become accessible.
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

1.4. Scope of works

Paul Ainsley of Leeds Federated has commissioned MCP Environmental LLP to undertake an Asbestos Refurbishment Survey of the internal & external
areas of 2 Consort Terrace, Leeds.

1.5. Introduction
The Survey was carried out by Chris Taylor of MCP Environmental LLP.

The aim of the survey was to locate and identify the presence of ashestos containing materials (A.C.M.’s) or suspected A.C.M.’s for removal, prior to Refurbishment
of the property.

Asbestos Containing Material's (A.C.M.’s) were located during the survey and are found in 5.1. Sample Summary Table.
Although the presence of asbestos within non-accessed areas has not been confirmed, caution should be exercised and all non-accessed areas should be
presumed to contain asbestos until proven otherwise. If any works are to be carried out in theses areas in the future it is necessary for these areas to be inspected
beforehand.

1.6. Description of property

2 Consort Terrace is a brick-built, 3 bed, mid terrace house which has been converted into flats.

Internally the Survey Location comprises of: Solid concrete, carpet and wooden floor boards, plaster and plasterboard to the walls and a textured coating to the
ceilings.

Externally the Survey Location comprises of: Out of the scope of works.

The current use is as a Residential Abode.
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

2.General Information

2.1 Access
The Client Contact arranged access to the Survey Location.

2.2. Previous Survey Information
There is no information available from the Client concerning the location of asbestos-containing materials within the buildings surveyed.
It appears that no previous work has been carried out to identify any asbestos-containing materials to the surveyed areas.

2.3. Requested Type of Survey

This particular survey comprised a Refurbishment Survey, carried out in accordance with the Health and Safety Executive’s guidance document — HSG 264 and
MCP’s own in-house procedures.

This report is based on a destructive, highly intrusive, survey of an archetypal property. Every effort was made to locate the presence of all A.C.M.’s within the areas

included in the survey as far as was reasonably practicable. It is recognised that construction techniques often create inaccessible void spaces that will require
destructive sampling techniques as found in this type of survey.
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

3. Surveying Procedures

3.1 Visual Inspection

MCP Environmental LLP carried out a visual inspection of the building(s) on the survey date, which involved examination of all areas within the scope of the
survey.

The purpose of the inspection was to identify locations where the presence of asbestos is suspected and to make arrangements for the testing of representative
samples where practicable.

The inspection also enabled informed judgements to be made by the surveyor about the likelihood of asbestos being present in situations where samples could not
be taken.

3.2. Sampling

Based on the findings of the visual inspection, 9 representative bulk samples of material suspected of containing asbestos were taken or cross-referenced from
archetypal properties.

During the sampling process, care was taken to verify that the samples were representative of the situation and the medium in which asbestos contamination was
suspected.

Sampling was carried out to the surveyed areas in accordance with the method specified in HSG 264 and MCP’s own in-house procedures.

Regulation 4 of CAR 2012 allows materials to be ‘presumed’ or ‘strongly presumed’ to contain asbestos during a survey. A material will be ‘strongly presumed’
by the surveyor if:

e Laboratory analysis has confirmed the presence of asbestos in a similar construction material.

e There are materials in which asbestos is very common due to the age of construction (e.g. corrugated cement roof and wall sheeting, cement gutters
and drainpipes, cement water tanks, ceiling tiles, insulating boards).

e There are materials that look very much like an A.C.M such as thermal insulation on a pipe where fibres are clearly visible.
The surveyor will ‘Presume’ asbestos to be present if:
e There is insufficient evidence (e.g. no analysis) to confirm that a material is asbestos free.

e There are areas or materials that weren't accessed or inspected at the time of the survey.
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MCP-1189H-426 Refurbishment Survey Report for 2 Consort Terrace Template: MCP-AS-T032 - Issue 10 05/11/2013

4. Limitations of survey

4.1 Inspections

We recommend that further inspection, sampling and testing be carried out in areas that are not accessed or are outside of the scope of the survey. These fall into
two categories:
(8 Buildings and areas, for which access could not be obtained during the course of the survey work.

(b)  Materials that are presumed to contain asbestos. Sampling and testing is recommended, where practical, in these to establish the nature and extent of the
material.

4.2 Refurbishment Survey Limitations

During a survey every effort is made to locate all A.C.M.’s as far as is reasonably practicable. However, because of the many uses of Asbestos in composite
structures and inaccessible places, MCP Environmental LLP cannot guarantee that all A.C.M.’s will have been located during the survey as in some cases only
demolition may reveal A.C.M.’s hidden within the fabric of a building.

The following areas may have been excluded because they are found to be out of the scope of the survey at the request of the client or access could have
endangered the surveyor:

4.3 A.C.M.’s

All reasonable steps have been taken to ensure that the contents and findings of this report are true and accurate, though further undetected A.C.M.’s may still be
present within the premises. The Client should therefore be aware of his responsibilities for identifying, locating, removing and/or managing all A.C.M.’s within the

premises.
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5. Survey Findings

5.1.

Refurbishment Survey Report for 2 Consort Terrace

Template: MCP-AS-T032 - Issue 10 05/11/2013

Area Summary Table for 2 Consort Terrace

Non-accessed Features

A Communal Entrance Hall Carpet and wooden floor boardi,) gl:liﬁ:%red walls and a textured coating None
B Flat 2B Kitchen Wooden floor boards and a vinyl floor covering, pIa_sFer and None
plasterboard walls and a textured coating to ceiling
c Flat 2B Lounge Carpet and wooden floor boards, pIa;ter and _plasterboard to walls and None
a textured coating to ceiling
D Flat 2B Bedroom 01 Carpet and wooden floor boards, plastered walls and a textured coating None
to ceiling
£ Flat 2B Bathroom Wooden floor boards and a vinyl flqor covering, plastered walls and a None
textured coating to ceiling
F Flat 28 Hall, Stairs & Landing Carpet and wooden floor boardi,) ;cj:lgﬁ;egred walls and a textured coating None
G Flat 2B Bedroom 02 Carpet and wooden floor boardi,) Elgﬁaeged walls and a textured coating None
Y Flat 2B Bedroom 03 Carpet and wooden floor boardi,) ;cj:lgﬁ;egred walls and a textured coating None
| Flat 2B Boiler Store Wooden floor boards, plaster apd plastgrboard to walls and a textured None
coating to ceiling
J Flat 2A No access No access due to the tenant not being in
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Sample Summary Table for 2 Consort Terrace

il || o | Towsdeamn [ [ commaa] [ ] :
B | 1% | 10 02 Texwrﬁg“‘fﬁgtmg to ID IE:?Cthze?] 8m? 1 1 H
c | 1| 1n 03 Texwrﬁg“‘fﬁgtmg to ID Ec')itnéBe 16m? 1 1 H
D | 2% | 12 | 04 Texwrigiﬁﬁg tnate D Belcjlr%toanOl 20m” 1 1 H
IR N H
F ﬁ‘ 14 | o | Textured coatingto D H%ttgi?sH; g 30m? 1 1 H
2" ceiling Landing
H | 29 | 16 | o8 Texmrﬁg"‘i’:;““g 0 ID o 2B 14m? . NAD N/A
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nd Textured coating to Flat 2B Boiler
I 2 17 09 ceiling ID Store 2 Im 1 1 3 H
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5.3. Reporting Terminology Key
Level of Identification:
ISDP=_SS:;1mpIeI TaFl)ken and Ane}lysed . Product Type:
With_HStgnZ%Z resumption in accordance 3 = Sprays, Thermal Insulation, Loose Asbestos
. . 2 = Asbestos Insulating Board (AIB), Textiles, Ropes, Paper .
P= Material Presumed to contain Asbestos 1 = Composites, T/C Igloor Tile(s C)ement (AIC) P P Asbestos Type:
- ’ ’ ’ 3 = Crocidolite (Blue Asbestos)
Accessibility: 2 = Amosite (Brown Asbestos)
0 = Infrequently Visited/ Usually Inaccessible 1 = Chrysotile (White Asbestos)
1 = Occasionally Visited / Accessed Surface Treatment: NAD = No Asbestos Detected
2 = Easily Visited / Accessed 3 = Unsealed Sprays, Unsealed Thermal Insulation
3 = Routinely Visited / Accessed 2 = Unsealed AIB, Encapsulated Sprays & Insulation
Key: | N/A = Not Accessed/ Inaccessible 1 = Sealed AIB or Cement, Enclosed Sprays & Insulation

0 = Composites, T/C, Floor Tiles

Approx Extent:
N/Q = Not Quantifiable

Condition of ACM:
3 = High Damage
2 = Medium Damage
1 = Low Damage
0 = Good Condition

Recommendations:
A = Urgent Removal
B = Program Removal
C = Environmental Clean
D = Repair & Manage
E = Encapsulate & Manage
F = Enclose & Label
G = Manage & Label
H = Manage
| =Other recommendation
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5.4. Survey Disclaimers:

e All areas and materials excluded from this Asbestos Survey require further inspection and testing, as these may contain Asbestos.

Presumed Asbestos Containing Materials have not been sampled, therefore they are presumed to contain Asbestos. These materials require further inspection and
testing when they become accessible or are safe to sample, until which time they should be presumed to contain Asbestos.

e MCP Environmental LLP did not carry out inspections and testing to all non-accessed areas and materials as they were outside of the scope of the survey at the
request of the client.

MCP Environmental LLP cannot accept liability for any Asbestos Containing Materials, which may be found in areas outside of the scope of the survey.

e The data contained within this report is intended to provide factual information only as to the presence of asbestos containing materials. Measurements or quantities
described herein should not be relied upon for any contractual or pricing purpose.

e MCP Environmental LLP carried out a material assessment and gave recommendations on the survey date. The material assessment scores and recommendations
given to all identified, strongly presumed & presumed Asbestos Containing Materials are based on: the judgement of the surveyor on the survey date along with
the laboratory analytical result. If any change to the condition, accessibility or surface treatment of an identified, strongly presumed or presumed Asbestos
Containing Materials is noted, re-assessment is required.

The accessibility of a product is not incorporated into the material assessment score.

e If any works are to be carried out, which may cause disturbance/damage to any presumed, strongly presumed or identified Asbestos Containing Materials. Re-
assessment is required.

e The information contained within the Area and Sample Summaries should only be used in conjunction with all other information contained within an MCP
Environmental LLP full survey report. In particular, the client should always refer to the survey limitations prior to commencing any works.

e The risk assessment for identified, strongly presumed & presumed Asbestos Containing Materials can only be carried out with the detailed knowledge of: The
Material Assessment Scores for the materials in question (provided by MCP Environmental LLP); The Disturbance Potential for the materials in question (provided by
the client); Areas where future work or maintenance activity, may lead to contact with materials, which are known to contain asbestos (provided by the client); The
occupant activity that is undertaken in the area concerned (provided by the client) and; The human exposure potential (provided by the client).

e  Although the MCP Environmental LLP surveyor may have some of the information which will contribute to the risk assessment and may be part of an assessment
team, the Client under CAR 2012 is required to make the risk assessment, using the information given in the survey and their detailed knowledge of the activities
carried out within the premises. The risk assessment will form the basis of the Asbestos Management Plan. Further information on risk assessments and
management of asbestos is available in HSE guidance document (HSG 227). MCP Environmental LLP did not carry out a priority assessment on the survey date,
unless the client requested us to do so.
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6. Photos and Site Plans

124194201 3PM04:10

124194201 3PM04:24

Ph09 Sample 01 — Textured coating to ceiling —
Communal Entrance Hall
Asbestos detected

Ph10 Sample 02 — Textured coating to ceiling —
Flat 2B Kitchen
Asbestos detected

12419/2013PM04:24

12419/2013PM04:25

Ph11 Sample 03 — Textured coating to ceiling —
Flat 2B Lounge
Asbestos detected

Ph12 Sample 04 — Textured coating to ceiling —
Flat 2B Bedroom 01
Asbestos detected
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12419/2013PM04:26

Ph13 Sample 05 — Textured coating to ceiling —
Flat 2B Bathroom
Asbestos detected

12419/2013PM04:32

Ph15 Sample 07 — Textured coating to ceiling —
Flat 2B Bedroom 02
Asbestos detected

12419/2013PM04:26

Ph14 Sample 06 — Textured coating to ceiling —
Flat 2B Hall, Stairs & Landing
Asbestos detected

12/19/2013PM04:23

Ph16 Sample 08 — Textured coating to ceiling —
Flat 2B Bedroom 03
No Asbestos detected

Page 15 of 23

Template: MCP-AS-T032 - Issue 10 05/11/2013

JTG





MCP-1189H-426)

Refurbishment Survey Report for 2 Consort Terrace

12419/2013PM04:24

Ph17 Sample 09 — Textured coating to ceiling —
Flat 2B Boiler Store
Asbestos detected
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FIGURE 2

FIRST FLOOR
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FIGURE 3
SECOND FLOOR
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7.Analysis

A United Kingdom Accreditation Service (UKAS) accredited laboratory carried out analysis of all samples taken.

Laboratory analysis was carried out in accordance with the procedure specified in HSG 248. Copies of the laboratory’s Bulk Analysis Certificates for samples
taken are contained within this report.
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7.1. Bulk Sample Identification Certificates
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8. Quality Assurance Statement

The following authorised lead surveyor has checked the contents of this report:

Date: 09/01/2014

This report has been compiled for the sole use of Leeds Federated and should not be relied upon by any third party or organisation. The data contained within
this report is intended to provide factual information only as to the presence of asbestos materials. Measurements or quantities described herein should not
be relied upon for any contractual purpose.
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This report has been compiled for the sole use of Leeds Federated Housing Association and should not be relied upon by any third party or organisation. The
data contained within this report is intended to provide factual information only as to the presence of asbestos materials. Measurements or quantities

described herein should not be relied upon for any contractual purpose.
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1.

Introduction
1.1. Scope

Peter Thirtle of Leeds Federated Housing Association has commissioned MCP Environmental Services LLP to undertake an Asbestos Express Type 2 Survey
of the internal & external areas of 18 Marlborough Grove, Leeds prior to total renovation and modernising.

The aim of the survey was to locate and identify the presence of Asbestos Containing Material’s or suspected A.C.M.’s. This report provides a record and
assessment of the extent and characteristics of A.C.M.’s and is based on information made available at the Survey Date.

1.2. Site Description
18 Marlborough Grove is a brick-built, 3-bed, mid terraced house.
Internally the Survey Location comprises of: solid plastered walls and ceilings with solid concrete or wooden panel floors.
Externally the Survey Location comprises of: slate roof tiles, wood gutters and plastic down pipes with brick walls.
1.3. Access
The Client Contact arranged access to the Survey Location. Photographs were taken to provide a record of all of the locations and materials examined.
1.4. Present Layout and Use
The current use is as a Residential Abode.
1.5. Background Information

No information was available from the Client concerning the location of asbestos-containing materials within the buildings surveyed.
It appears that no previous work has been carried out to identify any asbestos-containing materials to the surveyed areas.
1.6. Requested Type of Survey

This particular survey comprised a Type 2 standard sampling, identification and assessment survey, carried out in accordance with the Health and Safety
Executive’s guidance document - MDHS 100.
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2. Surveying Procedures

2.1 Visual Inspection

MCP Environmental Services LLP carried out a visual inspection of the building(s) on the survey date, which involved examination of all areas within the scope of
the survey.

The purpose of the inspection was to identify locations where the presence of asbestos is suspected, and to make arrangements for the testing of representative
samples, where practicable.

The inspection also enabled informed judgements to be made by the surveyor, about the likelihood of asbestos being present in situations where samples could not
be taken.

2.2, Sampling

Based on the findings of the visual inspection, no representative bulk samples of materials suspected of containing asbestos were taken or cross-referenced from
archetypal properties.

During the sampling process, care was taken to verify that the samples were representative of the situation and the medium in which asbestos contamination was
suspected.

Sampling was carried out to the surveyed areas, in accordance with the method specified in MDHS 100.
2.3. Analysis
A United Kingdom Accreditation Service (UKAS) accredited laboratory carried out analysis of all samples taken.

Laboratory analysis was carried out in accordance with the procedure specified in HSG 248. Copies of the laboratories UKAS Accreditation Certificate and Bulk
Analysis Certificate for samples taken are contained within this trade sheet.
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3. Limitations of survey

3.1 Inspections

We recommend that further inspection, sampling and testing be carried out in areas that are not accessed or are outside of the scope of the survey. These fall into
two categories:
(@ Buildings and areas, for which access could not be obtained during the course of the survey work.

(b)  Materials that are presumed to contain asbestos. Sampling and testing is recommended, where practical, in these to establish the nature and extent of the
material.

3.2 Type 2 Survey Limitations
During all surveys reasonable efforts are made to access and find any concealed asbestos, e.g. below floor ducts, into ceiling voids etc. However, because of the
many uses of Asbestos in composite structures and inaccessible places, MCP Environmental Services LLP cannot guarantee that all A.C.M.’s have been located
during surveys.

The following areas may have been excluded because they are found to be either inaccessible due to the physical nature of the premises; the extraction of samples
would have affected the functional integrity of the article or where access could have endangered the surveyor:

e The grounds surrounding a survey location.

e No void areas beneath or above suspected A.C.M.’s will be accessed, unless the client specifically requests us to do so, and the MCP risk assessment
deems this process to be safe. Attempting access is likely cause disruption to the working environment, and increases the likelihood of disturbances and
damages to in-situ A.C.M.’s.

e No fixtures, fittings or furniture will be moved to allow access, unless the client specifically requests, as this will cause disruption to the working environment,
and increases the likelihood of disturbances and damages to in-situ A.C.M.’s.

e Stuck down Carpets, laminate flooring and other sealed floor coverings, along with floorboards will not be removed unless specifically specified by the
client, as these cannot be put back down in the same condition as they were found.

¢ No internal inspections will be made into any electrical plant/machinery, which is considered live. Assumptions to typical A.C.M.’s within the electrical
plant/machinery will be made.

e No internal inspections will be made into any plant machinery, boilers etc. Assumptions to typical A.C.M.’s within the plant machinery will be made.

¢ No internal inspections will be made into the fabric of a building, into soft furnishings, beneath boxing and panels and hatches that cannot be put back in the
same condition as they were found.
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¢ No internal inspection will be made into concealed voids (e.g. flues and back boilers beneath fireplaces), spaces and pipes, unless it is the specific request
of the client, and MCP Environmental Services LLP has undertaken risk assessments, which have declared the area, safe to access.

Please Note: Where specialist plant is to be inspected (i.e. Lifts etc.) or used (i.e. Scissor Lifts etc.), a qualified engineer will be required to operate the plant.

3.3. Areas Excluded from this survey
See Area Summary contained within this trade sheet for exclusions.
Although the presence of asbestos within inaccessible areas/locations and features has not been confirmed, caution should be exercised if any works are carried out
there in the future. All inaccessible areas/locations and features should be presumed to contain asbestos. If any suspect materials are encountered in these
inaccessible areas/locations and features, it is recommended that all works are stopped and the area evacuated until such time that the material is sampled and
analysed.

4. Caveats

4.1, A.C.M.'s
All reasonable steps have been taken to ensure that the contents and findings of this report are true and accurate. Though further undetected A.C.M.’s may still be
present within the premises. The Client should therefore be aware of his responsibilities for identifying, locating, removing and/or managing all A.C.M.’s within the
premises.

4.2. Type 1 & Type 2 Surveys
This report is based on a non-destructive, non-intrusive survey of an unfamiliar site. Every effort was made to locate the presence of all asbestos containing
materials within the areas included in the survey. It is recognised that construction techniques often create inaccessible void spaces, which without destructive
sampling techniques being employed, would not be accessed during these types of survey. It must therefore be presumed, that asbestos-containing materials, other
than those located during the survey may exist within the building.
It was not possible both in terms of costs and time, to sample each and every panel, tile or materials of similar type. Where these exist, only a percentage of similar
type materials were sampled, on the assumption that other like materials were of an identical composition. It is therefore possible that some other materials of

apparently identical composition may vary and as such could contain asbestos not detected in samples taken.

For the reasons set out above we cannot give assurances that all asbestos containing materials have been located and as such we recommend that further
sampling be undertaken, should these areas become accessible during the course of any future refurbishment or demolition works.
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5. UKAS Accreditation Certificates

Schedule of Accreditation

issued by

United Kingdom Accreditation Service
21 - 47 High Street, Feftham, Middlesex, TW13 4UN, UK

MCP Environmental Services LLP

Issue No: 001 Issue date: 27 April 2009

ISONEC 1702001998

Tel: +44 (0)1274 601021

Fax: +44 (011274 608855

co.uk

Website: www.mcp-environmental.com

atffrom the above add

Spartan Road Contact: Mr P Bates.

UKAS South Bradford Trading Estate

ISSFLLIKIN
Lowmoor
Bradford E-Mail: paul.

Type C BD12 ORY
Inspection Body
Accredited o

only

DETAIL OF ACCREDITATION

Field of

Type and Range of Inspection

Methods and Procedures

Surveying for Asbestos in Premises

Locafion and assessment survey
(Type 1)

Standard sampling, identification
and assessment survey (Type 2)

Full access sampling and
identification survey (Type 3)

MDHS 100 (July 2001)
Documented In-House Inspection
Method

END

Assessment Manager RC1 (03&7Inspecton Body Singee_001)
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6. Bulk Sample Identification Certificates

NO SAMPLES TAKEN
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7. Recommendation Options

This section provides guidance for the recommendation action plan for each identified Asbestos Containing Material as per the client specifications and in accordance with CAR 2006.
The recommended action should be included in an Asbestos Management Plan.

A) Urgent Removal

B) Program Removal

C) Environmental Clean

D) Repair and Label

E) Encapsulate and Label

F) Enclose and Label

G) Manage & Label

H) Manage

1) ‘Other’ recommendation

P) Presumed Asbestos Containing Material

8. Recommendations for asbestos containing materials identified at 18 Marlborough Grove

The recommendation given against each recorded Asbestos Containing Material is based upon information provided by the surveyor on the survey date and the
laboratory analytical result.

There are NO recommended actions as NO Asbestos Containing Materials were found.
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9. Conclusion
No Asbestos Containing Materials were located at the survey location.
The Client should be aware that any presumed Asbestos Containing Materials were outside of the scope of survey.

Further inspection and testing is recommended to all non-accessed areas and materials if they become accessible.
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10.Area Summary Table For 18 Marlborough Grove

Non-accessed Features

: Solid plastered walls and ceilings. Wooden . . . .
A Kitchen floorboards. Beneath ceramic wall tiles, boxing. 1 x vent. 1 x Boiler
B Cellar Solid plastered ceiling and brick walls. Solid 1 x Meter. Fuse box
concrete and wood floor.
c Lounge Solid plastered walls and ceilings. Wooden None
floorboards.
D Hall, Stairs & Landing Solid plastered walls and ceilings. Wooden Beneath boxing
floorboards.
Solid plastered walls and ceilings. Wooden
E Bedroom 1 floorboards. None
F wi/C Solid plastered walls and ceilings. Wooden Beneath boxing. Limited access to floor
floorboards.
G Bathroom S Solid plastered walls and ceilings. Wooden Beneath ceramic walls tiles, bath panel and boxing. Limited access to floor
floorboards.
H Tank Solid plastered walls and ceilings. Wooden 1 x tank
floorboards.
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Non-accessed Features

Solid plastered walls and ceilings. Wooden
Store floorboards. Fuse box

3 Bedroom 2 Solid plastered walls and ceilings. Wooden None
floorboards.

K Bedroom 3 Solid plastered walls and ceilings. Wooden Loft access blocked by furniture
floorboards.

L External Slate roof tlleg, Woo_d gutters and plastic down None

pipes with brick walls.
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11.Sample Summary Table For 18 Marlborough Grove

NO SAMPLES TAKEN

12. Photos and Site Plans

The Client requested that no photos or plans be included in the survey report.
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Asbestos Type 2 Survey Report for 18 Marlborough Grove Template: MCP-AS-T007 - Issue 17 29/04/09
Key: Approx Extent: Asbestos Type: Recommendations:

N/Q = Not Quantifiable A = Urgent Removal
3 = Crocidolite (Blue Asbestos) B = Program Removal

Accessibility: 2 = Amosite (Brown Asbestos) C = Environmental Clean

0 = Infrequently Visited/ Usually Inaccessible 1 = Chrysotile (White Asbestos) D = Repair & Label

1 = Occasionally Visited / Accessed NAD = No Asbestos Detected E = Encapsulate & Label

2 = Easily Visited / Accessed F = Enclose & Label

3 = Routinely Visited / Accessed Level of Identification: G = Manage & Label

N/A = Not Accessed/ Inaccessible H = Manage
ID = Sample Taken and Analysed | =Other recommendation
SP = Strongly Presumed to contain Asbestos P = Presumed to contain
P= Material Presumed to contain Asbestos Asbestos (see note 2)

NOTES.:

All areas and materials excluded from this Asbestos Survey require further inspection and testing, as these may contain Asbestos.

All presumed Asbestos Containing Materials were outside of the scope of the survey. These presumed Asbestos Containing Materials are given a P (Presumed to contain asbestos)
recommendation, as they have not been sampled, therefore they are presumed to contain Asbestos. These materials require further inspection and testing when they become accessible or
are safe to sample, until which time they should be presumed to contain Asbestos.

MCP Environmental Services LLP did not carry out inspections and testing to all non-accessed areas and materials as they were outside of the scope of the survey.

MCP Environmental Services LLP cannot accept liability for any Asbestos Containing Materials, which may be found in areas outside of the scope of the survey.

The data contained within this report is intended to provide factual information only as to the presence of asbestos containing materials. Measurements or quantities described herein should
not be relied upon for any contractual or pricing purpose.

All strongly presumed Asbestos Containing Materials will be given the same recommendation as the associated identified Asbestos Containing Material.

MCP Environmental Services LLP carried out a material assessment on the survey date. The material assessment scores given to all identified and strongly presumed Asbestos
Containing Materials are based on: the judgement of the surveyor on the survey date along with the laboratory analytical result. If any change to the condition, accessibility or surface
treatment of a presumed, strongly presumed or identified Asbestos Containing Materials is noted, re-assessment is required.

The recommendations which MCP Environmental Services LLP has given to all identified and strongly presumed Asbestos Containing Materials is based on: the judgement of the
surveyor on the survey date along with the laboratory analytical result and any documented instruction from the client. If any change to the condition, accessibility or surface treatment of a
presumed, strongly presumed or identified Asbestos Containing Materials is noted, re-assessment is required.

The accessibility of a product is not incorporated into the material assessment score.

If any works are to be carried out, which may cause disturbance/damage to any presumed, strongly presumed or identified Asbestos Containing Materials. Re-assessment is
required.

The information contained within the Area and Sample Summaries should only be used in conjunction with all other information contained within an MCP Environmental Services LLP
full survey report. In particular, the client should always refer to the survey limitations and caveats, prior to commencing any works.

The risk assessment for strongly presumed or identified Asbestos Containing Materials can only be carried out with the detailed knowledge of: The Material Assessment Scores for the
materials in question (provided by MCP Environmental Services LLP); The Disturbance Potential for the materials in question (provided by the client); Areas where future work or
maintenance activity, may lead to contact with materials, which are known to contain asbestos (provided by the client); The occupant activity that is undertaken in the area concerned
(provided by the client) and; The human exposure potential (provided by the client).

Although the MCP Environmental Services LLP surveyor may have some of the information which will contribute to the risk assessment and may be part of an assessment team, the
Client under CAR 2006 is required to make the risk assessment, using the information given in the survey and their detailed knowledge of the activities carried out within the premises. The
risk assessment will form the basis of the Asbestos Management Plan. Further information on risk assessments and management of asbestos is available in HSE guidance document
(HSG 227). MCP Environmental Services LLP did not carry out a priority assessment on the survey date, unless the client requested us to do so.

If the Client requires assistance in producing a priority assessment, MCP Environmental Services LLP can provide consultation as part of the assessment team.

Any typing, clerical or other errors or omissions in any literature issued by MCP Environmental Services LLP shall be subject to correction without any liability on behalf of MCP
Environmental Services LLP.
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Notice of asbestos survey for reference

Property address to which this notice refers:

14 Blandford Grove

This property has not been subject to an asbestos survey.

The following property has been identified as a comparable property:

8 Blandford Grove

The survey result for the property above should be referred to for information
only prior to commencement of work liable to disturb materials suspected of
containing asbestos.

It is not to be solely relied upon for the purposes of assessing the suspected
presence of Asbestos Containing Materials (ACM).

Operatives should undertake an assessment as to the presence of ACM prior to
commencement of any works that are likely to disturb the area of occurrence. If
any areas to be worked upon are suspected of containing ACM then the works
should stop to that area and Leeds Federated informed immediately.

Please refer to the following documents for further information:
Control of Asbestos Regulations 2006

LFHA Asbestos Policy and Procedures.

HSE Guide HSG264 Asbestos: The Survey Guide.

Leeds Fed Contact Numbers:
Assets Team: 0113 386 1166
Customer Services (Repairs): 0113 386 1086












