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1 Scheme Type
This scheme is a value band B (E30k to £250k) Scheme.

2 Scheme Description

The purpose of this scheme is to replace three ‘tiger tail' signs on the
approach to a motorway junction.

The works will include but are not limited to:

e Provision of temporary accommodation or all necessary facilities to
meeting health and safety requirements;

e Provide and install information boards;

e Remove and dispose of existing illuminated traffic signs including posts
and associated disconnections;

e Replacement of existing tensioned safety barrier with single sided
safety barrier including posts and associated works;

e Provision and installation split duct to accommodate existing lighting
cables;

e Provision and installation of three ‘tiger tail’ informatory signs, including
posts and foundations;

¢ Reinstatement of grassed area surrounding signs.

3 Road category on which the work is to be carried out
The works will take place on a dual three lane motorway.

4 Traffic Management

The traffic management layout to be utilised is closure of the hard shoulder
and lane 1.

5 Period within which the work is to be carried out
The works are to be carried out within Time Band 10.

6 Site Restrictions and Constraints
The following restrictions and constraints exist at the works location:

e Foundations for the signs will be located near statutory undertakers
apparatus. Where street lighting cables cannot be avoided they will be
split ducted though the sign foundation.

7 Indicative Programme and Season within which the work is to be
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carried out
The works are to be completed within 4 nights.

The majority of the works are to be constructed outside of British Summer
Time.

Tender Issue 4, Revision 0 August 2012



