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Area 9 ASC  Road Renewal Scheme RR9C 
Scheme Brief 

 

1 Scheme Type 
This scheme is a value band C (£250k to £1m) Road Renewal Scheme.  
2 Scheme Description 
The purpose of this scheme is to carry out localised full depth reconstruction 
of a continuous reinforced carriageway on a section of three lane motorway. 
The full depth reconstruction is primarily to pot holes in lane 1 wheel tracks. 
The works will include: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• Provision and installation of information boards; 

• Renewal of no more than 3000m of safety barrier; 

• Break out and reinstate full depth concrete pavement construction in no 
more than 30 areas with each area not greater than 20m2 including 
reinstatement of sub-base, reinforcement and tie-bars as required; 

• Reinstatement of carriageway road markings and road studs as 
required; 

3 Road category on which the work is to be carried out 
The works will take place on a dual three lane motorway 
 
4 Traffic Management 
The traffic management layout to be utilised to undertake the works is closure 
of the hard shoulder and lane 1 of a three-lane motorway. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 9. 
 
6 Site Restrictions and Constraints 
The following restrictions and constraints exist at the works location: 

• Traffic flows are such that traffic management overnight is only likely to 
be feasible between 20.00hrs Friday and 6.00 Monday without 
incurring unacceptable delay 
 

7 Indicative Programme 
The works are to be completed within 3 weeks. 
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