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Contract Data

The Employer is
Name NERC, National Oceanography Centre

Address European Way, Southampton S014 3ZH
Telephone 01793 867005

E-mail address FMProcurement@uksbs.co.uk

The works are  Design & Build Principal Contractor Works associated with the Library Lights
Refurbishment as outlined in the tender documents for FM18021

The site is  As listed above
The starting date is

The completion date is 13t April 2018

The period for reply is  Two weeks.
The defects date is  Fifty Two weeks after Completion.
The defect correction period is  Four weeks.
The delay damages are  0.5% of project value per day.

(after a period of 7 working days beyond

Scheduled project completion date)

The assessment day is the 20th of each month.
The retentionis 5 %.
Does the United Kingdom Housing Grants, Construction and Yes

Regeneration Act (1996) apply?

The Adjudicator is

Name CIBSE

Address 222 Balham High Road, London, SW12 9BS

Telephone 02086755211

E-mail address




Contract Data

The interest rate on late payment is N/A % per complete week of delay.

Insert a rate only if a rate less than 0.5% per week of delay has been agreed.

The Contractor is not liable to the Employer for loss of or damage to the Employer’s

property in excess of £10,000,000.00 (Ten Million Pounds) for any one event.

The Employer provides this | Only enter details here if the Employeris to provide insurance.
insurance

No Employer insurance provided

The minimum amount of cover for the third insurance stated in the
Insurance Table is £10million Public Liability

The minimum amount of cover for the fourth insurance stated in the
Insurance Table is £10Million Professional Indemnity

The Adjudicator nominating
bodyis CIBSE

The tribunal is Arbitration

If the tribunal is arbitration,
the arbitration procedure is TBC

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following
additional conditions

Clause 1
Freedom of Information Act and the Environmental Information Regulations

The Contractor shall provide all assistance to enable the Employer and/or its clients to comply with any request
received under the Freedom of Information Act 2000 and/or the Environmental Information Regulations should
either be applicable to the Employer.

In no event shall the Contractor or its Subcontractors respond directly to a Request for Information unless expressly
authorised to do so by the Employer.

Clause 2

Transparency

In order to comply with the Government’s policy on transparency in the areas of procurement and contracts the
Contractor agrees that the Contract and the sourcing documents issued by the Employer which led to its creation will

be published by the Employer on a designated web site.

The entire contract and all the sourcing documents issued by the Employer will be published on the designated web
site save where to do so would disclose information the disclosure of which would:




(i) contravene a binding confidentiality undertaking that protects information which the Employer, at the
time when it considers disclosure, reasonably considers to be confidential to the Contractor;

(i) be contrary to regulation 21 of the Public Contracts Regulations 2015; or

(iii)  in the reasonable opinion of the Employer be prevented by virtue of one or more of the exemptions in
the FOIA or one or more of the exceptions in the Environmental Information Regulation (EIR).

If any of the situations in (i),(ii),(iii) apply the Contractor consents to the contract or sourcing documents being
redacted by the Employer to the extent necessary to remove or obscure the relevant material and being published
on the designated website subject to those redactions.

Clause 3
Termination

The Employer, shall at any time have the right for convenience to terminate the contract or reduce the quantity of
Supplies or Services to be provided by the Contractor in each case by giving to the Contractor reasonable written
notice. During the period of notice Employer may direct the Contractor to perform all or any of the work under the
contract. Where the Employer has invoked either of these rights, the Contractor may claim reasonable costs
necessarily and properly incurred by him as a result of the termination or reduction, excluding loss of profit, provided
that the claim shall not exceed the total cost of the Contract.

Clause 4
Modern Slavery Act 2015

During the Term or any extension of this contract, the Employer is committed to ensuring that its supply chain
complies with the above Act. The Contractor shall provide such assurances, on the anniversary of the
commencement date or completion of the contract, if less than 12 months.

The Contractor shall provide a report covering the following but not limited to areas as relevant and proportionate to
the contract evidencing the actions taken, relevant to the Contractor and your supply chain associated with this
contract.

¢ Impact assessments undertaken

¢ Steps taken to address risk/actual instances of modern slavery and how actions have been prioritised

» Evidence of stakeholder engagement

* Evidence of ongoing awareness training

* Business-level grievance mechanisms in place to address modern slavery

¢ Actions taken to embed respect for human rights and zero tolerance of modern slavery throughout the

organisation

The Employer reserve to sole right to audit any and all reports submitted by the Contractor to an extent as deemed
necessary and the Contractor shall unreservedly assist Employer in doing so. Any financial burden incurred by the
Contractor in doing so shall not be reimbursable.

Clause 5

Taxation obligations of the Contractor

The relationship between the Employer and the Contractor shall be that of “independent contractor” which means
that the Contractor is not the Employer’s employee, worker, agent or partner, and the Contractor shall not give the

impression that they are.

As this is not an employment contract, the Contractor shall be fully responsible for all their own tax, including any
national insurance contributions arising from carrying out the Works.




1) The Contractor in respect of consideration received under this contract, the Contractor shall at all times
comply with the Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all other statutes and
regulations relating to income tax in respect of that consideration.

(2) Where the Contractor is liable to National Insurance Contributions (NICs) in respect of consideration
received under this contract, it shall at all times comply with the Social Security Contributions and
Benefits Act 1992 (SSCBA) and all other statutes and regulations relating to NICs in respect of that
consideration.

3) The Employer may, at any time during the term, completion extension or post termination of this
contract, request the Contractor to provide information which demonstrates how the Contractor
complies with its obligations under tax an National insurance Clauses (1) and (2) above or why those
Clauses do not apply to it.

A request under Clause (3) above may specify the information which the Contractor shall provide and the period
within which that information must be provided.

In the case of a request mentioned in clause (3) above, the provision of inadequate information or a failure to
provide the information within the requested period, during any term or extension, may result in the Employer
terminating the contract.

Any obligation by the Contractor to comply with Clause (1), (2), (3) shall survive any term, extension, completion or
termination and the Contractor obligations to Indemnify the Employer shall survive without limitation until such time
as any of these obligations are complied with.

The Employer may supply any information, including which it receives under Clause (3) to the Commissioners of Her
Majesty’s Revenue and Customs for the purpose of the collection and management of revenue for which they are
responsible.

If the Employer has to pay any such obligations owed by the Contractor under Clauses (1) and (2) then the
Contractor shall pay back to the Employer in full, any money that the Employer has to pay, and the Contractor shall
also pay back the Employer for any fine or compensate the Employer for any other punishment imposed on the
Employer because the tax or national insurance due was not paid by the Contractor.

Clause 6
Transfer to UKRI, Assighment and Subcontracting

The parties acknowledge and agree that on and with effect from the date on which the UKRI Property Transfer
Scheme becomes effective in accordance with its terms (the Scheme Effective Date):

a. All rights and benefits of the Employer arising out of or in connection with this agreement; and

b. All obligations and liabilities of the Contracting Authority arising out of or in connection with this agreement,

c. Shall (in each case) be transferred to United Kingdom Research and Innovation in accordance with the
provisions of that transfer scheme and otherwise on the basis set out in Schedule 10 to the Higher
Education and Research Act 2017.

The parties agree that on and with effect from the Scheme Effective Date:

Where there is a reference to the Contracting Authority in this agreement, it shall be construed as a reference to
UKRI; and

The Supplier shall provide such assistance as the Contracting Authority, UK SBS acting as an agent on behalf of the
Contracting Authority or UKRI may reasonably require for the purpose of giving to UKRI the full benefit of this
agreement.

In this clause UKRI Property Transfer Scheme means a property transfer scheme made by the Secretary of State in
accordance with the provisions of Schedule 10 to the Higher Education and Research Act 2017."




The Employer or UK SBS acting as an agent on behalf of the Employer may at any time assign, transfer, charge,
subcontract or deal in any other manner with any or all of their rights or obligations under the Contract.

The Supplier may not assign, transfer, charge, subcontract or deal in any other manner with any or all of its rights or

obligations under the Contract, without prior written consent from the Employer or UK SBS, acting as an agent on
behalf of the Employer.




Contract Data

The Contractor’s Offer

The Contractor is

N2 210

¥ [ 1=
Telephone . ... e Fax.......co i,
E-mail @0dreSS .ottt e e et e
The percentage for overheads and profit added to the Defined Cost for peopleis......... %.
The percentage for overheads and profit added to other Defined Costis......... %.

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be
determined in accordance with the conditions of contract.

The offered total Of Tthe PriceS IS ..ot e e sttt ettt et e et et e e

Enter the total of the Prices from the Price List.

Signed on behalf of the Contractor
N e
POSItION . e

Signature ... .. e Date ........ ...

The Employer's Acceptance

The Employer accepts the Contractor’s Offer to Provide the Works
Signed on behalf of the Employer
NaME e e e
POSItION o e e

Signature .. ... Date ......... ...l




Contract Data

Price List

Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractoris to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being
left blank.

If the Contractoris to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

As designated in the attached FM18021 AW5.2 Pricing schedule, submitted by ......cccoveveirecennienniienene on../../..

The total of the Prices |

Contract Data

Works Information

The Works Information should be a complete and precise statement of the Employer's requirements. If it is
incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employers
intention. Information provided by the Contractor should be listed in the Works Information only if the
Employeris satisfied that it is required, is part of a complete statement of the Employer's requirements and is
consistent with the other parts of the Works Information.

1 Description of the works

Give a detailed description of what the Contractoris required to do and of any work the Contractoris to
design.

As outlined in the Invitation to Quote FM18021

2 Drawings

| List the drawings that apply to this contract.

As outlined in the Invitation to Quote FM18021




Contract Data

Works Information

3 Specifications

| List the specifications which apply to this contract.

Title Date or revision Tick if publicly available

4 Constraints on how the Contractor Provides the Works

State any constraints on the sequence and timing of work and on the methods and conduct of work including
the requirements for any work by the Employer.

Contract Data

Works Information



5 Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information is to be
shown on it, when it is to be submitted and when it is to be updated.

State what the use of the works is intended to be at their Completion as defined in clause 11.2(1).

6 Services and other things provided by the Employer

Describe what the Employer will provide, such as services (including water and electricity) and *“free issue
Plant and Materials and equipment.

Basic utilities will be provided by the Employer, all plant must be supplied by the Contractor.

8

Contract Data

Site Information

Give information about the s/ite such as the ground conditions and any other information which is likely to
affect the Contractor's work such as limitations on access and the position of adjacent structures.







