Call-Off Schedule 1 (Transparency Reports)
Call-Off Ref:
Crown Copyright 2018

## **Call-Off Schedule 1 (Transparency Reports)**

- 1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to transparency principles v1.1 (<a href="https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles">https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles</a>). The Supplier shall comply with the provisions of this Schedule in order to assist the Buyer with its compliance with its obligations under that PPN.
- 1.2 Without prejudice to the Supplier's reporting requirements set out in the Framework Contract, within three (3) Months of the Start Date the Supplier shall submit to the Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft Transparency Reports consistent with the content requirements and format set out in the Annex of this Schedule.
- 1.3 If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the Supplier shall submit a revised version of the relevant report for further Approval within five (5) days of receipt of any notice of rejection, taking account of any recommendations for revision and improvement to the report provided by the Buyer. If the Parties fail to agree on a draft Transparency Report the Buyer shall determine what should be included. Any other disagreement in connection with Transparency Reports shall be treated as a Dispute.
- 1.4 The Supplier shall provide accurate and up-to-date versions of each Transparency Report to the Buyer at the frequency referred to in the Annex of this Schedule.

Framework Ref: RM6179 Project Version: v1.0

Project Version: v1.0 1
Model Version: v3.0

## **Annex A: List of Transparency Reports**

| Title             | Content            | Format         | Frequency          |
|-------------------|--------------------|----------------|--------------------|
| Prompt Payment    | Payment terms to   | Information    | Upon request       |
| PPN               | subcontractors     | obtained from  |                    |
|                   |                    | the Supplier's |                    |
|                   |                    | records        |                    |
| Call-Off Contract | Breakdown of       | Invoice        | Monthly/ as        |
| Charges           | deliverables for   | breakdown      | agreed on a case-  |
|                   | approval prior to  |                | by-case basis.     |
|                   | invoice for        |                |                    |
|                   | payment            |                |                    |
| Technical         | Progress update    | Report         | Weekly/ as agreed  |
|                   | per case.          |                | on a case-by-case  |
|                   |                    |                | basis.             |
| Performance       | Progress of        | Report         | Frequency          |
| management        | actions to address |                | dependent on the   |
|                   | any identified     |                | nature of the      |
|                   | performance        |                | performance issue  |
|                   | issues.            |                | until satisfactory |
|                   |                    |                | resolution.        |

Framework Ref: RM6179 Project Version: v1.0 Model Version: v3.0 **Call-Off Schedule 1 (Transparency Reports)** 

Call-Off Ref:

Crown Copyright 2018

Framework Ref: RM6179 Project Version: v1.0 Model Version: v3.0