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1 Scheme Type 
This scheme is a value band B (£30k to £250k) Road Renewal Scheme.  
 
2 Scheme Description 
The purpose of this scheme is to repair an embankment slip adjacent to an all 
purpose dual carriageway road. The embankment slip covers a maximum 
embankment height of 8m and extends for approximately 40m. The existing 
embankment is of approximate grade 1 in 2 which is to be maintained 
following the works. 
The works will include but are not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• General site clearance; 

• Removal of cabinet and base; 

• Provision and installation of information boards; 

• Replacement of gullies, gratings and frames in the vicinity of the 
earthworks including amendments to associated piped drainage, filter 
drains and connections; 

• Excavate and disposal of not more than 2500m3 of acceptable and 
unacceptable material. Importing acceptable material Class 1A and 
reinstatement of the original embankment profile, including any 
necessary benching works; 

• Reinstatement of topsoil and landscaping to affected area. 
 
3 Road category on which the work is to be carried out 
The works will take place on a dual two lane all-purpose dual carriageway 
(rural – greater than 40 mph) road. 
 
4 Traffic Management 
The provision of traffic management is outside the scope of this scheme. 

 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 1. 
 
6 Site Restrictions and Constraints 
The following restrictions and constraints exist at the works location: 

• The carriageway has no hard strips at the location of the work. 
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7 Indicative Programme and Season within which the work is to be 
carried out 

The works are to be completed within 4 weeks. 
The majority of the works are to be constructed during British Summer Time. 
 


