

Schedule 25 (Rectification Plan), Crown Copyright 2023, [Subject to Contract]
Schedule 25 (Rectification Plan)
	[bookmark: _heading=h.gjdgxs]Request for [Revised] Rectification Plan

	Details of the Notifiable Default:
	[Guidance: Explain the Notifiable Default, with clear schedule and clause references as appropriate]

	Deadline for receiving the [Revised] Rectification Plan:
	[add date (minimum 10 days from request)]


	Signed by Buyer:
	
	Date:
	

	Supplier [Revised] Rectification Plan

	Cause of the Notifiable Default
	[add cause]

	Anticipated impact assessment: 
	[add impact]

	Actual effect of Notifiable Default:
	[add effect]

	Steps to be taken to rectification:
	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.
	[date]

	
	[…]
	[date]

	Timescale for complete Rectification of Notifiable Default 
	[X] Working Days 

	Steps taken to prevent recurrence of Notifiable Default




	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.	
	[date]

	
	[…]
	[date]

	Signed by the Supplier:
	
	Date:
	

	Review of Rectification Plan Buyer

	Outcome of review 
	[Plan Accepted] [Plan Rejected] [Revised Plan Requested]

	Reasons for rejection (if applicable) 
	[bookmark: bookmark=id.30j0zll][add reasons]

	Signed by Buyer
	
	Date:
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