Walled Garden, Little Plumstead 
Repair of Walled Garden, Little Plumstead

Request for Quotation for appointment of a professional building team to repair and restore the Walled Garden, Little Plumstead.

Issue Date:	February 2019

Site Visit: 1st March 2019 

Return Date:	 8th March 2019 (5pm)

Prepared on behalf of Great & Little Plumstead Parish Council by:

Tess Scott
Clerk to Great & Little Plumstead Parish Council 
07837 869794
clerk@plumsteads.co.uk


1. GENERAL REQUIREMENTS

1.1 The provision of professional services for the repair and restoration of the walls of the Walled Garden, Little Plumstead
 
1.2 The Council will evaluate any quotations received.  

1.3 In the event of any questions or queries in relation to this Request for Quotation, please contact: 

Tess Scott
Clerk to Great and Little Plumstead Parish Council
07837 869794
clerk@plumsteads.co.uk

2. BACKGROUND

The Walled Garden forms part of the original Little Plumstead Hospital Site.  It has historically been in active use by the patients of the hospital and used for special events like parties and fetes, unfortunately when the original hospital closed the garden fell into disrepair.  Cripps Developments purchased the walled garden along with the rest of the Hospital Site and are now in the process of transferring the land to the Parish Council.  Under the Neighbourhood Plan the Parish Council are keen to ensure that the parishioners have access to amenity land and believe that the Walled Garden could potentially become this.  A Steering Group has subsequently been formed and have approached the Parish Council to possibly become the tenants of the Walled Garden with a view to developing the land into a producing garden, cafe and shop. 

3. SCHEDULE OF WORKS 

The works which have been identified by a qualified surveyor are attached together with drawings 18585/01 and 18585/02.  The contractor must provide costings for each individual works as listed.

4. SPECIFIC REQUIREMENTS 

4.1 The contractor appointed will be required to provide weekly reports to the Parish Council updating them on the process of the Walled Garden.

4.2 The contractor needs to build in a contingency into their pricing schedule.  This contingency must be itemised if used and has to be agreed by the Parish Council before any extra works can be undertaken.




5. GENERAL REQUIREMENTS

5.1 The contractor must undertake all necessary health and safety checks. 

5.2 The contractor must produce all necessary insurance documents for the Council’s inspection. 

6. TIMELINE

6.1 The contractor needs to produce a timeline for the schedule of works

6.2 The timeline ideally to be within 6 months.  

7. COSTINGS 

The Parish Council expect these works to be paid at 50% upfront and 50% on completion of the works. The final 50% payment will be subject to a site visit by members of the Parish Council, to assure that the works have been completed to a satisfactory standard.
                                       
8. RESOURCES

8.1 The contractor should provide examples of previous works which demonstrates their experience and ability to fulfil the schedule of works required.

8.2 The prospective contractor is required to provide the detail of how this brief would be achieved together with the anticipated timeline and associated costs.
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