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PART A - SERVICE CONTINUITY PLAN 

 

1 DEFINITIONS 

1.1 In this Schedule, the following definitions shall apply: 

“Business Continuity 
Plans” 

has the meaning given in Paragraph 2.2(a)(ii) ; 

“Business Continuity 
Services” 

has the meaning given in Paragraph 4.2(b); 

“Department” a body listed in one of the following sub-categories of the 
Central Government classification of the Public Sector 
Classification Guide, as published and amended from time to 
time by the Office for National Statistics: 

i. Government Department;  

ii. Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or 
tribunal); 

iii. Non-Ministerial Department, or 

iv. Executive Agency; 

“Disaster”  the occurrence of one or more events which, either separately 
or cumulatively, mean that the Services, or a material part of 
the Services will be unavailable for a period of 24 hours or 
more, or which is reasonably anticipated will mean that the 
Services or a material part of the Services will be unavailable 
for that period; 

“Disaster Recovery 
Plan” 

has the meaning given in Paragraph 2.2(a)(iii); 

“Disaster Recovery 
Services” 

means the services embodied in the processes and 
procedures for restoring the Services following the occurrence 
of a Disaster; 

“Disaster Recovery 
System”  

means the system identified by the Supplier in the Supplier 
Solution which shall be used for the purpose of delivering the 
Disaster Recovery Services;  

“Insolvency 
Continuity Plan” 

has the meaning given in Paragraph 2.2(d); 

“Related Service 
Provider”  

means any person who provides services to the Authority 
in relation to this Contract from time to time starting from 
the Effective Date 4th June 2025; 

“Review Report” has the meaning given in Paragraphs 7.2(a) to 7.2(c);  
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“Service Continuity 
Plan” 

means the plan prepared pursuant to Paragraph 2 of this 
Schedule which incorporates the Business Continuity 
Plan, Disaster Recovery Plan and the Insolvency 
Continuity Plan. 
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2 SERVICE CONTINUITY PLAN (SCP) 

2.1 At any time between the Best and Final Offer stage of the procurement for the Services 
and within 15 Working Days from the Effective Date the Supplier shall prepare and 
deliver to the Authority for the Authority’s written approval aplan, which shall detail the 
processes and arrangements that the Supplier shall follow to: 

(a) ensure continuity of the business processes and operations supported by the 
Services following any failure or disruption of any element of the Services 
(including where caused by an Insolvency Event of the Supplier, any Key Sub-
contractor and/or any Supplier Group member); and 

(b) the recovery of the Services in the event of a Disaster. 

2.2 The Service Continuity Plan shall  

(a) be divided into four parts: 

ii. Part A which shall set out general principles applicable to the Service Continuity 
Plan;  

iii. Part B which shall relate to business continuity (the “Business Continuity 
Plan”);  

iv. Part C which shall relate to disaster recovery (the “Disaster Recovery Plan”); 
and 

v. Part D which shall relate to the Insolvency Event of the Supplier, any Key Sub-
contractor and/or any Supplier Group member (the “Insolvency Continuity 
Plan”);  

(b) unless otherwise required by the Authority in writing, be based upon and be 
consistent with the provisions of Paragraphs 3, 4, 5 and 6.  

2.3 Following receipt of the draft Service Continuity Plan from the Supplier, the Authority 
shall: 

(a) review and comment on the draft Service Continuity Plan as soon as 
reasonably practicable; and 

(b) notify the Supplier in writing that it approves or rejects the draft Service 
Continuity Plan no later than 20 Working Days after the date on which the draft 
Service Continuity Plan is first delivered to the Authority.  

2.4 If the Authority rejects the draft Service Continuity Plan: 

(a) the Authority shall inform the Supplier in writing of its reasons for its rejection; 
and 

(b) the Supplier shall then revise the draft Service Continuity Plan (taking 
reasonable account of the Authority's comments) and shall re-submit a revised 
draft Service Continuity Plan to the Authority for the Authority's approval within 
20 Working Days of the date of the Authority's notice of rejection. The 
provisions of Paragraph 2.3 and this Paragraph 2.4 shall apply again to any 
resubmitted draft Service Continuity Plan, provided that either Party may refer 

http://uk.practicallaw.com/0-202-4551?q=outsourcing#a372155
http://uk.practicallaw.com/0-202-4551?q=outsourcing#a410835
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any disputed matters for resolution by the Dispute Resolution Procedure at any 
time. 

3 SERVICE CONTINUITY PLAN: PART A - GENERAL PRINCIPLES AND 
REQUIREMENTS 

3.1 Part A of the Service Continuity Plan shall: 

(a) set out how the business continuity, disaster recovery and service resolution 
elements of the plan link to each other; 

(b)  provide details of how the invocation of any element of the Service Continuity 
Plan may impact upon the operation of the Services and any services provided 
to the Authority by a Related Service Provider; 

(c) contain an obligation upon the Supplier to liaise with the Authority and (at the 
Authority's request) any Related Service Provider with respect to issues 
concerning business continuity, disaster recovery and insolvency continuity 
where applicable; 

(d) detail how the Service Continuity Plan links and interoperates with any 
overarching and/or connected disaster recovery business continuity and/or 
insolvency continuity plan of the Authority and any of its other Related Service 
Providers in each case as notified to the Supplier by the Authority from time to 
time; 

(e) contain a communication strategy including details of an incident and problem 
management service and advice and help desk facility which can be accessed 
via multi-channels (including but without limitation a web-site (with FAQs), e-
mail, phone and fax) for both portable and desk top configurations, where 
required by the Authority; 

(f) contain a risk analysis, including: 

(i) failure or disruption scenarios and assessments and estimates of 
frequency of occurrence, 

(ii) identification of any single points of failure within the Services and 
processes for managing the risks arising therefrom, 

(iii) identification of risks arising from the interaction of the Services with the 
services provided by a Related Service Provider,  

(iv) identification of risks arising from the Insolvency Event of the Supplier, 
any Key Sub-contractor and/or any Supplier Group member, and 

(v) a business impact analysis (detailing the impact on business processes 
and operations) of different anticipated failures or disruptions; 

(g) provide for documentation of processes, including business processes, and 
procedures; 

(h) set out key contact details (including roles and responsibilities) for the Supplier 
(and any Sub-contractors) and for the Authority; 
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(i) identify the procedures for reverting to “normal service”; 

(j) set out method(s) of recovering or updating data collected (or which ought to 
have been collected) during a failure or disruption to ensure that there is no 
more than the accepted amount of data loss and to preserve data integrity; 

(k) identify the responsibilities (if any) that the Authority has agreed it will assume 
in the event of the invocation of the Service Continuity Plan; and 

(l) provide for the provision of technical advice and assistance to key contacts at 
the Authority as notified by the Authority from time to time to inform decisions 
in support of the Authority’s business continuity plans. 

3.2 The Service Continuity Plan shall be designed so as to ensure that: 

(a) the Services are provided in accordance with this Contract  at all times during 

and after the invocation of the Service Continuity Plan;  

(b) the adverse impact of any Disaster; service failure; the Insolvency of the 

Supplier, any Key Sub-contractor and/or any Supplier Group member; or 

disruption on the operations of the Authority, is minimal as far as reasonably 

possible; 

(c) it complies with the relevant provisions of ISO/IEC 22301 and all other industry 

standards from time to time in force; and 

(d) there is a process for the management of disaster recovery testing detailed in 

the Service Continuity Plan. 

3.3 The Service Continuity Plan shall be upgradeable and sufficiently flexible to support 
any changes to the Services, to the business processes facilitated by and the business 
operations supported by the Services, and/or planned changes to the Supplier Group 
Structure. 

3.4 The Supplier shall not be entitled to any relief from its obligations under the 
Performance Indicators or to any increase in the Charges to the extent that a Disaster 
occurs as a consequence of any breach to the Supplier of this Contract. 

4 SERVICE CONTINUITY PLAN: PART B – BUSINESS CONTINUITY   

PRINCIPLES AND CONTENTS 

4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to 
ensure that the business processes and operations facilitated by the Services remain 
supported and to ensure continuity of the business operations supported by the 
Services, including, unless the Authority expressly states otherwise in writing: 

(a) the alternative processes (including business processes), options and 
responsibilities that may be adopted in the event of a failure in or disruption to 
the Services; and 

(b) the steps to be taken by the Supplier upon resumption of the Services in order 
to address any prevailing effect of the failure or disruption including a root cause 
analysis of the failure or disruption. 
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4.2 The Business Continuity Plan shall: 

(a) address the various possible levels of failures of or disruptions to the Services; 

(b) set out the services to be provided and the steps to be taken to remedy the 
different levels of failures of and disruption to the Services (such services and 
steps, the “Business Continuity Services”); 

(c) specify any applicable Performance Indicators with respect to the provision of 
the Business Continuity Services and details of any agreed relaxation to the 
Key Performance Indicators in respect of other Services during any period of 
invocation of the Business Continuity Plan; and 

(d) clearly set out the conditions and/or circumstances under which the Business 
Continuity Plan is invoked. 

5 SERVICE CONTINUITY PLAN: PART C – DISASTER RECOVERY  

PRINCIPLES AND CONTENTS  

5.1  The Disaster Recovery Plan shall be designed so as to ensure that upon the 
occurrence of a Disaster the Supplier ensures continuity of the business operations of 
the Authority supported by the Services following any Disaster or during any period of 
service failure or disruption with, as far as reasonably possible, minimal adverse 
impact. 

5.2 The Disaster Recovery Plan shall be invoked only upon the occurrence of a Disaster. 

5.3 The Disaster Recovery Plan shall include the following: 

(a) the technical design and build specification of the Disaster Recovery System; 

(b) details of the procedures and processes to be put in place by the Supplier in 
relation to the Disaster Recovery System and the provision of the Disaster 
Recovery Services and any testing of the same including, but not limited, to the 
following: 

(i) data centre and disaster recovery site audits; 

(ii) backup methodology and details of the Supplier's approach to data 
back-up and data verification; 

(iii) identification of all potential disaster scenarios; 

(iv) risk analysis; 

(v) documentation of processes and procedures; 

(vi) hardware configuration details; 

(vii) network planning including details of all relevant data networks and 
communication links; 

(viii) invocation rules; 

(ix) Service recovery procedures; and 

(x) steps to be taken upon resumption of the Services to address any 
prevailing effect of the failure or disruption of the Services; 
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(c) any applicable Performance Indicators with respect to the provision of the 
Disaster Recovery Services and details of any agreed relaxation to the 
Performance Indicators in respect of other Services during any period of 
invocation of the Disaster Recovery Plan; 

(d) details of how the Supplier shall ensure compliance with security standards 
ensuring that compliance is maintained for any period during which the Disaster 
Recovery Plan is invoked; 

(e) access controls to any disaster recovery sites used by the Supplier in relation 
to its obligations pursuant to this Schedule; and 

(f) testing and management arrangements. 

6 SERVICE CONTINUITY PLAN PART D - INSOLVENCY CONTINUITY PLAN  

PRINCIPLES AND CONTENTS  

6.1 The Insolvency Continuity Plan shall be designed by the Supplier to enable continuity 
of the business operations of the Authority which are supported by the Services, 
through continued provision of the Services following the Insolvency of the Supplier, 
any Key Sub-contractor and/or any Supplier Group member with, as far as reasonably 
possible, minimal adverse impact. 

6.2  The Insolvency Continuity Plan shall include the following: 

(a) communication strategies which are designed to minimise the potential 
disruption to the provision of the Services, including key contact details in 
respect of the supply chain and key contact details for operational and contract 
Supplier personnel, Key Sub-contractor personnel and Supplier Group member 
personnel; 

(b) identification, explanation, assessment and an impact analysis of risks in 
respect of dependencies between the Supplier, Key Sub-contractors and 
Supplier Group members where failure of those dependencies could 
reasonably be expected to have an adverse impact on the Services;  

(c) plans to manage and mitigate identified risks; 

(d)  details of the roles and responsibilities of the Supplier, Key Sub-contractors 
and/or Supplier Group members to minimise and mitigate the effects of 
insolvency on the Services;  

(e) details of the recovery team to be put in place by the Supplier (which may 
include representatives of the Supplier, Key Sub-contractors and Supplier 
Group members); and 

(f) sufficient detail to enable an appointed insolvency practitioner to invoke the 
plan in the event of the Insolvency Event of the Supplier. 

7  REVIEW AND AMENDMENT OF THE SERVICE CONTINUITY PLAN   

7.1  The Supplier shall review and update the Service Continuity Plan (and the risk analysis 
on which it is based): 
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(a)  on a regular basis and as a minimum once every 6 months; 

(b)  within three calendar months of the Service Continuity Plan (or any part) having 
been invoked pursuant to Paragraph 9;  

(c)  within 14 days of a Financial Distress Event; 

(d)  within 30 days of a Corporate Change Event (unless the Relevant Authority 
(acting reasonably) agrees to a Corporate Change Event Grace Period, as set 
out in Paragraph 1.1.1(b)(i), in which case that Corporate Change Event Grace 
Period will apply); and; 

(e ) where the Authority requests any additional reviews (over and above those 
provided for in Paragraphs 7.1(a) to 7.1(d), by notifying the Supplier to such 
effect in writing, whereupon the Supplier shall conduct such reviews in 
accordance with the Authority's written requirements.  Prior to starting its 
review, the Supplier shall provide an accurate written estimate of the total costs 
payable by the Authority for the Authority’s approval.  The costs of both Parties 
of any such additional reviews shall be met by the Authority except that the 
Supplier shall not be entitled to charge the Authority for any costs that it may 
incur above any estimate without the Authority’s prior written approval.  

7.2  Each review of the Service Continuity Plan  pursuant to Paragraph 7.1 shall be a review 
of the procedures and methodologies set out in the Service Continuity Plan and shall 
assess their suitability, having regard to any change to the Services, or any underlying 
business processes and operations facilitated by or supported by the Services, which 
have taken place since the later of either the original approval of the Service Continuity 
Plan  or the last review of the Service Continuity Plan  and shall also have regard to 
any occurrence of any event since that date (or the likelihood of any such event taking 
place in the foreseeable future), which may increase the likelihood of the need to 
invoke the Service Continuity Plan .  The review shall be completed by the Supplier 
within the period required by the Service Continuity Plan or, if no such period is 
required, within such period as the Authority shall reasonably require.  The Supplier 
shall, within 20 Working Days of the conclusion of each such review of the Service 
Continuity Plan, provide to the Authority a report (a “Review Report”) setting out: 

(a)  the findings of the review; 

(b)  any changes in the risk profile associated with the Services; and 

(c)  the Supplier's proposals (the “Supplier's Proposals”) for addressing any 
changes in the risk profile and its proposals for amendments to the Service 
Continuity Plan following the review detailing the impact (if any and to the extent 
that the Supplier can reasonably be expected to be aware of the same) that the 
implementation of such proposals may have on any services or systems 
provided by a third party. 

7.3 Following receipt of the Review Report and the Supplier’s Proposals, the Authority 
shall: 

(a)  review and comment on the Review Report and the Supplier’s Proposals as 
soon as reasonably practicable; and 
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(b)  notify the Supplier in writing that it approves or rejects the Review Report and 
the Supplier’s Proposals no later than 20 Working Days after the date on which 
they are first delivered to the Authority.  

7.4  If the Authority rejects the Review Report and/or the Supplier’s Proposals: 

(a)  the Authority shall inform the Supplier in writing of its reasons for its rejection; 
and 

(b)  the Supplier shall then revise the Review Report and/or the Supplier’s 
Proposals as the case may be (taking reasonable account of the Authority's 
comments and carrying out any necessary actions in connection with the 
revision) and shall re-submit a revised Review Report and/or revised Supplier’s 
Proposals to the Authority for the Authority's approval within 20 Working Days 
of the date of the Authority's notice of rejection. The provisions of Paragraph 7.3 
and this Paragraph 7.4 shall apply again to any resubmitted Review Report and 
Supplier’s Proposals, provided that either Party may refer any disputed matters 
for resolution by the Dispute Resolution Procedure at any time. 

7.5  The Supplier shall as soon as is reasonably practicable after receiving the Authority's 
approval of the Supplier's Proposals (having regard to the significance of any risks 
highlighted in the Review Report) effect any change in its practices or procedures 
necessary so as to give effect to the Supplier's Proposals.  Any such change shall be 
at the Supplier’s expense unless it can be reasonably shown that the changes are 
required because of a material change to the risk profile of the Services. 

8. TESTING OF THE SERVICE CONTINUITY PLAN 

8.1  The Supplier shall test the Service Continuity Plan on a regular basis (and in any event 
not less than once in every Contract Year). Subject to Paragraph 8.2, the Authority 
may require the Supplier to conduct additional tests of some or all aspects of the 
Service Continuity Plan at any time where the Authority considers it necessary, 
including where there has been any change to the Services or any underlying business 
processes, or on the occurrence of any event which may increase the likelihood of the 
need to implement the Service Continuity Plan. 

8.2  If the Authority requires an additional test of the Service Continuity Plan, it shall give 
the Supplier written notice and the Supplier shall conduct the test in accordance with 
the Authority's requirements and the relevant provisions of the Service Continuity Plan 
.  The Supplier's costs of the additional test shall be borne by the Authority unless the 
Service Continuity Plan  fails the additional test in which case the Supplier's costs of 
that failed test shall be borne by the Supplier. 

8.3  The Supplier shall undertake and manage testing of the Service Continuity Plan  in full 
consultation with the Authority and shall liaise with the Authority in respect of the 
planning, performance, and review, of each test, and shall comply with the reasonable 
requirements of the Authority in this regard.  Each test shall be carried out under the 
supervision of the Authority or its nominee. 

8.4 The Supplier shall ensure that any use by it or any Sub-contractor of “live” data in such 
testing is first approved with the Authority. Copies of live test data used in any such 
testing shall be (if so required by the Authority) destroyed or returned to the Authority 
on completion of the test. 

http://uk.practicallaw.com/0-202-4551?q=outsourcing#a372155
http://uk.practicallaw.com/0-202-4551?q=outsourcing#a410835
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8.5 The Supplier shall, within 20 Working Days of the conclusion of each test, provide to 
the Authority a report setting out: 

(a) the outcome of the test; 

(b) any failures in the Service Continuity Plan (including the Service Continuity 
Plan’s procedures) revealed by the test; and 

(c) the Supplier's proposals for remedying any such failures. 

8.6 Following each test, the Supplier shall take all measures requested by the Authority, 
(including requests for the re-testing of the Service Continuity Plan) to remedy any 
failures in the Service Continuity Plan and such remedial activity and re-testing shall 
be completed by the Supplier, at no additional cost to the Authority, by the date 
reasonably required by the Authority and set out in such notice. 

8.7  For the avoidance of doubt, the carrying out of a test of the Service Continuity Plan 
(including a test of the Service Continuity Plan’s procedures) shall not relieve the 
Supplier of any of its obligations under this Contract. 

8.8 The Supplier shall also perform a test of the Service Continuity Plan in the event of any 
major reconfiguration of the Services or as otherwise reasonably requested by the 
Authority. 

9.  INVOCATION OF THE SERVICE CONTINUITY PLAN 

9.1 In the event of a loss of any critical part of the Service or a Disaster, the Supplier shall 
immediately invoke the business continuity and disaster recovery provisions in the 
Service Continuity Plan, including any linked elements in other parts of the Service 
Continuity Plan, and shall inform the Authority promptly of such invocation.  In all other 
instances the Supplier shall invoke the business continuity and disaster recovery plan 
elements only with the prior consent of the Authority. 

9.2 The Insolvency Continuity Plan element of the Service Continuity Plans, including any 
linked elements in other parts of the Service Continuity Plan, shall be invoked by the 
Supplier: 

(a) where an Insolvency Event of a Key Sub-contractor and/or Supplier Group 
member (other than the Supplier) could reasonably be expected to adversely 
affect delivery of the Services; and/or 

(b)  where there is an Insolvency Event of the Supplier and the insolvency 
arrangements enable the Supplier to invoke the plan. 

PART B CORPORATE RESOLUTION PLANNING. 

1. Service Status and Supplier Status 

1.1  This Contract is a Critical Service Contract.  

1.2  The Supplier shall notify the Authority and the Cabinet Office Markets and Suppliers 
Team (Resolution.planning@cabinetoffice.gov.uk) in writing within 5 Working Days of 
the Effective Date and throughout the remainder of the Term within 120 days after each 
Accounting Reference Date as to whether or not the Supplier is a Public Sector 
Dependent Supplier. 



OFFICIAL – SENSITIVE 
 

 

Campsfield IRC Contract - Schedule 26 – Service Continuity Plan and Corporate Resolution Planning 
(Issued) V1 Page 12 of 19 

2. Provision of Corporate Resolution Planning Information (CRP Information) 

2.1 Paragraphs 2 to 4 of this Part B shall apply if this Contract has been specified as a 
Critical Service Contract under Paragraph 1.1 of this Part B or if the Supplier is or 
becomes a Public Sector Dependent Supplier: 

2.2  Subject to Paragraphs 2.6, 2.10 and 2.11 of this Part B: 

(a) where this Contract is a Critical Service Contract, the Supplier shall provide the 
Relevant Authority or Relevant Authorities with the CRP Information at any time 
between the Best and Final Offer stage of the procurement for the Services and 
within 15 Working Days from the Effective Date the Supplier; and 

(b) except where it has already been provided in accordance with Paragraph2.2(a) 
of this Part B, where the Supplier a Public Sector Dependent Supplier, it shall 
provide the Relevant Authority or Relevant Authorities with the CRP Information 
within 60 days of the date of the Relevant Authority’s request or Relevant 
Authorities’. 

2.3  The Supplier shall ensure that the CRP Information provided pursuant to Paragraphs 
2.2,2.8 and2.9 of this Part B: 

(a) is full, comprehensive and accurate and up to date; 

(b) is split into three parts: 

i. Exposure Information (Contracts List); 

ii. Corporate Resolvability Assessment (Structural Review); and 

iii. Financial Information and Commentary 

(c) and is structured and presented in accordance with the requirements and 
explanatory notes set out at the relevant Annex of the latest published versions 
of the Resolution Planning Guidance Notes published by the Cabinet Office 
Government Commercial Function and available at 
https://www.gov.uk/government/publications/the-sourcing-and-consultancy-
playbooks and contains the level of detail required (adapted as necessary to 
the Supplier’s circumstances); 

(d) incorporates any additional commentary, supporting documents and evidence 
which would reasonably be required by the Relevant Authority or Relevant 
Authorities to understand and consider the information for approval; 

(e) provides a clear description and explanation of the Supplier’s Group members 
that have agreement for goods, services or works provision in respect of UK 
Public Sector Business and/or CNI and the nature of those agreements; and 

(f) complies with the requirements set out at Annex 1 (Exposure Information 
(Contracts List)), Annex 2 (Corporate Resolvability Assessment (Structural 
Review)) and Annex 3 (Financial Information and Commentary) respectively.  

https://www.gov.uk/government/publications/the-sourcing-and-consultancy-playbooks
https://www.gov.uk/government/publications/the-sourcing-and-consultancy-playbooks
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2.4 Following receipt by the Relevant Authority or Relevant Authorities of the CRP 
Information pursuant to Paragraphs2.2,2.8 and2.9 of this Part B, the Authority shall 
procure that the Relevant Authority or Relevant Authorities discuss in good faith the 
contents of the CRP Information with the Supplier and no later than 60 days after the 
date on which the CRP Information was delivered by the Supplier either provide an 
Assurance to the Supplier that Relevant Authority or Relevant Authorities approve the 
CRP Information or that Relevant Authority or Relevant Authorities reject the CRP 
Information.  

2.5 If the Relevant Authority or Relevant Authorities rejects the CRP Information: 

(a)  the Authority shall (and shall use reasonable endeavours to procure that the 
Cabinet Office Markets and Suppliers Team shall) inform the Supplier in writing 
of its reasons for its rejection; and 

(b) the Supplier shall revise the CRP Information, taking reasonable account of the 
Relevant Authority’s or Relevant Authorities comments, and shall re-submit the 
CRP Information to the Relevant Authority or Relevant Authorities for approval 
within 15 days of the date of the Relevant Authority’s or Relevant Authorities 
rejection.  The provisions of Paragraphs 11.3 to 11.5 of this Part 2 shall apply 
again to any resubmitted CRP Information provided that either Party may refer 
any disputed matters for resolution by the Dispute Resolution Procedure at any 
time. 

2.6 Where the Supplier or a member of the Supplier Group has already provided CRP 
Information to a Department or the Cabinet Office Markets and Suppliers Team (or, in 
the case of a Strategic Supplier, solely to the Cabinet Office Markets and Suppliers 
Team) and has received an Assurance of its CRP Information from that Department 
and the Cabinet Office Markets and Suppliers Team (or, in the case of a Strategic 
Supplier, solely from the Cabinet Office Markets and Suppliers Team), then provided 
that the Assurance remains Valid on the date by which the CRP Information would 
otherwise be required, the Supplier shall not be required to provide the CRP 
Information under Paragraph 2.2 if it provides a copy of the Valid Assurance to the 
Relevant Authority or Relevant Authorities on or before the date on which the CRP 
Information would otherwise have been required.  

2.7  An Assurance shall be deemed Valid for the purposes of Paragraph 2.6 of this Part B 
if:  

(a) the Assurance is within the validity period stated in the Assurance it (or, if no 

validity period is stated, no more than 12 months has elapsed since it was 

issued and no more than 18 months has elapsed since the Accounting 

Reference Date on which the CRP Information was based); and:  

(b) no Corporate Change Events or Financial Distress Events (or events which 

would be deemed to be Corporate Change Events or Financial Distress Events 

if this Contract had then been in force) have occurred since the date of issue of 

the Assurance. 

2.8  If this Contract is a Critical Service Contract, the Supplier shall provide an updated 
version of the CRP Information (or, in the case of Paragraph 2.8(c) of this Part B its 
initial CRP Information) to the Relevant Authority or Relevant Authorities:  

(a) within 14 days of the occurrence of a Financial Distress Event (along with any 

additional highly confidential information no longer exempted from disclosure 
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under Paragraph 2.11 of this Part B) unless the Supplier is relieved of the 

consequences of the Financial Distress Event under Paragraph 7.1 of Schedule 

18 (Financial Distress)  

(b) within 30 days of a Corporate Change Event unless;  

(i) the Supplier requests and the Relevant Authority (acting reasonably) 

agrees to a Corporate Change Event Grace Period, in the event of 

which the time period for the Supplier to comply with this Paragraph 

shall be extended as determined by the Relevant Authority (acting 

reasonably) but shall in any case be no longer than six months after 

the Corporate Change Event.  During a Corporate Change Event 

Grace Period the Supplier shall regularly and fully engage with the 

Relevant Authority to enable it to understand the nature of the 

Corporate Change Event and the Relevant Authority shall reserve the 

right to terminate a Corporate Change Event Grace Period at any time 

if the Supplier fails to comply with this Paragraph; or 

 

(ii) not required pursuant to Paragraph 2.10; 

(c) within 30 days of the date that:  

(i) the credit rating(s) of each of the Supplier and its Parent Undertakings 

fail to meet any of the criteria specified in Paragraph2.10; or  

(ii) none of the credit rating agencies specified at Paragraph2.10 hold a 

public credit rating for the Supplier or any of its Parent Undertakings; 

and  

(d) in any event, within 6 months after each Accounting Reference Date or within 15 

months of the date of the previous Assurance received from the Relevant 

Authority or Relevant Authorities (whichever is the earlier), unless:  

(i) updated CRP Information has been provided under any of 

Paragraphs2.8(a)2.8(b) or2.8(c) since the most recent Accounting 

Reference Date (being no more than 12 months previously) within the 

timescales that would ordinarily be required for the provision of that 

information under this Paragraph2.8(d); or  

(ii) unless not required pursuant to Paragraph2.10.  

2.9  Where the Supplier is a Public Sector Dependent Supplier and this Contract is not a 

Critical Service Contract, then on the occurrence of any of the events specified in 

Paragraphs2.8(a) to (d) of this Part B, the Supplier shall provide at the request of the 

Relevant Authority or Relevant Authorities and within the applicable timescales for 

each event as set out in Paragraph2.8 (or such longer timescales as may be notified 

to the Supplier by the Authority), the CRP Information to the Relevant Authority or 

Relevant Authorities.  

2.10  Where the Supplier or a Parent Undertaking of the Supplier has a credit rating of either:  

(i) Aa3 or better from Moody’s;   

(ii) AA- or better from Standard and Poors;  or 
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(iii) AA- or better from Fitch;  

the Supplier will not be required to provide any CRP Information unless or until either 
(i) a Financial Distress Event occurs (unless the Supplier is relieved of the 
consequences of the Financial Distress Event under Paragraph 7.1 of Schedule 18 
(Financial Distress)) or (ii) the Supplier and its Parent Undertakings cease to fulfil the 
criteria set out in this Paragraph2.10, in which cases the Supplier shall provide the 
updated version of the CRP Information in accordance with Paragraph2.8.  

2.11  Subject to Paragraph 4, where the Supplier demonstrates to the reasonable 

satisfaction of the Relevant Authority or Relevant Authorities that a particular item of 

CRP Information is highly confidential, the Supplier may, having orally disclosed and 

discussed that information with the Relevant Authority or Relevant Authorities , redact 

or omit that information from the CRP Information provided that if a Financial Distress 

Event occurs, this exemption shall no longer apply and the Supplier shall promptly 

provide the relevant information to the Relevant Authority or Relevant Authorities to 

the extent required under Paragraph 2.8.  

3 Termination Rights 

3.1 The Authority shall be entitled to terminate this Contract under Clause 31.1(b) (Termination 

by the Authority) if the Supplier is required to provide CRP Information under Paragraph 2 of 

this Part B and either: 

(a)  the Supplier fails to provide the CRP Information within 4 months of the 
Effective Date if this is a Critical Service Contract or otherwise within 4 months 
of the Relevant Authority’s or Relevant Authorities request; or 

(b)   the Supplier fails to obtain an Assurance from the Relevant Authority or 
Relevant Authorities within 4 months of the date that it was first required to 
provide the CRP Information under this Contract. 

4 Confidentiality and usage of CRP Information 

4.1  The Authority agrees to keep the CRP Information confidential and use it only to 

understand the implications of an Insolvency Event of the Supplier or a Supplier 

Group member on its UK Public Sector Business and/or services in respect of CNI 

and to enable contingency planning to maintain service continuity for end users and 

protect CNI in such eventuality. 

4.2  Where the Relevant Authority is the Cabinet Office Markets and Suppliers Team, at 

the Supplier’s request, the Authority shall use reasonable endeavours to procure that 

the Cabinet Office enters into a confidentiality and usage agreement with the Supplier 

containing terms no less stringent than those placed on the Authority under 

Paragraph 4.1 of this Part B and Clause 19 (Confidentiality).  

4.3  The Supplier shall use reasonable endeavours to obtain consent from any third party 

which has restricted the disclosure of the CRP Information to enable disclosure of 

that information to the Relevant Authority or Relevant Authorities pursuant to 

Paragraph 2 of this Part B subject, where necessary, to the Relevant Authority or 

Relevant Authorities entering into an appropriate confidentiality agreement in the 

form required by the third party. 
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4.4  Where the Supplier is unable to procure consent pursuant to Paragraph4.3 of this 

Part B, the Supplier shall use all reasonable endeavours to disclose the CRP 

Information to the fullest extent possible by limiting the amount of information it 

withholds including by: 

(a) redacting only those parts of the information which are subject to such 
obligations of confidentiality; and  
 

(b) providing the information in a form that does not breach its obligations of 
confidentiality including (where possible) by: 
i. summarising the information, 
ii. grouping the information, 
iii. anonymising the information, and 
iv. presenting the information in general terms. 

 
4.5  The Supplier shall provide the Relevant Authority or Relevant Authorities with contact 

details of any third party which has not provided consent to disclose CRP Information 

where that third party is also a public-sector body and where the Supplier is legally 

permitted to do so. 
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ANNEX 1: EXPOSURE INFORMATION (CONTRACTS LIST) 

1 The Supplier shall: 

1.1 provide details of all agreements held by members of the Supplier Group 
where those agreements are for goods, services or works provision and: 

(a) are with any UK public sector bodies including: central Government 
departments and their arms-length bodies and agencies, non-
departmental public bodies, NHS bodies, local authorities, health 
bodies, police fire and rescue, education bodies and the devolved 
administrations; 

(b) are with any private sector entities where the end recipient of the 
service, goods or works provision is any of the bodies set out in 
Paragraph 1.1(a) of this Annex 1 and where the member of the 
Supplier Group is acting as a key sub-contractor under the 
agreement with the end recipient; or 

(c) involve or could reasonably be considered to involve CNI; 

1.2 provide the Relevant Authority with a copy of the latest version of each 
underlying contract worth more than £5m per contract year and their related 
key sub-contracts, which shall be included as embedded documents within 
the CRP Information or via a directly accessible link. 
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ANNEX 2: CORPORATE RESOLVABILITY ASSESSMENT (STRUCTURAL 
REVIEW) 

1 The Supplier shall: 

1.1 provide sufficient information to allow the Relevant Authority to understand the 
implications on the Supplier Group’s UK Public Sector Business and CNI 
contracts listed pursuant to Annex 1 if the Supplier or another member of the 
Supplier Group is subject to an Insolvency Event. 

1.2 ensure that the information is presented so as to provide a simple, effective 
and easily understood overview of the Supplier Group; and 

1.3 provide full details of the importance of each member of the Supplier Group to 
the Supplier Group’s UK Public Sector Business and CNI contracts listed 
pursuant to Annex 1 and the dependencies between each. 
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ANNEX 3: FINANCIAL INFORMATION AND COMMENTARY 

1 The Supplier shall: 

1.1 provide sufficient financial information for the Supplier Group level, contracting 
operating entities level, and shared services entities’ level to allow the 
Relevant Authority to understand the current financial interconnectedness of 
the Supplier Group and the current performance of the Supplier as a 
standalone entity; and 

1.2 ensure that the information is presented in a simple, effective and easily 
understood manner. 

For the avoidance of doubt the financial information to be provided pursuant 
to Paragraph 1 of this Annex 3 should be based on the most recent audited 
accounts for the relevant entities (or interim accounts where available) 
updated for any material changes since the Accounting Reference Date 
provided that such accounts are available in a reasonable timeframe to allow 
the Supplier to comply with its obligations under this Schedule 26 (Service 
Continuity Plan and Corporate Resolution Planning).  If such accounts are not 
available in that timeframe, financial information should be based on 
unpublished unaudited accounts or management accounts (disclosure of 
which to the Cabinet Office Markets and Suppliers Team remains protected 
by confidentiality). 

 

 


