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Existing Modular Building to be 
removed by Employer - Intended 
prior to main repair works 
commence on site.

Existing Modular Building Removed 
by Employer prior to works 
commencing

Maintain Adequate Turning Area 
for Emergency Vehicles at all 
Times during course of the Works

Existing Trees to be removed by 
Employer - Intended prior to main 
repair works commence on site.

!

Existing Trees Removed by 
Employer prior to works 
commencing

Existing Tree Removed by 
Employer prior to works 
commencing

Provide Tree Protection to 
Retained Tree in Front of White 
House

!

Below Ground Chamber in this 
Area. Identify full extents prior to 
works commencing and avoid 
heavy vehicles passing over. Refer 
to ClearFlow Drainage Survey.

Existing Telegraph Pole with lines serving adjoining houses. Avoid 
any cables close to or crossing the site

Possible Location for double 
stacked Site Accommodation and 
Welfare Facilities. No Windows to 
overlook neighbours.

Site Pedestrian Entrance. Secure 
to prevent unauthorised access

Site Vehicle Entrance. Secure to 
prevent unauthorised access

Protect Existing Soft Landscape to fronts on 
both Properties during the course of the works

!

!

Glazed Roof. Allow for protection 
and scaffolding over.

Note blocked gate with steps up on 
opposite side of boundary. Ensure 
secure to prevent unauthorised 
access during course of the works

i

Safe Pedestrian Route from Site Entrance up to Site Accommodation

Controlled Turnstyle to Access 
Active Works Area

Secure Open Gateway in Boundary

Secure Open Gateway in Boundary

Parking Area

!
Take care when operating vehicles 
close to existing freestanding 
boundary wall.

Possible enabling works material 
storage and work area. Note this 
will have to be cleared when future 
new build works commence.

WC Block and Canteen Below.
Offices above.

Special protection for any scaffold 
close to vehicle route in to avoid 
accidental impact

Include for run of solid hoarding to street 
boundary to provide space for employer to affix 
information notices for project and to dircet 
public to alternative library location off site.
Agree extent and layout with employer.

Glazed Roof. Allow for protection 
and scaffolding over.

Parking Area

Area to be kept clear of parked 
vehicles to allow for deliveries

Gate Entrance from Parking area 
to site office sign in/welfare area
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THIS DRAWING IS THE COPYRIGHT OF THE ARCHITECT 

AND MAY NOT BE REPRODUCED WITHOUT LICENCE.

DO NOT SCALE OFF THIS DRAWING EXCEPT FOR THE 

PURPOSES OF PLANNING ONLY.

ALL DIMENSIONS AND LEVELS ARE TO BE CHECKED ON 
SITE BY THE CONTRACTOR BEFORE COMMENCEMENT 

OF WORK AND ANY DISCREPANCIES REPORTED TO THE 
ARCHITECT.

NO RESPONSIBILITY CAN BE ACCEPTED FOR ERRORS 

ARISING ON SITE DUE TO UNAUTHORISED VARIATIONS 
FROM THE ARCHITECTS DRAWINGS.

DRAWINGS ISSUED ELECTRONICALLY MAY LOSE SOME 

DETAIL.
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SITE-GA-SITE SET UP
1

!
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KEY

Do Not Do This

Do This

Hazard - Be Aware

Other Information

Contractor to Secure Site Boundary

Possible Heras Fencing Lines within 
site to separate safe pedestrian and 
parking/vehicle access from works 
areas immediately around buildings.
Line of fencing may require to move 
as works progress to suit scaffold 
and access requirements.
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