Appendix 2 – Pricing Instructions

1. The Civil Engineering Standard Method of Measurement CESMM does NOT apply to the Price.

2. The price rate or sum entered against items is deemed to cover all temporary and permanent works needed to provide the requirements of the Contract including:

a) all employee & plant costs & expenses

b) all safety & protection measures & systems

c) all delivery and storage of all materials, oils and fuel (in double skinned tanks or bowsers)

d) all ground & surface (permanent & temporary) water control on/in all layers at all times for the duration of the contract

e) all works associated with reasonably foreseeable ground conditions

f) all maintenance of the access road for the duration of the contract

g) all moves to and from, and on & around site of all plant & equipment

h) all suspension of the works due to unsuitable conditions &/or inclement weather

i) all phases or stages of the works.

3. The price rate for mobilisation is deemed to cover all mobilisation and demobilisation of all plant and equipment for the site.

4. Interpretation of the description of items should be made with reference to the Contract documents, schedules, drawings (plans & sections) and the specification.
5. The measurement of work is to be computed net from detailed requirements.  There shall be no extra allowance for working space and any other wastage including method of working.

6. Items against which no price is entered shall be deemed to be covered by the other rates and prices in the Price List.

7. The Contractor will be deemed to have satisfied themselves that the quantities in the Price List adequately cover for the work detailed on the drawings (plans, sections) and specification.

8. The Contractor will be deemed to have allowed for the costs of carrying out the provisions of the instructions to tenderers within the overall tender Price.

9. Preliminaries and method related charges are to be fixed rates & sums and paid in full on satisfactory completion of the whole Works – regardless of the actual re-measurement or methods or number of attempts used.  However interim payment of these may be made in relation to work done; i.e. paid after Works have progressed to the satisfaction of the Employer.

