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Classification Internal

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name PCM Project Manager RoleSouth East Debvery Hub 2021
Project Number ENV10003646

This contract is made on 23 August 2021
between the Client and the Consultant

= This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client and the Consultant In relation
to the Client Support Framework. The entire Agreement and the following schedules are incorparated into this contract by reference

* Schedules 1 through to 14 Inclusive of the Framework schedules are relied upon within this contract.

* The following documents are incorporated into this contract by reference
PCM Project Manager Secondment SE Hub Scope Mott

Part One - Data provided by the Client
Statements given in
all Contracts

1 General The canditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017,

Main Option € Option for resoiving and

w2
Ootion avoiding disputes

Secondary Options

X2: Changes in the law

X9: Transfer of nghts

X10: Information modelling

X11: Termination by the Clent

X18: Limitatian of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
Y(UK 3. The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The servece is Project manager role to work alongside the Client's Programme and Contract Management (PCM) team managing the delivery of
project(s) across the South East Delivery Hub

The Chent Is Environment Agency
Address for communications Horizon House
Deanery Road
Bristol
BS1 SAH

Address for electronic communications

The Service Manager is

Add ress for communications Environment Agency
Guildbourne House
Chatsworth Road

Worthing
BN11 1LD

e e I

The Scope is in
PCM Project Manager Secondment SE Hub Scope Mott
The Gnguage of the contract Is English

The Gw of the contract is
the bw of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply s 2 weeks

The period for retention s
6 years following Completion or earlier termination

The following matters will be included in the Early Warning Register
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Early warning meetings are to be held at intarvals no longer than 2 weeks

2 The C i ‘s main r ibilities

P

The key dates and conditions to be met are

condition to be met key date
‘none set’ ‘none set’
‘none set’ ‘none set’
‘none set’ ‘none set’

The Consultant prepares forecasts of the total Defined Cost plus Fee

and expenses at intervals no longer than 4 weeks
3 Time

The starting date is 23 August 2021
The Clent provides access to the following persons, places and things
access access date
ASITE 01 September 2021
FastOraft 01 September 2021
Sharepoint 01 September 2021

The C its revised prog at

intervals no longer than 4 weeks

The completion date for the whole of the service is 31 March 2022

The period after the Contract Date within which the Consultant is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date withun which the Consultant is to
submit a quality policy statement and quakty plan is 4 weeks

The pericd between Completion of the whole of the service and the

defects date is 26 weeks
5 Payment

The currency of the contract Is the £ sterling

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is 2.00% per annum (not less than 2) above the
Base rate of the Bank of England

The locations for which the Consultant provides a
charge for the cost of support people and office All UK Offices
overhead are

The exchange rates are those published in
on

6 Compensation events

These are additional compensation events

1 Managing and mitigating the impact of Covid 19 and work in
accordance with Public Health England guidance, as may vary from
tima ra tima feam 1t Yol 1A T1er Acmned 2021

2. ‘not used'
3. 'not used’
4. ‘not used’
S. ‘not used”

8 Liabilities and insurance

These are additional Client's liabilities

1. ‘not used”
2. 'not used'
3. ‘not used’
The minimum amount of cover and the periods for which the C it e are
EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
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The Consuftant’s failure to €5 million in respect of 6 years
use the skill and care each cJaim, without limit to
normally used by the number of claims

profess onals providing
services similar to the
service

Loss of or damage to Which ever is the greater of 12 months
property and liability for £5m or the amount

bod iy injury to or death of required by law in respect

a person {(not an employee of each claim, without limit

of the Consultant) anising  to the number of claims

from or In connection with

the Consuitant Providing

the Service

Death of or bodily injury to Which ever is the greater of For the period required by
employees of the £5m or the amount law

Consultant arising out of  required by law In respect

and In the course of their  of each claim, without limit

employment in connection to the number of claims

with the contract

The Cansultant’s total llability to the Chent for all £1 milllon
ma tters arising under or in connection with the contract,
ather than the excluded matters is iimited o

R g and iding disp
The tribunal is litigation in the courts
The Adjudicator is ‘to be confirmed’
Address for communications 'to be confirmed’

Address for electronic communications

The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes
Delete existing clause W2.1

22 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60 1(12) and replace with:

The service s affected by any of the following events

* War, civil war, rebell on, revolution, insurrection, military or usurped power;

* Strikes, riots and cwil o not 1o the employ of the Consultant and sub consultants,
« [onking radiation or rad bactive contamination from nuclear fuel or nuclear waste g from the comb of nuclear fuel,
« Rad loactive, toxic, explos we or other hazardous praperties of an explos ive nuclear device,

» Natural disaster,

« Fire and explos on,

« Impact by alrcraft or other aerial device or thing dropped from them.

23 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after "and the cost of " :

* Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans.

= Reorganisation of the C ‘s project team.

« Addit bnal costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
* Exceed ng the Scope without prior instruction that leads to abortive cost

« Re-working of d due to QA prior to ie.g ical, factual ical or design errors.
* Production or preparation of self-promotional material,
* Excesstve charges for project time on a i for d or full time appointments (greater than 5% of commission value)

* Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

* Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

« Attendance of additional ind ividuals to meetings/ workshops etc who have not been previously invited by the Service Manager

» Costs associated with the e at add gs after programmed Completion, if delay Is due to Consultant performance.

 Costs associated with rectifications that are due to Consultant error or omission.

» Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the C tant’s "

* Was Incurred due to a breach of safety req or due | work to comply with salety requirements
* Was Incurred as a result of the Chent Issuing a Yellow or Red Card to prepare a Performance Improvement Plan
* Was incurred as a resulting of rectifying a non- i with the F k Ag and/or any call off contracts following an audit

25 Secondments

When app g Ce it ona basis only:
Add clause 19
19.1 The Chent will from ing date to Comp Date fy the Ci t. against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly

or indirectly out of the activities of the Consuitant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consuftant ;

or

19.1.2 The Consultant has acted contrary t0 the Service ger's i or wholly outside the scope of the Consuftant’s duties as defined by the Service Manager .
26 The Schedule of Cost Component:

The Schedule of Cost C are as detalled in the F k Schedule 6.

27 Linked contracts
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or
any subsequent contract, nor will & be a Compensation event under this contract or any subsequent contract under this project or programme.
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28 Requi tfor I .

Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s certificate.
Delete existing clause 51.2 and Insert the following:

51.2 Each certified payment is made by the later of

» one week after the paying Party receives an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a pay is late b the Service ger has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is inthe first afer the late payment is made

29 Conflict of Interest

The Consuitant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of Interest relating to the Consultant (including without imitation its
reputation and standing) and/or the Client of which &t Is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the
conflict of Interest to the satisfaction of the Ciient, the Client, in its sole discretion, may terminate this Contract.

210 Change in Control

The Consuitant shall notify the Client as soon as reasonably practicable, in writing, of any ag . proposal or otiati which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation
to the Consuitant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the
Deed of Agreement, 214.4.

Z11 Rate Increase Provision

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager due to Client Scope increases, may apply a rate review as follows. The
Consultant will charge the Client the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6),
the new staff rate will apply to the contract as per Schedule 6. No C on Event is p i for this diff contract staff rate.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or ion of the obligati by the Contract.
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Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant is to submit a first
Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The Consultant’s liability to the Client for indirect or consequential loss is limited to

£1,000,000
The Consultant's liability to the Client for Defects that are not found until after the defects date is limited
to
£1,000,000.00
The end of liability date Is 6 years after the

Completion of the whole of the service

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary
N/A
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Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, Is essential to create a complete contract.

1 General
The Consultant is

Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons are

Name (1)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (2)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (3)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (4)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (5)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (6)

Job
Responsibilities
Qualifications
Experience

The key persons are
Name (7)
Job

Responsibilities
Qualifications
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Mott Macdonald Limited

Mott Macdonald House
8-10 Sydenham Road

Croydon
Surrey
CRO 2EE

Option E

PM Role 4

as per scope
as per CV
as per CV

PM Role 5
as per scope
as per CV
asperCV
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Experience

The following matters will be included in the Early Warning Register
none

3 Time
The programme identified in the Contract Data is

n/a

5 Payment

The tendered tota! of the Prices is

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Name (1)

Address for communications
One Valpy
Valpy Street
Reading

Address for electronic communications

name (2) [

Address for communications
22 Station Road
Cambridge

Address for electronic communications
X10: Information Modelling

The information execution plan identified in the Contract Data is
T8C
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Contract Execution

Client execution

Signed under hand by or and on behalf of the Environment Agency

Consultant execution

Consultant execution

Signed under hand by for and on behalf of Mott Macdonald Limited

Signature
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