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THIS CONTRACT is made on                                                    2022 BETWEEN:  

(1) THE SECRETARY OF STATE FOR WORK AND PENSIONS acting as part of the 

Crown (the “Client”) (which expression shall include any successors in title and 

assigns); and  

(2) FES Support Services Ltd (company number SC387816) whose registered office is at 

Forth House, Pirnhall Business Park, Stirling FK7 8HW (the “Contractor”),   
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together, the Parties.  

WHEREAS:  

(A) The Client wishes to enter into a contract with the Contract on the terms set out in this 

Contract for the carrying out and completion of the Works.   

(B) The Client wishes to retain the Contractor to carry out certain additional works at the 

Sites which may be notified to the Contractor from time to time during the Delivery 

Term.  

(C) In the event that the Client requires the Contractor to carry out work in relation to any 

part of the Project, such works will be carried out under a Task Order.  

(D) The Client and Contractor accept and agree that this Contract does not guarantee that 

any work will be given by the Client to the Contractor or oblige the Client to instruct 

the Contractor to carry out any particular scope of work.  

In consideration of £1 paid by each party to the other, receipt of which each recipient party 

acknowledges IT IS HEREBY AGREED as follows:  

1  Introduction  

1.1 In this Contract the following words and expressions have the following meanings unless 

the context otherwise requires:  

“Business Days” means a day (other than a Saturday or Sunday or Bank Holiday) on 

which banks are open for domestic business in the City of London;  

“Capital Works Fee Percentage” means the fee percentage in relation to capital 

works as set out in the Capital Works Tender Rates and Prices;   

“Capital Works Price List” means the price list relating to capital works attached at 

Appendix 5, incorporating the Capital Works Tender Rates and Prices where 

applicable and setting out the Fee Percentage;  

“Capital Works Tender Rates and Prices” means the rates and prices submitted by 

the Contractor in relation to capital works for the Project, which shall be priced with 

reference to the Estates Expansion Programme Schedule of Rates referred to in the 

ITT, and taking into account but not exceeding the applicable CCS Framework Rates 

and Prices;   

“CDM Regulations” means the CDM Regulations 2015;  

“CCS Framework Rates and Prices” means those rates and prices that apply to the  

Crown Commercial Service framework reference RM 6088, Lot 1.1.4  

“Confidential Information” means all confidential information (however recorded or 

preserved) disclosed by the Client or the Contractor to the other party whether before 

or after the date of this Contract in connection with the Works, including but not limited 

to:  

(a) the terms of this Contract;  
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(b) the fact that discussions and negotiations are taking place concerning the 

Works and/or the Site and the status of those discussions and negotiations;   

(c) any information that would be regarded as confidential by a reasonable 

businessperson relating to:  

(i) the business, affairs, customers, clients, suppliers, or plans, intentions, 

or market opportunities of the Client and the Contractor; and  

(ii) the operations, processes, product information, know-how, designs, 

trade secrets or software of the opportunities of the Client or the 

Contractor; and  

(iii) any information developed by the parties in the course of carrying out 

this Contract.  

“Contract Data” means that contract data as applicable to the relevant Works and as 

set out at Appendix 2;   

“Contract Month” means each calendar month during the Delivery Term.  

"Critical Failure Event" a failure to provide any Works in accordance with this 

Contract and/or any relevant Task Order and the Client considers that such failure 

results in or may result in:  

(a) imminent risk of danger to persons.   

(b) imminent risk of full or partial loss of a Task Site; and/or  

(c) a material adverse effect upon the Client’s reputation and/or business within 

the relevant Task Site (where applicable).   

“Client’s Policies” means the policies and directives or other regulations of the Client 

from time-to-time copies of which are provided and updated by the Client from time to 

time;  

“Client’s Schedules” means the following documents which are included at Appendix 

11 within this document:  

(a)  Part A: Appendix G (Collateral Warranty);  (b) 

 Part B: Appendix K (TUPE).   

“Contractor’s Tender Submission” means the Contractor’s tender submitted to the 

Client for the Works attached at Appendix 13;   

“CWAS Framework” means the CCS Framework Reference RM6088 in relation to 

“Construction Works and Associated Services;  
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Delivery Term” means the period of two years and six months from the date of this 

Contract as may be extended in accordance with the terms of this Contract and subject 

to early termination pursuant to the relevant Terms and Conditions.  

“Earn Back Points” means the earn back points set out in column L of the table set 

out in Part B of Appendix 8 of this Contract and which shall accrue to the Contractor 

in where it exceeds the relevant Performance Level in a Service Period;  

“Fee Percentage” means the Capital Works Fee Percentage and/or the Life Cycle Fee 

Percentage (as appropriate);   

“ITT” means the invitation to tender issued by the Client as part of the procurement 

process relating to the CWAS Framework pursuant to which the Contractor was 

selected to enter into this Delivery Agreement;   

“Law” is any law, statute, subordinate legislation within the meaning of section 21(1) 

of the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 

2 of the European Communities Act 1972, regulation, order, mandatory guidance or 

code of practice, judgement or a relevant court of law, or directives of any regulatory 

body with which the Contractor is bound to comply;  

“Life Cycle Fee Percentage” means the fee percentage in relation to life cycle works 

as set out in the Life Cycle Tender Rates and Prices;   

“Life Cycle Price List” means the price list relating to life cycle works attached at 

Appendix 5 incorporating the Life Cycle Tender Rates and Prices where applicable 

and setting out the Fee Percentage;  

“Life Cycle Tender Rates and Prices” means the rates and prices submitted by the 

Contractor in relation to life cycle works for the Project, which shall be priced with 

reference to the relevant PSA Schedules of Rates referred to in the ITT, and taking 

into account but not exceeding the applicable CCS Framework Rates and Prices;   

“Management Services” means those services set out in Appendix 4;  

“Necessary Consents” means are all permits, licences, permissions, consents, 

approvals, certificates and authorisations (whether statutory or otherwise) which are 

required for the performance of any of the Contractor’s obligations under this Contract 

or any Task Order, whether required in order to comply with Law, Statutory 

Requirements or as a result of the rights of any third party;  

“Notifiable Event” means:   

(a) there is an adverse change in the financial circumstances of the Contractor, 

the Contractor becomes aware of an adverse change in the financial 

circumstances of the Contractor has (or anticipates that it may have) 

insufficient funding to adequately resource its obligations under this Contract;  

(b) the Contractor becomes aware of any circumstances relating to the Contractor 

or any subcontractor which shall or may bring into disrepute and/or diminish 

the trust that the public places in the Client and/or the carrying out of the Works;   
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(c) the Contractor is under investigation and/or subject to regulatory enforcement 

by any relevant Client and such investigation and/or enforcement shall or may 

be material to the Contractor’s ability to provide the Works;  

(d) in the event that the Contractor commits a material default of this Contract 

and/or any Task Order that is capable of remedy;  

(e) the occurrence or likelihood of the occurrence of a Critical Failure Event;   

(f) the occurrence or likelihood of the occurrence of a Repeat Failure;   

(g) where the Contractor has been selected to take part in the Pricing Process (as 

defined in Appendix 1) and on three consecutive occasions:  

(i) the Contractor has failed to submit a Task Order Proposal in 

accordance with Part B of Appendix 1; and/or  

(ii) the Client is not able to approve the Contractor’s Task Order Proposal 

in accordance with paragraph 2.2 of Part B of Appendix 1; and/or  

(h) where the Contractor receives a RED Score under Appendix 8; and/or  

(i) the Contractor fails to provide a Parent Company Guarantee in accordance 

with clause 23 of this Contract;  

“NUTS Codes” means the Primary NUTS Codes and Secondary NUTS Codes; 

"Objectives" means:  

(a) to deliver high quality Works;   

(b) to minimise disruption to any occupants of the Task Site;   

(c) to act in a collaborative manner and in the spirit of mutual trust and respect;   

(d) to adopt and demonstrate open book accounting techniques;   

(e) to achieve value for money and comply with Appendix 4 of this Contract;  

(f) to adopt innovative and sustainable working practices;   

(g) to promote practices that encourage a positive contribution to social value; and 

(h) to achieve continuous improvement.  

“Other Consultants" means any other consultants appointed by the Client in 

connection with the Project and shall include those other consultants' employees, 

agents and sub-consultants;  

"Parent Company" means the parent company nominated by the Contractor and 

approved by the Client;  

"Parent Company Guarantee" means the form of guarantee attached at Appendix 9 

with such amendments as the Client and the Contractor may agree, both acting 

reasonably;  
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“Performance Bond” means the form of performance bond attached at Appendix 10 

with such amendments as the Client and the Contractor may agree, both acting 

reasonably;  

Price List” means the either the Capital Works Price List and/or the Life Cycle Price  

List (as appropriate);  

“Prices” means the prices set out in any Task Order;   

“Primary NUTS Codes” means the NUTS Codes identified as such in Appendix 3; 

“Performance Failure” means a failure by the Contractor to meet the relevant 

Performance Level for a Performance KPI;  

“Performance Failure Point” means the points that are set out in column P of the 

table in Part B of Appendix 8 of this Contract and which shall accrue to the Contractor 

in the event of any Performance Failure in a Service Period;  

“Performance KPI” means a key performance indicator as set out at Part B of 

Appendix 8 and as may be updated from time to time in accordance with paragraph  

5.1 of Part A of Appendix 8;  

“Performance Level” the levels that are set out in Appendix 8 of this Contract;  

“Performance Monitoring Report” means the monthly performance report prepared 

by the Contractor in accordance paragraph 4.1 of Part A of Appendix 8;  

“Performance Review Meeting” the regular meeting between the Contractor and the 

Client to discuss the Performance Monitoring Report, as set out in clause 5.3;  

“Pipeline Programme” means the programme prepared by or on behalf of the Client 

for the Project as a whole, as updated from time to time;  

“Project” means the Works comprising new building works and/or works of fit out, 

repair, replacement and/or refurbishment, including small works, minor works, 

intermediate works and/or life cycle works and related operations being undertaken at 

an office, shop, bureau, kiosk or other permanent or temporary building or unit used 

for the delivery of over-the-counter, telephone or consultant room style public services 

and advice and/or of commercial office and retail character envisaged under the 

CWAS Framework at the Sites which are carried out pursuant to Task Orders issued 

in accordance with Scope of Requirements;  

“Project Participants” means the Client, the Contractor and (as relevant) the Delivery 

Contractors (as identified in Appendix 1), Other Consultants and any other consultant, 

sub-contractor and supplier appointed by the Client or the Contractor in relation to the 

Works and any obligations under this Contract;  

“Project Risk Register” means the risk register created and updated in accordance 

with Part B of Appendix 4;  

“Project Team” means the Client, the Contractor, and any other consultant, 

subcontractor and supplier appointed by the Client or the Contractor in relation to the 

Works and any obligations under this Contract;  
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“Proposed Task” means works comprising any element of the Project at any Task  

Site;  

“Rates and Prices” means the rates and prices set out in the Price List and where 

applicable calculated in accordance with Appendix 5;  

“Region” means Scotland;  

“Required Insurances” means those insurances required for any Proposed Task and 

as further set out in the Task Order Proposal;  

“Scope of Requirements” means the Client’s scope document setting out the scope 

of requirements for the Works attached at Appendix 12;  

“Senior Representatives” means at Employer REDACTED, Associate Commercial 

Specialist, Estates Category; For Contractor, REDACTED 

“Service Period” means the service period for the relevant Performance KPI as set 

out in column G of the table set out in Part B of Appendix 8.  

“Service Quarter” means the first three months and each subsequent three-month 

period (or reduced period immediately prior to the end of this Contract) which shall be 

defined as Jan – Mar inclusive, Apr – Jun inclusive, Jul – Sep inclusive and Oct – Dec 

inclusive in a calendar year;  

"Short Schedule of Cost Components” or “SSCC” means the short schedule of cost 

components which forms part of the Terms and Conditions;  

“SSCC Tender Rates and Prices” means any rates and prices in relation to the Short 

Schedule of Cost Components submitted by the Contractor as part of the Capital 

Works Tender Rates and Prices and/or the Life Cycle Tender Rates and Prices (as 

appropriate);  

“Sites” means the relevant sites in the Region as further identified at Appendix 3 and 

any further sites instructed by the Client to the Contractor;   

“Statutory Requirements” means:  

(a) any statute, regulation or subordinate legislation, the common law and any 
treaty or European Union law which relates to the protection of the 
environment or health and safety whether administrative, civil or criminal;  

(b) any statute, statutory instrument, regulation, rule or order made under any 
statute or directive having the force of law which affects the Works or the 
performance of any of the obligations under this Contract and/or any Task 
Order;  

(c) any regulation or byelaw of any local authority, statutory undertaker or 
similar body or organisation which has any jurisdiction with regard to the 
Works or with whose systems the Works are, or are to be, connected, 
including any statutory provisions and any decision of a relevant authority 
under them which controls the right to develop any of the Sites; and  
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(d) the consents of all persons who have rights or interests in or over the Works 
or the Sites who by the lawful exercise of their powers in the absence of 
such consents could delay or disrupt the carrying out or progress of the 
Works or the use or enjoyment of any of the Sites;  

“Secondary NUTS Codes” means the NUTS Codes identified as such in Appendix 3; 

Task Order” means an appointment on the terms of which the Contractor will carry 

out works and/or services at the Task Site(s) and the terms of this Contract, the Terms 

and Conditions and the Contract Data shall be incorporated into the Task Order;   

“Task Order Proposal” means a proposal issued by the Contractor to the Client 

following issue by the Client of a Project Instruction in accordance with Appendix 1 

and in the format set out in Annex 1 of Appendix 1;  

  

“Task Site(s)” means the site(s), being any one or more of the Sites (in the event that  

Works at multiple Sites are bundled into the same Task Order), to which the Task 

Order relates;  

“Tender Rates and Prices” means the Capital Works Tender Rates and Prices, Life 

Cycle Tender Rates and Prices and/or the SSCC Tender Rates and Prices (as 

appropriate);  

“Terms and Conditions” means the NEC4 Engineering and Construction Contract 

(Option A) and incorporating:   

(a) the schedule of amendments issued by the Crown Commercial Service under 

the framework agreement reference RM6088; and  

(b) those amendments set out in Appendix 1;   

“Transparency Information” means the content of this Contract and any Task Order 
in their entirety but excluding the Contractor’s Confidential Information, and any other 
information that would be exempt from disclosure:   

(c) under the CWAS Framework; and/or   

(d) under the FOIA and/or the EIR; and  

“Works” means the works and/or services subsequently referred to in any Task Order 

(to include any works procured on a design and build basis).   

1.2 Words importing the singular only shall also include the plural and vice versa, and 

where the context requires, words importing persons shall include firms and 

corporations.  

1.3 The headings to the clauses of this Contract shall not affect its interpretation.  

1.4 In this Contract, save as where set out in this Contract, words and expressions shall 

have the same meanings as are assigned to them in the Terms and Conditions.  

1.5 Reference in this Contract to any Act of Parliament, statute or statutory instrument 

shall include and refer to any statutory amendment thereto from time to time and for 

the time being in force and any successor to such Act of Parliament, statute and 

statutory instrument.  
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1.6 Defined terms set out in the NEC4 Engineering and Construction Contract shall have 

effect in this Contract save where expressly set out.   

2  Conditions  

2.1 The terms and conditions of the NEC4 Engineering and Construction Contract Option A 

have effect as modified by this Contract, the Terms and Conditions and the 

Appendices.  

2.2 Where a reference is made to a clause of the NEC4 Engineering and Construction 

Contract Option A (June 2017 Edition) contract it shall be read and construed to be a 

reference to that clause as amended by this Contract, the Terms and Conditions and 

Appendix 1.  

2.3  The Client has appointed the Contractor to carry out certain services under a Task  

Order for a Site (a “Services Task Order”).  Once a Task Order is instructed in relation 

to the works that the Services Task Order relates to (a “Works Task Order”), the 

Services Task Order shall be subsumed into that Works Task Order and any monies 

paid to the Contractor in respect of the Services Task Order shall be treated as 

payments on account in respect of the relevant Works Task Order.  The Contractor 

agrees that it does not have any entitlement to any extension of time, compensation 

and/or any relief whatsoever under or pursuant to the Works Task Order in relation to 

any of the services carried out pursuant to the Services Task Order and the Contractor 

waives its entitlement to any extension of time, compensation and/or any relief 

whatsoever in relation to the Services Task Order once the Works Task Order has 

been instructed in accordance with this Contract.   

2.4  Where the Client appoints the Contractor in relation to the Works which are the 
subject of a Services Task Order, the Parties agrees that the provisions of Part A of 
Appendix 1 shall not apply to the appointment of the Contractor in relation to the 
relevant Works Task Order.   

2.5 In all matters in connection with this Contract, the Contractor and the Client shall act in 

good faith with due regard to the provisions of this Contract and the delivery of the 

Services and shall act reasonably and fairly with honest intention and without any 

intention to act maliciously or to defraud.   

3  Delivery of Works  

3.1 The Contractor shall carry out and complete the Works (to include any Works instructed 

by way of a Task Order) in accordance with the Terms and Conditions.   

3.2 The Parties’ obligations in relation to the identification, approval and delivery of the Works 

are contained in Appendix 1.  

3.3 All Task Order Proposals shall by proposed by the Contractor in accordance with the 

provisions of Appendix 1.   

3.4 Where a Task Order Proposal has been approved by the Client pursuant to Appendix 1, 

then the Client and the Contractor shall enter into a Task Order in respect of those 

Works on the basis of the Terms and Conditions.    

3.5 The Client has no obligation to issue Task Orders to the Contractor and reserves the right 

to have any Works carried out or supplied by other contractors.  The Client makes no 
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representations regarding the level of Works it may appoint the Contractor to carry out 

during the Delivery Term and does not guarantee minimum or maximum amounts of 

work under a particular Task Order or in total and no form of exclusivity is granted by 

the Client to the Contractor in relation to the Works.   
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4  Contractor’s Duties  

4.1 The Contractor shall perform the Works in accordance with each Task Order (as relevant), 

all Law and good industry practice having at all times due regard and so far as is 

reasonably practical to comply with any Pipeline Programme as may be issued by the 

Client to the Contractor from time to time.  

4.2 The Contractor shall support the Client to ensure that all applicable parties comply with all 

Statutory Requirements and Necessary Consents in relation to health and safety 

across the Sites.   

4.3 The Contractor shall obtain and maintain all relevant Necessary Consents required in order 

to carry out and complete the Works.   

4.4 The Contractor shall carry out the Management Services in accordance with the provisions 

of Appendix 4.  

4.5 Without prejudice to any other or related obligations in a Task Order, the Contractor shall, 

in complying with this Contract, any Task Order and its performance of the Works, act 

in a way which promotes the protection of the environment, sustainable construction 

and development and energy efficiency.   

4.6 Without prejudice to any other or related obligations in a Task Order, the Contractor shall, 

in complying with this Contract, any Task Order and its performance of the Works, 

comply with the Statutory Requirements and Necessary Consents.   

4.7  The Contractor shall comply with Appendix 8.  

5  Notifiable Event   

5.1 In the event that a Notifiable Event occurs, the Contractor shall notify the Client of the 

Notifiable Event as soon as practicable but in any event within three (3) Business Days 

of becoming aware of the Notifiable Event, detailing the actual or anticipated effect of 

the Notifiable Event.  

5.2  If:  

5.2.1 the Contractor notifies the Client pursuant to Clause 5.1 that a Notifiable Event 

has occurred; or  

5.2.2 the Client notifies the Contractor that it considers that a Notifiable Event has 

occurred (setting out sufficient detail so that it is reasonably clear what the 

Contractor has to rectify),  

then, without prejudice to any other right or remedy of the Client howsoever arising 

under this Contract and/or any relevant Task Order:  

5.2.3 at the Client's option, give the Contractor the opportunity (at the Contractor's 

expense) to remedy the Notifiable Event together with any damage resulting 

from such Notifiable Event (where such Notifiable Event is capable of 

remedy) or to carry out any other necessary work to ensure that the terms 

of this Contract and/or any relevant Task Order are fulfilled, in accordance 

with the Client's instructions;  



 

  12    

  

 5.2.4  where:   

(i) the option to remedy has been provided but the Contractor failed to 

remedy the Notifiable Event within a reasonable period specified by 

the Client; or   

(ii) where the Notifiable Event is incapable of remedy,  the Client may:   

(iii) step-in itself to carry out, or arrange for a third party to carry out, at 

the Contractor's expense, all or part of this Contract and/or any 

relevant Task Order;  

(iv) suspend (for any period) all or part of this Contract and/or any 

relevant Task Order; or  

(v) terminate all or part of this Contract and/or any relevant Task Order 

(and such termination shall be deemed to be an R11 termination 

event under the relevant Task Order).  

5.3  Where the Client exercises any of its rights under Clause 5.2.4:   

5.3.1 the Client shall have the right to charge the Contractor for and the Contractor 

shall on demand pay any costs and expenses reasonably incurred by the 

Client (including any reasonable administration costs) in respect of:  

(i) managing and implementing the step-in, suspension and/or  

termination (as the case may be);  

(ii) the carrying out of all or part of this Contract and/or any relevant 

Task Order by the Client and/or a third party; and  

(iii) any additional costs paid or allowable by the Client to a third party 

in relation to the carrying out of all or part of this Contract and/or any 

relevant Task Order by such third party;  

5.3.2 the Contractor shall not be obliged to provide the relevant Works to the extent 

that they are subject to any rights exercised by the Client under Clause 

5.2.4; and  

5.3.3 any event in relation to the Client exercising its rights under Clause 5.2 shall not 

be deemed to be a compensation event for the purposes of any Task Order 

and the Contractor shall not be entitled to any addition to any Prices or 

additional costs and/or an extension of time under any Task Order:  

6  Limitation  

6.1 Notwithstanding that the Task Order may be executed under hand, either party may bring 

a claim, action or proceedings against the other after six years from the date of 

completion of Works provided that no claim, action or proceedings may be issued or 

brought against the Contractor after twelve years from the date of completion of the 

relevant Works unless such claim, action or proceedings were notified in writing to the 

Contractor prior to such date.  
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7  Extending this Contract  

7.1 The Client can extend this Contract by giving no less than 1 month written notice prior to 

the expiry of the Delivery Term.  More than one notice can be issued provided that this 

Contract is not extended by more than 6 months.   

8  Senior Representatives  

8.1 The Contractor shall appoint the Contractor’s Senior Representative from the date of this 

Contract and throughout the Delivery Term the Contractor’s Senior Representative 

shall be the Client’s main point of contact in relation to the Contractor’s engagement 

under any Task Order and in connection with all matters arising under or in connection 

with this Contract.    

8.2 The Contractor’s Senior Representative shall not be replaced without the Client’s consent 

to the replacement in writing.  The Client shall be entitled to withhold its consent where 

the proposed replacement is not of a similar level, qualification and with equivalent 

experience as his predecessor and/or for any other reasonable reason.   

9  Performance review and meetings  

9.1 The Contractor shall attend meetings no more than once every Service Quarter with the 

Client and the Delivery Contractors (as defined in Appendix 1) in order to share best 

practice and improve and development the performance of this Contract as a whole as 

and when reasonably requested to do so by the Client.  

9.2 The Client and Contractor shall attend a meeting on the first anniversary of the Delivery 

Term (the “Annual Meeting”) and at this meeting the Contractor may request, together 

with such supporting information as the Client may require, the selection of any 

Secondary NUTS Codes (where applicable). Where the Client agrees to such request, 

it shall take that into account when applying any subsequent Rotational Procedure.   

9.3 At the Annual Meeting, the Contractor and the Client shall review the Pipeline Programme 

and any other relevant information to enable the Contractor to provide 

recommendations on bundling of certain works and/or packages in order to benefit 

from economies of scale, to reduce the number of individual Task Orders and/or to 

minimise disruption to the Client’s core business.   

9.4 The Contractor’s Senior Representative shall attend all meetings required by this clause 

at no cost to the Client and shall at all times ensure that it is in possession of up to date 

information regarding the Contractor’s performance on Task Orders.   

10  Termination  

10.1 The Client shall be entitled to suspend or terminate this Contract (with or without 

terminating any Task Orders let hereunder pursuant to its terms and the decision 

whether to so terminate both Task Orders and this Contract shall be at the Client’s sole 

discretion) at any time by giving not less than 10 Business Days’ prior written notice to 

the Contractor.   
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10.2 Termination shall be without prejudice to any accrued rights or remedies or any 

continuing obligations of either party and without prejudice to the continuation of any 

Task Orders that are not co-terminated with this Contract.  

10.3 Notwithstanding any provision of this Contract or the terms of any Task Order the 

Contractor shall not be entitled to claim any loss of profit, loss of contracts, loss of 

opportunity or other indirect and/or consequential losses upon termination of its 

employment under this Contract or any Task Order.  

10.4  The Contractor's obligations under clauses 5.3, 6 and 11 – 25 (inclusive) shall survive 

any termination of this Contract and/or of any Task Order.  

11  Disclosure of Information   

Freedom of Information  

11.1  Subject to Clauses 11.4, 11.5, 11.8, 11.9 and 11.11 the Contractor:   

11.1.1  shall treat in confidence all Confidential Information it receives from the 

other;   

11.1.2 shall not disclose any of that Confidential Information to any third party without 

the prior written consent of the other party, which consent shall not 

unreasonably be withheld, except that the Contractor may disclose 

Confidential Information in confidence, without prior consent, to such 

persons and to such extent as may be necessary for the performance of the 

Contract;   

11.1.3 shall not use any of that Confidential Information otherwise than for the purpose 

of the Contract; and   

11.1.4 shall not copy any of that Confidential Information except to the extent 

necessary for the purpose of exercising its rights of use and disclosure 

under the Contract.   

11.2 The Contractor shall take all reasonable precautions necessary to ensure that all 

Confidential Information disclosed to the Contractor by or on behalf of the Client under 

or in connection with the Contract:   

11.2.1 is disclosed to its employees and subcontractors, only to the extent necessary 

for the performance of the Contract; and   

11.2.2 is treated in confidence by them and not disclosed except with prior written 

consent or used otherwise than for the purpose of performing work or 

having work performed for the Client under the Contract.  

11.3 The Contractor shall ensure that his employees are aware of his arrangements for 

discharging the obligations at Clauses 11.1 and 11.2 before they receive Confidential 

Information and take such steps as may be reasonably practical to enforce such 

arrangements.   

11.4 Clauses 11.1 and 11.2 shall not apply to any Confidential Information to the extent that 

either party:   
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11.4.1  exercises rights of use or disclosure granted otherwise than in consequence 

of, or under, the Contract;   

11.4.2 has the right to use or disclose the Confidential Information in accordance with 

other conditions of the Contract; or   

 11.4.3  can show:   

(i) that the Confidential Information was or has become published or 

publicly available for use otherwise than in breach of any provision 

of the Contract or any other agreement between the parties;   

(ii) that the Confidential Information was already known to it (without 

restrictions on disclosure or use) prior to it receiving it under or in 

connection with the Contract;  

(iii) that the Confidential Information was received without restriction on 

further disclosure from a third party who lawfully acquired it and who 

is himself under no obligation restricting its disclosure; or   

(iv) from its records that the same information was derived 

independently of that received under or in connection with the 

Contract,  

provided the relationship to any other Confidential Information is not 

revealed.   

11.5 Neither party shall be in breach of this Clause where it can show that any disclosure 

of Confidential Information was made solely and to the extent necessary to comply 

with a statutory, judicial or parliamentary obligation.  Where such a disclosure is made, 

the party making the disclosure shall ensure that the recipient of the Confidential 

Information is made aware of and asked to respect its confidentiality.  Such disclosure 

shall in no way diminish the obligations of the parties under this Clause.   

11.6 The Contractor:  

11.6.1 transfers to the Client all requests for information that it receives as soon as 

practicable and in any event within two (2) Business Days of receiving a 

request for information;  

11.6.2 provides the Client with a copy of all Confidential Information in its 

possession, or power in the form that the Client requires within five (5) 

Business Days (or such other period as the Client may specify) of the 

Client’s request; and  

11.6.3 provides all necessary assistance as reasonably requested by the Client to 

enable the Client to respond to the request for information within the time 

for compliance set out in section 10 of the Freedom of Information Act 2000 

(“FOIA”) or regulation 5 of the Environmental Information Regulations 

(“EIR”).  

11.7 The Contractor does not respond directly to a request for information unless authorised 

to do so by the Client.  
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11.8 The Client may disclose the Confidential Information:  

11.8.1 on a confidential basis to any central government body for any proper 

purpose of the Client or of the relevant central government body, which shall 

include: disclosure to the Cabinet Office and/or HM Treasury for the 

purpose of ensuring effective cross-Government procurement processes, 

including value for money and related purposes;  

11.8.2 to Parliament and Parliamentary Committees or if required by any 

Parliamentary reporting requirement;  

11.8.3 to the extent that the Client (acting reasonably) deems disclosure  

necessary or appropriate in the course of carrying out its public functions;  

11.8.4 on a confidential basis to a professional adviser;  

11.8.5 on a confidential basis for the purpose of the exercise of its rights under the 

Contract; or  

11.8.6 on a confidential basis to a proposed body in connection with any 

assignment, novation or disposal of any of its rights, obligations or liabilities 

under the Contract,  

and for the purposes of the foregoing, references to disclosure on a 

confidential basis shall mean disclosure subject to a confidentiality 

agreement or arrangement containing terms no less stringent than those 

placed on the Client under this provision.  

11.9 Before sharing any Confidential Information in accordance with Clause 11.8 above, the 

Client may redact the Confidential Information.  Any decision to redact information 

made by the Client shall be final.  

11.10 The Contractor ensures that all Confidential Information is retained for disclosure 

throughout the period for retention and permits the Client to inspect such records as 

and when reasonably requested from time to time.  

11.11 The Client shall not be in breach of the Contract where it can show that any disclosure 

of Confidential Information is made solely and to the extent necessary to comply with 

the FOIA or the EIR.  To the extent permitted by the time for compliance under FOIA 

or the EIR 2004, the Client shall consult the Contractor where the Client is considering 

the disclosure of Confidential Information under FOIA or the EIR 2004 and, in any 

event, shall provide prior notification to the Contractor of any decision to disclose the 

Confidential Information.  The Contractor acknowledges and accepts that its 

representations on disclosure during consultation may not be determinative and that 

the decision whether to disclose Confidential Information in order to comply with FOIA 

or the EIR 2004 is a matter in which the Client shall exercise its own discretion, subject 

always to the provisions of FOIA or the EIR 2004.  For the avoidance of doubt, nothing 

in this Clause shall affect the Contractor’s rights at law.   

11.12 Nothing in this Clause shall affect the parties' obligations of confidentiality where 

information is disclosed orally in confidence.  
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12  Data protection  

12.1  In this clause 12 and where used elsewhere in this Contract, the following terms shall 

have the following meanings:  

“Contractor Staff” all directors, officers, employees, agents, Contractors and 

contractors of the Contractor and/or any Sub-Processor engaged in the 

performance of its obligations under this Contract;  

“Controller” the same meaning as given in Data Protection Legislation;  

“Data Loss Event” any event that results, or may result, in unauthorised access 

to Personal Data held by the Contractor under this Contract, and/or actual or 

potential loss and/or destruction of Personal Data in breach of this Contract, 

including any Personal Data Breach; “Data Protection Legislation”    

(a) the Data Protection Act 2018;  

(b) Regulations made under the Data Protection Act 2018;  

(c) the UK GDPR; and   

(d) all applicable Laws and regulations relating to Processing of Personal 

Data, including where applicable the guidance and codes of practice issued 

by the Information Commissioner or relevant Government  

department in relation to such legislation,  in 

each case as amended from time to time;  

“Data Subject” the meaning given to it in the Data Protection Legislation, as 

amended from time to time;  

“Data Subject Access Request” a request made by a Data Subject in accordance 

with rights granted pursuant to the Data Protection Legislation to access their 

Personal Data;  

“Personal Data” any information relating to an identified or identifiable natural 

person; an identifiable natural person is one who can be identified, directly or 

indirectly, in particular by reference to an identifier such as a name, an 

identification number, location data, an online identifier or to one or more factors 

specific to the physical, physiological, genetic, mental, economic, cultural or social 

identity of that natural person;  

“Personal Data Breach” the meaning as given in the Data Protection Legislation;  

“Processing” the meaning given to it in the Data Protection Legislation but, for the 

purposes of this Contract, it shall include both manual and automatic processing 

and "Process" and "Processed" shall be interpreted accordingly;  

“Processor” the meaning given to it in the Data Protection Legislation, as 

amended from time to time;  

“Protective Measures” appropriate technical and organisational measures which 

shall be sufficient to secure that the Processor will meet the requirements of the 
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Data Protection Legislation and ensure the protection of the rights of the Data 

Subject and may include (without limitation):  

(a) Pseudonymisation and encrypting Personal Data;   

(b) ensuring on-going confidentiality, integrity, availability and resilience of 

systems and services used for data processing;  

(c) measures to restore the availability and access to Personal Data in a timely 

manner in the event of a physical or technical incident;  

(d) ensuring that availability of and access to Personal Data can be restored 

in a timely manner after an incident; and   

(e) regularly assessing and evaluating the effectiveness of such measures 

adopted by it;  

“Pseudonymisation” the same meaning as given in Data Protection Legislation;  

“Restricted Country” any country which:  

(a) is outside the United Kingdom;  

(b) is not covered by UK adequacy regulations issued under section 17A of 

the Data Protection Act 2018 or paragraphs 4 and 5 of Schedule 21 of the 

Data Protection Act 2018; and   

(c) has not been confirmed by the Client as a non-Restricted Country in writing 

from time-to-time;  

“Special Categories of Personal Data” the meaning given in the Data Protection 

Legislation;   

“Sub-Processor” any third party appointed to Process Personal Data on behalf of 

the Contractor related to this Contract; and  

“UK GDPR” the retained European Union law version of the General Data 

Protection Regulation (EU) 2016/679 as modified by Schedule 1 to the Data 

Protection, Privacy and Electronic Communications (Amendments etc.) (EU Exit) 

Regulations 2019 as in force in the UK from time to time.  

12.2 Where any Personal Data is Processed in connection with the exercise of the 

Parties’ rights and obligations under this Contract, the Parties acknowledge that the 

Client is the Controller and that the Contractor is the Processor.  

12.3 The Contractor shall:  

12.3.1 ensure that it and the Contractor Staff comply with all of the applicable 

requirements of the Data Protection Legislation and shall not knowingly or 

negligently by any act of omission, place the Client in breach or potential 

breach of Data Protection Legislation;   

12.3.2 process the Personal Data only to the extent and in such manner as is 

necessary for the purposes specified in this Contract and in accordance 
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with instructions from the Client to perform its obligations under this 

Contract in accordance with Schedule 6 (Personal Data and Data Subjects), 

unless otherwise required by Law. In such case, the Contractor shall inform 

the Client of that legal requirement unless the Law prevents such disclosure 

on the grounds of public interest;  

12.3.3 notify the Client immediately if it considers that any of the Client’s 

instructions infringe the Data Protection Legislation;   

12.3.4 maintain complete and accurate records and information to demonstrate its 

compliance with its Processor obligations under this clause 12;  

12.3.5 keep a record of any Processing of Personal Data it carries out on behalf of 

the Client including the records specified in Article 30(2) of the UK GDPR 

and upon request provide a copy to the Client;   

12.3.6 ensure that at all times it has in place appropriate Protective Measures to 

guard against a Data Loss Event, which the Client may reasonably reject 

(but failure to reject shall not amount to approval by the Client of the 

adequacy of the Protective Measures) and which shall be implemented at 

the Contractor’s own expense and at no cost to the Client;   

12.3.7 not disclose or transfer the Personal Data to any third party or Contractor 

Staff unless necessary for the provision of the service and, for any 

disclosure or transfer of Personal Data to any third party, obtain the prior 

written consent of the Client (save where such disclosure or transfer is 

specifically authorised under this Contract);  

12.3.8 take reasonable steps to ensure the reliability and integrity of any 

Contractor Staff who have access to the Personal Data and ensure that the 

Contractor Staff:  

(i) are aware of and comply with the Contractor’s duties under this 

Contract;  

(ii) are informed of the confidential nature of the Personal Data and do 

not publish, disclose or divulge any of the Personal Data to any third 

party unless directed in writing to do so by the Client or as otherwise 

permitted by this Contract; and  

(iii) have undergone adequate training in the use, care, protection and 

handling of Personal Data;  

12.3.9 notify the Client immediately if it becomes aware of a Data Loss Event or if it 

receives:  

(i) from a Data Subject (or third party on their behalf) a Data Subject 

Access Request (or purported Data Subject Access Request) a 

request to rectify, block or erase any Personal Data or any other 

request, complaint or communication relating to the Client's 

obligations under the Data Protection Legislation;  

(ii) any communication from the Information Commissioner or any other 

regulatory authority in connection with Personal Data; or  
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(iii) a request from any third party for disclosure of Personal Data where 

compliance with such request is required or purported to be required 

by Law;  

12.3.10 provide the Client with full co-operation and assistance (within the timescales 

reasonably required by them) in relation to any complaint, communication 

or request made (as referred to at Clause 12.3.9) at no cost to the Client 

including by promptly providing:  

(i) the Client with full details and copies of the complaint, 

communication or request;  

(ii) where applicable, such assistance as is reasonably requested by 

the Client to enable them to comply with the Data Subject Access 

Request within the relevant timescales set out in the Data Protection 

Legislation; and  

(iii) the Client, on request, with any Personal Data it holds in relation to 

a Data Subject;  

12.3.11 if requested by the Client, provide a written description of the measures that 

the Contractor has taken and the Protective Measures in place, for the 

purpose of compliance with its obligations pursuant to this Clause 12.3 and 

provide to the Client copies of all documentation relevant to such 

compliance including, protocols, procedures, guidance, training and 

manuals; and  

12.3.12 at the written direction of the Client, delete or return Personal Data (and any 

copies of it) using a secure method of transfer to the Client on expiry or 

earlier termination of this Contract unless the Contractor is required by Law 

to retain Personal Data.   

12.4 The Contractor shall not Process or otherwise transfer any Personal Data in or to a 

Restricted Country. If, after the Commencement Date, the Contractor or any 

Subcontractor wishes to Process and/or transfer any Personal Data in or to any 

Restricted Country, the following provisions shall apply:  

12.4.1 the Contractor shall give a written request in accordance with Clause 12.4.1  

(“Third Country Processing Request”) to the Client which the Client shall 

consider in its absolute discretion;  

12.4.2 the Contractor shall set out in its proposal to the Client for a Third Country 

Processing Request details of the following:  

(i) the Personal Data which will be transferred to and/or Processed in 

or to any Restricted Countries;  

(ii) the Restricted Countries to which the Personal Data will be 

transferred and/or Processed;   

(iii) any Subcontractor or other third parties who will be Processing 

and/or receiving Personal Data in Restricted Countries; and  
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(iv) how the Contractor will ensure an adequate level of protection and 

adequate safeguards in respect of the Personal Data that will be 

Processed in and/or transferred to Restricted Countries (in 

accordance with Article 46 of the UK GDPR and/or Data Protection 

Legislation) so as to ensure the Client’s compliance with the Data 

Protection Legislation;  

12.4.3 in providing and evaluating the Third Country Processing Request, the 

Parties shall ensure that they have regard to and comply with the Data 

Protection Legislation and then-current Client, Contracting Authority and 

Information Commissioner Office policies, procedures, guidance and codes 

of practice on, and any approvals processes in connection with, the 

Processing in and/or transfers of Personal Data to any Restricted Countries; 

and  

12.4.4 the Contractor shall comply with such other instructions and shall carry out 

such other actions as the Client may notify in writing, including:  

(i) incorporating standard and/or model clauses (which are approved 

as offering adequate safeguards under the Data Protection 

Legislation) into this Contract or a separate data processing 

agreement between the Parties; and  

(ii) procuring that any Subcontractor or other third party who will be 

Processing and/or receiving or accessing the Personal Data in any 

Restricted Countries either enters into:   

(A) a direct data processing agreement with the Client on such 

terms as may be required by the Client; or  

(B) a data processing agreement with the Contractor on terms 

which are equivalent to those agreed between the Client and 

the Subcontractor relating to the relevant Personal Data 

transfer, and  

in each case which the Contractor acknowledges may include 

the incorporation of model contract provisions (which are 

approved as offering adequate safeguards under the Data 

Protection Legislation) and technical and organisation measures 

which the Client deems necessary for the purpose of protecting 

Personal Data.  

12.5 The Contractor shall use reasonable endeavours to assist the Client to comply with 

any obligations under the Data Protection Legislation and shall not perform its 

obligations under this Contract in such a way as to cause the Client to breach any of 

their obligations under the Data Protection Legislation to the extent the Contractor is 

aware, or ought reasonably to have been aware, that the same would be a breach of 

such obligations.   

12.6 The Contractor shall allow for audits of its Processing activity by the Client or the 

Client’s designated auditor and comply with all reasonable requests or directions by 

the Client to enable the Client to verify that the Contractor is in full compliance with its 

obligations under this Contract.   
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12.7 The Contractor shall designate a data protection officer if required by the Data 

Protection Legislation.  

12.8 Before allowing any Sub-Processor to process any Personal Data related to this 

Contract, the Contractor shall:  

12.8.1 notify the Client in writing of the intended Sub-Processor and processing;  

12.8.2 obtain the written consent of the Client; and  

12.8.3 enter into a written agreement with the Sub-Processor which gives effect to 

the terms set out in this clause 12 such that they apply to the SubProcessor; 

and provide the Client with such information regarding the SubProcessor 

as they may reasonably require.  

12.9 The Contractor shall remain fully liable for all acts or omissions of any Sub-Processor.  

12.10 The Contractor indemnifies the Client against all costs, charges, expenses (including 

legal and administrative expenses) and payments made by the Client arising out of or 

in connection with any claim or proceedings under any Data Protection Legislation 

resulting from any act or omission of the Contractor or any Sub-Processor.  

12.11 Within thirty (30) Working Days of the date of termination or expiry of this Contract, the 

Contractor shall return to the Client any Personal Data that are Processed in 

connection with the exercise of the Parties’ rights and obligations under this Contract 

(unless applicable Law requires storage of the Personal Data) and data belonging to 

the Client that is in the Contractor's possession, power or control, either in its then 

current format or in a format nominated by Client, save that it may keep one (1) copy 

of any such data or information for a period of up to twelve (12) months to comply with 

its obligations under this Contract, or such period as is necessary for such compliance.  

13  Modern slavery, child labour and inhumane treatment  

13.1  In performing its obligations under this Contract, the Contractor shall at all times:  

13.1.1 comply with all applicable anti-slavery and human trafficking laws and 

regulations from time to time in force including the Modern Slavery Act 2015 

and all related guidance issued by the UK government;   

 13.1.2  comply with the ethical labour policy of the Client or, alternatively, have and  

maintain its own policies and procedures which achieve, as a minimum, 

those standards described in the ethical labour policy;   

13.1.3 comply with the modern slavery compliance obligations notified to the 

Contractor by the Client; and  

13.1.4 include in its contracts with all of its subcontractors and suppliers obligations 

equivalent to those set out in this Clause 13.  

13.2 The Contractor shall implement full and appropriate due diligence processes and 

procedures for its Subcontractors, suppliers and other participants in its supply chains 

so as to ensure that there is no slavery, human trafficking or otherwise forced or 

coerced labour in its supply chains.    
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13.3  The Contractor shall deliver to the Client on or around each anniversary of this 

Contract:  

13.3.1 written confirmation of its continued compliance with all of the requirements of 

this Clause 13; and  

13.3.2 if requested by the Client, a report setting out the steps it has taken to ensure 

that modern slavery and human trafficking is not taking place in any of its 

supply chains or in any part of its business.  

13.4 The Contractor shall notify the Client immediately it becomes aware of any actual or 

suspected slavery, human trafficking, forced or coerced labour in a supply chain that 

has a connection with this Contract or any breach, or potential breach, of any of the 

requirements of this Clause 13.  

13.5 If the Client identifies or becomes aware of any potential or actual breach of this Clause 

13, the Client shall raise this with the Contractor and the Contractor will immediately 

implement a remedial plan to ensure that there are no further breaches of this Clause  

13.  Notwithstanding this, it is acknowledged and agreed that the Client may, at its 

option and in its absolute discretion, terminate this Contract with immediate effect by 

giving written notice to the Contractor.  

14  Corrupt gifts and payments of commission  

14.1  The Contractor shall not do, and warrants that in entering this Contract it has not done 

any of the following (hereafter referred to as 'prohibited acts'):   

14.1.1 offer, promise or give to any Crown servant any gift or financial or other 

advantage of any kind as an inducement or reward;   

14.1.2 doing or not doing (or for having done or not having done) any act in relation to 

the obtaining or execution of this or any other contract with the Crown;   

14.1.3 for showing or not showing favour or disfavour to any person in relation to this 

or any other contract with the Crown; or  

14.1.4 enter into this or any other contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by it or on its 

behalf, or to its knowledge, unless before this Contract is made particulars 

of any such commission and of the terms and conditions of any such 

agreement for the payment thereof have been disclosed in writing to the 

Client.   

14.2 If the Contractor, its employees, agents or any subcontractor (or anyone acting on its 

behalf or any of its or their employees) does any of the prohibited acts or commits any 

offence under the Bribery Act 2010 with or without the knowledge or authority of the 

Contractor in relation to this Contract or any other contract with the Crown, the Client 

shall be entitled:   

14.2.1 to terminate this Contract and recover from the Contractor the amount of any 

loss resulting from the termination;   
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14.2.2 to recover from the Contractor the amount or value of any such gift, 

consideration or commission; and   

14.2.3  to recover from the Contractor any other loss sustained in consequence of 

any breach of this Clause, where this Contract has not been terminated.   

 14.2.4  In exercising its rights or remedies under this Clause, the Client shall:   

14.2.5 act in a reasonable and proportionate manner having regard to such matters as 

the gravity of, and the identity of the person performing, the prohibited act 

or committing of any offence under the Bribery Act 2010;   

14.2.6 give all due consideration, where appropriate, to action other than termination 

of this Contract, including (without being limited to):   

(i) requiring the Contractor to procure the termination of a subcontract 

where the prohibited act or committing of any offence under the 

Bribery Act 2010 is that of a Subcontractor or anyone acting on its 

or their behalf;  

(ii) requiring the Contractor to procure the dismissal of an employee 

(whether its own or that of a Subcontractor or anyone acting on its 

behalf) where the prohibited act or committing of any offence under 

the Bribery Act 2010 is that of such employee.   

14.3 Recovery action taken against any person in Her Majesty's service shall be without 

prejudice to any recovery action taken against the Contractor pursuant to this Clause.  

15  Conflicts of interest   

15.1 The Contractor shall take appropriate steps to ensure that the Contractor is not placed in 

a position where, in the reasonable opinion of the Client:    

15.1.1 there is or may be an actual conflict or potential conflict, between the pecuniary 

or personal interests of the Contractor and the duties owed to the Client 

under the provisions of this Contract or any Task Order; or   

15.1.2  the behaviour of the Contractor is not in the Client’s best interests or might 

adversely affect the Client’s reputation.    

15.2 The Contractor shall as soon as reasonably practicable disclose to the Client full 

particulars of any behaviour or relationship which might give rise to an actual or 

potential conflict.    

15.3 The Client may terminate this Contract by notice in writing and/or take such other steps 

it deems necessary where, in the reasonable opinion of the Client, there is or may be 

an actual conflict or potential conflict, between the financial or personal interests of the 

Contractor and the duties owed to the Client under the provisions of this Contract.  The 

actions of the Client pursuant to this Clause do not prejudice or affect any right of action 

or remedy which has accrued or will accrue to the Client.    
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16  Transparency  

16.1 Notwithstanding any other term of this Contract (including Clause 11) where applicable 

and subject to 16.2 and 16.2, the Contractor understands that the Client may publish 

the Transparency Information to the general public.  The Contractor shall assist and 

co-operate with the Client to enable the Client to publish the Transparency Information.    

16.2 Before publishing the Transparency Information to the general public in accordance with 

Clause 16.1 above the Client shall redact any information (which may include the 

Contractor’s Confidential Information) that would be exempt from disclosure if it was 

the subject of a request for information under the FOIA or the EIR.    

16.3 The Client may consult with the Contractor before redacting any information from the 

Transparency Information in accordance with Clause 16.2 above.  The Contractor 

acknowledges and accepts that its representations on redactions during consultation 

may not be determinative and that the decision whether to redact information is a 

matter in which the Client shall exercise its own discretion, subject always to the 

provisions of the FOIA or the EIR.     

16.4 For the avoidance of doubt, nothing in this Clause 16 shall affect the Contractor’s rights 

at law.    

17  Publicity  

17.1 The Contractor may only publicise the Works and/or this Contract with the Client’s written 

agreement.    

18  Retention and supply of records and data  

18.1 The Contractor shall maintain all records specified in and connected with this Contract 

(expressly or otherwise) and make them available to the Client when requested on 

reasonable notice.  

18.2 The Contractor shall also permit access to relevant records that relate to the contractual 

obligations to provide Works under this Contract, held by or controlled by them and 

reasonably required by the Comptroller and Auditor General, its staff and any 

appointed representative of the National Audit Office, and provide such explanations 

and information as reasonably necessary for the following purposes to enable the 

National Audit Office to carry out:   

18.2.1 the Client’s statutory audits and to examine and/or certify the Client’s annual 

and interim report and accounts; and  

18.2.2 an examination pursuant to Part II of the National Audit Act 1983 of the 

economy, efficiency and effectiveness with which the Client has used its 

resources.  

18.3 With regard to the records made available to the Client under Clause 18.1 of this Clause, 

and subject to the provisions of Clause 11 of this Contract (Disclosure of Information), 

the Contractor shall permit records to be examined and if necessary copied, by the 

Client, as the Client may require.   

18.4  Unless this Contract specifies otherwise the records referred to in this Clause shall be 

retained for a period of at least 6 years from the:  
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 18.4.1  end of this Contract term;  

18.4.2 termination of this Contract; or 18.4.3 

final payment,   

whichever occurs latest.  

19  Change of control of the Contractor  

19.1 The Contractor shall notify the Client, as soon as practicable, in writing of any intended, 

planned or actual change in control of the Contractor. The Contractor shall not be 

required to submit any notice which is unlawful or is in breach of either any pre-existing 

non-disclosure agreement or any regulations governing the conduct of the Contractor 

in the UK or other jurisdictions where the Contractor may be subject to legal sanction 

arising from issuing such a notice.   

19.2 For the purposes of this Clause “control” means the power of a person to secure that 

the affairs of the Contractor are conducted in accordance with the wishes of that person 

by:  

19.2.1 means of the holding of shares, or the possession of voting powers in, or in 

relation to, the Contractor; or  

19.2.2  virtue of any powers conferred by the constitutional or corporate documents, 

or any other document, regulating the Contractor,  

and a change of control occurs if a person who controls the Contractor ceases to do 

so or if another person acquires control of the Contractor.   

19.3 The Client shall consider the notice of change of control and advise the Contractor in 

writing of any concerns the Client may have.   

20  Equality  

20.1 The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds 

of age, disability, gender (including re- assignment), sex or sexual orientation, marital 

status (including civil partnerships), pregnancy and maternity, race, or religion or belief.  

20.2 Without prejudice to the generality of the obligation in Clause 20.1 above, the Contractor 

shall not unlawfully discriminate within the meaning and scope of the Equality Act 2010 

(or any statutory modification or re- enactment thereof) or other relevant or equivalent 

legislation in the country where the contract is being performed.  

20.3 The Contractor agrees to take reasonable efforts to secure the observance of the 

provisions of this Clause by any of its employees, agents or other persons acting under 

its direction or control who are engaged in the performance of this Contract.  

20.4 The Contractor agrees to take reasonable efforts to reflect this Clause in any subcontract 

that it enters into to satisfy the requirements of this Contract and to require its 

subcontractors to reflect this Clause in their subcontracts that they enter into to satisfy 

the requirements of this Contract.  
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21  Dispute resolution  

21.1 The provisions of Secondary Option W2 shall apply to any dispute resolution proceedings 

under this Contract.   

22  Notices  

22.1 Any notices sent under this Contract must be in writing and in accordance with this clause 

22.  

22.2 The following table sets out the method by which notices may be served under this 

Contract and the respective deemed time and proof of service:  

Manner of Delivery  Deemed time of service  Proof of service  

Email  9.00am on the first Business 

Day after sending.  

Dispatched as a pdf 

attachment to an e-mail to 

the correct e-mail address 

without any error message  

Personal delivery  On delivery, provided delivery 

is between 9.00am and 

5.00pm on a Business Day.  

Otherwise, delivery will occur 

at 9.00am on the next 

Business Day.  

Properly addressed and 

delivered as evidenced by 

signature of a delivery 

receipt.  

Prepaid, Royal Mail  

Signed  For™  1st  

Class or other prepaid, 

next working day 

service providing proof 

of delivery  

At the time recorded by the 
delivery service, provided that 
delivery is between  
9.00am and 5.00pm on a 

Business Day.  Otherwise, 

delivery will occur at 9.00am 

on the same Business Day (if 

delivery before 9.00am) or on 

the next Business Day (if after 

5.00pm).  

Properly addressed 

prepaid and delivered as 

evidenced by signature of 

a delivery receipt.  

  

22.3 Notices shall be sent to the addresses set out below or at such other address as the 

relevant Party may give notice to the other Party for the purpose of service of notices 

under this Contract:  

  

  Contractor  Client  

Contact  FES Support Services  REDACTED 

Address  Forth House, Pirnhall  

Business Park  

Stirling  

FK7 8HW  

DWP,   

Caxton House   

Tothill Street   

London SW1H 9NA  

Email  REDACTED REDACTED 
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23  Parent Company Guarantee and Performance Bond  

23.1 The Contractor shall provide the Parent Company Guarantee, duly executed by the 

Parent Company, within fifteen (15) Business Days of any request made the Client.  

23.2 If so requested by the Client in relation to any Task Order, the Contractor shall provide 

the Performance Bond, duly executed by the bondsman, within fifteen (15) Business 

Days of any such request made the Client.  

24  Client’s Schedules  

24.1 To the extent relevant to this Contract and any Task Order, the Contractor shall comply 

with the Client’s Schedules.   

25  Miscellaneous  

25.1 This Contract and each Task Order embody the complete and entire agreement between 

the Client and the Contractor in relation to the Project and supersede all other oral 

and/or written communications.  The parties shall not be bound by, or be liable for, any 

statement, representation, promise, inducement or understanding not set forth herein.    

25.2  Save for any Task Orders issued in accordance with this Contract, no amendments 
of or modifications to this Contract shall be valid unless reduced to writing and 
executed as a deed by both parties.  

25.3 Save where expressly stated, the Contracts (Rights of Third Parties) Act 1999 is excluded 

from applying to this Contract and nothing herein, save where expressly stated, confers 

or purports to confer to any third party any benefit or any right to enforce any term 

and/or condition of this Contract.  

25.4  This Contract shall be governed by and construed and interpreted in accordance with 

English law and be subject to the jurisdiction of the courts of England and Wales.  

25.5  This Contract is executed as a deed and was delivered when it was dated.  

  

The corporate seal of Secretary of State for )  

Work and Pensions is hereunto    ) affixed 

and authenticated by:     )  

            )  

            )  

            )  

            )  

  

SEAL OF SECRETARY OF STATE FOR WORK AND PENSIONS  
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Executed as a deed by FES Support Services 

Ltd acting by either two directors or one 

director and the company secretary:  

  

REDACTED  REDACTED 

Director’s name (CAPITAL LETTERS)  Director’s signature  

REDACTED  REDACTED   

Director’s/Company  secretary’s  name  Director’s/Company secretary’s signature  

(CAPITAL LETTERS)  
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Appendix 1  

Task Orders  

The following shall be incorporated as part of the conditions of contract and in 

the event of a conflict with any other term, the terms of this Appendix shall take 

precedence:  

The purpose of this Appendix 1 is to confirm when and how the Contractor will prepare 

a Task Order Proposal and how the approvals process for a Proposed Task will 

operate.   

Part A  

 1  Definitions  

 1.1  In paragraphs 1 to 7 the following definitions shall apply:   

(a) “Allocation Order” means the order in which the Delivery Contractors are ranked 

as a result of the Procurement Process, as set out in Part C of this Appendix 1 

and as may be amended from time to time in accordance with the provisions of 

Part A of this Appendix 1;  

(b) “Delivery Contractors” means the delivery contractors identified in Appendix 7 

that the Client has entered into a Lot Contract with to deliver the construction 

works and associated services in Scotland including the Contractor and any other 

contractors more particularly specified by the Client and any Replacement 

Delivery Contractor (each a “Delivery Contractor”);   

(c) “Extraordinary Event” means where the Client exercises its rights under clause 

5.2.4 of any Lot Contract in relation to a Notifiable Event (as defined therein) in 

relation to any relevant Task Order;    

(d) “Extraordinary Identification Procedure” means the process of selecting a 

Delivery Contractor to participate in the Pricing Process where an Extraordinary 

Event arises in accordance with paragraph 4 of this Part A; and  

(e) “Identification Procedure” means either the Rotational Procedure, the  

Extraordinary Identification Procedure or the Run Off Identification Procedure;  

(f) “Ineligible Delivery Contractor” means for each Task Order where the Rotational 

Procedure applies, a Delivery Contractor:  

(i) that has not selected the relevant NUTS Code(s) for that Task Order 

and/or the Client has not approved the selection of a NUTS Code 

pursuant to paragraph 1.28 of Appendix 4; or   

(ii) where a Suspension Event applies to a Delivery Contractor at the time 

such Task Order is placed and the Client, in its sole discretion, chooses 

not to waive such Suspension Event;    

(g) “Lot Contract” means any lot contract entered into by the Client with a Delivery  

Contractor pursuant to the Procurement Process;  
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(h) “Pricing Process” means the pricing of a Task Order to a Delivery Contractor in 

accordance with the provisions of Part B of this Appendix 1;  

(i) “Procurement Process” means the procurement process relating to the CWAS 

Framework pursuant to which the Delivery Contractors are selected to enter into 

a Lot Contract;  

(j) “Replacement Delivery Contractor” means a replacement Delivery Contractor 

appointed in accordance with paragraph 3.6 of Part A of this Appendix 1;   

(k) “Rotational Procedure” means the procedure of identifying a Delivery Contractor 

to participate in the pricing of a Task Order in accordance with paragraph 3 of this 

Part A;  

(l) “Run Off Delivery Contractor” means a Delivery Contractor that previously 

provided works or services to the Client at the relevant Site;   

(m) “Run Off Identification Procedure” means the process of selecting a Delivery 

Contractor to participate in the Pricing Process where a Task Order relates to Run 

Off Works, in accordance with paragraph 3 of this Part A;   

(n) “Run Off Longstop Date” means the date 3 months after the date of this Contract;  

(o) “Run Off Period” means the period of 3 months immediately preceding the  

date of this Contract;  

(p) “Run Off Task Order” means any Task Order for any Run Off Works;   

(q) “Run Off Works” means any works or services to be instructed under any Task 

Order which directly relate to any works or services that a Delivery Contractor 

previously provided to the Client at a Site during the Run Off Period;  

(r) “Suspension Event” means where:   

(i) a Critical Failure Event occurs; and/or   

(ii) either the Client or the Delivery Contractor refers a dispute under this 

Contract and/or any Task Order to the Adjudicator in accordance with 

clause W2.2 of Secondary Option W2; and  

(s) “Worked Example” means the worked example set out at in Part D of this 

Appendix 1.   

 2  Identification Procedure  

2.1 An Identification Procedure shall be used to select a Delivery Contractor to participate 

in the Pricing Process.   

 3  Rotational Procedure  

 3.1  On the commencement of the Delivery Term, the Allocation Order shall apply.   

 3.2  Subject to paragraph 3.7 of this Appendix 1, where the Client issues a Works  

Task Order provided that the Works Task Order relates to the Works set out in  
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that Services Task Order, the Rotational Procedure applies to the allocation of 

Task Orders.  

3.3 For each Task Order where the Rotational Procedure applies, the Client shall use 

the Allocation Order to select a Delivery Contractor to participate in the Pricing 

Process for that Task Order.   

3.4 Subject to paragraph 3.4 of Part A of this Appendix 1, where Rotational Procedure 

applies:   

 3.4.1  for the first Task Order issued under this Lot, the Client shall select  

the Delivery Contractor listed first on the Allocation Order to participate 

in the Pricing Process;   

3.4.2 for each subsequent Task Order issued under this Lot, the Client shall 

select the next applicable listed Delivery Contractor to participate in 

the Pricing Process; and   

3.4.3  the Client shall not be required to select an Ineligible Delivery 

Contractor,  

as illustrated in the Worked Example.   

3.5 A Delivery Contractor may be excluded by the Client from participating in the 

Rotational Procedure:  

3.5.1 for the next applicable Task Order following receipt of a YELLOW Score; 

and  

 3.5.2  all applicable Task Orders:  

(i) following receipt of a RED Score until such time as the  

Delivery Contractor demonstrates to the Client’s reasonable 

satisfaction that the Delivery Contractor has successfully 

addressed the underlying cause(s) of the RED Score; and  

(ii) following the occurrence of a Suspension Event for such time as the 

Suspension Event persists.   

3.6 If the Client terminates a Lot Contract, the Client may remove that Delivery 

Contractor from the Allocation Order and it shall be entitled to enter into a Lot  

Contract with a replacement contractor (a “Replacement Delivery 

Contractor”). Where a Replacement Delivery Contractor is appointed, then 

that Replacement Delivery Contractor shall be added to the bottom of the 

Allocation Order and the Client shall issue a revised Allocation Order to each 

Delivery Contractor and such revised Allocation Order shall supersede any 

previous version for the purposes of the Rotational Procedure.   

3.7 The Rotational Procedure shall not apply to a Task Order issued following the 

allocation of a Services Task Order to a Delivery Contractor or any Task Order 

to which the Extraordinary Identification Procedure or the Run Off Identification 

Procedure applies.  
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 4  Extraordinary Identification Procedure and Run Off Identification Procedure   

4.1 Where an Extraordinary Event arises the Client shall, at its discretion, be entitled 

to identify the Delivery Contractor it considers to be the most suitable for the 

procurement irrespective of the Allocation Order.   

4.2 Where a Task Order relates to Run Off Works, the Client may, at its discretion, be 

entitled to allocate the Run Off Works to the appropriate Run Off Delivery 

Contractor provided that:  

4.2.1 the Client can demonstrate that this may be of benefit to the Client 

(including but not limited to enable the Client to receive the benefit 

of cost savings); and   

4.2.2 the Identification Procedure for the relevant Task Order takes place on or 

before the Run Off Longstop Date.   

 5  Alternative Lot Contracts  

 5.1  For any Extraordinary Event and/or Task Order where:  

5.1.1 no Delivery Contractor wishes to be selected for the Pricing Process or 

to undertake the Works that are the subject of the Extraordinary 

Event; and/or  

 5.1.2  the Client determines that each applicable Delivery Contractor:  

(i) is an Ineligible Delivery Contractor; and/or (ii)  has 

received a YELLOW score and/or a RED score,   

so that they are excluded from participating in the Rotational Procedure 

for that Task Order,  

the parties agree that the Client, at its discretion, shall be entitled to select a 

delivery contractor from an alternative Lot Contract and the Client shall apply 

the applicable identification procedure set out within that Lot Contract.  

5.2 For any extraordinary event and/or task order which occurs under another Lot 

Contract where:  

5.2.1 no delivery contractor under that other Lot wishes to be selected to 

undertake the works that are the subject of the extraordinary event; 

and/or  

5.2.2 the Client determines that each applicable delivery contractor 

appointed under a Lot Contract in relation to that other Lot: (i) is an 

ineligible delivery contractor; and/or  

(ii) has received a YELLOW score and/or a RED score,   

so that they are excluded from participating in the rotational procedure 

under that other Lot Contract for that Task Order,  
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the parties agree that the Client, at its discretion, shall be entitled to use the 

applicable identification procedure under this Lot to select a Delivery Contractor 

to deliver the applicable works.    

 6  Pricing Process  

6.1  Following the completion of the relevant Identification Procedure which results in 
a Delivery Contractor being eligible to participate in the Pricing Process, the 
Client shall undertake the Pricing Process with that Delivery Contractor.   

Part B  

 1  Preparation of Task Order Proposal  

1.1 The Client shall submit a written request (the “Project Instruction”) for the Delivery 

Contractor to produce outline proposals for the Proposed Task.  The Client 

shall provide such information (including arrangements to access the Site) as 

may be reasonably required by the Delivery Contractor to enable it to develop 

a Task Order Proposal, provided that the Client shall not be obliged to provide 

such information where this may cause the Client to be in breach of Law and/or 

where such information is otherwise confidential to the Client.   

1.2 Within ten (10) Business Days (or such other period as is agreed by the Parties) of 

receipt by the Delivery Contractor of a Project Instruction, the Delivery 

Contractor shall submit a Task Order Proposal in respect of the Proposed Task 

together with such additional information/documentation as is required.  

 2  Approval of Task Order Proposals and the Proposed Task  

2.1 Following receipt of a Task Order Proposal issued pursuant to paragraph 1, the 

Client shall be entitled to request any reasonable additional information and/or 

any reasonable assistance (as the case may be) from the Delivery Contractor 

which the Client considers appropriate to enable it to decide whether to approve 

the relevant Task Order Proposal and the Delivery Contractor shall provide 

such information and/or any assistance (as the case may be) within three (3) 

Business Days of receipt of the relevant request for such further information 

and/or and assistance (as the case may be).  The Delivery Contractor 

acknowledges and agrees that the costs incurred by the Contractor in 

responding to such requests and/or entering into any communications with the 

Client and/or incurring any expenditure of whatever nature in relation to such 

requests shall not entitle the Delivery Contractor to any payment of whatever 

nature and any such costs shall be borne by the Delivery Contractor unless the 

Client agrees otherwise in writing.  

2.2 In deciding whether to approve a Task Order Proposal the Client shall be entitled 

to take into account all relevant factors which it considers would affect whether 

the relevant Task Order Proposal is acceptable, including, without limitation:  

2.2.1 whether the Task Order Proposal is, in the sole opinion of the Client, 

affordable and/or offers value for money;   

2.2.2 whether the Task Order Proposal, in the sole opinion of the Client, 

contains sufficient information to enable the Client to approve the 

relevant Task Order Proposal; and/or  
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2.2.3 whether the potential impact of the implementation of the Task Order 

Proposal would, in the sole opinion of the Client, adversely  impact 

on the business and/or activities of the Client (including, without 

limitation, any of the Client’s statutory duties); and/or  

2.2.4 whether the implementation of the Task Order Proposal would breach 

any Law, any Client’s Policies or any wider government strategy or 

government policy.  

2.3 Within ten (10) Business Days (or such longer period to be agreed by the Parties) 

of the later of the submission to the Client of a Task Order Proposal and the 

receipt by the Client of any additional information requested by the Client 

pursuant to paragraph 2.1, the Client shall notify the Delivery Contractor 

whether:  

2.3.1 the Client approves the Task Order Proposal, whereupon the provisions 

of paragraph 2.7 shall apply and the Delivery Contractor shall carry 

out the Proposed Task as part of a Task Order in accordance with 

the terms of the approved Task Order Proposal; or  

2.3.2 the Client rejects the Task Order Proposal and the provisions of paragraph 

2.4 shall apply.  

2.4 The Delivery Contractor acknowledges and agrees that where the Client elects to 

reject any Task Order Proposal then the Delivery Contractor's costs in relation 

to the proposal shall be borne by the Delivery Contractor unless the Client 

agrees otherwise in writing.  

2.5 The Client may appoint a third party, any other Delivery Contractor and/or any other 

delivery contractor from an alternative Lot Contract to provide the whole or any 

part of the Task Order where the Delivery Contractor:   

2.5.1 is in material breach of its obligations under this Contract or any Task Order;  

 2.5.2  fails to provide and/or the Client rejects a Task Order Proposal;   

2.5.3 confirms that it does not intend to submit a Task Order Proposal or fails 

to submit a Task Order Proposal following receipt of a Project 

Instruction within the time period specified in and in accordance with 

the provisions of this paragraph 2;   

2.5.4 the Parties have been unable to agree the whole or any part of a Task Order 

Proposal; and/or  

2.5.5 where the Delivery Contractor has not and/or all of the Delivery 

Contractors have not selected the relevant NUTS Codes for the 

whole or any part of a Task Order.  

2.6 The Client may appoint any Delivery Contractor from this Lot Contract to provide 

the whole or any part of a task order which occurs under another Lot Contract 

where the delivery contractor under that Lot Contract:  

2.6.1 is in material breach of its obligations under that Lot Contract or any task 

order occurring under that Lot Contract;  



 

   36    

  

2.6.2 fails to provide and/or the Client rejects a task order proposal provided under 

that Lot Contract;   

2.6.3 confirms that it does not intend to submit a task order proposal or fails to 

submit a task order proposal following receipt of a project instruction 

within the time period specified in and in accordance with the 

provisions of that Lot Contract;   

2.6.4 the Parties have been unable to agree the whole or any part of a task order 

proposal; and/or  

2.6.5 where, under that Lot Contract, the delivery contractor has not and/or all 

of the delivery contractors have not selected the relevant NUTS 

codes for the whole or any part of a task order.  

2.7 The Delivery Contractor acknowledges and agrees that the Delivery Contractor 

shall not be entitled to any payment, compensation, damages, costs, losses 

and/or expenses arising out of or in connection with the circumstances set out 

in paragraph 2.5.   

2.8 Where a Task Order Proposal has been approved by the Client (to incorporate any 

amendments the Client deems necessary), the Client may sign the Task Order 

Proposal (as amended, if necessary) and issue to the Delivery Contractor and 

such signed Task Order Proposal shall be deemed to form the Task Order. On 

receipt of a Task Order pursuant to this paragraph, the works to be carried out 

and performed by the Delivery Contractor as set out in the Task Order shall be 

deemed to become part of the Works.   

2.9 The parties agree that if the Task Order Proposal is approved and any Task Order 

is issued by the Client and accepted by the Delivery Contractor under this 

paragraph 2, then the provisions of:  

2.9.1  this Contract; and 2.9.2 

 the relevant Task Order,  

shall together govern the carrying out of any Works to be performed by the 

Delivery Contractor.  In the event of any conflict between the documents 

referred to in this paragraph 2.8, then the order of precedence shall be:  

 2.9.3  the relevant Task Order; and  

 2.9.4  this Contract.   

2.10 This Contract shall be binding on the parties for the Delivery Term and shall 

govern any Works provided to the Client in relation to any Task Order for the 

entire duration of the Delivery Term, regardless of whether such Works were 

performed prior to the date of this Contract.  

2.11 At any time, the Client may set off any liability of the Delivery Contractor to the 

Client against any liability of the Client to the Delivery Contractor, whether 

either liability:  

 2.11.1  is liquidated or unliquidated; or  
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 2.11.2  arises under this Contract and/or any Task Order.  

2.12 Without prejudice to any other rights or remedies which the Client may have, 

whether under this Contract or under any Task Order, the obligations for the 

Client and/or the Delivery Contractor to make payments in respect of any Task 

Orders shall be continuing obligations notwithstanding the termination of this 

Contract or any individual Task Order.  

Part C – Allocation Order – Lot B Scotland  

REDACTED 

REDACTED 

REDACTED 

REDACTED 

REDACTED 

  

Part D – Worked Example  

REDACTED 

Part E – Amendments to the NEC4 ECC  

 3  General  

 3.1  Amend clause 11.1 to add a new sentence at the end: “The Contractor and the  

Client agree that the Activity Schedule, Scope, Site Information and Accepted  

Programme attached to any Task Order shall be deemed to be the Activity 

Schedule, Scope, Site Information and Accepted Programme relevant to the 

works instructed under the relevant Task Order.”  

3.2 Amend clause 11.2(16) to add at the end, on a new line after the third and fourth bullet 

points, “including the Part A Scope and the Part B Scope.”.   

 3.3  Add new clause 11.2(21):   

  

“11.2(21) The Part A Scope means the scope of requirements attached to the 

delivery agreement entered into between the Client and the 

Contractor dated [INSERT DATE upon signature].”  

 3.4  Add new clause 11.2(22):   

  

“11.2(22) The Part B Scope means the scope of works referred to in the Task 

Order.”  

 3.5  Add new clause 11.2(23):  

  

“11.2(23) Delivery Agreement means the delivery agreement dated [DATE] 

entered into between the Client and the Contractor.”  
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 3.6  Add new clause 11.2(24):  

  

“11.2(24) Task Order means a task order issued by the Client to the Contractor 

under the Delivery Agreement, such Task Order to comprise the 

contract.   

4 The Contractor’s design.  

4.1 At the end of clause 21.1 delete the full stop and add: “and in the provision of its 

design and carrying out of due diligence on the Part B Scope acts as a competent 

and experienced contractor and uses all the reasonable skill, care and diligence 

and the best up-to-date practice to be expected of a fully qualified and competent 

designer experienced in designing and performing and carrying out design for 

projects of a similar size, scope, nature, complexity and timescale to the works.”  

4.2 Add new clause 21.4:   

   “21.4 The Contractor accepts entire responsibility for the Part A Scope.”  

 5  Requirements for Instructions  

 5.1  Add to the start of 17.1 and 17.2: “Subject to clause 17.3”  

5.2 Add new clause 17.3: “If the ambiguity, discrepancy, omission, mistake or 

inconsistency referred to in clause 17.1 is within the Part A Scope, an 

instruction issued under clause 17.2 relating to such ambiguity, discrepancy, 

omission, mistake or inconsistency does not give rise to a compensation event 

and the Contractor is fully responsible for such ambiguity, discrepancy, 

omission, mistake or inconsistency and there is no effect upon, Defined Cost,  

Completion and/or meeting a Key Date and the Contractor is not entitled to  

relief from any of its obligations under the contract and/or the Delivery Agreement.”    

 6  Compensation events  

6.1 Add new bullet point to the end of clause 60.1(1): “an instruction relating to an 

ambiguity, discrepancy, omission, mistake or inconsistency referred to in 

clause 17.3.”  

6.2 Add to the end of the seventh bullet point in clause 61.4: “and the Contractor is not 

entitled to a compensation event to the extent that the Contractor is entitled to 

a compensation event under a different Task Order for the same event or Lot. 

The Contract agrees there shall be no double counting in respect of any 

compensation event entitlement”   

6.3 Add new bullet point in clause 61.4 after the seventh bullet point: “relates to the 

carrying out of the Management Services under this Contract between the 

Client and the Contractor the Contractor shall not be entitled to a compensation 

event.”  
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 7  Termination  

7.1 Amend clause 90.2 to add at the beginning “Subject to the Corporate Insolvency and 

Governance Act 2020”  

7.2  Amend the table at 90.2 reason column for The Contractor.  Delete ‘R10’. Add 

‘R10A and R10B’    

7.3 Amend the table in clause 90.2 reason column for the Client to add in “R23” after 

“R22”.  

 7.4  Amend clause 91 to add a new clause 91.9:  

“91.9 The Client may terminate if the Client terminates the Delivery Agreement 

and/or any other Task Order (R23).”  

7.5 Amend clause 91.1 to add at the beginning “Subject to the Corporate Insolvency and 

Governance Act 2020”,  

 7.5.1  In the second bullet point:  

 (i)  after (R10) delete the full stop and add  

“,or  

provided or taken any step in relation to a Scheme of 

Arrangement under Part 26 or Part 26A of the Companies 

Act 2006 but excluding a Scheme of Arrangement as a 

solvent company for the purposes of amalgamation or re 

construction (R10A), or  

applied to the court for, or obtained, a moratorium under Part  

A1 of the Insolvency Act 1986 (R10B)”  

7.6 Amend clause 91.4 to add at the beginning “Subject to the Corporate Insolvency and 

Governance Act 2020”  

7.7 Amend clause 91.5 to add at the beginning “Subject to the Corporate Insolvency and 

Governance Act 2020”  

7.8 Amend clause 91.6 to add at the beginning “Subject to the Corporate Insolvency and 

Governance Act 2020”  

7.9 Y2.5 (NEC4) To the extent that the Corporate Insolvency and Governance Act 2020 

is deemed to apply to the Housing Grants, Construction and  

Regeneration Act 1996, add at the beginning “Subject to the Corporate Insolvency 

and Governance Act 2020”  

X18 Limitation on Liability  

Delete the entirety of clause X18 and insert the following wording:  

“X18.1 Nothing in this contract shall exclude or limit the Contractor’s liability for:  

 X18.1  death or personal injury;  
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 X18.2  fraud or fraudulent misrepresentation; or  

X18.3  any negligence of the Contractor or its personnel, agents or 

subcontractors.   

X18.2 The Contractor’s liability to the Client for the Client’s indirect or consequential loss 

is limited to the total of the Prices.  

X18.3 For any one event, the liability of the Contractor to the Client for loss of or damage 

to the Client’s property is limited to £10,000,000.  

X18.4 The Contractor’s liability to the Client for Defects due to its design which are not 

listed or the Defects Certificate is limited to the sum set out in the Contract 

Data1 any one claim.  

X18.5  Subject to clause X18.1 and other than the excluded matters identified in clause  

X18.3, the Contractor’s liability under or in connection with this Contract, 

whether for breach of contract, in tort or for breach of statutory duty, shall be 

limited to the sum set out in the Contract Data claimed in respect of each claim 

or series of claims arising from the same originating or underlying cause.  

X18.6 The excluded matters are:  

 X18.6.1  amounts payable by the Contractor as stated in the contract for:  

(i) loss of or damage to the Client's property; and  

(ii) delay damages if Option X7 applies.”   

Annex 1  

Task Order Proposal Template  

Project Title and Address:   

Task Order Proposal Details  Description  

Task    

Detailed description of the Works required to 

be undertaken by the Contractor in 

connection with the Task Order including the 

methodology as to how the Works will be 

carried out2  

  

 

1 1 Lot A: £5m, Lot B: £5m and Lot C: 

£10m.   

2 Note: if the Task Order is for any design, the description will need to clearly set out what that design is and what it is for.   
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Details of the Contractor’s key personnel 

involved in the delivery of the Task Order 

(such as the Contractor’s project manager, 

quantity surveyor and supervisor)  

Name:  

Job:  

Responsibilities:  

Qualifications:  

Experience:  

Details of the Contractor’s Sub-Contractors 

involved in the delivery of the Task Order  
  

Definition of the Task Site for the Task  

Order, include details of any access that the 

Contractor believes will be required to 

enable the implementation of the Task 

Order  

  

Task Order boundaries of the site    

Details of the matters to be included in the 

Early Warning Register for the Task Order   
  

Details of all Necessary Consents that the 

Contractor will and/or should obtain and 

maintain for the Task Order  

  

Any other relevant Task information    

Task Order key dates and conditions to be 

met  
  

Task Order starting date    

Task Order access dates    

  
 

Project Title and Address:   

Task Order Proposal Details  Description  

Task Order completion date for the whole of 

the works  
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If X5 is used, the suggested completion date 

for each section of the works  
  

The period after the Contract Date within 

which the Contractor is to submit a first 

programme for acceptance is  

  

The place where weather is to be recorded is  
  

The weather data are the records of past 

weather measurements for each calendar 

month (to include where recorded and where 

available)  

  

The first invoice date for this Task Order    

Suggested programme for delivering the  

relevant Proposed Task (the “Task 

Programme”)  

  

Details of any proposed advance payments 

and/or Performance Bond (if any)   
  

Details of any retention percentage and/or 

retention free amount  
  

Additional Client’s risks relevant to the Task 

(if any)  
  

All insurances to be provided by the 

Contractor in connection with the works 

including details of each of the proposed 

Required Insurances including, without 

limitation, the Contractor’s proposals for the 

minimum limit of indemnity and any 

maximum deductible threshold applicable to 

such Required Insurances  

  

Details of any actual or anticipated impact on 

the Client’s statutory duties arising as a 

result of the implementation of the Task 

Order  

  

Details of any Secondary Option clauses (to 

the extent not already set out in the Contract 

Data)  
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Project Title and Address:   

Task Order Proposal Details  Description  

If any delay damages should apply to the 

Task Order, calculated at the relevant rates 

specified  

£[XXX3]  
per day or part 

thereof  

Task Order defects correction period    

Applicable dispute resolution procedure 

option  
NEC4 ECC Option W2  

Details of the working areas    

The key persons are those identified in the 

key persons schedule in  
  

The total of the Prices for this Task Order 

which shall be based upon the Rates and 

Prices together with the assumptions behind 

these costings  

  

Details of the cash flow profile for the 

payment of the Prices.     

Any compensation events shall be 

assessed in accordance with clause 63.12 

of the Terms and Conditions.   

Details of the proposed Task Order fee 

percentage  
  

The following documents attached to this Task Order shall be deemed to form part of this Task 

Order:   

• Activity Schedule  

• Scope  

• Site Information  

 

3 DWP to confirm rate and if different rates will apply to different Lots. Where appropriate, the rate shall be agreed with reference 

to a percentage of the Prices.   



 

   44    

  

• Accepted Programme •  Cash flow profile  

  
Signed by THE SECRETARY OF STATE  FOR 

WORK AND PENSIONS   

 ....................................................................   

Authorised Signatory  

  

We accept the terms of this Task Order and agree to proceed accordingly.  

Executed as a deed by FES Support  

Services Ltd acting by either two directors or 

one director and the company secretary:  

  

 ....................................................................    ...................................................................   

Director’s name (CAPITAL LETTERS)  
Director’s signature  

 ....................................................................    ...................................................................   

Director’s/Company  secretary’s  name  

(CAPITAL LETTERS)  

Director’s/Company secretary’s signature  

  

    

Appendix 2  

Contract Data  

All gaps to be completed during Task Order process  

PART ONE – DATA PROVIDED BY THE CLIENT  

  

1  General  
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The conditions of contract are the core clauses and the clauses for the following main Option, the Option 

for resolving and avoiding disputes and secondary Options of the NEC4 Engineering and Construction 

Contract June 2017 including amendments dated January 2019.  

  

Main Option  

  

Secondary X5 (Sectional Completion), X7 (Delay Damages) X18 (Limitation of Liability), X13 Options 

(Performance Bond), X14 (X), X16 (Retention) X20 (Key Performance Indicators)  

Y(UK)2, and any Secondary Options set out in a Task Order and such Secondary 

Options shall apply to that Task Order only.   

  

  

The works are   As set out in the relevant Task Order   

  

The Client is  The Secretary of State for Work and Pensions  

  

Address for  [     ] electronic 

communications  

The Project Manager is  

Name  

  

Address for 

communications  

  

  

Address for 

electronic 

communications  

  

The Supervisor is  

  

Name   [     ]  

  

Address for  [     ]  
communications  

  

  

Address for  [     ]  
electronic communications  

A  
Option for 

resolving and 

avoiding disputes  
W2  

[      ]  

  

[      ]  

  

[     ]  
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The Scope is in  For any Works instructed under a Task Order:  as attached to the relevant Task  
Order together with any other documents identified in the relevant Task Order4  

  

The Site  For any Works instructed under a Task Order: as attached to the relevant Task 

Information is in  Order  

  

The boundaries of  For any Works instructed under a Task Order, as set out in the relevant Task Order 

the site are  

  

The language of the  English 

contract is  

  

The law of the 

contract is the law of  

  

The period for reply except that is  

  

The period for reply for 

weeks  

  

The period for reply for weeks  

  

The following matters will be included in the Early Warning Register  

For any Works instructed under a Task Order, as set out in the relevant Task Order  

  

Early warning meetings are held at intervals no longer than  

  

  

2  The Contractor’s main responsibilities  

  

If the Client has identified work which is set to meet a stated condition by a key date. The 

key dates and conditions to be met are  

  condition to be met    key date  

 

4 This is likely to include the scope attached to the Task Order and all other relevant design documents where the works are full 

design and build (Part B Scope).  

England, subject to the jurisdiction of the Courts of England  

one week  

[…]  is  […]  

[…]  is  […]  

one month  
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(1)  

  

(2)  

  

(3)  

  

  

  

3  Time  

  

The starting date is  

  

The access dates are  

part of the Site    date  

1 For any Works instructed under a Task Order, as set out in the 

relevant Task Order  
  For any Works instructed under a 

Task Order, as set out in the 

relevant Task Order  

  

2 For any Works instructed under a Task Order, as set out in the 

relevant Task Order  
  For any Works instructed under a 

Task Order, as set out in the 

relevant Task Order  

 
  

3 For any Works instructed under a Task Order, as set out in the 

relevant Task Order  
  For any Works instructed under a 

Task Order, as set out in the 

relevant Task Order  

  

  For any Works instructed under a Task Order, as set out in 

the relevant Task Order  
   For any Works 

instructed 
under a Task 
Order, as set 
out in the 
relevant Task  
Order  

 For any Works instructed under a Task Order, as set out in 

the relevant Task Order   
   For any Works 

instructed 
under a Task 
Order, as set 
out in the 
relevant Task  
Order  

For any Works instructed under a Task Order, as set out in 

the relevant Task Order  
  For any Works 

instructed 
under a Task 
Order, as set 
out in the 
relevant Task  
Order  

For any Works instructed under a Task Order, as set out in the relevant Task 

Order  
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The Contractor submits revised programmes at intervals no longer than  

  

The completion date for the whole of the works is  

  

The Client [is/is not]  willing to take over the works before the Completion Date  

  

The period after the Contract Date within which the Contractor is to submit a first 

programme for acceptance is  

  

4  Quality Management  

  

The period after the Contract Date within which the Contractor is to submit a quality wks 

policy statement and quality plan is  

  

The period between Completion of the whole of the works and the defects date is wks  

  

The defect correction period is four weeks except that:  

The defect correction period for is wks  

  

The defect correction period for is wks  

  

5  Payment  

  

The currency of the contract is the  

  

The assessment interval is calendar month  

  

The interest rate is, unless the provisions of the Late Payment of % per annum above the Bank of 

Commercial Debts (Interest) Act 1998 otherwise require, England base rate in force from   time 

to time  

  

  

6  Compensation events  

  

fortnightly  

For any Works 
instructed under a 
Task Order, as set  
out in the relevant  
Task Order  

For any Works 
instructed under a 
Task Order, as set  
out in the relevant  
Task Order  

  2  

  52  

[      ]  

  

 [      ]  

  [      ]  

  

[      ]  

pound sterling (£)  

one  

2  
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The place where weather is to 

be recorded is  

  

The weather measurements to be recorded for each calendar month are  

•  the cumulative rainfall (mm)  

•  the number of days with rainfall more than 5 mm  

•  the number of days with minimum air temperature less than 0 degrees Celsius  

•  the number of days with snow lying at  9AM     hours GMT  

  

and these measurements:  

N/A  

  

The weather measurements are supplied by  

  

The weather data are the records of past weather measurements for each calendar month which 

were recorded at  

  

and which are available from  

  

Assumed values for the ten year return weather data for each weather measurement for each calendar 

month are  

[     ]  

  

The value engineering percentage is 50%, unless another percentage is stated here, i 
% which case it is  

  

  

These are additional compensation events   

•   N/A  

  

8  Liabilities and insurance  

  
These are additional Client’s liabilities  

For any Works instructed under a Task Order, as set out in the relevant 

Task Order  

  The Met Office  

For any Works instructed under a Task Order, as set 

out in the relevant Task Order  

For any Works instructed under a Task Order, as set 

out in the relevant Task Order  

50  
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(1)  

  

(2)  

  

(3)  

o The minimum amount of cover for insurance against loss of or damage to property (except 

the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a  
person (not an employee of the Contractor) arising from or in connection with the 

Contractor Providing the Works for any one event is: £10,000,000.  

  
o The minimum limit of indemnity for insurance in respect of death of or bodily injury to  

employees of the Contractor arising out of and in the course of their employment in 

connection with this contract for any one event £10,000,000  

  
o The Contractor shall also be required to take out and maintain those insurances identified in 

the relevant Task Order.   

  

Resolving and avoiding disputes  

  

The tribunal is  

  

The arbitration procedure is  

  

The place where arbitration is to be held is  

  

The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the 

arbitration procedure does not state who selects an arbitrator is  

N/A  

  

The Senior Representatives of the Client are  

  N/A  

  N/A  

  N/A  

N/A  

N/A  

N/A  
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Name (1)  

  

Address for communications  

  

Address for electronic 

communications  

  

Name (2)  

  
Address for communications  

  

  

Address for electronic 

communications  

  

The Adjudicator is the person 

chosen by   

The Parties  

  

The person or organisation who 

will choose an Adjudicator if the Parties cannot agree a choice is  

The Chairman for the time being of the Technology and Construction Solicitors Association  

  

The Adjudicator nominating body is  

  

     

[      ]  

  

[      ]  

  

[      ]  

  

[      ]  

  [      ]  

  

  [     ]  

The Technology and Construction 

Solicitors Association   
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Option X5: Sectional Completion  

Option X5 is used  The completion date for each section of the works is  

  section  description    completion date  

  (1)  

    

  (2)  

    

  (3)  

    

  (4)  

          

Option X7: Delay damages  

  

per day or  
Delay damages for Completion of the whole of the works are part thereof  

  

 

        

For any Works 

instructed under a Task 

Order, as set out in the 

relevant Task Order  

Option X13: Performance Bond   

  

If  Option X13 is used   The amount of the performance bond  
is   

    

      

Option X14: Advanced payment to the  Contractor    

  
If Option X14 is used   The amount of the advanced payment  

is   
    

        

  
The period after the Contract Date  
from which the  Contractor  repays the  
instalments in assessments is    

    

       

  

The instalments are   

( either an amount or a percentage of  
the payment otherwise due)   
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 Advance payment  An advanced payment bond is/is not  
(Delete as applicable) bond  

 

          

The Contractor may/may not give the Client a retention bond. (Delete as 

Retention bond     

      

Option X18: Limitation of Liability   

  

Refer to the schedule of amendments contained within CCS Framework Reference RM6088 and as 

attached at Appendix 6 and the clauses contained within Part E of Appendix 1 to this Contact.   

 Where the parties agree that Option X18 shall apply:     

The Contractor’s liability for Defects under X18.4 is limited, in 

respect of any one claim, to5:    

  

    

The Contractor’s liability under or in connection with this  
Contract under X18.5 is limited, in respect of each claim or  

series of claims arising from the same originating or underlying   
cause, to:      

 

  

Option Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996  

  

 

5 5 Lot A: £1m, Lot B: £5m and Lot C: 

£10m.  

  

  

  

Option X 16:   Retention (not used with Option F)     

          

If Option X16 is used   The  retention free   amount is         

          

  The  retention percentage   is     %     

applicable).   

Option X 20   : Key Performance Indicators   

      

The incentive schedule for Key Performance Indicators is in    
Attached at Appendix 8   of the  
Delivery Agreement   

  

A report of performance against each Key Performance  
Indicator is provided at intervals of     

Monthly      

 

required.     
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The first invoice date is   

  

Later invoice dates occur on the same day of each calendar month after the first invoice date until all 

amounts due to the Contractor under the contract have been paid.  

  

  

Option Z: Additional conditions of contract  

  

The additional conditions of contract are the following clauses  

  

      

For any Works instructed under a Task Order, as set out 

in the relevant Task Order  

Clauses Z2 to Z101 in the 
NEC4 schedule of 
amendments contained within 
CCS Framework Reference 
RM6088 and as attached at 
Appendix 6 of the Delivery 
Agreement.  

The clauses contained within 

Part E of Appendix 1 of the 

Delivery Agreement.  
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PART TWO –  DATA PROVIDED BY THE CONTRACTOR  

  

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.  

  

1  General    

  

The Contractor is  

Name  

  

Address for communications  

  

  

Address for electronic 

communications  

  

[      ]  

  

[      ]  

  

[      ]  

  

  

The fee percentage is %  

  

For any Works instructed under a Task Order, as set out in the relevant  

The working areas are   
Task Order  

  

The key persons are those identified in the key persons schedule in  

  

The following matters will be included in the Early Warning Register  

   

For any Works instructed under a Task Order, as set out in the relevant Task Order   

  

  

  

2  The Contractor’s main responsibilities  

  

[     ]6  

For any Works instructed 
under a Task Order, as set 
out in the relevant Task  
Order  
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The Scope for the Contractor’s design is in  

  
6 As set out in the Capital Works/Life Cycle Tender Rates and Prices (as appropriate).    
7 This will be the Part B Scope.    

  

3  Time  

  

For any Works instructed under a Task  

The programme identified in the Contract Data is in  Order, as set out in the relevant Task  
Order  

  

For any Works instructed under a Task  
 The completion date for the whole of the works is  Order, as set out in the relevant Task  

Order  

  

  

5          Payment  

  

The activity schedule is in    

  

  

The tendered total of the Prices is  

  

Resolving and Avoiding Disputes    

  

The Senior Representatives of the Contractor are   

 

Name (1)  

  

Address for communications  

  

  

Address for electronic communications  

  

Name (2)  

[      ]  

  

[      ]  

  

[      ]  

  

For any Works instructed under a Task 
Order: The Scope of Requirements 
attached to the Delivery Agreement, and  
[insert]7  

For any Works instructed under a Task  
Order, as set out in the relevant Task 

Order  

For any Works instructed under a Task  
Order, as set out in the relevant Task 

Order  
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Address for communications  

  

Address for electronic communications  

[      ]  

  

[      ]  

  

[      ]  

  

  

Data for the Short Schedule of Cost Components6      

  

The people rates are 

category of person  

  

  

unit  
  

  

rate  

      

  

 

The published list of Equipment is the edition current at the Contact Date of the list published by  

  

  

The percentage for adjustment for Equipment in the published list % (state plus or  
is minus)  

  

The rates for other Equipment are  

Equipment    rate  

 

6 To be completed using either the Tender Schedule of Cost Components or, if no schedule is submitted by the Contractor, the rates 

in the CCS framework.  
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The rates for Defined Cost of manufacture and fabrication outside the Workings Areas by the Contractor are  

category of person    rate  

 

 

The rates for Defined Cost of design outside the Workings Areas are  

category of person    rate  

 

The categories of design people whose travelling expenses to and from the Working Areas are included in 

Defined Cost are  
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Appendix 3  

NUTS Codes – Lot B   

Scotland 

M 

M5 M6 M7 M8 M9 
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Appendix 4  

Part A - Management Services  

 1  Working together  

1.1 In relation to the carrying out of the Works and any obligations under this Contract, 

the Parties shall work together in order to achieve the Objectives.  To that end 

the Client and the Contractor agree they shall each give to, and welcome from, 

the other, and the other Project Participants, feedback on performance and 

shall draw each other's attention to any difficulties and shall share information 

openly, at the earliest practicable time. They shall support collaborative 

behaviour and address behaviour that does not comply with the Objectives.  

 1.2  During the Delivery Term the Contractor shall:  

1.2.1  collaborate with the Client and the Project Team to achieve the 

Objectives;  

 1.2.2  work with the Client in a supportive manner;  

1.2.3 produce such reports and documentation as may reasonably be requested 

from time to time by the Client;  

1.2.4 work collectively with the Client and the Project Team to support the delivery 

of the Works on a best for project basis;  

1.2.5 work collectively with the Client and the Project Team to discuss the 

Pipeline Programme and whether certain works and/or packages 

should be bundled into appropriate Task Orders;   

1.2.6 develop and use common systems and processes with the Client and the 

Project Participants;   

 1.2.7  discuss costings of the Works on an open-book basis;   

 1.2.8  work with the Client to determine whether the Contractor should  

select additional NUTS Codes to those NUTS Codes initially selected 

by the Contractor;  

1.2.9  work with the Client to agree acceptable processes for demonstrating 
value for money and understand the key drivers for value for money; 
and  

1.2.10 give advice, information and opinion fully, openly and objectively to the 

Client and the Project Team.  

1.3 The role of the Project Team is to guide the successful delivery of the Project and 

the Works.  The Project Team will meet at regular intervals and on the first 

anniversary of the Delivery Term to share information relating to the Project 

and the Works, to consider the risks and opportunities affecting the Project and 

the Works, to consider how best to coordinate and manage the Project and the  

Works, to review progress and to make any decisions necessary for the  
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successful delivery of the Project and the Works which are then communicated to 

all relevant Project Participants.  

1.4 In the event of any dispute between the Parties and/or the members of the Project 

Team, it is the intention that any court or adjudicator or other forum to which 

the dispute is referred shall take account of the Objectives and of the Parties' 

adherence to it when making any award.  

1.5 The Client and the Contractor shall co-operate with the other members of the 

Project Team in the provision of information with a view to ensuring that 

relevant information is provided to all Project Participants needing this 

information in a timely fashion.  

1.6 Subject always to the terms of any Task Order, if the Contractor identifies any 

ambiguities or discrepancies in any information provided by the Client or any 

other member of the Project Team, the Contractor shall agree how to resolve 

them after consultation, if appropriate, with the Project Team.  If no agreement 

is reached, the Client shall issue an instruction.  

1.7 The Client hereby elects to be treated as the only client in respect of the Works for 

the purposes of the CDM Regulations.  

1.8 The Contractor shall act as “principal contractor” in respect of the Works for the 

purposes of the CDM Regulations.   

 2  Continuous Improvement  

2.1 The Contractor shall, throughout the Delivery Term, adopt a policy of continuous 

improvement in relation to the Works pursuant to which it will regularly review 

with the Client the Works and the manner in which it is providing the Works with 

a view to reducing the Client's costs (including the Prices and/or the Price List) 

and/or improving the quality and efficiency of the Works.  The Contractor and 

the Client will provide to each other any information which may be relevant to 

assisting in fulfilling these objectives.  

2.2 Without limiting paragraph 2.1 and if the Client so requires at any point during the 

Delivery Term, the Contractor shall produce a plan for improving the provision 

of Works and/or reducing the Prices and/or the Price List (without adversely 

affecting the performance of this Contract and/or any Task Order) 

(“Continuous Improvement Plan”) for the Client's approval.  The Continuous 

Improvement Plan shall be in the format agreed between the Parties and shall 

contain, as a minimum, proposals in respect of the following:  

2.2.1  identifying the emergence of relevant new and evolving technologies;  

2.2.2 changes in business processes of the Contractor or the Client and ways 

of working that would provide cost savings and/or enhanced 

benefits to the Client (such as methods of interaction, supply chain 

efficiencies, reduction in energy consumption and methods of sale);  

2.2.3 new or potential improvements to the provision of the Works including the 

quality, responsiveness, procedures, benchmarking methods, likely 

performance mechanisms and Client support services in relation to 

the Works; and  
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2.2.4  measuring and reducing the sustainability impacts of the Contractor's 
operations and supply-chains pertaining to the Works and identifying 
opportunities to assist the Client in meeting their sustainability 
objectives.  

2.3 The initial Continuous Improvement Plan for the first Service Quarter is attached 

at Part B of this Appendix 4. As and when required, but at least once each 

Service Quarter, the Contractor shall review the Continuous Improvement Plan 

and submit any updates or changes to the Client for the Client’s approval.   

2.4 The Client shall notify the Contractor of its approval or rejection of the proposed 

Continuous Improvement Plan or any updates to it within twenty (20) Business 

Days of receipt.  If it is rejected then the Contractor shall, within ten (10) 

Business Days of receipt of notice of rejection, submit a revised Continuous 

Improvement Plan reflecting the changes required.  If this revised Continuous 

Improvement Plan is also rejected the Contractor shall provide a second 

revised Continuous Improvement Plan for approval. Should this second revised 

Continuous Improvement Plan be rejected (“Second Rejection”) the Parties 

may escalate this to the Senior Representatives who shall meet to discuss the 

Second Rejection within ten (10) Business Days of the notice of rejection. 

Where such meeting achieves a solution acceptable to the Client and the 

Contractor, such solution shall be implemented by the Client and the 

Contractor.  Where such meeting does not achieve a solution acceptable to the 

Client and the Contractor, the process used in W2 shall be followed.   

2.5 Where a Continuous Improvement Plan is approved, it shall constitute the Continuous 

Improvement Plan for the purposes of this Contract.  

2.6 The Contractor shall provide sufficient information with each suggested 

improvement to enable a decision on whether to implement it. The Contractor 

shall provide any further information as requested.  

2.7 All costs relating to the compilation or updating of the Continuous Improvement 

Plan and the costs arising from any improvement made pursuant to it and the 

costs of implementing any improvement, shall have no effect on and are 

included in the Prices and/or the Price List.  

2.8 Should the Contractor's costs in providing the Works to the Client be reduced as a 

result of any changes implemented, all of the cost savings shall be passed on 

to the Client by way of a consequential and immediate reduction in the Prices 

and/or the Price List.  

 3  Allocation of risks  

3.1 The Project Team shall carry out, complete and populate the Project Risk Register to 

identify:  

3.1.1  potential risks relating to the delivery of the Project, the occurrence of 
which are capable of adversely affecting the time for completion, cost 
or quality of the Project;  

 3.1.2  the probability of these risks occurring;  

3.1.3 a financial estimate of the most likely consequences of each risk occurring; 

and  
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3.1.4 the actions agreed to be taken to mitigate, manage or remove each risk 

and the individual responsible for reporting on the progress of the 

actions agreed.  

3.2 The Project Team shall regularly update and amend the Project Risk Register 

(seeking the assistance of other Project Participants as considered 

appropriate) and shall arrange regular meetings with the Client and members 

of the Project Team to review and update the Project Risk Register and to 

consider:  

 3.2.1  any new risks that have arisen since the date of the last review;  

 3.2.2  the steps taken to prevent/mitigate previously identified risks;  

3.2.3  risks which have been successfully prevented/mitigated (which can be 

removed from the Project Risk Register); and  

3.2.4 the prioritisation of all continuing risks and agreement of an action plan in 

respect of, and risk owners for, all risks prioritised as serious risks.  

 4  Problem solving  

4.1 Without prejudice to option W2, as soon as a Party is aware of any difference or 

dispute with the Client and the Contractor arising out of or in connection with 

the Works (a “Difference”) such Party will give notice to the other.  

4.2 Upon receipt of the notice in paragraph 4.1, there shall be a meeting between 

respective representatives of the Client and the Contractor having authority to 

settle the matter.  Where such meeting achieves a solution acceptable to the 

Client and the Contractor, such solution shall be implemented by the Client and 

the Contractor.  

4.3 If such meeting fails to achieve a solution acceptable to the Client and the 

Contractor, the Difference shall be escalated to the Senior Representatives and 

within ten (10) Business Days of the meeting referred to in paragraph 7.2 the 

Senior Representatives shall meet to discuss the Difference.  Where such 

meeting achieves a solution acceptable to the Client and the Contractor, such 

solution shall be implemented by the Client and the Contractor.  Where such 

meeting does not achieve a solution acceptable to the Client and the 

Contractor, the process used in W2 shall be followed.   

5 Fee  

 5.1  The Contractor agrees that the fee for the Management Services shall be nil.   

  

Part B - Continuous Improvement Plan for the first Service Quarter  

As & when requested by client  

Appendix 5  

REDACTED 
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 1  Rates and Prices where is no analogous rate  

1.1 Where the Contractor has, in its Task Order Proposal for a relevant Proposed Task, 

identified that there are no analogous Rates and Prices for any element of the 

Works, then the Parties shall seek to agree new Rates and Prices as follows:  

1.1.1 the Parties shall, within five (5) Business Days of receipt by the Client of 

the relevant Task Order Proposal, meet to discuss whether there is 

any sufficiently detailed cost element within the Price List to derive 

new Rates and Prices for the whole or the relevant part of the 

Works;  

 1.1.2  where the Parties:  

(i) agree that there is no sufficiently detailed cost element 

contained within the Price List to derive new Rates and Prices; 

or  

(ii) fail to agree a new set out Rates and Prices,   

then the provisions of paragraph 2 shall apply to determine the applicable price(s) 

for the whole or the relevant part of such relevant Works; and  

1.1.3 any new Rates and Prices agreed or determined pursuant to this Appendix 

shall:   

(i) include pricing for all risks associated with the relevant Works; 

and  

(ii) exclude any costs in respect of which the Contractor is entitled 

to recover under any other provision of this Contract.  

1.2 Where any new Rates and Prices are agreed or determined pursuant to this 

Appendix, such new Rates and Prices and shall be incorporated into the Price 

List and shall apply to the calculation of the costs for the whole or the relevant 

part (as the case may be) of the relevant Works for all subsequent Task Order 

Proposals.  

1.3 Where paragraph 1.1.2 applies then the Parties may either:  

1.3.1 agree to refer the matter for determination by the Adjudicator pursuant option 

W2; or  

1.3.2 follow the competitive tendering procedure set out in paragraph 3,   

in either case to set the new Rates and Prices for the whole or the 

relevant part of the relevant Works.  

 2  Indexation of Life Cycle Tender Rates and Prices and SSCC Tender Rates and Prices  

2.1 Subject to paragraphs 2.3, - 2.8 (inclusive) on each date which is 1 November that 

occurs during the Delivery Term (“Framework Anniversary”), either party may 

apply to change the applicable SSCC Tender Rates and Prices by multiplying 

the relevant rates and prices by the percentage changes applicable to the CCS 
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Framework Rates and Prices (“Framework Index”) published since the date 

of this Contract. (BCIS CPI Index used).  

2.2 Subject to paragraphs 2.3, - 2.8 (inclusive), on each anniversary of the date of this 

Contract (“Delivery Anniversary”), either party may apply to change the 

applicable Life Cycle Tender Rates and Prices by multiplying the relevant 

figures by the percentage changes in the BCIS All-in Tender Price Index (TPI) 

(“Delivery Index”) published since the date of this Contract.   

2.3 If the Framework Index and/or the Delivery Index has not been published for the 

relevant month in which the Framework Anniversary or Delivery Anniversary 

(as appropriate) occurs, then the last published value of that index available at 

the relevant anniversary shall be used.  

2.4 Where the Framework Index and/or the Delivery Index is no longer published, the 

Client and Contractor shall agree a fair and reasonable replacement that will 

have substantially the same effect.  

2.5 Any change agreed in accordance with paragraphs 2.1 – 2.4 (inclusive) shall apply 

to any subsequent Task Orders which are issued after any such change has 

been agreed.   

2.6 Any Life Cycle Tender Rates and Prices which are identified in the Life Cycle Price 

List as being Rates and Prices that are fixed (“Fixed Rates and Prices”) are 

not capable of being changed and any change agreed to the Life Cycle Tender 

Rates and Prices shall not apply to any such Fixed Rates and Prices.   

2.7 Any uplift agreed in accordance with paragraphs 2.1 – 2.4 (inclusive) shall not exceed 

the applicable CCS Framework Rates and Prices.   

 2.8  Paragraphs 2.1 – 2.4 (inclusive) shall not apply to:  

2.8.1  any percentages referred to within the Life Cycle Tender Rates and 

Prices;   

2.8.2 any percentage set out and/or referred to in the Short Schedule of Cost 

Components; and/or  

 2.8.3  the Capital Works Tender Rates and Prices,   

and, for the avoidance of doubt, there shall be no change or uplift to any such 

rates and prices identified in paragraphs 2.8.1 – 2.8.3 (inclusive) of this 

paragraph 2.   

 3  Procedure  

3.1 The following principles are to govern each tendering exercise initiated pursuant to 

this paragraph 3:  

 3.1.1  the object of the tender is to obtain open-market rates and prices;  

 3.1.2  the process is to be genuinely competitive;  

 3.1.3  the evaluation of tenders is to be fair, robust and transparent; and  
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3.1.4 tendered prices are to be presented in a form that demonstrates value for 

money for the Works to which they relate.  

3.2 The Contractor shall be responsible for the carrying out of the tendering procedure in 

accordance with this paragraph 3.   

3.3 The Contractor shall procure that tenderers will be invited by open invitation or from 

no fewer than three (3) suitably qualified, experienced and willing contractors.    

3.4 The Contractor shall discuss and agree with the Client those contractors who it 

proposes to invite to tender and the Client may require other potential 

contractors to be invited to tender as part of such discussions.  

3.5 The Contractor will provide the Client with all relevant background information on 

the tenderers it proposes pursuant to paragraph 3.4, in order to demonstrate 

such tenderers' capability (including technical and financial capability) and 

capacity to undertake the relevant work or supply.  

 3.6  The Contractor shall:   

 3.6.1  prepare all necessary tender documentation;  

 3.6.2  provide copies to the Client for review and comment before  

despatch, allowing the Client a reasonable time for review prior to such 

proposed despatch; and  

3.6.3 where applicable, revise such tender documentation to take into account the 

Client's comments pursuant to paragraph 3.6.2.  

 3.7  The Contractor shall:   

3.7.1 prepare a tender evaluation methodology prior to the tender issue date 

and issue such methodology to the Client for review and comment, 

allowing the Client a reasonable time for review prior to such 

proposed despatch; and  

3.7.2 where applicable, revise such evaluation methodology to take into account 

the Client's comments pursuant to paragraph 3.7.1.  

3.8 The Contractor shall ensure that all prices submitted as part of any tender 

submission will be calculated (to the extent practicable) on the same basis and 

using the same assumptions as applied to derive the Unit Rates.   

3.9 The Contractor shall invite the Client to attend at all tender openings and any 

subsequent interviews, value engineering workshops or other meetings with all 

or any (as applicable) of the tenderers.    

3.10 The Contractor shall provide copies of all issued tenders and submissions 

received from tenderers, together with copies of all relevant supporting 

information, minutes of meetings and reports in respect of each tender, (such 

copies to be delivered to the Client as soon as possible from the date the 

Contractor produced, issued or received the same (as the case may be)).  

3.11 The Contractor shall prepare a report on each submitted tender response, 

disclosing the basis upon which the evaluation was carried out (including 
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details of scoring), and including a recommendation as to the tender which 

represents, having regard to the relevant agreed tender evaluation criteria, fair 

open market rates and which, in the Contractor's opinion offers value for money 

and why it should be utilised in order to determine the relevant Rates and Prices 

for the relevant Works for the purposes of this Appendix.  

3.12 The Contractor and the Client shall discuss such tender report and shall agree 

which tender should be utilised in order to determine the relevant Rates and 

Prices for the relevant Works for the purposes of this Appendix.  

3.13 If the Contractor and the Client cannot agree which tender should be utilised in 

order to determine the relevant Rates and Prices for the relevant Works, the 

matter may be referred by either party to the dispute resolution procedure set 

out in option W2.  

3.14 Following agreement to a tender by the Contractor and the Client (as referred to 

in paragraph 3.12) or, if paragraph 3.13 applies, upon determination pursuant 

to the dispute resolution procedure, the relevant Rates and Prices for the 

relevant Works shall become the relevant Rates and Prices for the purposes of 

this Appendix.  

3.15 Without prejudice to any other provision of this Appendix, the Contractor shall provide 

to the Client:  

 3.15.1  market advertisements proposed for any tender exercise;  

 3.15.2  technical specifications relevant to any tender;  

3.15.3 copies of all documentation and communications submitted by a tenderer 

relating to a tender; and  

3.15.4  the tender evaluation records and reports prepared by the Contractor,  

in each case as soon as reasonably practicable from the date the Contractor has 

produced, issued or received the same.  

3.16 The Client may enter onto any premises of the Contractor (which any of them 

own/use for the purposes of their businesses) at all reasonable times to 

observe, inspect and satisfy itself as to the adequacy of the carrying out of any 

tender in accordance with the procedure set out in this Appendix.  

3.17 The Contractor shall indemnify and keep the Client fully indemnified at all times 

from and against all claims, demands or notices which may be brought or 

alleged or threatened against the Client and from and against all losses and 

fines which the Client may suffer or incur in relation to any such claims, 

demands or notices which occur as a result of a breach of this Appendix and/or 

any claim made by any person (including, without limitation, a tenderer or 

prospective tenderer) that is not awarded a contract pursuant to any tender 

governed by the procedure set out in this Appendix.  

 4  General  

4.1 The Rates and Prices are deemed to include all costs, disbursements, expenses, 

required accommodation and accommodation costs, personnel rates and 
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charges (including all costs associated with their employer) and other items 

necessary for the Contractor to fulfil all its obligations and liabilities under or 

referred to in any Task Order.   

4.2 The Rates and Prices shall specify any key personnel and the parties agree that 

no other persons will be allowed in the establishment of prices under a Task 

Order unless specifically requested or otherwise agreed by the Client.   

4.3 In relation to the Contractor’s equipment costs, the Rates and Prices shall specify 

the accommodation required by the Contractor and the rates for any such 

accommodation and the parties agree that no other accommodation and/or 

rates will be allowed in the establishment of prices under a Task Order unless 

specifically requested or otherwise agreed by the Client.   

4.4 The parties agree that the Rates and Prices shall not include any mechanism or rates 

or prices in relation to:  

 4.4.1  external scaffolding; and/or   

4.4.2 external access equipment (including but not limited to, scaffolding, 

ladders, tower scaffolds, access platforms, tracked spiders and 

electric hoists).   

4.5 Notwithstanding that any information described in paragraph 4.4 is set out in the 

Rates and Prices, in breach of paragraph 4.4, the parties agree that this 

information is to be disregarded for the purposes of establishing the rates and 

prices for:  

 4.5.1  external scaffolding; and/or   

 4.5.2  access information equipment (including but not limited to,  

scaffolding, ladders, tower scaffolds, access platforms, tracked spiders 

and electric hoists),   

and if the Client or the Project Manager specifies that a Task Order requires 

any equipment identified in paragraphs 4.5.1 and/or 4.5.2 the Contractor shall 

follow the process set out in paragraph 3 of this Appendix 5 to obtain, from at 

least three specialist contractors and/or suppliers, a competitively tendered 

price for the erection, installation, hire, use, striking and/or dismantling of any 

such access information equipment.  

4.6 The data used for the Short Schedule of Cost Components under any Task Order 

shall incorporate the applicable SSCC Tender Rates and Prices or, if the 

Contractor has not provided such rates and prices, then the CCS Framework 

Rates and Prices shall apply.  
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Appendix 6  

Schedule of Amendments  

STANDARD   

‘BOILERPLATE’ 

AMENDMENTS    

 

   

NEC4    
    

JANUARY 31, 2019    
CABINET OFFICE    

Crown Commercial Service     

The standardised ‘boilerplate’ amendments project addresses a need to simplify the 
inclusion of government-specific clauses to the NEC, JCT and PPC2000 contracts. 
Centrally mandated government policies and some legislative requirements were 
being applied by a range of government departments, but as separate operations 
and with differing approaches. Scope was identified for a simple and standard set of 
terms which provide a unified front to implement policy and reduce the need for 
excessive additional drafting, creating a more efficient standardised approach. 
These terms would be applied across government construction contracts.   In order 
to bring about this situation, a cross-governmental review of construction contract 
amendments was undertaken by the Crown Commercial Service (CCS) and the 
Infrastructure and Projects Authority (IPA). Eighteen clauses were identified as those 
which would benefit most from the standardisation described above. These clauses 
were reviewed and redrafted to enhance their ease of comprehension, with the core 
wording translated to NEC, JCT and PPC2000 terminology.     

These eighteen clauses are replicated within the NEC, JCT and PPC2000 boilerplate 
documents. This is the NEC4 version.    
The clauses should be unamended save for those instances with an additional 
guidance note. Not all will be relevant to each project, and additional clauses may 
be required where not covered by this document. Those ‘boilerplate’ clauses not 
required can be removed and additional, project specific clauses may be added.    

    

Process    

The clauses are amended to the contract by way of an additional Schedule of 
Amendments. This must be referred to in the base contract. The following segment 
indicates the modification which must be made to the base contract, as well as the 
steps needed to incorporate the Boilerplate Amendments.    

    

NEC4 Engineering & Construction Contract    
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• In Contract Data Part One, complete the clause headed “If Option Z 
is used” to read:    

The additional conditions of contract are as detailed in the appended 
Schedule of Amendments which is to be read and construed 
accordingly.    
• Append pages 8 to 42 of this Standard ‘Boilerplate’ Amendments 
document to the standard contract document as this Schedule of 
Amendments.    
• Remove or strikethrough those clauses which do not apply to the 
current project and amend terms as provided by guidance notes.   • 
 Add additional, project specific amendments in the normal way.    

  Page Break   

Table of Contents    

Summary of Clauses  ..........................................................................................................  

4    

NEC 4  ..................................................................................................................................  

8    

Z2 Definitions ....................................................................................................................  

8    

Z4 Admittance to Site ......................................................................................................  

12    

Z5 Prevention of Fraud and Bribery .................................................................................  

12    

Z7 Legislation and Official Secrets ..................................................................................  

13    

Z10 Freedom of Information ............................................................................................  

14    

Z13 Confidentiality and Information Sharing ....................................................................  

15    

Z14 Security Requirements .............................................................................................  

17    

Z16 Tax Compliance .......................................................................................................  

17    

Z22 Fair Payment ............................................................................................................  

18     

Z42 The Housing Grants, Construction and Regeneration Act 1996 ................................  

18    

Z55 Intellectual Property Rights  ......................................................................................  

18    

Z46 MOD DEFCONS ......................................................................................................  

20    

Z47 Small and Medium Enterprises (SMEs) ....................................................................  

20    

Z48 Apprenticeships  .......................................................................................................  

20    

Z100 GDPR .....................................................................................................................  

22    

Z101 Cyber Essentials.....................................................................................................  

22    

Schedules     
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 GDPR  ..............................................................................................................................  

23    

Security Provisions .......................................................................................................... 30    

 Cyber  Essentials..............................................................................................................  

41    

SUMMARY OF CLAUSES    
The following descriptions are of all the clauses addressed by the Standard ‘Boilerplate’ 
Amendments project. It should be noted that some of the clauses differ from document to 
document.    
    

    

1. Definitions    

A list of additional definitions must be included as an amendment to help explain the 

meaning of subsequent Boilerplate clauses.   2. Admittance to Site     

This clause specifies additional provisions around how individual people may be admitted 

to the site, and the considerations which must be taken. This includes (but is not limited to) 

the provision of a list of employee names, obligations as to security passes, and the 

prevention of unauthorised access or taking of photographs.    3. Prevention of Fraud and 

Bribery    

The Boilerplate clause expands the coverage of the standard contract Fraud and Bribery 

provisions. It introduces a ‘Prohibited Act’, also defined in the Boilerplate document, which 

must not be committed and which must be subject to suitable caution and management. 

The Contractor must hold subcontractors to the same standards, keep appropriate records 

of compliance, and immediately notify the Client of potential breaches and work with them 

to rectify the situation.    

4. Official Secrets Act    

Contractors are often required to abide by this Act due to the sensitive nature of some public 

sector projects. The Boilerplate clause saves Clients from drafting this themselves if 

required, creating an obligation to comply with this Act and, where appropriate, section 11 

of the Atomic Energy Act 1946.    

5. Freedom of Information    

As government departments are usually required to comply with Freedom of Information Act 

requests, extra clauses detailing how this obligation is to be respected must be included. 

The Boilerplate clause obliges the Contractor to work with the Client in satisfying these 

requests in certain ways. Among other considerations, this involves the retention and 

transferral of relevant information, communicating requests for information to the Client in a 

timely manner, and generally helping the Client in responding to the request.   6. 

Confidentiality and Information Sharing    

Some public sector information is sensitive and cannot be shared, while at other times 

organisation must share details about its processes in the interest of transparency. As such, 

this clause provides obligations for both parties to safeguard confidential information, 

exceptions where that obligation does not apply, and additional restrictions on the 

Contractor and further rights for the Client.    

7. Security Requirements    

This clause is a preface to a schedule requiring the Contractor to create and maintain a 

comprehensive Information Security Management System. This must be agreed with the 

Client, contain measures sufficient to ensure security on the project in question, and be 

regularly reviewed to reflect changes in good practice or project details. It must be tested 

appropriately and be fully compliant with ISO 27001, subject to audits as required. The 

schedule also indicates some of the steps to be taken in the event of a security breach.     8. 

Tax Compliance    

With the inclusion of this clause, the Contractor is under an obligation to notify the Client of 

relevant Tax Non Compliance. The Contractor must provide more information if the 
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Occasion of Tax Non Compliance occurs prior to the end of the defects correction period 

(NEC) / Rectification Period (JCT and PPC).    

9. Contract (Rights of Third Parties) Act 1999    

Excluding third party rights is a common clause in all manner of contracts. The Boilerplate 

clause removes that exclusion in the case of collateral warranties – a common and often 

necessary provision in public sector construction. It should be noted that this does not apply 

to the NEC4 Boilerplate document as the contract directly deals with this under Option X8.     

10. Fair Payment    

This is a clause also aimed at improving how subcontractors are paid, similarly endorsed in 

the Government Construction Strategy 2016. Obligations are placed on the Contractor to 

assess and promptly pay subcontractors, and to ensure that these obligations are also 

included in their contracts with subcontractors. It should be noted that Fair Payment is a 

separate clause with the NEC Boilerplate document, whereas within JCT and PPC it is 

combined with the SME provisions to form ‘Conditions of Sub-Contracting’ (JCT) or ‘Supply 

Chain’ (PPC).     

11. Building Information Modelling (BIM)    

Promoting and spreading the use of BIM techniques is a major government construction 

objective, as identified in the three main policy documents – the Government Construction 

Strategy 2016, Construction 2025, and the Construction Sector Deal. It has been mandated 

for all central government departments and is aimed at enhancing efficiency and reducing 

costs across the industry. This clause provides a mechanism for BIM Protocols to be applied 

as indicated in the Employer’s Information Requirements, as well as an option to incorporate 

a specific type of Protocol, namely the CIC (Construction Industry Council) BIM Protocol. 

This clause is not replicated in NEC4, which has overlapping mechanisms with the 

Boilerplate BIM Provision.    

12. The Housing Grants, Construction and Regeneration Act 1996  

(‘Construction Act 2011’)    

This is an NEC-only clause which expands on an existing provision. If NEC Option Y(UK)2 

applies, then the Construction Act also applies to this contract even if the project is in 

Northern Ireland.    

13. Intellectual Property Rights    

This indicates that the Contractor provides to the Client an irrevocable, royalty free and 

nonexclusive licence to use the Intellectual Property of the Contractor. The Client may 

transfer these rights in a variety of circumstances, and the Contractor is subject to a number 

of additional obligations.    

14. MOD DEFCONs    

This provision is applicable only to Ministry of Defence projects and contracts. It incorporates 

their special terms and conditions.    

15. Small and Medium Enterprises (SMEs)    

Government policy dictates that SMEs should be encouraged and brought into public 
sector projects, as reinforced in the Government Construction Strategy 2016, Construction 
Sector Deal and Construction 2025. There is a general target for 33% of central 
government procurement spend going to SMEs by 2022. This Boilerplate clause requires 
Contractors to employ a certain amount of SMEs as subcontractors, and to respect a 
number of other obligations regarding reporting and how they manage these SMEs.    16. 
 Apprenticeships    
In a similar way to SMEs, there is an overarching government policy for public sector 

organisations to promote the creation and use of apprenticeship schemes, as per the 

Government Construction Strategy 2016, the Construction Sector Deal and Construction 

2025. In particular, a 2015 Procurement Policy Note describes the steps that public sector 

organisations must take to ensure they are meeting the government’s apprentice aims. This 

Boilerplate provides a way for Clients to ensure that Contractors do this by creating an 

obligation to employ certain amounts of apprentices. They must also provide further training 
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opportunities and information about the Government Apprenticeship programme, and 

engage with the Project Manager to review and discuss a number of measures relating to 

Apprenticeships.    

17. GDPR    

With the recent advent of the General Data Protection Regulation, every construction project 

is required to include provisions within their contracts to ensure compliance. The Boilerplate 

document includes a Schedule so these regulations can be complied with, with areas for 

the parties to fill in to reflect project specific data protection requirements.     

18. Cyber Essentials    

This clause provides a way to include the Government Cyber Essentials scheme into 

construction projects. This scheme provides for a number of controls which organisations 

should implement to reduce the risk of common internet based threats. The clause lists 

obligations on the Contractor to provide proof of the required certification at certain stages 

of the project, and to apply the same obligations to its sub-Contractors.    19. Project Bank 

Accounts    

The Project Bank Accounts scheme is a government policy aimed at enhancing the speed 

with which payment progresses down the construction supply chain. The scheme has been 

promoted in the Government Construction Strategies and should be used within central 

government projects unless there are compelling reasons not to do so. Amended provisions 

have not been included within this boilerplate document, however their use is encouraged. 

They should be incorporated using the standard facilities within NEC, JCT and PPC 

documents.      

    

    

    

  Page Break   

SCHEDULE OF AMENDMENTS TO NEC4  

ENGINEERING    

AND CONSTRUCTION CONTRACT    

Option Z2 - Identified and defined terms   Insert 

new clause 11.3 additional defined terms.    
11.3 (1) Client Confidential Information is all Personal Data and any information, however 
it is conveyed, that relates to the business, affairs, developments, trade secrets, knowhow, 
personnel, and contractors of the Client, including all IPRs, together with all information 
derived from any of the above, and any other information clearly designated as being 
confidential (whether or not it is marked "confidential") or which ought reasonably be 
considered to be confidential.    
11.3 (2) Client Data is the data, text, drawings, diagrams, images or sounds (together with 
any database made up of any of these) which are embodied in any electronic, magnetic, 
optical or tangible media, and    

• which are supplied to the Contractor by or on behalf of the Client,     

• which the Contractor is required to generate, process, store or transmit pursuant 

to this contract or    

• which are any Personal Data for which the Client is the Data Controller to the 

extent that such Personal Data is held or processed by the Contractor.    
11.  (3) Commercially Sensitive Information is the information agreed 

between the Parties (if any) comprising the information of a commercially sensitive 
nature relating to the Contractor, the charges for the works, its IPR or its business or 
which the Contractor has indicated to the Client that, if disclosed by the Client, 
would cause the Contractor significant commercial disadvantage or material 
financial loss.    
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11.3 (4) Confidential Information is the Client's Confidential Information and/or the Contractor's 

Confidential Information.    

11.3 (5) Contracting Body is any Contracting Body as defined in Regulation 5(2) of the    

Public Contracts (Works, Service and Supply) (Amendment) Regulations 2000 other than the 

Client.    
11.3 (6) Contractor's Confidential Information is any information, however it is conveyed, 
that relates to the business, affairs, developments, trade secrets, know-how, personnel 
and contractors of the Contractor, including IPRs, together with all information derived 
from the above, and any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought reasonably to be considered 
to be confidential, including the Commercially Sensitive Information.    
11.3 (7) Crown Body is any department, office or agency of the Crown.    

11.3 (8) Data Controller has the meaning given to it in the Data Protection Act 2018.   11.3 
(9) DOTAS is the Disclosure of Tax avoidance Schemes rules which require a promoter 
of tax schemes to tell HM Revenue & Customs of any specified notable arrangements or 
proposals and to provide prescribed information on those arrangements or proposals 
within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 
legislation made under vires contained in Part 7 of the Finance Act 2004 and as extended 
to National Insurance Contributions by the National Insurance Contributions (Application 
of Part 7 of the Finance Act 2004) Regulations 2012, SI 2012/1868 made under s.132A 
Social Security Administration Act 1992.    
11.3 (10) Environmental Information Regulations is the Environmental Information 
Regulations 2004 and any guidance and/or codes of practice issued by the Information 
Commissioner in relation to such regulations.    

11. 3(11) FOIA is the Freedom of Information Act 2000 and any subordinate 

legislation made under this Act from time to time together with any guidance and/or 

codes of practice issued by the Information Commissioner in relation to such 

legislation.    

11.3 (12) General Anti-Abuse Rule is   o the legislation in Part 5 of 

the Finance Act 2013 and    

o any future legislation introduced into parliament to counteract tax 

advantages arising from abusive arrangements and to avoid national insurance 

contributions.    

11.3 (13) Halifax Abuse Principle is the principle explained in the CJEU Case C-255/02 Halifax 

and others.    

11.3 (14) Intellectual Property Rights or "IPRs" is   o copyright, rights related to or affording 

protection similar to copyright, rights in databases, patents and rights in 

inventions, semi-conductor topography rights, trade marks, rights in internet 

domain names and website addresses and other rights in trade names, designs, 

Know-How, trade secrets and other rights in Confidential Information,    

o applications for registration, and the right to apply for registration, for any of 

the rights listed in the first bullet point that are capable of being registered in any 

country or jurisdiction,    

o all other rights having equivalent or similar effect in any country or jurisdiction 

and   o all or any goodwill relating or attached thereto.    

11.3 (15) Law is any law, statute, subordinate legislation within the meaning of section 
21(1) of the Interpretation Act 1978, bye-law, enforceable right within the meaning of 
section 2 of the European Communities Act 1972, regulation, order, mandatory guidance 
or code of practice, judgment of a relevant court of law, or directives or requirements of 
any regulatory body with which the Contractor is bound to comply under the law of the 
contract.    
11. 3(16) An Occasion of Tax Non-Compliance is    

• where any tax return of the Contractor submitted to a Relevant Tax Authority on 
or after 1 October 2012 is found on or after 1 April 2013 to be incorrect as a result 
of    



 

   75    

  

• a Relevant Tax Authority successfully challenging the Contractor under the  

General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax rules or  

legislation that have an effect equivalent or similar to the General Anti-Abuse  

Rule or the Halifax Abuse Principle or    

• the failure of an avoidance scheme which the Contractor was involved in, and 

which was, or should have been, notified to a Relevant Tax Authority under  

DOTAS or any equivalent or similar regime and     

where any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 gives rise, on or after 1 April 2013, to a criminal conviction in any jurisdiction 
for tax related offences which is not spent at the Contract Date or to a civil penalty for 
fraud or evasion.    

11.  3(17) Personal Data has the meaning given to it in the Data Protection Act 2018.    

11.3 (18) Prohibited Act is    

• to directly or indirectly offer, promise or give any person working for or engaged 

by the Client or other Contracting Body or any other public body a financial or other 

advantage to    

• induce that person to perform improperly a relevant function or activity or    

• reward that person for improper performance of a relevant function or activity,    • 

to directly or indirectly request, agree to receive or accept any financial or other 

advantage as an inducement or a reward for improper performance of a relevant 

function or activity in connection with this contract,    

• committing any offence    

• under the Bribery Act 2010 (or any legislation repealed or revoked by such  

Act),    

• under legislation or common law concerning fraudulent acts or     

• defrauding, attempting to defraud or conspiring to defraud the Client or    • any 

activity, practice or conduct which would constitute one of the offences listed 

above if such activity, practice or conduct had been carried out in the UK.   11.3 

(19) Request for Information is a request for information or an apparent request 

under the Code of Practice on Access to government Information, FOIA or the 

Environmental Information Regulations.    
11.3 (20) Relevant Requirements are all applicable Laws relating to bribery, corruption and 
fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of State for 
Justice pursuant to section 9 of the Bribery Act 2010.    
11.3 (21) Relevant Tax Authority is HM Revenue & Customs, or, if applicable, a tax authority 

in the jurisdiction in which the Contractor is established.    

11.3 (22) Security Policy means the Client’s security policy attached as Appendix 1 to Contract 

Schedule J (Security Provisions) as may be updated from time to time.    
  Page Break   

Option Z 4 - Admittance to site   Insert 

new clause 19A:    
19A.1 The Contractor submits to the Project Manager details of people who are to be 
employed by it and its Subcontractors in Providing the Works. The details include a list of 
names and addresses, the capabilities in which they are employed, and other information 
required by the Project Manager.    
19A.2 The Project Manager may instruct the Contractor to take measures to prevent 

unauthorised persons being admitted to the Site.     
19A.3 Employees of the Contractor and its Subcontractors are to carry a Client’s pass and 
comply with all conduct requirements from the Client whilst they are on the parts of the 
Site identified in the Scope.    
19A.4 The Contractor submits to the Project Manager for acceptance a list of the names of 
the people for whom passes are required. On acceptance, the Project Manager issues the 
passes to the Contractor. Each pass is returned to the Project Manager when the person 
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no longer requires access to that part of the Site or after the Project Manager has given 
notice that the person is not to be admitted to the Site.    
19A.5 The Contractor does not take photographs of the Site or of work carried out in connection 

with the works unless it has obtained the acceptance of the Project Manager.    

19A.6 The Contractor takes the measures needed to prevent its and its Subcontractors’ people 

taking, publishing or otherwise circulating such photographs.    

    

Option Z5 - Prevention of fraud and bribery   Insert 

new clauses:    

18.4.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge 

any of its people, have at any time prior to the Contract Date     

• committed a Prohibited Act or been formally notified that it is subject to an 

investigation or prosecution which relates to an alleged Prohibited Act or     

• been listed by any government department or agency as being debarred, 

suspended, proposed for suspension or debarment, or otherwise ineligible for 

participation in government procurement programmes or contracts on the grounds 

of a Prohibited Act.    

18.4.2 During the carrying out of the works the Contractor does not    

• commit a Prohibited Act and    

• do or suffer anything to be done which would cause the Client or any of the Client’s 

employees, consultants, contractors, sub-contractors or agents to contravene any 

of the Relevant Requirements or otherwise incur any liability in relation to the 

Relevant Requirements.    

18.4.3 In Providing the Works the Contractor    

• establishes, maintains and enforces, and requires that its Subcontractors 

establish, maintain and enforce, policies and procedures which are adequate to 

ensure compliance with the Relevant Requirements and prevent the occurrence 

of a Prohibited Act,     

• keeps appropriate records of its compliance with this contract and make such 

records available to the Client on request and    

• provides and maintains and where appropriate enforces an anti-bribery policy 

(which shall be disclosed to the Client on request) to prevent it and any 

Contractor’s people or any person acting on the Contractor's behalf from 

committing a Prohibited Act.    

18.4.4 The Contractor immediately notifies the Client in writing if it becomes aware of any breach 

of clause 18.4.1, or has reason to believe that it has or any of its people or  

Subcontractors have    

• been subject to an investigation or prosecution which relates to an alleged 

Prohibited Act,    

• been listed by any government department or agency as being debarred, 

suspended, proposed for suspension or debarment, or otherwise ineligible for 

participation in government procurement programmes or contracts on the grounds 

of a Prohibited Act or    

• received a request or demand for any undue financial or other advantage of any 

kind in connection with the performance of this contract or otherwise suspects that 

any person or party directly or indirectly connected with this contract has 

committed or attempted to commit a Prohibited Act.    

    

18.4.5 If the Contractor makes a notification to the Client pursuant to clause 18.4.4, the 
Contractor responds promptly to the Client's enquiries, co-operates with any 
investigation, and allows the Client to audit any books, records and/or any other 
relevant documentation in accordance with this contract.    
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18.4.6 If the Contractor breaches Clause 18.4.3, the Client may by notice require the 
Contractor to remove from carrying out the works any person whose acts or omissions 
have caused the Contractor’s breach.    

    

Option Z7 - Legislation and Official secrets     

Insert new clauses:    

20.5 The Contractor complies with Law in the carrying out of the works.    

20.6 The Official Secrets Acts 1911 to 1989 and, where appropriate, the provisions of section 

11 of the Atomic Energy Act 1946 apply to this contract.    

20.7 The Contractor notifies its employees and its Subcontractors of their duties under these 

Acts.    

    

Option Z10 - Freedom of information   Insert 

new clauses:    
29.3 The Contractor acknowledges that unless the Project Manager has notified the 

Contractor that the Client is exempt from the provisions of the FOIA, the Client is 
subject to the requirements of the Code of Practice on Government Information, the 
FOIA and the Environmental Information Regulations.  The Contractor cooperates with 
and assists the Client so as to enable the Client to comply with its information 
disclosure obligations.    

29.4 The Contractor    

• transfers to the Project Manager all Requests for Information that it receives as 

soon as practicable and in any event within two working days of receiving a 

Request for Information,    

• provides the Project Manager with a copy of all information in its possession, or 

power in the form that the Project Manager requires within five working days (or 

such other period as the Project Manager may specify) of the Project Manager’s 

request,     

• provides all necessary assistance as reasonably requested by the Project 

Manager to enable the Client to respond to the Request for Information within the 

time for compliance set out in section 10 of the FOIA or regulation 5 of the 

Environmental  

Information Regulations and    

• procures that its Subcontractors do likewise.    

5. The Client is responsible for determining in its absolute discretion whether 
any information is exempt from disclosure in accordance with the provisions of the 
Code of Practice on Government Information, FOIA or the Environmental 
Information Regulations.    

6. The Contractor does not respond directly to a Request for Information 

unless authorised to do so by the Project Manager.    
7. The Contractor acknowledges that the Client may, acting in accordance 

with the Department of Constitutional Affairs’ Code of Practice on the Discharge of 
the Functions of Public Authorities under Part 1 of the Freedom of information Act 
2000, be obliged to disclose information without consulting or obtaining consent from 
the Contractor or despite the Contractor having expressed negative views when 
consulted.    

8. The Contractor ensures that all information is retained for disclosure 

throughout the period for retention and permits the Project Manager to inspect such 

records as and when reasonably requested from time to time.    

    

Option Z13 - Confidentiality and Information Sharing    

Insert a new clause    

29.9 Except to the extent set out in this clause or where disclosure is expressly permitted 

elsewhere in this contract, each Party shall    
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• treat the other Party's Confidential Information as confidential and safeguard it 

accordingly,    

• not disclose the other Party's Confidential Information to any other person without 

prior written consent,    

• immediately notify the other Party if it suspects unauthorised access, copying, use 

or disclosure of the Confidential Information and    
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notify the Serious Fraud Office where the Party has reasonable grounds to 

believe that the other Party is involved in activity that may be a criminal offence under 

the Bribery Act 2010.    

29.10  The clause above shall not apply to the extent that     

• such disclosure is a requirement of the Law placed upon the party 

making the disclosure, including any requirements for disclosure under 

the FOIA or the  

Environmental Information Regulations pursuant to clause Z10 (Freedom of  

Information),    

• such information was in the possession of the party making the 

disclosure without obligation of confidentiality prior to its disclosure by 

the information owner,   • such information was obtained from a third 

party without obligation of confidentiality,    

• such information was already in the public domain at the time of 

disclosure otherwise than by a breach of this contract or    

• it is independently developed without access to the other party's 

Confidential Information.    
11. The Contractor may only disclose the Client’s Confidential 

Information to the people who are directly involved in Providing the Works and who 
need to know the information, and shall ensure that such people are aware of and 
shall comply with these obligations as to confidentiality.     

The Contractor shall not, and shall procure that the Contractor’s people do not, use any of 

the Client Confidential Information received otherwise than for the purposes of this contract.    
12. The Contractor may only disclose the Client Confidential Information 

to Contractor’s people who need to know the information, and shall ensure that 
such people are aware of, acknowledge the importance of, and comply with these 
obligations as to confidentiality. In the event that any default, act or omission of any  
Contractor’s people causes or contributes (or could cause or contribute) to the 
Contractor breaching its obligations as to confidentiality under or in connection with 
this contract, the Contractor shall take such action as may be appropriate in the 
circumstances, including the use of disciplinary procedures in serious cases. To 
the fullest extent permitted by its own obligations of confidentiality to any 
Contractor’s people , the Contractor shall provide such evidence to the Client as 
the Client may reasonably require (though not so as to risk compromising or 
prejudicing the case) to demonstrate that the Contractor is taking appropriate steps 
to comply with this clause, including copies of any written communications to 
and/or from Contractor’s people, and any minutes of meetings and any other 
records which provide an audit trail of any discussions or exchanges with 
Contractor’s people in connection with obligations as to confidentiality.    

13. At the written request of the Client, the Contractor shall procure that 
those members of the Contractor’s people identified in the Client's request signs a 
confidentiality undertaking prior to commencing any work in accordance with this 
contract.    

14. Nothing in this contract shall prevent the Client from disclosing the 

Contractor's Confidential Information    

• to any Crown Body or any other Contracting Bodies.  All Crown Bodies 

or Contracting Bodies receiving such Confidential Information shall be 

entitled to further disclose the Confidential Information to other Crown 

Bodies or other Contracting Bodies on the basis that the information is 

confidential and is not to be disclosed to a third party which is not part of 

any Crown Body or any Contracting Body,     

• to a professional adviser, contractor, consultant, supplier or other person 

engaged by the Client or any Crown Body (including any benchmarking 
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organisation) for any purpose connected with this contract, or any person 

conducting an Office of  

Government Commerce Gateway Review,    

• for the purpose of the examination and certification of the Client's 

accounts,    

for any examination pursuant to Section 6(1) of the National Audit Act 1983 of 

the economy, efficiency and effectiveness with which the Client has used its 

resources,    

• for the purpose of the exercise of its rights under this contract or    

• to a proposed successor body of the Client in connection with any 

assignment,   novation or disposal of any of its rights, obligations or 

liabilities under this contract,    
and for the purposes of the foregoing, disclosure of the Contractor’s Confidential 
Information shall be on a confidential basis and subject to a confidentiality agreement or 
arrangement containing terms no less stringent than those placed on the Client under this 
clause 29.14.     

15. The Client shall use all reasonable endeavours to ensure that any 
government department, Contracting Body, people, third party or 
subcontractor to whom the Contractor's Confidential Information is disclosed 
pursuant to the above clause is made aware of the Client's obligations of 
confidentiality.    

16. Nothing in this clause shall prevent either party from using any techniques, 
ideas or know-how gained during the performance of the contract in the 
course of its normal business to the extent that this use does not result in a 
disclosure of the other party's Confidential Information or an infringement of 
IPR.    

17. The Client may disclose the Confidential Information of the Contractor    

• to Parliament and Parliamentary Committees or if required by any  

Parliamentary reporting requirement,    

• to the extent that the Client (acting reasonably) deems disclosure necessary 

or appropriate in the course of carrying out its public functions,    

    

Option Z14 - Security Requirements    

The Contractor complies with, and procures the compliance of the Contractor’s people, 
with the Security Policy and the Security Management Plan produced by the Contractor 
and the Contractor shall ensure that the Security Management Plan fully complies with the 
Security Policy and Contract Schedule J.     
    

Option Z16 - Tax Compliance   Insert 

new clauses:    
29.18 The Contractor represents and warrants that at the Contract Date, it has notified 
the Client in writing of any Occasions of Tax Non-Compliance or any litigation that it is 
involved in that is in connection with any Occasions of Tax Non-Compliance.    
29.19 If, at any point prior to the defects date, an Occasion of Tax Non-Compliance 

occurs, the Contractor shall    

• notify the Client in writing of such fact within 5 days of its occurrence and    

• promptly provide to the Client    

• details of the steps which the Contractor is taking to address the Occasions of 

Tax Non-Compliance and to prevent the same from recurring, together with 

any mitigating factors that it considers relevant and    

• such other information in relation to the Occasion of Tax Non-Compliance as   

the Client may reasonably require.    
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Option Z22 - Fair payment    Insert 

a new clause:    

57.1 The Contractor assesses the amount due to a Subcontractor without taking into account 

the amount certified by the Project Manager.    

57.2 The Contractor includes in the contract with each Subcontractor    

• a period for payment of the amount due to the Subcontractor not greater than 

5 days after the final date for payment in this contract. The amount due 

includes, but is not limited to, payment for work which the Subcontractor has 

completed from the previous assessment date up to the current assessment 

date in this contract,    

a provision requiring the Subcontractor to include in each subsubcontract the 

same requirement (including this requirement to flow down, except that the period for 

payment is to be not greater than 9 days after the final date for payment in this 

contract and    

• a provision requiring the Subcontractor to assess the amount due to a 

subsubcontractor without taking into account the amount paid by the 

Contractor.    

    

Option Z42 - The Housing Grants, Construction and Regeneration Act 1996   Add 

an additional clause Y2.6    

Y2.6    

If Option Y(UK)2 is said to apply then notwithstanding that this contract relates to the 
carrying out of construction operations other than in England or Wales or Scotland, the Act 
is deemed to apply to this contract. [Guidance: for works carried out in Northern Ireland]    
    

Option Z44 - Intellectual Property Rights 

Delete clause 22 and insert the following clause   
In this clause 22 only:    

“Document” means all designs, drawings, specifications, software, electronic data, 

photographs, plans, surveys, reports, and all other documents and/or information prepared 

by or on behalf of the Contractor in relation to this contract.    
22.1 The Intellectual Property Rights in all Documents prepared by or on behalf of the 
Contractor in relation to this contract and the work executed from them remains the 
property of the Contractor.  The Contractor hereby grants to the Client an irrevocable, 
royalty free, non-exclusive licence to use and reproduce the Documents for any and all 
purposes connected with the construction, use, alterations or demolition of the works. 
Such licence entitles the Client to grant sub-licences to third parties in the same terms as 
this licence provided always that the Contractor shall not be liable to any licencee for any 
use of the Documents or the Intellectual Property Rights in the Documents for purposes 
other than those for which the same were originally prepared by or on behalf of the 
Contractor.     
22.2 The Client may assign novate or otherwise transfer its rights and obligations under 
the licence granted pursuant to 22.1 to a Crown Body or to anybody (including any private 
sector body) which performs or carries on any functions and/or activities that previously 
had been performed and/or carried on by the Client.    
22.3 In the event that the Contractor does not own the copyright or any Intellectual 
Property Rights in any Document the Contractor uses all reasonable endeavours to 
procure the right to grant such rights to the Client to use any such copyright or Intellectual 
Property Rights from any third party owner of the copyright or Intellectual Property Rights.  
In the event that the Contractor is unable to procure the right to grant to the Client in 
accordance with the foregoing the Contractor procures that the third party grants a direct 
licence to the Client on industry acceptable terms.    
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22.4 The Contractor waives any moral right to be identified as author of the Documents in 
accordance with section 77, Copyright Designs and Patents Acts 1988 and any right not to 
have the Documents subjected to derogatory treatment in accordance with section 8 of 
that Act as against the Client or any licensee or assignee of the Client.    
22.5 In the event that any act unauthorised by the Client infringes a moral right of the 
Contractor in relation to the Documents the Contractor undertakes, if the Client so 
requests and at the Client's expense, to institute proceedings for infringement of the moral 
rights.    
22.6 The Contractor warrants to the Client that it has not granted and shall not (unless 
authorised by the Client) grant any rights to any third party to use or otherwise exploit the 
Documents.    
22.7 The Contractor supplies copies of the Documents to the Project Manager and to the 

Client’s other contractors and consultants for no additional fee to the extent necessary to  
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enable them to discharge their respective functions in relation to this contract or related 

works.    

22.8 After the termination or conclusion of the Contractor’s employment hereunder, the    

Contractor supplies the Project Manager with copies and/or computer discs of such of the 

Documents as the Project Manager may from time to time request and the Client pays the  

Contractor’s reasonable costs for producing such copies or discs.    

22.9 In carrying out the works the Contractor does not infringe any Intellectual Property   
Rights of any third party. The Contractor indemnifies the Client against claims, 
proceedings, compensation and costs arising from an infringement or alleged infringement 
of the Intellectual Property Rights of any third party.     
    

Option Z46 - MoD DEFCON Requirements    

Insert a new clause:   19B    

This clause is to incorporate MoD special terms and conditions in the form of DEFCONs and 

DEFORMs as detailed in [Guidance: Client to reference DEFCON / DEFORM Schedule].    

    

Option Z47 - Small and Medium Sized Enterprises (SMEs)   Insert 

new clause:    

26.5    

The Contractor is required to take all reasonable steps to engage SMEs as  

Subcontractors and to seek to ensure that no less than the SME percentage of 
Subcontractors stated in the Contract Data are SMEs or that a similar proportion of the 
Defined Cost is undertaken by SMEs.    
The Contractor is required to report to the Client in its regular contract management 
monthly reporting cycle the numbers of SMEs engaged as Subcontractors and the value of 
the Defined Cost that has been undertaken by SMEs.    
Where available, the Contractor is required to tender its Subcontracts using the same online 

electronic portal as was provided by the Client for the purposes of tendering this contract.   
The Contractor is to ensure that the terms and conditions used to engage Subcontractors 

are no less favourable than those of this contract.  A reason for the Project Manager not 

accepting subcontract documents proposed by the Contractor is that they are unduly 

disadvantageous to the Subcontractor.    

    

Option Z48 - Apprenticeships   Insert 

new clause:    

26.6    

The Contractor takes all reasonable steps to employ apprentices, and reports to the Client 
the numbers of apprentices employed and the wider skills training provided, during the 
delivery of the works.    
The Contractor takes all reasonable steps to ensure that no less than a percentage of its 
people (agreed between the Parties) are on formal apprenticeship programmes or that a 
similar proportion of hours worked in Providing the Works, (which may include support staff 
and Subcontractors) are provided by people on formal apprenticeship programmes.   The 
Contractor makes available to its people and Subcontractors working on the contract, 
information about the Government’s Apprenticeship programme and wider skills 
opportunities.    
The Contractor provides any further skills training opportunities that are appropriate for its 

people engaged in Providing the Works.    
The Contractor provides a report detailing the following measures in its regular contract 
management monthly reporting cycle and is prepared to discuss apprenticeships at its 
regular meetings with the Project Manager    

• the number of people during the reporting period employed on the contract, 

including support staff and Subcontractors,    

• the number of apprentices and number of new starts on apprenticeships directly    
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initiated through this contract,    

• the percentage of all people taking part in an apprenticeship programme,   • if 

applicable, an explanation from the Contractor as to why it is not managing to 

meet the specified percentage target,    

• actions being taken to improve the take up of apprenticeships and    

• other training/skills development being undertaken by people in relation to this 

contract, including:    

a. work experience placements for 14 to 16 year olds,    

b. work experience /work trial placements for other ages,    

c. student sandwich/gap year placements,    

d. graduate placements,    

e. vocational training,    

f. basic skills training and    

g. on site training provision/ facilities.    

    

Option Z100 - GDPR    

Insert new clause Z100 as follows:  

Z100 GDPR    

The Client and the Contractor shall comply with the provisions of schedule [Guidance: insert 

schedule ref here]          

    

Option Z101 – Cyber Essentials  

Insert new clause Z101 as follows:    

Z101 Cyber Essentials    

The Client and the Contractor shall comply with the provisions of schedule [Guidance: insert 

schedule ref here]         
 Page Break   

SCHEDULE[Guidance: insert schedule ref here]                               GDPR   The 

following definitions shall apply to this Schedule [Guidance: insert schedule ref here]                                       
Agreement : this contract;    

Processor Personnel : means all directors, officers, employees, agents, consultants and 
contractors of the Processor and/or of any Sub-Processor engaged in the performance of 
its obligations under this Agreement   GDPR CLAUSE DEFINITIONS:    
Data Protection Legislation : (i) the GDPR, the LED and any applicable national 
implementing Laws as amended from time to time (ii) the DPA 2018 subject to Royal 
Assent to the extent that it relates to processing of personal data and privacy; (iii) all  
applicable Law about the processing of personal data and privacy;    

Data Protection Impact Assessment : an assessment by the Controller of the impact of the 

envisaged processing on the protection of Personal Data.    

Controller , Processor , Data Subject , Personal Data , Personal Data Breach , Data 

Protection Officer take the meaning given in the GDPR.    
Data Loss Event : any event that results, or may result, in unauthorised access to Personal 
Data held by the Processor under this Agreement, and/or actual or potential loss and/or 
destruction of Personal Data in breach of this Agreement, including any Personal Data 
Breach.    
Data Subject Request : a request made by, or on behalf of, a Data Subject in accordance 

with rights granted pursuant to the Data Protection Legislation to access their Personal Data.    

DPA 2018 : Data Protection Act 2018    

GDPR : the General Data Protection Regulation (Regulation (EU) 2016/679)    

Joint Controllers: where two or more Controllers jointly determine the purposes and means 

of processing    

LED : Law Enforcement Directive (Directive (EU) 2016/680)    
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Protective Measures : appropriate technical and organisational measures which may 
include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, 
availability and resilience of systems and services, ensuring that availability of and access 
to Personal Data can be restored in a timely manner after an incident, and regularly 
assessing and evaluating the effectiveness of the such measures adopted by it including 
those outlined in Schedule [x] (Security).    
Sub-processor : any third party appointed to process Personal Data on behalf of that  

Processor related to this Agreement    

1. DATA PROTECTION    

1.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the 
Client is the Controller and the Contractor is the Processor unless otherwise specified in 
Schedule    
[X]. The only processing that the Processor is authorised to do is listed in Schedule [X] by the 

Controller and may not be determined by the Processor.    

1.2 The Processor shall notify the Controller immediately if it considers that any of the 

Controller's instructions infringe the Data Protection Legislation.    
1.3 The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing any 
processing. Such assistance may, at the discretion of the Controller, include:    

a. a systematic description of the envisaged processing operations and the 

purpose of the processing;    

b. an assessment of the necessity and proportionality of the processing 

operations in relation to the works;    

c. an assessment of the risks to the rights and freedoms of Data Subjects; and    

d. the measures envisaged to address the risks, including safeguards, security 

measures and mechanisms to ensure the protection of Personal Data.    

1.4 The Processor shall, in relation to any Personal Data processed in connection with 

its obligations under this Agreement:    

a. process that Personal Data only in accordance with Schedule [ X ],  

unless the Processor is required to do otherwise by Law. If it is so required the 
Processor shall promptly notify the Controller before processing the Personal Data 
unless prohibited by Law;    

b. ensure that it has in place Protective Measures, are appropriate to  

protect against a Data Loss Event, which the Controller may reasonably reject (but 
failure to reject shall not amount to approval by the Controller of the adequacy of 
the Protective Measures),having taken account of the:    

i.nature of the data to be protected;    

ii.harm that might result from a Data Loss Event;    

iii.state of technological development; and    

iv.cost of implementing any measures;   (c) 

ensure that :    

i. the Processor Personnel do not process Personal Data except in accordance  

with this Agreement (and in particular Schedule X);   ii. it takes all reasonable steps 

to ensure the reliability and integrity of any Processor  Personnel who have access to 

the Personal Data and ensure that they:    

A. are aware of and comply with the Processor’s duties under this clause;   B. are 

subject to appropriate confidentiality undertakings with the Processor or any 

Subprocessor;    

C. are informed of the confidential nature of the Personal Data and do not publish, 

disclose or divulge any of the Personal Data to any third Party unless directed in 

writing to do so by the Controller or as otherwise permitted by this Agreement; and    

D. have undergone adequate training in the use, care, protection and handling of 

Personal Data; and    
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(d) not transfer Personal Data outside of the EU unless the prior written consent of the 

Controller has been obtained and the following conditions are fulfilled:    

i.the Controller or the Processor has provided appropriate safeguards in relation to  

the transfer (whether in accordance with GDPR Article 46 or LED Article 37) as 

determined by the Controller;    

ii.the Data Subject has enforceable rights and effective legal remedies;    

iii.the Processor complies with its obligations under the Data Protection Legislation by 
providing an adequate level of protection to any Personal Data that is transferred 
(or, if it is not so bound, uses its best endeavours to assist the Controller in meeting 
its obligations); and    

iv.the Processor  complies with any reasonable instructions notified to it in advance by 

the Controller with respect to the processing of the Personal Data;    
(e) at the written direction of the Controller, delete or return Personal Data (and any 
copies of it) to the Controller on termination of the Agreement unless the Processor is 
required by Law to retain the Personal Data.    
1.5 Subject to clause 1.6, the Processor shall notify the Controller immediately if it:    

a. receives a Data Subject Request (or purported Data Subject Request);    

b. receives a request to rectify, block or erase any Personal Data;    

c. receives any other request, complaint or communication relating to either  

Party's obligations under the Data Protection Legislation;    

d. receives any communication from the Information Commissioner or any other 

regulatory authority in connection with Personal Data processed under this  

Agreement;    

e. receives a request from any third Party for disclosure of Personal Data where 

compliance with such request is required or purported to be required by Law; 

or   f. becomes aware of a Data Loss Event.    

6. The Processor's obligation to notify under clause 1.5 shall include the provision 

of further information to the Controller in phases, as details become available.    

7. Taking into account the nature of the processing, the Processor  shall provide 

the    
Controller with full assistance in relation to either Party's obligations under Data Protection 
Legislation and any complaint, communication or request made under clause 1.5 (and 
insofar as possible within the timescales reasonably required by the Controller) including 
by promptly providing:    

a. the Controller with full details and copies of the complaint, communication or 

request;    

b. such assistance as is reasonably requested by the Controller to enable the 

Controller to comply with a Data Subject Request within the relevant timescales 

set out in the Data Protection Legislation;    

c. the Controller, at its request, with any Personal Data it holds in relation to a  

Data Subject;    

d. assistance as requested by the Controller following any Data Loss Event;    

e. assistance as requested by the Controller with respect to any request from the    

Information Commissioner’s Office, or any consultation by the Controller with the Information 

Commissioner's Office.    
1.8 The Processor shall maintain complete and accurate records and information to 
demonstrate its compliance with this clause. This requirement does not apply where the 
Processor employs fewer than 250 staff, unless:    

a. the Controller determines that the processing is not occasional;    

b. the Controller determines the processing includes special categories of data as 

referred to in Article 9(1) of the GDPR or Personal Data relating to criminal 

convictions and offences referred to in Article 10 of the GDPR; or    

c. the Controller determines that the processing is likely to result in a risk to the 

rights and freedoms of Data Subjects.    
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9. The Processor shall allow for audits of its Data Processing 

activity by the Controller or the Controller’s designated auditor.    

10. Each Party shall designate its own data protection officer if 

required by the Data Protection Legislation .    

11. Before allowing any Sub-processor to process any Personal 

Data related to this Agreement, the Processor must:     

a. notify the Controller in writing of the intended Sub-processor and processing;    

b. obtain the written consent of the Controller;    

c. enter into a written agreement with the Sub-processor which give effect to the 

terms set out in this clause [X] such that they apply to the Sub-processor; and    

d. provide the Controller with such information regarding the Sub-processor as 

the Controller may reasonably require.    

12. The Processor  shall remain fully liable for all acts or omissions of any of its 

Subprocessors.    

13. The Controller may, at any time on not less than 30 Working Days’ notice, 
revise this clause by replacing it with any applicable controller to processor 
standard clauses or similar terms forming part of an applicable certification 
scheme (which shall apply when incorporated by attachment to this 
Agreement).    

14. The Parties agree to take account of any guidance issued by the Information   
Commissioner’s Office. The Controller may on not less than 30 Working 
Days’ notice to the Processor amend this agreement to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.    

15. Where the Parties include two or more Joint Controllers as identified in  

Schedule [X] in accordance with GDPR Article 26, those Parties shall enter into a 
Joint Controller Agreement based on the terms outlined in Schedule [Y] in 
replacement of Clauses 1.1-1.14 for the Personal Data under Joint Control.    

Annex A - Part 2: Schedule of Processing, Personal Data and Data Subjects    

Schedule [X] Processing, Personal Data and Data Subjects    

This Schedule shall be completed by the Controller, who may take account of the view of 
the Processors, however the final decision as to the content of this Schedule shall be with 
the Controller at its absolute discretion.      

1. The contact details of the Controller’s Data Protection Officer are: [Insert 

Contact details]    

2. The contact details of the Processor’s Data Protection Officer are: [Insert 

Contact details]    

3. The Processor shall comply with any further written instructions with respect to 

processing by the Controller.    

4. Any such further instructions shall be incorporated into this Schedule.    

    

Description    Details    
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Identity of the    

Controller and    

Processor    

The Parties acknowledge that for the purposes of the Data 
Protection Legislation, the Client is the Controller and the 
Contractor is the Processor in accordance with Clause 1.1.   
[Guidance: You may need to vary this section where (in the rare 
case)  the Client and Contractor have a different relationship. For 
example where the Parties are Joint Controller of some Personal 
Data:     
“Notwithstanding Clause 1.1 the Parties acknowledge that they 
are also Joint Controllers for the purposes of the Data Protection 
Legislation in respect of:    

[Insert the scope of Personal Data which the purposes and 

means of the processing is determined by the both Parties]   In 

respect of Personal Data under Joint Control, Clause 1.1-1.15 will 

not apply and the Parties agree to put in place a Joint Controller 

Agreement as outlined in Schedule Y instead.”    

Subject matter of the 

processing    
[This should be a high level, short description of what the 

processing is about i.e. its subject matter of the contract.    

Example: The processing is needed in order to ensure that the 

Processor can effectively deliver the contract to provide a service 

to members of the public. ]    

Duration of the 

processing    
[Clearly set out the duration of the processing including dates]    

Nature and purposes of 

the processing    

[Please be as specific as possible, but make sure that you cover 
all intended purposes.     
The nature of the processing means any operation such as 
collection, recording, organisation, structuring, storage,  
adaptation or alteration, retrieval, consultation, use, disclosure by 

transmission, dissemination or otherwise making available, 

alignment or combination, restriction, erasure or destruction of 

data (whether or not by automated means) etc.    

   The purpose might include: employment processing, statutory 

obligation, recruitment assessment etc]    

Type of Personal Data 

being Processed    
 [Examples here include: name, address, date of birth, NI number, 

telephone number, pay, images, biometric data etc]    
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Categories of Data 

Subject    [Examples include: Staff (including volunteers, agents, and 

temporary workers), customers/ clients, suppliers, patients, 

students / pupils, members of the public, users of a particular 

website etc]    

Plan for return and 
destruction of the data 
once the processing is 
complete    
UNLESS requirement 

under union or member 

state law to preserve 

that type of data    

[Describe how long the data will be retained for, how it be 

returned or destroyed]    

    

SCHEDULE J    

 1.  CONTRACT SCHEDULE J - SECURITY PROVISIONS     

 1.  Definitions    

For the purposes of this schedule the following terms shall have the meanings given below:   
"Affiliates"   in relation to a body corporate, any other entity which directly or indirectly 

Controls, is Controlled by, or is under direct or indirect common Control with, that body 

corporate from time to time;     

"Breach of Security"   in accordance with the Security Requirements and the 
Security Policy, the occurrence of:    

a. any unauthorised access to or use of the 

works the Client Premises, the Sites, the 

Contractor System and/or any ICT, information 

or data (including the Confidential Information 

and the Client Data) used by the Client and/or 

the Contractor in connection with this contract; 

and/or    

b. the loss and/or unauthorised disclosure of 

any information or data (including the 

Confidential Information and the Client Data), 

including any copies of such information or data, 

used by the Client and/or the Contractor in 

connection with this contract.    

"Clearance"    means national security clearance and employment checks 

undertaken by and/or obtained from the Defence Vetting 

Agency;    

"Contractor    

Equipment"    
the hardware, computer and telecoms devices and 

equipment supplied by the Contractor or its Subcontractors 

(but not hired, leased or loaned from the Client) for the 

carrying out of the works;     

 



 

  90    

  

"Contractor Software"   
software which is proprietary to the Contractor, including  

software which is or will be used by the Contractor for the 
purposes of carrying out of the works;    

"Contractor System"   
the information and communications technology system used 

by the Contractor in carrying out of the works including the 

Software, the Contractor Equipment and related cabling  

(but excluding the Client System);    

"Control"    
means that a person possesses, directly or indirectly, the  

power to direct or cause the direction of the management   and 
policies of the other person (whether through the ownership of 
voting shares, by contract or otherwise) and    

"Controls" and "Controlled" shall be interpreted accordingly;    

"Default"    any breach of the obligations of the relevant party (including 

but not limited to fundamental breach or breach of a 

fundamental term) or any other default, act, omission, 

negligence or statement of the relevant party, its 

employees, servants, agents or Sub contractors in 

connection with or in relation to the subject-matter of this 

contract and in respect of which such party is liable to the 

other;    

"Dispute Resolution    

Procedure"    

the dispute resolution procedure set out in this contract (if any) 

or as agreed between the parties;    

"Client Premises"    
means premises owned, controlled or occupied by the 

Client or its Affiliates which are made available for use by 

the Contractor or its Subcontractors for carrying out of the 

works (or any of them) on the terms set out in this contract 

or any separate agreement or licence;    

"Client System"    the Client's computing environment (consisting of hardware, 

software and/or telecommunications networks or 

equipment) used by the Client or the Contractor in 

connection with this contract which is owned by or licensed 

to the Client by a third party and which interfaces with the 

Contractor System or which is necessary for the Client to 

receive the works;    

"Environmental    

Information    

Regulations"    

the Environmental Information Regulations 2004 together 
with any guidance and/or codes of practice issues by the  

Information Commissioner or relevant Government    

Department in relation to such regulations;    

"FOIA"    
the Freedom of Information Act 2000 and any subordinate 
legislation made under this Act from time to time together 
with any guidance and/or codes of practice issued by the  

Information Commissioner or relevant Government    

Department in relation to such legislation;    
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"Good Industry    

Practice"    
the exercise of that degree of skill, care, prudence, 

efficiency, foresight and timeliness as would be expected 

from a leading company within the relevant industry or 

business sector;    

"ICT"    information and communications technology;    

"ICT Environment"    the Client System and the Contractor System;    

"Impact Assessment"    

   

an assessment of a Compensation Event;    

"Information"    has the meaning given under section 84 of the Freedom of 

Information Act 2000;    

"Information Assets    

Register"    
the register of information assets to be created and 

maintained by the Contractor throughout the carrying out of 

the works as described in the contract (if any) or as 

otherwise agreed between the parties;    

"ISMS"    the Information Security Management System as defined 

by ISO/IEC 27001.  The scope of the ISMS will be as 

agreed by the parties and will directly reflect the scope of 

the works;    

"Know-How"    all ideas, concepts, schemes, information, knowledge, 

techniques, methodology, and anything else in the nature 

of know how relating to the works but excluding know how 

already in the Contractor’s or the Client’s possession before 

this contract;    

"List x"    
means, in relation to a Subcontractor, one who has been 

placed on List x in accordance with Ministry of Defence 

guidelines and procedures, due to that Sub contractor 

undertaking work on its premises marked as 

CONFIDENTIAL or above;    

"Malicious Software"    any software program or code intended to destroy, interfere 

with, corrupt, or cause undesired effects on program files, 

data or other information, executable code or application 

software macros, whether or not its operation is immediate 

or delayed, and whether the malicious software is 

introduced wilfully, negligently or without knowledge of its 

existence;    

"Process"    
has the meaning given to it under the Data Protection 

Legislation but, for the purposes of this contract, it shall   
include both manual and automatic processing;    

"Protectively Marked"    
shall have the meaning as set out in the Security Policy 

Framework.    
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"Regulatory Bodies"  
those government departments and regulatory, statutory and 

other entities, committees and bodies which, whether under 

statute, rules, regulations, codes of practice or otherwise, 

are entitled to regulate, investigate, or influence the matters 

dealt with in this contract or any other affairs of the Client 

and "Regulatory Body" shall be construed accordingly;    

"Request for    
a request for information or an apparent request under the  

Information"    
Code of Practice on Access to Government Information,  

FOIA or the Environmental Information Regulations;    

"Security Management   the Contractor's security plan prepared pursuant to  

Plan"    paragraph 1.5.3 of schedule J (Security Management Plan) 

an outline of which is set out in Appendix 1 of schedule J 

(Security Management Plan);    

"Security Policy    

Framework"    

means the Cabinet Office Security Policy Framework  

(available from the Cabinet Office Security Policy Division);   

"Security  

Requirements"    
means the requirements in the contract relating to security 

of the carrying out of the works (if any) or such other 

requirements as the Client may notify to the Contractor from 

time to time    

"Security Tests"    
shall have the meaning set out in Appendix 2 (Security   

Management Plan) [Guidance: define “Security Tests” in 

Security Management Plan]    

"Software"    
Specially Written Software, Contractor Software and Third 

Party Software;     

"Specially Written    

Software"    any software created by the Contractor (or by a third party 

on behalf of the Contractor) specifically for the purposes of 

this contract;    

"Staff Vetting    

Procedures"    
the Client's procedures and departmental policies for the 

vetting of personnel whose role will involve the handling of 

information of a sensitive or confidential nature or the 

handling of information which is subject to any relevant 

security measures, including, but not limited to, the 

provisions of the Official Secrets Act 1911 to 1989;    

"Statement of    

Applicability"    

shall have the meaning set out in ISO/IEC 27001 and as 

agreed by the parties during the procurement phase;     

"Standards"    the British or international standards, Client's internal 

policies and procedures, Government codes of practice and 

guidance together with any other specified policies or 

procedures referred to in this contract (if any) or as 

otherwise agreed by the parties;    
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"Third Party Software"   software which is proprietary to any third party other than an 

Affiliate of the Contractor which is or will be used by the 

Contractor for the purposes of carrying out of the works; and    

    

2. Introduction    

1. This schedule covers:    

1. principles of protective security to be applied in carrying out of 

the works;    

2. wider aspects of security relating to carrying out of the works;   

3. the development, implementation, operation, maintenance 

and continual improvement of an ISMS;     

4. the creation and maintenance of the Security Management  

Plan;    

5. audit and testing of ISMS compliance with the Security 

Requirements;    

6. conformance to ISO/IEC 27001 (Information Security 

Requirements Specification) and ISO/IEC27002 (Information 

Security Code of Practice) and;     

7. obligations in the event of actual, potential or attempted 

breaches of security.    

3. Principles of Security     

1. The Contractor acknowledges that the Client places great emphasis on 

the confidentiality, integrity and availability of information and 

consequently on the security provided by the ISMS.    

2. The Contractor shall be responsible for the effective performance of the 

ISMS and shall at all times provide a level of security which:    

1. is in accordance with Good Industry Practice, the law of the 

contract and this contract;    

2. complies with the Security Policy;    

3. complies with at least the minimum set of security measures and 

standards as determined by the Security Policy Framework 

(Tiers 1-4) available from the Cabinet Office Security Policy 

Division  

(COSPD);    

4. meets any specific security threats to the ISMS; and    

5. complies with ISO/IEC27001 and ISO/IEC27002 in accordance 

with paragraph 1.3.2 of this schedule; 1.3.2.6 complies with the 

Security Requirements; and    

1.3.2.7 complies with the Client’s ICT standards.    

3. The references to standards, guidance and policies set out in paragraph    

1.3.2.2 shall be deemed to be references to such items as developed and   
updated and to any successor to or replacement for such standards, 

guidance and policies, from time to time.    

4. In the event of any inconsistency in the provisions of the above standards, 

guidance and policies, the Contractor gives an early warning to the Project 

Manager of such inconsistency immediately upon becoming aware of the same, 

and the Project Manager shall, as soon as practicable, advise the Contractor 

which provision the Contractor shall be required to comply with.    

 4.  ISMS and Security Management Plan    

 1.  Introduction:    
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(i) The Contractor shall develop, implement, operate, maintain and 

continuously improve and maintain an ISMS which will, 

without prejudice to paragraph 1.3.2, be accepted, by the 

Project Manager, tested in accordance with the provisions 

relating to testing as set out in the contract (if any) or as 

otherwise agreed between the Parties, periodically updated 

and audited in accordance with ISO/IEC 27001.    

1. The Contractor shall develop and maintain a Security 

Management Plan in accordance with this Schedule to apply 

during the carrying out of the works.    

2. The Contractor shall comply with its obligations set out in the 

Security Management Plan.    

3. Both the ISMS and the Security Management Plan shall, unless 

otherwise specified by the Client, aim to protect all aspects of the 

works and all processes associated with carrying out of the works, 

including the construction, use, alterations or demolition of the 

works, the Contractor System and any ICT, information and data 

(including the Client Confidential Information and the Client Data) 

to the extent used by the Client or the Contractor in connection with 

this contract.    

2. Development of the Security Management Plan:    

1. Within 20 Working Days after the Contract Date and in 

accordance with paragraph 1.4.4 (Amendment and Revision), the 

Contractor will prepare and deliver to the Project Manager for 

acceptance a fully complete and up to date Security Management 

Plan which will be based on the draft Security Management Plan 

set out in Appendix 2 of this Part 2 of this Contract Schedule J.    

2. If the Security Management Plan, or any subsequent revision to 

it in accordance with paragraph 1.4.4 (Amendment and Revision), 

is accepted by the Project Manager it will be adopted immediately 

and will replace the previous version of the Security Management 

Plan at Appendix 2 of this Part 2 of this Contract Schedule J.  If the 

Security Management Plan is not accepted by the Project Manager 

the Contractor shall amend it within 10 Working Days or such other 

period as the parties may agree in writing of a notice of non- 

acceptance from the Project Manager and re-submit to the Project 

Manager for accepted. The parties will use all reasonable 

endeavours to ensure that the acceptance process takes as little 

time as possible and in any event no longer than 15 Working Days 

(or such other period as the parties may agree in writing) from the 

date of its first submission to the Project Manager.  If the Project 

Manager does not accept the Security Management Plan following 

its resubmission, the matter will be resolved in accordance with the 

Dispute Resolution Procedure. No acceptance to be given by the 

Project Manager pursuant to this paragraph 1.4.2.2 of this 

schedule may be unreasonably withheld or delayed. However any 

failure to accept the Security Management Plan on the grounds 

that it does not comply with the requirements set out in paragraph 

1.4.3.4 shall be deemed to be reasonable.    

3. Content of the Security Management Plan:    

1. The Security Management Plan will set out the security 

measures to be implemented and maintained by the Contractor in 

relation to all aspects of the works and all processes associated 
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with carrying out of the works and shall at all times comply with and 

specify security measures and procedures which are sufficient to 

ensure that the works comply with the provisions of this schedule 

(including the principles set out in paragraph 1.3);    

2. The Security Management Plan (including the draft version) 

should also set out the plans for transiting all security 

arrangements and responsibilities from those in place at the 

Contract Date to those incorporated in the Contractor’s ISMS at the 

date notified by the Project Manager to the Contractor for the 

Contractor to meet the full obligations of the Security 

Requirements.    

3. The Security Management Plan will be structured in accordance 

with ISO/IEC27001 and ISO/IEC27002, cross-referencing if 

necessary to other schedules of this contract which cover specific 

areas included within that standard.    

4. The Security Management Plan shall be written in plain English 

in language which is readily comprehensible to the staff of the    

Contractor and the Client engaged in the works and shall only   
reference documents which are in the possession of the Client 

or whose location is otherwise specified in this schedule.    

4. Amendment and Revision of the ISMS and Security Management  

Plan:    

1. The ISMS and Security Management Plan will be fully reviewed 

and updated by the Contractor annually or from time to time to 

reflect:    

a. emerging changes in Good Industry Practice;    

b. any change or proposed change to the  

Contractor    

System, the works and/or associated processes;     

c. any new perceived or changed security threats; 

and (d) any reasonable request by the Project 

Manager.    

2. The Contractor will provide the Project Manager with the results 

of such reviews as soon as reasonably practicable after their 

completion and amend the ISMS and Security Management Plan 

at no additional cost to the Client.  The results of the review should 

include, without limitation:    

a. suggested improvements to the effectiveness of 

the ISMS;    

b. updates to the risk assessments;    

c. proposed modifications to the procedures and 

controls that effect information security to 

respond to events that may impact on the ISMS; 

and    

d. suggested improvements in measuring the 

effectiveness of controls.    

3. On receipt of the results of such reviews, the Project Manager 

will accept any amendments or revisions to the ISMS or Security 

Management Plan in accordance with the process set out at 

paragraph 1.4.2.2.    

4. Any change or amendment which the Contractor proposes to 

make to the ISMS or Security Management Plan (as a result of a  
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Project Manager’s request or change to the works or otherwise) 

shall be subject to the early warning procedure and shall not be 

implemented until accepted in writing by the Project Manager.    

5. Testing    

1. The Contractor shall conduct Security Tests of the ISMS on 

an annual basis or as otherwise agreed by the parties.  The 

date, timing, content and conduct of such Security Tests 

shall be agreed in advance with the Project Manager.    

2. The Project Manager shall be entitled to witness the conduct 

of the Security Tests. The Contractor shall provide the 

Project Manager with the results of such tests (in a form 

accepted by the Client in advance) as soon as practicable 

after completion of each Security Test.    

3. Without prejudice to any other right of audit or access 

granted to the Client pursuant to this contract, the Project 

Manager and/or its authorised representatives shall be 

entitled, at any time and without giving notice to the 

Contractor, to carry out such tests (including penetration 

tests) as it may deem necessary in relation to the ISMS and 

the Contractor's compliance with the ISMS and the Security 

Management Plan. The Project Manager may notify the 

Contractor of the results of such tests after completion of 

each such test.  Security Tests shall be designed and 

implemented so as to minimise the impact on the carrying 

out of the works.  If such tests adversely affect the 

Contractor’s ability to carry out the works in accordance with 

the Scope, the Contractor shall be granted relief against any 

resultant under-performance for the period of the tests.    

4. Where any Security Test carried out pursuant to paragraphs 

1.4.5.2 or 1.4.5.3 above reveals any actual or potential 

Breach of Security, the Contractor shall promptly notify the 

Project Manager of any changes to the ISMS and to the 

Security Management Plan (and the implementation thereof) 

which the Contractor proposes to make in order to correct 

such failure or weakness. Subject to the Project Manager's 

acceptance in accordance with paragraph (i), the Contractor 

shall implement such changes to the ISMS and the Security 

Management Plan in accordance with the timetable agreed 

with the Project Manager or, otherwise, as soon as 

reasonably possible. Where the change to the ISMS or 

Security Management Plan is made to address a non-

compliance with the Security Policy or Security 

Requirements, the change to the ISMS or Security 

Management Plan is Disallowed Cost.    

5. Compliance with ISO/IEC 27001    

1. Unless otherwise agreed by the parties, the Contractor shall obtain 

independent certification of the ISMS to ISO/IEC 27001 within 12 

months of the Contract Date and shall maintain such certification until 

the Defects Certificate or a termination certificate has been issued.    

2. In the event that paragraph 1.5.1 above applies, if certain parts of the 

ISMS do not conform to Good Industry Practice, or controls as 

described in   ISO/IEC 27002 are not consistent with the Security Policy, 

and, as a result, the Contractor reasonably believes that it is not 
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compliant with ISO/IEC 27001, the Contractor shall promptly notify the 

Project Manager of this and the Client in its absolute discretion may 

waive the requirement for certification in respect of the relevant parts.    

3. The Project Manager shall be entitled to carry out such regular security 

audits as may be required and in accordance with Good Industry 

Practice, in order to ensure that the ISMS maintains compliance with 

the principles and practices of ISO 27001.    

4. If, on the basis of evidence provided by such audits, it is the Project 

Manager's reasonable opinion that compliance with the principles and 

practices of ISO/IEC 27001 is not being achieved by the Contractor, 

then the Project Manager shall notify the Contractor of the same and 

give the Contractor a reasonable time (having regard to the extent and 

criticality of any non-compliance and any other relevant circumstances) 

to become compliant with the principles and practices of ISO/IEC 

27001.  If the Contractor does not become compliant within the required 

time then the Project Manager has the right to obtain an independent 

audit against these standards in whole or in part.    

5. If, as a result of any such independent audit as described in paragraph 

1.5.4 the Contractor is found to be non-compliant with the principles and 

practices of ISO/IEC 27001 then the Contractor shall, at its own 

expense, undertake those actions required in order to achieve the 

necessary compliance and shall reimburse in full the costs incurred by 

the Client in obtaining such audit.    

6. Breach of Security    

1. Either party shall give an early warning to the other in accordance with 

the agreed security incident management process as defined by the ISMS 

upon becoming aware of any Breach of Security or any potential or attempted 

Breach of Security.    

2. Without prejudice to the security incident management process, upon 

becoming aware of any of the circumstances referred to in paragraph 1.6.1, 

the Contractor shall:     

1. immediately take all reasonable steps necessary to:    

a. remedy such breach or protect the integrity 

of the ISMS against any such potential or 

attempted breach or threat; and    

b. prevent an equivalent breach in the future.    

such steps shall include any action or changes reasonably 

required by the Project Manager; and    

2. as soon as reasonably practicable provide to the Project 

Manager full details (using such reporting mechanism as defined by the ISMS) of the Breach 

of Security or the potential or attempted Breach of Security.   Appendix 1 – Security Policy    

[Guidance Note: Append Security Policy]    

Appendix 2 – Security Management Plan    

[Guidance Note: Append Security Management Plan] Page Break   

SCHEDULE [Guidance: insert schedule ref here]                  CYBER ESSENTIALS    

    

CYBER ESSENTIALS SCHEME    

 1.  DEFINITIONS    

1.1 In this Schedule, the following words shall have the following meanings:    

"Cyber Essentials Scheme" the Cyber Essentials Scheme developed by the 
Government which provides a 
clear statement of the basic 
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controls all organisations should 
implement to mitigate the risk from 
common internet based threats (as 
may be amended from time to 
time). Details of the Cyber 
Essentials    

Scheme can be found   
here:https://www.gov.uk/governm 
ent/ 
publications/cyberessentialsschem
e-overview;    

"Cyber Essentials Basic the certificate awarded on the basis  of    

Certificate" self-assessment, verified by an independent certification body, under  

the Cyber Essentials Scheme and 
is the basic level of assurance;   "Cyber Essentials Certificate" Cyber Essentials 
Basic Certificate, the Cyber  

Essentials Plus Certificate or the 
Cyber Essential Scheme certificate 
equivalent to be provided by the 
Contractor as set out in the  
Framework Data Sheet;    

"Cyber Essential Scheme Data" sensitive and personal information and other 

relevant information as referred to in 

the Cyber Essentials Scheme; and    
"Cyber Essentials Plus Certificate" the certification awarded on the basis of 

external testing by an independent 
certification body of the 
Contractor's cyber security 
approach under the Cyber 
Essentials Scheme and is a more 
 advanced  level  of 
assurance.    

    

2. CYBER ESSENTIALS OBLIGATIONS     

2.1 Where the Scope requires that the Contractor provide a Cyber Essentials Certificate 

prior to the execution of the works the Contractor shall provide a valid Cyber Essentials 

Certificate, then on or prior to the commencement of the works the Contractor delivers 

to the Client evidence of the same. Where the Contractor fails to comply with this 

paragraph it shall be prohibited from commencing the carrying out of the works under 

any contract until such time as the Contractor has evidenced to the Client its compliance 

with this paragraph  

2.1.    

2.2 Where the Contractor continues to Process Cyber Essentials Scheme Data during the 

carrying out of the works the Contractor delivers to the Client evidence of renewal of the 

Cyber Essentials Certificate on each anniversary of the first applicable certificate 

obtained by the Contractor under paragraph 2.1.    

2.3 Where the Contractor is due to Process Cyber Essentials Scheme Data after the 

commencement of the works but before completion of the works the Contractor delivers 

to the Client evidence of:    

2.3.1 a valid and current Cyber Essentials Certificate before the Contractor Processes any 

such Cyber Essentials Scheme Data; and    

2.3.2 renewal of the valid Cyber Essentials Certificate on each anniversary of the first Cyber 

Essentials Scheme certificate obtained by the Contractor under paragraph 2.1.    

2.4 In the event that the Contractor fails to comply with paragraphs 2.2 or 2.3 (as applicable), 

the Client reserves the right to terminate this contract for material Default.    
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2.5 The Contractor ensures that all sub-contracts with Sub-Contractors who Process Cyber 

Essentials Data contain provisions no less onerous on the Sub-Contractors than those 

imposed on the Contractor under this contract in respect of the Cyber Essentials 

Scheme under paragraph 2.1 of this Schedule    

2.6 This Schedule shall survive termination or expiry of this contract.    

     
Appendix 7  

Delivery Contractors – Lot B Scotland  

  

  

REDACTED 

REDACTED 

REDACTED 

REDACTED 

REDACTED 

  

  

  

  

  

  

Appendix 8  

Performance KPIs  

PART A  

1  Performance Levels  

1.1  The objectives of the Performance KPIs and Performance Failure Points are to:  

 1.1.1  ensure that the Works carried out under a Task Order meet the  

requirements of the Client and that each Task Order is administered in 

accordance with the provisions of that Task Order;  

1.1.2 provide a mechanism whereby the Client can attain meaningful recognition of 

inconvenience resulting from the Contractor's failure to deliver the Works7 

 

7 To review following finalised KPIs.   
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for which it has contracted to deliver and/or administer the Task Order in 

accordance with the provisions of that Task Order; and  

1.1.3 incentivise the Contractor to meet and exceed the requirements set out in a Task 

Order and to remedy any Performance Failure expeditiously.  

1.2 Without prejudice to the Client’s other rights and remedies under this Contract and/or any 

Task Order, if the level of performance of the Contractor of any element of a Task 

Order during a Service Period:  

  
1.2.1 achieves the Performance Level in respect of each Performance KPI, no 

Performance Failure Points will accrue to the Contractor in respect of that 

Performance KPI; or  

1.2.2 is below the Performance Level in respect of each Performance (i.e. a 

Performance Failure arises), the appropriate number of Performance 

Failure Points will accrue to the Contractor in respect of that Performance 

KPI.  

1.3 If a Performance Failure occurs for two (2) or more Task Orders, the second such failure 

shall be a "Repeat Failure".  Any subsequent failure by the Contractor to achieve that 

same Performance Level shall also be a Repeat Failure.  

1.4 If any Repeat Failure occurs, the number of Performance Failure Points that shall accrue 

to the Contractor in respect of such Repeat Failure shall be the number of Performance 

Failure Points that would normally accrue in respect of an initial failure of that 

Performance Level multiplied in accordance with the following:  

 1.4.1  initial failure:  1;  

 1.4.2  1st Repeat Failure: 1.5;  

 1.4.3  2nd Repeat Failure: 2.0; and  

 1.4.4  3rd and subsequent Repeat Failures: 2.5.  

2  Performance Failure Points  

2.1 Subject to paragraph 3.2, in any Service Quarter, where the Contractor accrues 100 or 

more Performance Failure Points, the Contractor shall receive a YELLOW Score for 

the purposes of the Contract.  

2.2 Subject to paragraph 3.2, in any Service Quarter, where the Contractor accrues 150 or 

more Performance Failure Points, the Contractor shall receive a RED Score for the 

purposes of the Contract.  

2.3 Where the Contractor receives a YELLOW or RED Score, without limitation to the Client’s 

other rights and remedies which are available to it under this Contract, the Client may 

suspend and/or exclude (as applicable) the Contractor from participating in the 

Identification Procedure as set out in Part A of Appendix 1.  
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3  Earn Back Points  

3.1 Subject to paragraph 4, in any Service Period, where the Contractor meets and/or exceeds 

the relevant Performance Level, the Contractor shall receive Earn Back Points for the 

purposes of the Contract.  

3.2 At the end of each Service Quarter, any Earn Back Points shall be taken into account when 

determining the amount of Performance Failure Points accrued by the Contractor for 

any Task Order completed by the Contractor in any Service Quarter.   

4  Performance Monitoring Reports   

4.1 Within twenty (20) Business Days of the end of each Service Quarter, the Contractor shall 

provide a Performance Monitoring Report to the Client.  The Performance Monitoring 

Report shall be in the format agreed between the Parties and shall contain, as a 

minimum, the following information in relation to each Task Order in respect of the 

Service Quarter just ended:  

4.1.1 a scorecard summarising the Contractor’s level of performance in relation to each 

Performance Level and setting out the detail in relation to the underlying 

figures;  

4.1.2   a summary of all Performance Failures that occurred during the Service 

Quarter;  

4.1.3  which Performance Failures remain outstanding and progress in resolving 

them;  

4.1.4 for any Performance Failure, the cause of the fault and any action being taken to 

reduce the likelihood of recurrence;  

4.1.5  for any Repeat Failures, actions taken to resolve the underlying cause and 

prevent recurrence;  

4.1.6 the number of Performance Failure Points awarded to each Performance Failure 

in that Service Quarter;  

4.1.7 any Earn Back Points that the Contractor considers should be taken into account 

as part of ongoing performing monitoring;  

4.1.8 a rolling total of the number of Performance Failure Points that have occurred; 

and  

 4.1.9  such other details as the Client may reasonably require from time to time.  

4.2 The draft Performance Monitoring Report shall be reviewed and its contents agreed by the 

parties at the Performance Review Meeting which immediately follows the issue of 

such report.  

4.3 The parties shall attend Performance Review Meetings in each Service Quarter (unless 

otherwise agreed).  The Performance Review Meetings will be the forum for the review 

by the Contractor and the Client of the Performance Monitoring Reports.  The 

Performance Review Meetings shall take place at a date and time agreed by the 

Contractor and Client in the Service Quarter following the Service Quarter to which the 

Performance Monitoring Report pertains and shall be fully minuted.   
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4.4 The Contractor shall provide to the Client such supporting documentation as the Client 

may reasonably require in order to verify the level of the performance by the Contractor 

and the calculations of the amount of Performance Failure Points for any specified 

period.  

4.5 If the Contractor fails to provide any Performance Monitoring Report in accordance with 

this paragraph 4 then it shall receive a RED Score.   

5  Changes to KPIs  

5.1  The Client may (acting reasonably):   

 5.1.1  change the weighting of one or more of Performance KPIs; and/or  

 5.1.2  change one or more of the Performance KPIs,  

and the Contractor shall not be entitled to object to, or increase the Prices, as a result 

of such changes provided that:  

(i) the Client gives the Contractor at least one (1) Service Quarter’s 

notice (or such shorter notice period as may be agreed with the 

Contractor); and  

(ii) it is reasonable to make such changes, including (without limitation) 

where:   

(A) it becomes apparent that a Performance KPI is failing to 

accurately capture the required output; and/or  

(B) where it is necessary to reflect changes in the Client's 

business requirements and/or priorities; and/or   

(C) where it is necessary to reflect changing industry standards.  

5.2 Where a Performance KPIs is changed in accordance with paragraph 5.1, the change shall 

be effective from the expiry of the notice referred to in paragraph 5.1, or such later date 

as the parties may agree.   

  

PART B   
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Parent Company Guarantee  

Project specific basis as & when required  
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10 

Performance Bond  

Project specific basis as & when required  
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11 

Client’s Schedules  

Part A: Appendix G (Collateral Warranty)  

Project specific basis as & when required  

Part B: Appendix K (TUPE)  
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12 

Scope of Requirements  

Project specific basis   
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13 

REDACTED 


