

## CONTRACT DETAILS

<b>Package Order Number:</b>	CWF-10-2-19/20
<b>Supplier:</b>	Joe Roorcroft and Sons
<b>Issue Date:</b>	01/04/2019
<b>Framework Agreement Number:</b>	Area 7 AD CWF
<b>Programme of Works Reference Number/Date</b>	1- 2019/20
<b>Lot Name / Number:</b>	CWF Lot 10
<b>Package Order Completion Date:</b>	31/03/2020

## 1 CONTRACT DATA PART

<b>1 General:</b>	<b>Applicable Secondary Options</b>	As per contract
	The service is	Road Restraint Systems
	The Additional Service Information is in	The task order
	The Service Manager is	Adrian Oulds
	The following matters will be included in the risk register	
<b>3 Time:</b>	<b>The starting date is</b>	1 <sup>st</sup> April 2019
	<b>The service period is</b>	Twelve months commencing on the starting date
<b>5 Payment:</b>	<b>The first invoice date is</b>	20 <sup>th</sup> April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.

## OPTION C – TARGET COST ( Target Price )

## Schedule of Schemes ( Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A5 Kilsby - Weedon Multidisciplinary Project				04/03/2019	29/11/2019		North Midland Construction Ground Control Ltd Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd Volkerfaser Ltd J.McCann & Co Ltd HW Martin Traffic Management Ltd Forkers Ltd
A14 EB J9 BP Exit Slip VRS				05/08/2019	13/08/2019		Carnell Support Services Ltd Ground Control Ltd Chevron Traffic

A38 SB 457/5 Rawson Green Noise Barrier			03/06/2019	27/08/2019	Management Ltd North Midland Construction Ground Control Ltd WJ North Ltd Balvac Ltd HW Martin Traffic Management Ltd
M1 J21-22 Structures			12/08/2019	08/10/2019	Volkerlaser Ltd Chevron Traffic Management Ltd
A52 EB & WB Gamston to Wheatcroft Lighting			30/09/2019	31/01/2020	J.McCann & Co Ltd Ground Control Ltd Jointline Ltd HW Martin Traffic Management Ltd
<b>TOTAL PACKAGE VALUE</b>					£314,000.00
<b>Notes.</b>					

**OPTION E – COST REIMBURSABLE**

**CONTRACT DOCUMENTS**

Form of Package Order	<input checked="" type="checkbox"/>	
Additional Contract Data	<input checked="" type="checkbox"/>	
Additional Service Information	<input checked="" type="checkbox"/>	

**AUTHORISATION**

<b>Area 7 Service Manager</b>	
<b>Signature:</b>	

**ACCEPTANCE**

<b>Contractors Representative:</b>	
<b>Signature:</b>	