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TECHNICAL SURVEYS AND TESTING CONTRACT 
CONTENTS AMENDMENT SHEET 

 

Amend. 
No. 

Issue Date Amendments Initials Date 

0 With tender N/A EB  22/07/2021 
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1. Contract Data 
 

The Employer is Highways England Company Limited, a company incorporated in and in 
accordance with the laws of England (company no. 09346363) whose registered office is at 
Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ. Contact details for Highways 
England are:  

Name    

Address      

E-mail address   

The works are to undertake a full drainage survey. 

The site is A120 Wix between Dairy house Ln & Harwich Rd 

The starting date is 13th September 2021 

The completion date is 18th September 2021 

The defects date is 52 weeks after Completion. 
The defect correction period is 4 Weeks. 
The delay damages are £Nil per day.  

The assessment day is the last day of each calendar month. 

The retention is nil. 

The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as amended) 
applies. 

The Adjudicator is the person chosen by the Parties from the list of Adjudicators published by 
the Institution of Civil Engineers. 

The Adjudicator nominating body is the Institution of Civil Engineers. 

The Principal Designer is:  

The interest rate is, unless the provisions of the Late Payment of Commercial Debts (Interest) 
Act 1998 otherwise require, 3% per annum above the Bank of England base rate in force from 
time to time. 

The Contractor’s liability to the Employer for loss of or damage to the Employer’s property is 
£10,000,000.00. 

The minimum amount of cover for the third insurance stated in the Insurance Table is 
£10,000,000 for any one occurrence without limit to the number of occurrences (except for 
claims arising out of pollution, contamination and products liability, where the minimum amount 
of cover applies in the aggregate in any one annual period of insurance). 

The minimum amount of cover for the fourth insurance stated in the Insurance Table is 
£10,000,000 for any one occurrence. 
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The minimum amount of cover for the fifth insurance stated in the Insurance Table is 
£5,000,000 in respect of any one claim the number of claims being unlimited in any annual 
policy period and in the annual aggregate in respect of pollution and contamination, with an 
inner limit of £1,000,000 in the annual aggregate in respect of asbestos. 

The tribunal is arbitration.  

The arbitration procedure is the Institution of Civil Engineers Arbitration Procedure (Third 
Edition) April 2012. 

The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 
2013) and the following additional conditions: 

Z1 Conditions of Contract 

Identified and defined terms 

Z1.1 Insert the following definitions into clause 11.2: 

“(14) Intellectual Property Rights are any current and future legal and equitable interests 
in patents, trademarks, design rights, copyright, know-how and other similar rights, 
whether or not registered or capable of registration. 

(15) RIDDOR Incident is an incident occurring under any contract between 

which results in death or serious Injury to any worker or non-worker and for which the 
Contractor is responsible under the Reporting of Injuries, Diseases and Dangerous 
Occurrences Regulations 2013 (or any replacement of it).” 

Payment 

Z1.2 The following replaces clause 51.1: 

 “The Employer pays on or before the final date for payment.” 

Insurance cover 

Z1.5 In the Insurance Table in clause 82.1: 
Z1.5.1 In the row for the first insurance stated in the Insurance Table delete “The Employer’s 

certificate of Completion has been issued” and insert “Cover is not required”. 
Z1.5.2 In the row for the second insurance stated in the Insurance Table delete “, Plant and 

Materials”. 
Z1.5.3 Insert the following as the row for a fifth insurance stated in the Insurance Table: 
 

Failure of the Contractor to use 
the skill and care normally used 
by contractors providing works 
similar to the works 

The amount stated in the 
Contract Data 

6 years following 
Completion or earlier 
termination 

 
Z2 Corrupt practices 

Z2.1 The Contractor does not 

• the Contractor or a company associated with the Contractor and  

• the Employer or any other person  
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• offer or give to any person in the service of the Employer any gift or 
consideration of any kind as an inducement or reward in relation to the obtaining 
or execution of this contract or any other contract with the Employer or for 
showing favour or disfavour to any person in relation to this contract or any other 
contract with the Employer or 

• enter into this contract or any other contract with the Employer if, in connection 
with this contract or any such other contract, commission has been paid or an 
agreement for the payment of commission has been made by him or on his 
behalf or to his knowledge. 

Z2.2 A failure to comply with this condition is treated as a substantial failure by the Contractor 
to comply with this contract. 

Z3 Recovery of sums due from Contractor 

Z3.1 Where under this contract any sum of money is recoverable from or payable by the 
Contractor such sum may be deducted from or reduced by the amount of any sum or 
sums then due or which at any time thereafter may become due to the Contractor under 
this contract or any other contract with the Employer or any Department or Office of Her 
Majesty’s Government. 

Z4  Discrimination, Bullying and Harassment 

Z4.1  The Contractor indemnifies the Employer against all costs, charges, expenses 
(including legal and administrative expenses) and payments made by the Employer 
arising out of or in connection with any investigation or proceedings under the 
Discrimination Acts resulting from any act or omission of the Contractor. 

Z5 Subcontracting – RIDDOR  

Z5.1 Before appointing a proposed subcontractor or allowing a subcontractor to appoint a 
proposed subsubcontractor, the Contractor submits to the Employer for acceptance 
details of any RIDDOR Incident under any contract for which the proposed 
subcontractor or subsubcontractor is responsible and of any enforcement action brought 
against the proposed subcontractor or subsubcontractor. 

Z5.2 The Contractor does not appoint the proposed subcontractor (or allow the subcontractor 
to appoint the proposed subsubcontractor) until the Employer has accepted the 
submission. A reason for not accepting the submission is that the Employer is not 
satisfied that the proposed subcontractor or subsubcontractor has put in place adequate 
measures to ensure that the RIDDOR Incident or enforcement action will not recur. 

Z5.3 If requested by the Employer, the Contractor provides further information to support, 
update or clarify a submission under clause Z5.1. 

Z5.4 If, following the acceptance of a submission under clause Z5.2, it is found that the 
subcontractor or subsubcontractor has not put in place adequate measures to ensure 
that the RIDDOR Incident or enforcement action will not recur, the Employer may 
instruct the Contractor to  

• replace the subcontractor or 
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• require the subcontractor to replace the subsubcontractor. 

Z6 Value Added Tax (VAT) Recovery 

Z6.1 Where under this contract any amount is calculated by reference to any sum which has 
been or may be incurred by any person, the amount shall include any VAT in respect of 
that amount only to the extent that such VAT is not recoverable as input tax by that 
person (or a member of the same VAT group) whether by set off or repayment. 

Z7 Construction Industry Scheme 

Z7.1  This contract falls within the scope of the Construction Industry Scheme provided for by 
Chapter 3, Part 3 of the Finance Act 2004 (the “Act”) and the Income Tax (Construction 
Industry Scheme) Regulations 2005 (SI 2005/2045) (the “Regulations”). 

Z7.2 The Contractor provides the information required by the Regulations to enable the 
Employer to verify (in accordance with paragraph 6 of the Regulations) whether the 
Contractor  

• is registered for gross payment, 

• is registered for payment under deduction, 

• is exempt from registration as a local authority or other public body or 

• is neither registered nor exempt from registration. 

Z7.3 If the Contractor is registered for payment under deduction or is neither registered nor 
exempt from registration 

• the Contractor submits an application for payment which separately identifies the 
cost of labour and 

• the Employer deducts the relevant percentage from the payment in accordance 
with the Act and the Regulations. 

Z8 Intellectual Property Rights 

Z8.1  All Intellectual Property Rights in documents created by or on behalf of the Employer in 
connection with the contract are the property of the Employer.  

Z8.2 The Contractor assigns to the Employer all present and future Intellectual Property 
Rights in all documents created by the Contractor or any subcontractor in performing its 
obligations under the contract. The Contractor obtains from a subcontractor equivalent 
rights over the material prepared by the subcontractor. 

Z9 Removal of work 

Z9.1 The Employer may instruct the Contractor that for urgent reasons of health and safety, 
part or all of the works is to be temporarily removed from this contract. The Contractor 
acknowledges that the Employer may himself provide or may appoint another supplier 
in place of the Contractor to provide work similar to the removed works (or part of them). 

 
Z9.2 An instruction given under clause Z9.1 is assessed as a compensation event, except 

that if the instruction is given for one of the reasons R1-R4, the assessment includes a 

For Information Only 

Do not complete at this stage



National Asset Delivery TST - ECSC  Contract documents 

TST, Issue 2 Revision 0  March 2018 
Page 7 of 11 

deduction of the forecast of the additional cost to the Employer of completing the 
removed works. 

Z10 Termination – PCRs, Regulation 73 
Z10.1 The Employer may terminate the Contractor’s obligation to Provide the Works if 

one of the mandatory or discretionary grounds for exclusion referred to in 
regulation 57 of the Public Contracts Regulations 2015 applied to the Contractor at 
the Contract Date. The procedure and amount due on termination are the same as 
for reason R2. 

Z10.2 The Employer may terminate the Contractor’s obligation to Provide the Works if 

• this contract has been subject to a substantial modification which would have 
required a new procurement procedure pursuant to regulation 72 of the Public 
Contracts Regulations 2015 or 

• the Court of Justice of the European Union declares, in a procedure under 
Article 258 of the Treaty on the Functioning of the European Union, that a 
serious infringement of the obligations under the European Union Treaties and 
the Public Contracts Directive has occurred. 

The procedure and amount due on termination are the same as for 

• R2 if the modification or infringement was due to a default by the Contractor, 

• R5 if the modification or infringement was due to a default by the Employer. 

Z11 Not Used. 
 
Z12 Contractor’s premises and Access and Storage to Employer’s Data 
  
Z12.1 In this contract  

 Risk Assessment is a full risk assessment and security review carried out by the 
Employer in accordance with this contract. 

 Offshore is a location outside the United Kingdom of Great Britain and Northern 
Ireland. 

Z12.2 Any failure of the Employer to gain approval for storing information Offshore or allowing 
access to information from an Offshore location in accordance with this contract  

• is not a compensation event and 
• does not relieve the Contractor from his obligation to Provide the Works. 

Z12.3 Failure of premises to pass the Risk Assessment 

• is not a compensation event and 
• does not relieve the Contractor from his obligation to Provide the Works. 

Z12.4 The Contractor pays the Employer’s costs associated with undertaking any Risk 
Assessment. 
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2. The Contractor’s Offer 
 
The Contractor is 

Name   [INSERT COMPANY NAME AND DETAILS BELOW] 

Address  ………………………………………………………………………. 

Telephone  …………………….. Fax ………………….………………. 

E-mail address  ……………………………………………………………..……..… 

The percentage for overheads and profit added to the Defined Cost for people is 
[CONTRACTOR TO INSERT % FIGURE] 

The percentage for overheads and profit added to other Defined Cost is [CONTRACTOR TO 
INSERT % FIGURE] 

The offered total of the Prices is [CONTRACTOR TO INSERT TOTAL IN £s] 
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3. Price List 
 
The Price List can be found in East Area - 605748 -  A120 Wix Drainage Survey -  Price List 
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4. Works Information 
 
The Works Information is in the document entitled East Area - 605748 -  A120 Wix Drainage 
Survey -  Works Information 
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5. Site Information 
 
The Site Information is in the document entitled East Area - 605748 -  A120 Wix Drainage 
Survey -  Site Information 
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