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1.0Project
To bringall staff and visitor welfare facilities in Science building 1, up to an equal to those in other areas of the site.
1.1 Description of the Works

The works include the refurbishment of five staff washroom facilities. All panels, el ectricals and sanitary ware will be supplied by
the chosen contractor.

All structural works andalterations to the building will be carried out by the chosen contractorandshould notbeissued to a
sub-contractor by the employer.

All M&E works will be carried out by the chosen contractorand should not beissuedto a sub-contractor. All el ectrical works
should comply with BS7671 (el ectrical install and wiring regulation). NIC EICcertificates should be issued after completion.
Failureto offer assurance thatthe correct certification will be provided, priorto the contract beingawarded, willmean the
contractorin question will not be considered by the employer.

All existing washroom furniture should be carefully dismantled and disposed of in the correct manner. All waste disposal
procedures must be described intender bid, with any waste disposal facilities (e.g. skips, waste collection) not beingprovided by
the employer (BAS).

Suspended ceilings inall washrooms to be replaced with lightweight steel grid and white faced plasterboard tile. (Male shower
in Logisticbuilding excluded, see breakdown of roomsin section 1.2)

Walls will be preparedas necessary. Walls in all rooms to be finish with Hygienic PVC wall cladding with satinfinish with welded
seems and finishedto floor covering. All trims to be suppliedandinstalled by contractor, including flooring upstand to wall
cladding.

Flooringin all washrooms to be replaced with easy-clean vinyl safety flooring with welded seems. Any floorlevelling/ priming
work will be carried out by the contractor.

Anti-bacterial silicone sealant should be supplied by contractorandapplied as necessaryto all sanitary wareand furniture, in all
rooms.

The contractorwillprovide the employer with all necessary and requested O&M manuals, after completion. Failure to offer
assurance of detailed O& M manuals, priorto the tenderer being chosen, will mean the contractorinquestionwill notbe
considered by the employer (please refer to section 3.1)

All packaging waste and waste made by the contractor while carrying out the refurbishment works shouldbe removed priorto
the handover, so that the employer cancarry outa final “deep clean” of the facilities ready for staff use.

Itshouldbenoted thatthe employer has maintenance contracts in place for allfire alarm works. All fire alarm alterations that
arerequired during the refurbishment will be dealt with by the employer.

Itshouldbenoted all hygiene product dispensers and disposal bins are on anexisting hire contract by theemployerandshould
notbe includedin thetender bid.

1.2 Room by room breakdown of sanitary ware supply and install
SB1 Male Washroom Ground Floor

- Supplyandinstall 2no. Solid grade laminate cubicles with increased privacy heights.
- Supplyandinstall 2no. Wall hung toilet pan, with push button flush (concealed cistern).
- Supplyandinstall 3no. Full height, solid grade laminate duct panel systemfor 3no. urinals
- Supplyandinstall 3no. Concealed trap, urinals with sensor flushing. Provide “waterless” conversion kit for allurinals
- Supplyandinstall 2no. Semi-recessed vanity basins, with 2no. soft touchtaps (Manufacturers warranties should be
provided)
- Supplyandinstall 2no. Composite worktop and removable solid grade laminate panels for basin vanity unit.
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- Supplyandinstall 2no. Safety wallmirrors, 2no. Toilet roll dispensers, 2no. Energysaving hand dryers, 2no. Soap
dispensers.

SB1 Male Washroom First Floor

- Supplyandinstall 2no. Solid grade laminate cubicles with increased privacy heights.

- Supplyandinstall 2no. Wall hung toilet pan, with push button flush (concealed cistern).

- Supplyandinstall 3no. Full height, solid gradelaminate duct panel systemfor 3no. urinals

- Supplyandinstall 3no. Concealed trap, urinals with sensor flushing. Provide “waterless” conversion kit for allurinals

- Supplyandinstall 3no. Semi-recessed vanity basins, with 3no. soft touchtaps (Manufacturers warranties should be
provided)

- Supplyandinstall 3no. Composite worktop and removable solid grade laminate panels for basin vanity unit.

- Supplyandinstall 2no. Safety wallmirrors, 2no. Toilet roll dispensers, 2no. Energysaving hand dryers, 2no. Soap
dispensers.

SB1 Female Washroom Ground Floor

- Supplyandinstall 1no. Solid grade laminate cubicles with increased privacy heights.

- Supplyandinstall 1no. Wall hung toilet pan, with push button flush (concealed cistern).

- Supplyandinstall 1no. Semi-recessed vanity basins, with 1no. soft touchtap (Manufacturers warranties should be
provided)

- Supplyandinstall 1no. Composite worktop and removable solid grade laminate panels for basin vanity unit.

- Supplyandinstall 1no.Safety wallmirror, 1no. Toilet rolldispenser, 1no. Energy saving hand dryer, 1no. Soap
dispensers.

- Supplyandinstall 1no. Extractfan/s, supplied along with the appropriate ducting andgrills.

SB1 Female Washroom First Floor

- Supplyandinstall 3no. Solid grade laminate cubicles with increased privacy heights.

- Supplyandinstall 3no. Wall hungtoilet pan, with push button flush (concealed cistern).

- Supplyandinstall 2no. Semi-recessed vanity basins, with 2no. soft touchtap (Manufacturers warranties should be
provided)

- Supplyandinstall 2no. Composite worktop and removable solid grade laminate panels for basin vanity unit.

- Supplyandinstall 2no. Safety wallmirror, 3no. Toilet rolldispenser, 2no. Energy saving hand dryer, 2no. Soap
dispensers.

- Supplyandinstall 1no. Extractfan/s, supplied along with the appropriate ducting andgrills.

Logistics Building Male Shower Room

- The existing wall between the shower room andstore room will be dismantled to make the space larger and more
usable. For the contractors information the dividing wall is a non-oad bearing concrete blockwall, which does not
extend into pastthefloor joists above. The chosen contractor will be provided with CAD drawings of the existing
shower room and store room next. The contractor will then propose a design layout that willsatisfythe employer/
users, both practically and aesthetically, whichshouldbeincluded inthe tender bid. Itshouldbe noted that the
spacemadecanbeused asa “blank canvas”, however the position of the toilet pan is fixed due to the location of the
feed into waste pipes on site (please refer to attached drawings).

- All ceilings will be made good with plasterboard and painted with white emulsion.

- Ifdoorwaysarealtered, blocked up oradded then all necessary decorating works will be undertaken by the
contractor.

- Supplyandinstall 1no. Wall mounted WCpanwith concealed cisternand push button flush.

- Supplyinstall 1no. Semi recessed vanitybasinwith 1no. Softtouchtap.

- Supplyandinstall 2no. Self-contained shower “pods” (shower size should be included in design proposal)

- Supplyandinstall 2no. 9.5kw shower, with adjusta ble shower heads. (will be connected to existing el ectrical supply)

Page 30of 11



British
ESTATES Antarctic Survey

NATURAL ENVIRONMENT RESEARCH COUNCIL

- Supplyandinstall 1no. Large heated towel. Electricis preferable.

- Supplyandinstall 2no. Safety wallmirrors.

- Supplyandinstall 1no. Energy saving handdryer.

- Supplyandinstall 1no. Soapdispenser.

- Supplyandinstall 1no. Toiletroll dispenser.

- Itshouldbenoted thatalllisted sanitary ware andfurniture aboveis nota definitive total, if any sanitarywareis
added or removed, it should be clearly shown is design proposal.

1.3 Description of the Site

The British Antarctic Survey NERCis part of UK Research and Innovation. The primary use for the siteis polar scientificresearch,
and therefore the site contains many laboratories, cold rooms, workshops, as well as office accommodation

This siteis occupied 24 hours a day. All buildings will be occupied throughout the works. The contractor must take all reasonable
carenottointerfere with all other activities on the site.

The tenderers are recommended to visit the site before submitting their tender to acquaint themselves with local conditions,
means of access, the full extentand character of the works and any other matters whichmight affect the execution of the
Works.
1.4Drawings
See attached drawings
Included drawings are

- MaleGroundFloor Washroom Layout

- MaleFirst Floor Washroom Layout

- FemaleGroundWashroom Layout

- FemaleFirstFloorlLayout

- Logistics building Male showerroom layout
1.5Tender
The contractoris advised to tour andinspect thesite priorto tenderingas no claimwill be allowed on the grounds of ignorance
of the conditions under whichthe work will be executed, the character of the work andall thatisinvolved incarrying out this

contract.

This shallbe a fixed all-inclusive priced based upon the contract documents anda careful inspection of the siteincluding for
handing over the works clean, functional and complete, fit for immediate occupation and use asintended.

1.6Insurance’s
The Employer willrequire sight of a validinsurance certificate prior to entering into a contract.
1.7Programme

Subject to meeting with tendering contractor. The schedules canbe discussedata pre- contract meeting withthe successful
tenderer and a clearstart dateand completion date shouldbe established based on your responseto PROJ1.2.

The effect on staff welfare should be limited, therefore no more thanonefacility, for any gender, shouldbe out of use during
the refurbishment. The possibility of weekend working or out of staffhours should be entertained (please section3.8 and 3.9)

Although a definitive start date for thisis yetto be established, it should be noted that the absolute end of completionis the 30"
November 2018
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1.8 Maintenance Period

The defects maintenance periodwill be 12 months from practical completion, when the contractor will be expected to replace/
repairanyfaulty equipment or materials at no cost to the Employer.

1.9Schedule of Site Conditions

Before commencing work, preparein conjunction with the employer’s representative, a schedule of conditionsincluding a
complete photographic record fully cross-referenced to the schedule of conditions andset of existing drawings of all the existing
finishes within the building which areto beretained.

1.10 Health & Safety
Providefor the safety, health and welfare of all workpeople employed on the site whether by the contractor orthe employer
and complies with the requirements of any statute, regulation orindustrial agreement, applicable to the various industries

concerned and particularly withthe requirements of the Healthand Safety at Work Act 1974.

As some of the works are external and will on occasioninvolve working around fire es cape exits and both pedestrian & vehicular
routes, the contractorwill in conjunction with the employer’s representative, maintain alternative exits as thought necessary.
The contractorwillalso provide all necessary temporarysignage, directing personnel towards anyalternative exits, walkways
etc.

All appropriateand distinctive warning signs are to be displayed as the work progresses. These areto be removed as soonas
possible oncethey no longer apply.

Protective barriersareto be placedaround any works for the protection of any non-contractor personnel whomay pass close to
any works beingcarried out.

The contractorwillnot be permitted to carryoutany of the following activities without a separate permit to work.
¢ Hotworks

e Workin existing electrical distribution cupboards

e Workingatheight

1.11 Asbestos

The contractors’ attentionis drawnto the factthat Asbestos canbe found on the site, an asbestos register is held by the
employer andcanbeviewed by the contractor uponrequest.

Previous surveys have found no evidence of asbestos in this area; however, the contractor must remain vigilantandreportany
suspicious materials to the employers’ representative immediatel y.

1.12 CDM

CDM willapply howeverthe employer considers this a “non-notifiable” project and therefore does not require the HSE to be
notified. However, the employer requires sight of all risk assessments, method statements and COSHH assessments prior to
work being carried out. Work will not be able to commence without these beingin place.

Should the contractor believe that this projectis “notifiable” then he should advise thisinthe tender return.
2.0CONTRACTINFORMATION

2.1Schedule of Works

Beforea tender is acceptedthe contractor must submit to the Employera fully priced quantified priced schedule of works upon

which the contractor's tender has been based. Adate of completionshouldbe established between the employerand
contractor priorto any works starting.
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Should the contractor not haveincluded in the said documents specific costs foranyof the work, services or obligations
described in the specification or shown on tender drawings andschedules, he shall be deemed to have considered thattherates
and/or sums for the work services or obligations included inthe said documents are sufficient to enable himto carryoutand
completethe Works.

Rates and/or sumsincludedin the saiddocuments shall be deemed to include all related work which is not separately identified.
Changes in programme will require notificationin writing to the employer.

2.2Variations

The contractorshall execute any variation to the work or additionalwork, as may be orderedin writing by the employers’
representative. No work shall be carried out or be paid for, without such written authority.

3.00BLIGATIONS AND RESTRICTIONS IMPOSED BY THEEMPLOYER
3.10peration and Maintenance Manuals

Prior to practicalcompletion the contractorshall supply 2 sets of the completed O&M manuals to the employers’
representative. They aretoincludeasa minimum.

¢ As builtdrawings showing the new layout, wiringlayouts, pipe runs etc.

¢ Wiringdiagrams of all plantand equipment

e Operating manualsforall new equipment

e Safetyaspectsinrelationto the CDM regulations

¢ Frequencyanddetails of routine maintenance requirements, including any spare components and manufacturer
recommended site held spares.

e Manufacturer’s literature for allcomponents.

3.2 Verification of Sizes, etc.

The contractoris advised not to scalefrom the drawings andverify all dimensions on site.

The contractor, sub-contractors andsuppliers must verify all sizes, quantities, descriptions, etc. from the Works, drawings and
other documents before orderingmaterials or putting workin hand.

Imperial equivalents areto be used for any materials included in the specificationthatis not available in metricsizes.
3.3Inspections and Tests
All new installations should be tested as stated inBS7671:2008 +A3:2015 requirements for el ectrical installations.

The contractor must give adequate notice to the employer during the progress of the works to enable theinspections, tests,
commissioning, witnessing etc. to be carried out by the employer.

3.4 Access to and Possession or Use of Site

The contractor must notusethesite for any purpose other thanthat of executing the Works. The contractor mustobtainthe
approval of the Employer to the proposedsitingof all temporary structures, plant, materials, roads, paths, spoil heaps, etc.

On completion of the works, the contractor must remove fromthe site all temporary works plant, surplus materials, etc. and
make good any disturbance or damage, includingdamage to the ground or structures, to the satisfaction of the contract

administrator.

Any deliveries areto bevia the Service Yard, which is accessed via the el ectronicsecurity controlled gates to the West of the
site. The contractoris to become familiar with the restrictions concerning this access.
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The storage of any flammable materials required for the works, is to comply strictly with all current UK | egislationand shall not
be stored withinanybuilding.

3.5 Prevention of Nuisance and Trespass

The contractor must take all necessary precautions to preventany trespass on property adjoining the site by workmen, plantor
materials under his control, and to prevent nuisance arising from the execution of the works.

The contractor musttakeall necessary precautions forthe prevention of nuisance arising from dust, excessive noiseand
vibration. The contractor must discuss withthe employer’s representative the measures they propose to adoptto counter
nuisances described above and must give notice of, and agree periods when, noisy operations and operations causing vibrations
areto be executed.

The Contractor mustallow for dealingwith any complaints in connectionwith alleged nuisance arising from the execution of the
Works and for making sucharrangements and negotiations as maybe necessary, including temporarily suspending any portion
of the Works, and mustinclude for everything required to enable the Works to be completed and handed over on the Contract
completion date.

3.6Speed Limits

The Contractor mustensurethatall vehicles are driven at safe speeds and in conformity with any speed restriction signs within
the grounds.

3.7 Vehicle Parking

Parking forthe Contractors vehicles and those of all of his staff is restricted to The North and South general site Car Parks.
General parking is not permitted withinthe BAS Service Yard or Main Entrance car park.

3.80vertime

The Contractor must obtain the written permission of the Employer before any overtime is worked. The Contractor will not be
reimbursed forthe additional cost of any overtime unlessitis specifically instructed by the Employers Representative. Should
such aninstructionbe given the Contractor will be allowedthe netadditional costincurred, in accordance with therules or
decisions of the recognised wage fixing body concerned, inrespect of working tradesmen andlabourers only.

3.9Working Hours

Normal working hours are between 7amand 7 pm; however, the site will be occupied 24 hrs.

Noisy, dustanddisruptive work that prevents the normal function of the space/ building must be carried out, out of hours.

Access to thesite outside of normal working hours will only be allowed through prior discussionwith the Employer, as security
arrangements arerequired to be made.

The Contractoristoincludein histender forall reasonable out of hours working.

A fully operationalsystem must be active when work is completed eachday.

3.10 Advertising Rights

The Contractor must not permit or display advertisements on the site without the consent of the Contract Employer.

3.11 Maintenance of Existing Services, etc.

The Contractor must protect, uphold and maintain all existing structures, live drainage, ducts, water, gas and other mains or
power services and ifanysuch items are damaged he shall be liable for and shall indemnify the Employer againstany expense,
liability, loss, claim or proceedings provided always that the damage is due to any negligence, omission or default of the

Contractor's workpeople or those of his sub-contractors.
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The Contractor must not make connections or interfere with the operation of existing services such as live drainage, water, gas
or other mains or power services without the written permission of the Employer.

The Contractor must give ten days’ notice beforeanyserviceisinterrupted.
Isolation of services, i.e. water, el ectricity, gas—not without Empl oyers Representative approval

Automatic door closers are connected to thecurrentfirealarm systemand areto remain asis. Provision mustbe madein the
new panel to accommodate this capability.

An ARGON firesuppression systemis fitted in the Central Services Computer Suiteand isto beretained. Thisis to remain
compatible with the new system.

3.12 Site Specific Restrictions

Prior to the daily commencement of any works andat the end of each working day, all contract staff are to reportto BAS
reception and ‘signin’ or ‘signout’, using the Contractors Pass scheme.

No Smoking Policy—only permitted within agreed areas

Noise-The Contractor will be working, in close proximity to scientific research facilities. In mostinstances these facilities require
low levels of noise disturbance, whichmay bein excess of those specified inthe Noise at Work Regulations 1989. Work must
therefore be scheduled to take account of this requirement.

The sitehas somerestricted access areas including |aboratories andcleanrooms. This must be taken in to consideration when
programming the works. Achangein programme will require 3 days notificationin writing to the employer.

3.13 Waste

Disposal of all waste produced from the works is to be disposed of offsite by the contractor in a responsible andlegal mannerin
accordance with all relevant Health & Safety and Environmental Regulations. The contractor is permitted to have theirown
means of on-site waste disposal. The use of the BAS waste disposal systemis not permitted.

The Contractoris requested to recycle as much waste as is practically possible.

The Contractor mustremoveall rubbish, debris, etc. atregular intervals as it accumulates and must remove all protective
casings andcoverings andcleanthe Works internallyand externally. Onfinal completion, all areas are to be given a ‘deep clean’
and leftin a condition satisfactory to the Employers Representative.

The Contractor mustkeep a logcontaining the following information for each waste & debris disposal trip. This mustalso
include allwaste transfer notes from any skiphirethat may be required for the duration of the works

e Skip Hire Company and Disposal Site.
¢ ContractNameand Disposal Site.

¢ VehicleID-License Number.

¢ DateofDisposal.

¢ TimeofDisposal.

e Originof Debris.

e Locationoftip

¢ Net Weight. Of Load.

The Contractorwill handover a copy of all waste tickets, fullycompleted to the Employers Representative each time wasteis
removed fromsite. All tickets must be handed to the Employers Representative by Practical completion. Practical completion
may be withheld ifall wastetickets have not been copied to the Employer.

The employer reserves theright to audit the waste disposal process
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3.14 Supervision

All work mustbe carried out by, or closelysupervised by workmen skilled inthe appropriate trade.

The contractorshall allow for all on and off-site management costs andshall keep on the Works a competent General Foreman
atall times and alwaysin charge, who shall be considered the contractor's representative on site and shall carryout the
instructions of the contractadministrator. The presence of the Foreman onsite from commencement to completionis
obligatory and nodeparture from this conditionor substitution for him by a trade or working foremancanbe permitted
excepting on the written agreement of the employer’s representative.

3.15 Water for the Works

The contractor may connect to the existing supply. However, itis the contractor’s res ponsibility to provide all necessary
connections.

3.16 Lighting and Power for the Works

The contractor may use the site power supply, free of charge, to carryoutthe works. However, itis the contractor’s
responsibility to ensure sufficient power supplies and provide all equipment to provide the correct voltage.

The contractor must provide temporary electriclighting and power distribution supplies for the Works. The temporary
installations mustbein accordance with BS andthe current |EE Regulations. Extensionoutlet units for portable tools must be
providedwithin20 metres of the point wherethetool isto be used, measured by theactual route taken. The contractor must
provide lighting for any temporary hoarding and the like.

All Equipmentshallhavea current PAT test certificateand besafeto use

3.17 Temporary Accommodation

No temporary office accommodationwillbe provided by The Employer for the contractor

The contractorwillnot be permitted to use the existing buildingtelephones. The Contractor must provide any temporary
telephonefacilities that he may require.

3.18 Mess CanteenFacilities

The contractor may be permitted to use Canteen facilities when available on site, but must note the wearing of overalls or dirty
work clothesis not permitted in the canteen.

3.19 Toilet Facilities

The Contractor may be allowedto make use of an existing toilet but this must be left and maintainedin a cleanstate.
3.20 Transistor Radios

The use of personalradios etc. by the contractor's workmen will not be allowed to avoid disturbances to staff.

3.21 Attendance

The contractorshall make all necessaryallowances for attendance on his subcontractors including obtaining full particulars of
requirements withregard to chases, holes, recesses, etc.; supplying all necessary dimensions and other informationfor the
proper executionof the sub-contract work; free use of temporaryroads and paving, standing scaffold, standing power operated
hoistingplant; the provisionof temporarylighting and water supplies; clearing awayrubbish, provision of space for the sub-
contractor's own offices and for the storage of his plantand materials, the use of mess rooms, sanitaryaccommodation and
welfarefacilities.
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3.22 Scaffolding

The Contractoristo allowforall necessary scaffolding, ladders, trestles, etc., for the dueand proper completionof thejob, and
atall times complying with the appropriate Safety Regulation.

3.23 Treasure Troveetc.
Any treasuretrove, coins, or objects of antiquity, whichmay befoundon thesite, are to becomethe property of the Employer.
3.24 DataProtection Act

The Contractor hereby undertakes thathe andhis Employees or Agents will treatas confidential and will not hold or publishin
anyformany personal data, as defined by the Data Protection Act, whichthey become aware of duringthe execution of this
Contractand will not passon such datato any other person orbody.

The Contractor further undertakes that he will indemnify the Employeragainst all liabilityunder the Act, arising from the failure
of the Contractor or his Employees or Agents to comply with this undertaking.

4.0 FIRE PRECAUTIONS
4.1Existing Structures

The Contractor musttakeallreasonable precautions to avoidthe outbreakof fire, particularly inwork involving the use of naked
flames:suchwork must be examinedatshortintervalsimmediatelyfollowing its completion. Before anyworks of maintenance,
adaptationor extension to existing buildings or services are carried out or connections to existing services are made, the
Contractor must discuss his proposals with the Employers Representative responsible for fire precautions to ensure that the
extent of anyfirehazardsin the Works are known fully to both the Contractor and the Employer. The Contractor mustdraw the
attention of all workpeople on thesite to the dangersinvolved inthe careless use of naked flames in proximity to combustible
materials, disposal of matches, cigarettes, tobaccoash, etc., and of the accumulation of rubbish must be fully impressedon
them. Smoking must not be permitted in roof spaces, service voids and other similar locations having a high probability of fire
and workpeople mustberequired strictlyto conformto all "No Smoking" rules applicable inspecificareas of thesiteand
existing buildings.

Fire protectioncompartments must be maintained and fire escape routes must remain unobstructed and where necessary
illuminated. The Contractor must provide and maintain suitable fire extinguishers. The building's fire alarm system(s) mustbe
maintained by the Contractoratall times.

4.2 Fire Precautions Generally

The attention of the Contractor is drawn to the current HMSO Publication "Standard Fire Precautions P5 - to be taken by
Contractors engaged on buildingand engineeringworks and maintenance forthe Department of the Environment" and he must
observeits recommendations where relevant to the Works.

Fire extinguishers andhydrants must not be obstructed and access to them must be maintained atall times.

The Contractor mustremove all cylinders containing inflammable gases from buildings or enclosed spaces atthe end of each
working day.

Safe unobstructed escape from the building must be maintained atall times.

5.0 MATERIALS, GOODS AND WORKMANSHIP

5.1Compliance

All work shallcomply with the Building Regulations andthe Regulations of the Local Authority and Statutory Authorities.
Materials and components shall be new, shall complywith BS or BBA documentation where such exists and shall be delivered to

sitein the manufacturers' wrappings wherethey are provided.
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All self-finished and decorative materials and components shall be subject to selectionandapproval.

Workmanshipshall comply withthe appropriate CP where suchexists and with other relevant authoritative documentation such
as thatpublished by the BRE. Work of an aestheticsignificance shall always be undertakenwith particular care andattention.
Should any materials, components and workmanship be not fully specified the Contractor shall comply with good building
practiceand produce work fitforits designed purpose.

5.2 Electrical Works

All Electrical works shall be carried outin accordance with the IEE WiringRegulations 17th Edition BS 7671:2008.
5.3Tolerances

The Contractorshallwork within dimensional limits thatare suited to the structural stability and final appearance of the
building; this requirementshalloverrule any published or specified tol erances which refer to work in isolation (e.g. normally
acceptabletolerances for structural concrete may be unsuited to the application of finishing work). Adjust the positions of the
components andjoints etc. within specified limits in order that the finishedwork has a uniform appearance.

5.4 Setting out the Works.

Allow for all expenditureinconnection withsetting out the Works. The Contractor shall be responsible forthe setting out of the
Works and shall, entirelyat his own cost,amend any errors arisingfrom his own inaccurate setting out.

5.5 Dust Sheets and Protection

The Contractoristo supply and fixall necessary dustsheets and temporary screens to adequately protectall adjoining areas,
furnishings, etc. during the execution of thework andheisto allow for clearing upandleaving clean each evening.

5.6 Making good

The making good of structures after cuttingaway and similar work will be deemed to beincluded inevery instance.

5.7 Plant, Tools and Vehicles

The Contractor must provide all plant, tools, vehicles, implements and machinery necessary for the execution of the Works.
5.8 Temporary Fencing, Hoarding, etc.

The Contractor must provide temporaryfencing, hoarding, screens, fans, planked footways, guard-rails, gantries and similar
items as maybe necessary for protecting the publicand others for the execution of the Works. The Contractor must provide all
necessary lighting

5.9 Inclement weather

The prices shallinclude for working during any type of weather which is averse to the progress of the Works, subject to and
including taking all precautionary and protective measures that can reasonablyand practicably be taken.
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