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This agreement is made between the Client, the Contractor and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
for Mids Hub 24/25 Confined Space

nspections and Maintenance (the works).

The Contractor offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Contractor was appointed to the framework and executed the framework agreement
(with reference number C19845).

Executedunderhand . ... ...............

by

(Named Suppliers)



Contract Data

PART ONE -

Completion of the data in full, according to the Options chosen, is
essential to create a complete contract.

1 General

The conditions of contract are the core clauses, the clauses for main
Option C, the following Option for resolving and avoiding disputes and
secondary Options of the NEC4 Engineering and Construction Contract
June 2017 (with amendments January 2023)

Main Option Option for resolving and avoiding disputes

Secondary Options X2 Changes in the Law
X5-SectionalC loti

7 Lelay Damagas

XS TransferofRighis

X10 Information Modelling

X11 Termination by the Client

*+HoThe-Contractorsdesigh

*4o-Retention

X18 Limitation of Liability

ek Prolsct Bank Locount

Y(UK)2: The Housing Grants, Construction and Regeneration
Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
Z: Additional conditions of contract

The works are Culvert inspection, survey to various assets in the Midlands Hub
area.

The Clientis

Name

Address for communications

Address for electronic communications

w |

The Project Manager is

Name

Address for communications

Address for electronic communications i |




The Supervisor is

Name

Address for communications

Address for electronic communications




The Scope is in

oo st ornaten s | |

The boundaries of the site are N/A

The language of the contract is | English

The law of the contract is the law of the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales

The period for reply is | i | except that

The period for reply for | | is | |

The period for reply for | | is | |

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than | i |

2 The Contractor’s main responsibilities

If the Client has The key dates and conditions to be met are
identified work which is
set to meet a stated

condition by a key date condition to be met key date

The Contractor prepares forecasts of the total Defined
Cost for the whole of the works at intervals no longer
o N




3 Time

The starting date is _

The access dates are

part of the Site date

The Contractor submits revised programmes at intervals

no longer than _

If the Client has decided the the Completion Date for the whole of the works is
Completion Date for the

whole of the works

Taking over the works The Client is not willing to take over the works before the
before the Completion Date  Completion Date (Delete as applicable)

If no programme is The period after the Contract Date within which the

identified in part two of the Contractor is to submit a first programme for acceptance is
Contract Data ‘ _

4 Quality management

The period after the Contract Date within which the

Contractor is to submit a quality policy statement and
quality plan is ‘ _

The period between Completion of the whole of the works

and the defects date is ‘ _

The defect correction period is |_- except that

The defect correction

period for | | is |

The defect correction

period for | | is |

5 Payment

The currency of the contract is the | GBP Sterling

The assessment interval is |_-

The interest rate is i % per annum (not less than 2) above the

I HEE B




If the period in which The period within which payments are made is
payments are made is not

three weeks and Y(UK)2 is

not used

The Contractor’s share percentages and the share ranges are

share range Contractor’s share percentage

less than |I | % [o | %
from |. |% to |- | % |! | %

[ Jwe[ % | E

greater than ’: % I:

The exchange rates are those published in |_i|
oo [T ()

%

6 Compensation events

The place where weather is to be recorded is The nearest calibrated met office
station to the site

The weather measurements to be recorded for each calendar month are
the cumulative rainfall (mm)
the number of days with rainfall more than 5 mm

the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at | 09:00 hours GMT

and these measurements:

The River levels and water flow

The weather measurements are supplied by | Met Office |
The weather data are the records of past weather measurements for each calendar month

which were recorded at The nearest calibrated met office station
to the site
and which are available from | Met Office |




Assumed values for the ten year weather return weather data for each weather
measurement for each calendar month are

Where no recorded data are
available

If there are additional These are additional compensation events
compensation events

none

8 Liabilities and insurance

If there are additional These are additional Client’s liabilities
Client’s liabilities

(1) | Not Used |

2) | Not Used |

(3) | Not Used |

The minimum amount of cover for insurance against loss of or damage to property
(except the works, Plant and Materials and Equipment) and liability for bodily injury
to or death of a person (not an employee of the Contractor) arising from or in
connection with the Contractor Providing the works for any one event is

1 N

The minimum amount of cover for insurance against death of or bodily injury to
employees of the Contractor arising out of and in the course of their employment in
connection with the contract for any one event is — or the

minimum amount
required by law if that is

greater
If the Client is to provide The insurance against loss of or damage to the works, Plant and Materials is to include
Plant and Materials cover for Plant and Materials provided by the Client for an amount of

I

Resolving and avoiding disputes

The tribunal is Litigation in the courts

If Option W1 or W2 is used The Senior Representatives of the Client are

ame 1 I







X5: Sectional Completion

If Option X5 is used The Completion Date for each section of the works is
section description Completion Date
(1) Not used Not used

)
3)
@)

X7: Delay damages

If Option X7 is used without =~ Delay damages for Completion of the whole of the works are Not used per day
Option X5
If Option X7 is used with Delay damages for each section of the works are
Option X5
section description amount per day
(1) Not used Not used

)
3)
4)

The delay damages for the remainder of the works are

X10: Information modelling
If Option X10 is used

If no information execution The period after the Contract Date within which the Contractor is to submit a

planis identified in part two g5t |nformation Execution Plan for acceptance is 2 weeks
of the Contract Data

The minimum amount of insurance cover for claims made against the Contractor arising
out of its failure to use the skill and care normally used by professionals providing
information similar to the Project Information is, in respect of each claim

The period following Completion of the whole of the works or earlier termination for
which the Contractor maintains insurance for claims made against it arising out of its
failure to use the skill and care is | Six (6) years |




X18: Limitation of liability

If Option X18 is used The Contractor’s liability to the Client for indirect or

consequential loss is limited to

For any one event, the Contractor’s liability to the Client for

loss of or damage to the Client’s property is limited to r

The Contractor’s liability for Defects due to its design which

are not listed on the Defects Certificate is limited to

The Contractor’s total liability to the Client for all matters
arising under or in connection with the contract, other than

excluded matters, is limited to |__ |

Six
(6)

The end of liability date is years after the Completion of the whole of the works

Y(UK)1: Project Bank Account

Charges made and interest The Contractor is not to pay any charges made and to be paid any interest paid by
paid by the project bank the project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996



If Option Y(UK)2 is used and The period for payment is days after the date on which payment becomes
the final date for paymentis g4,e

not fourteen days after the

date on which payment

becomes due



Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used term beneficiary

I I I
I |
I |

is added to the table for
Y(UK)3

If Y(UK)3 is used with term beneficia

Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z1 Correctness of Site Information and other documents

Z1.1 Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good
faith by the Client , but is not warranted correct. Clause 60.3 does not apply to such Site Information
and the Contractor is responsible for checking the correctness of any such Site Information they rely on
for the purpose of pricing for or providing the works.

Z1.2 Information regarding construction methods or processes referred to in pre contract health and
safety plans are provided in good faith by the Client but are not warranted correct (except for the
purpose of promoting high standards of health and safety) and the Contractor is responsible for checking
the correctness of any such information they rely on for the purpose of pricing for, or providing the works

Z 2B: Water levels: Contractor's risk

Clause 60.1 (12) second bullet point is amended to: “are not weather conditions or floods and”

Z3 Prevention: No change to prices

Z 4 Schedule of Cost Components and Prices (Option C and E)

Z 6 Payment for Work

Z7 Contractor's share

Engineering and Construction Contract Option C: Contract Data | 13



Z11Y(UK) 3 The Contracts (Rights of Third Parties) Act 1999

Z11.1 The Contractor warrants all design complies with the contract whether undertaken by the
Contractor or by sub-contractors.

Z11.2 All contracts for design employed by the Contractor must include:

¢ Y(UK)3 The Contracts Rights of Third Parties) Act 1999

¢ A requirement for the Contractor’s sub-contractor to hold Professional indemnity insurance to the same
level as the cover specified for the Contractor in this Call-off contract

* A clause to give the Client (the |||} ] ] BBl the right to enforce the provisions of the
Contracts (Right of Third Parties) Act 1999,

¢ A clause to ensure that neither the Contractor nor their sub-contractor can alter the provisions of their
sub-contract without the consent of the Client

¢ A clause to ensure that the Client’s rights against the sub-contractor under this agreement shall be
subject to the same conditions, limitations and exclusions as apply to the Contractor’s rights against the
design consultant under this agreement

¢ A clause to state that except as provided in clause Z11.1, the agreement does not create any right
enforceable by any person who is not a party to it (Other Party) under the Contracts (Rights of Third
Parties) Act 1999, but the clause does not affect any right or remedy of any other party which exists or is
available apart from that Act.

216 Disallowed Costs

Z19 Linked contracts

Delays and additional cost on this contract resulting from the Contractor’s fault or error on a previous
contract on this project or programme will be a Disallowable cost under this contract and not be a
Compensation event under this contract.

220 Defect Dates for Sections

Where a section of the works is defined and is located in a separate area of the Site, the time to the

defects date for that section is the defined period after the Completion of that section , and is defined in
the Contract Data.




|

b) The Base Date Index (B) is the latest available index published by ONS prior to the Contract Date.
c) The Latest Index (L) is the latest available index published by ONS before the date of assessment of an
amount due.




PART TWO -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General
The Contractor is

Name

Address for communications

Address for electronic communications

The fee percentage is

The working areas are

The key persons are
Name (1)
Job

1|

I O\o

Responsibilities

Qualifications

Experience

Name (2)
Job

Responsibilities

Qualifications

il

Experience

Name (3)

Job

Responsibilities

Qualifications

Experience

Name (4)

Job

Responsibilities

Qualifications

Experience




The following matters will be included in the Early Warning Register




2 The Contractor’s main responsibilities

If the Contractor is to provide The Scope provided by the Contractor for its design is in
Scope for its design

3 Time

If a programme is to be The programme identified in the Contract Data is _ |

identified in the Contract
Data

If the Contractor is to decide = The Completion Date for the whole of the works is | ﬁ |

the Completion Date for the
whole of the works

5 Payment

The activity schedule is |__ |
The tendered total of the Prices is | ﬁ |

Resolving and avoiding disputes

If Option W1 or W2 is used The Senior Representatives of the Contractor are

Name (1)

Address for electronic communications i |

Name (2)

Address for electronic communications Iil

X10: Information modelling

If Option X10 is used

If an information execution The information execution plan identified

plan is to be identified in the  in the Contract Data is
Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The project bank is




named suppliers are

Data for the Schedule of Cost Components

The listed items of Equipment purchased for work on the contract, with an on cost
charge, are

Equipment time-related on cost per time period




The rates for special Equipment are

Equipment rate

The rates for Defined Cost of manufacture and fabrication outside the Working Areas
by the Contractor are

category of person rate

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working Areas
are included as a cost of design of the works and Equipment done outside the Working
Areas are






