Department
for Environment

Food & Rural Affairs

Defra

Floor 3, Mallard House,
Kings Pool,

1-2 Peasholme Green,
York

YO1 7PX

Chris Seabridge and Associates Ltd

Penkridge
Stafford
Staffordshire
ST19 5PH
15" August 2024
COMMERCIAL IN CONFIDENCE
Environmental Training, Advice and Facilitation Framework
Environmental Training, Advice and Natural England Programme Delivery Support
Facilitation Framework Subject:
Lot: Lot 2: Midlands
Area: East & West Midlands
Contract Title: Sustainable Farming Incentive/Countryside
Stewardship Higher Tier Expanded Offer Advice
Programme 2024
Contract Reference: ETAFF AE Midlands01

IT IS AGREED as follows:

As per the tender Request for Quotation, the delivery of the Sustainable Farming Incentive/Countryside
Stewardship Higher Tier Expanded Offer Advice Programme 2024 for Lot 2: Midlands will commence on
the 15" August 2024. Activities and payment details are summarised overleaf.
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Table 1

Activity Type Delivery Funding | No. of
Deadline Source | Units
Countryside Stewardship Higher Tier 31/01/2025 GIiA 2
Online Event Webinar
Countryside Stewardship Higher Tier 31/01/2025 GiA 2

Online Event Webinar - *Maximum
Potential Top Up Payment for up to an
additional 10 attendees per event

ELM1: Countryside Stewardship Higher | 30/06/2025 GiA 5
Tier Face-to-face Advice Session

ELM2: Countryside Stewardship Higher | 30/06/2025 GIiA 120
Tier Online Advice Session

ELM3: 15/07/2025 GIA 240
SFI Action Assessment & Approval
(Endorsement)

NB: As per the ETAFF Framework Management Manual, Section 3.3.2, *Uptake of Group Events will be assessed for each
event and based on the attendance achieved against agreed capacity levels stated in the RfQ. Where attendance exceeds the
target capacity, 1% of total event unit cost will be paid per additional attendee up to a maximum of 10 attendees per event.
Unless stated otherwise in the RfQ.

The Service Provider shall deliver the Services in accordance with the details specified in the following
documents:

1. The tender Request for Quotation dated 17" July 2024.

2. The tender specification issued in support of the Request for Quotation.

3. The tender submission of the Service Provider submitted to Atamis on 30" July 2024.
4. The delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework
Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. This Work Order (including Annex A).

2. The tender specification issued by Natural England as referred to above.
3. The Framework Agreement.

4. The tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be
submitted by 15/09/2025 (within 6 weeks of the contract delivery end date).

Upon receipt of the signed Contract Award, a Purchase Order will be raised which must be quoted on all
claim submission invoices. To note the terms and conditions of the main Framework contract take
precedence over those attached with the Purchase Order.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by
the Customer of the Contractor’s notification of acceptance via Atamis within 7 days of the date of the
Award Letter.
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Yours Sincerely
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Annex A: Delivery Milestones

These comprise:

Deadline Activity

15/08/2024 Delivery of the contract to commence.

31/01/2025 100% of the webinars are completed.

31/03/2025 50% of the ELM2 CSHT one-to-one advice sessions delivered.
50% of the ELM3 SFI Action endorsements completed and associated
documents forwarded to NE.

30/06/2025 100% of the ELM1 & ELM2 CSHT one-to-one advice sessions delivered.
90% of the ELM3 SFI Action endorsements completed and associated
documents forwarded to NE.

15/07/2025 95% of the ELM3 SFI Action endorsements completed and associated
documents forwarded to NE.

31/07/2025 All contractual delivery completed.

15/09/2025 Final claim submitted to Natural England with all the associated claim
supporting documentation as per the FMM.

Environmental Training, Advice & Facilitation Framework
Contract AEMidlands01 Page 4 of 5



Schedule 1: PROCESSING, PERSONAL DATA AND DATA
SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the
Contractor, however the final decision as to the content of this Schedule shall be with the Authority at
its absolute discretion.

2. The contact details of the Authority Data Protection Officer are:
DGC.GDPR@defra.gsi.gov.uk

3. The contact details of the Contractor Data Protection Officer are:

4. The Contractor shall comply with any further written instructions with respect to processing by the
Authority.

5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor Narrative

The Parties acknowledge that for the purposes of the Data
Protection Legislation, the Authority is the Controller and the
Contractor is the Processor in accordance with Clause E2.1.

Identity of the Controller and
Processor

The processing is needed in order to ensure that the Processor
can effectively deliver the services required by the contract to
provide.

Subject matter of the
processing

Duration of the processing Duration of the contract

The collection, recording, organisation and storage of
information for the purpose of providing advice to named
individuals.

Nature and purposes of the
processing

Name, address, date of birth, NI number, telephone number,

Type of Personal Data email address.

Members of the public in the person of farmers who will be the

Categories of Data Subject recipients of advice.

Data Processing descriptor Narrative
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