Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan				
Details of the Default:	Guidance: Explain the Default, with clear Schedule,			
	Clause and Paragraph references as appropriate]			
Deadline for receiving the	[add date (minimum 10 days from request)]			
[Revised] Rectification Plan:	,	- · · · · · · · · · · · · · · · · · · ·		
Signed by [CCS/Buyer] :		Date:		
Supplier [Revised] Rectification Plan				
Cause of the Default	[<mark>add</mark> cause]			
Anticipated impact	[add impact]			
assessment:				
Actual effect of Default:	[add effect]			
Steps to be taken to	Steps	Timescale		
rectification:	1.	[date]		
	2.	[date]		
	3.	[date]		
	4.	[date]		
	[]	[date]		
Timescale for complete	[X] Working Days			
rectification of Default				
Steps taken to prevent recurrence of Default	Steps	Timescale		
	1.	[date]		
	2.	[date]		
	3.	[date]		
	4.	[date]		
	[<mark>]</mark>	[<mark>date]</mark>		

Framework Ref: RM6263 Project Version: v1.0 Model Version: v3.0

Joint Schedule 10 (Rectification Plan) Crown Copyright 2021

Signed by the Supplier:		Date:		
Review of Rectification Plan [CCS/Buyer]				
neview of nectification Flatt [CCS/buyer]				
Outcome of review	[Plan Accepted] [Plan Rejected] [Revised Plan			
Outcome of review	[Flati Accepted] [Flati Kejected] [Kevised Flati			
	Requested]			
Reasons for rejection (if	[add reasons]			
` `	[add reasons]			
applicable)				
, ,				
Signed by [CCS/Buyer]		Date:		
Cigilod by [OCO/Dayor]		Date.		

Framework Ref: RM6263 Project Version: v1.0 Model Version: v3.0