Clarification Questions - Evaluation of Natural England's pilot project: Building species into Local Nature Recovery Strategies (LNRSs)

Q: I wondered if there was any further information available on the 8 pilot areas, and also whether the output from phase 1 is available to share? This could help inform how we design the work in the tender. 
A: The 8 pilot areas are as follows: East and West Sussex, Kent, Bedfordshire, Buckinghamshire, North Yorkshire, Nottinghamshire and South of Tyne.  They’re a mixture of locations across the country representing rural and urban LNRS areas with a mixture of pressures and challenges as well as differing degrees of environmental habitats and protected landscapes.  Further to this, we also have 3-4 areas which have already completed some species work in relation to LNRS and are participating in the evaluation as well such as Cumbria, Hampshire and Wiltshire.

Q: It seems like the output from Phase 3 is required to input into Phase 4, but the timing over laps and presents a risk. Have I missed something about the phase 4 work so that it is more independent of phase 3 or is the timing tight?
A: You are correct in that the timing is tight.  It should be possible to run some of the Phase 4 work into April to allow Phase 3 to complete and to not put unnecessary pressure on a supplier to rush the final report

