

CONTRACT DATA

Part two – Data provided by the Contractor

Statements given in all
contracts

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

- The Contractor is
Name . Boulting Environmental Services.
.....
Address . . .Maple House, Sandbrook Park, Rochdale OL11 1LQ
.....
.....
- The direct fee percentage is. %.
- The subcontracted fee percentage is %.
- The working areas are the Site and . . . Sandbrook Park Rochdale.
- The key people are
(1) Name
Job Engineering Director
Responsibilities . . . Overall Project Responsibility.
Qualifications B.Eng(Hons) Building Services Engineering
Experience25 years' experience working in the Pharmaceutical industry,
16 of these at BES
.....
(2) Name
Job Project Manager
Responsibilities. .. Key client contact and responsible for the delivery of the
project.
Qualifications BEng (Hons) Building Services Engineering

(3) Name
Job Process Lead.
Responsibilities. ..Responsible for the delivery of the process systems.
.....
Qualifications. BEng Chemical Engineering ,CEng, FIChemE
Experience. More than 30 years' experience as a technical manager and process
design leader in the pharmaceutical industry. Lewis has a strong process SHE
background.

(4) Name
Job Process Manager

(5) Name
Job Construction Manager

(6) Name
Job Electrical Work Package Manager.

Optional statements

(7) Name .. [REDACTED]
Job HVAC Work Package Manager

(8) Name [REDACTED]
Job Architectural Work Package Manager

(9) Name [REDACTED]
Job [REDACTED]

• The following matters will be included in the Risk Register
Please see our Technical Submission (Instruction to Tenderers Section 2.3)
Question 7
.....
.....

If the Contractor is to provide Works Information for his design

• The Works Information for the Contractor's design is in
.....
..... N/A.....
.....

If a programme is to be identified in the Contract Data

• The programme identified in the Contract Data is. . .Please refer to our Technical Submission question 4

If the Contractor is to decide the completion date for the whole of the works

• The completion date for the whole of the works is. . .31.3.23

If Option Y(UK)1 is used

• The project bank isN/A.....
• named suppliers are N/A.....

Data for the Shorter
Schedule of Cost
Components

• The activity schedule is PPC 5-8 Reconfiguration Project – 150083 Pricing Schedule dated 25.11.20.....
• The tendered total of the Prices is. £6,796,396.53.
.....

• The percentage for people overheads is10..... %.

• The published list of Equipment is the last edition of the list published by
..... N/A.....

• The percentage for adjustment for Equipment in the published list is
.....Equipment To Be Charged at Prime Cost Plus 10% ...
..... % (state plus or minus).

• The rates for other Equipment are

Equipment	size or capacity	rate
.....
... Equipment To Be Charged at Prime Cost Plus 10%
.....
.....

• The hourly rates for Defined Cost of design outside the Working Areas are

category of employee	hourly rate

- The percentage for design overheads is Included within the Peoples Rates Noted Above. %.
- The categories of design employees whose travelling expenses to and from the Working Areas are included in Defined Cost are

.....

..... None of the Categories. Expenses related to travel which may be applicable and which are to be charged at prime cost plus 10%

.....

.....

.....