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Camelford Town Council 
 

offers 
 

An Invitation to Tender 
for  

The Old Cattle Market Site in Camelford 
Recreation space 

(Phase 2) 
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Essential Project Information 
 

• Tender submission date and time: 1 March 2019 before 1pm  
 

• Tender submission methods: email: admin@camelford-tc.gov.uk or by post to Amanda Lash, Deputy 
Town Clerk, Town Hall, Market Place, Camelford, PL32 9PD.  

 

• Expected Project budget: £160k excluding VAT (money yet to be raised from successful grant 
application).  Estimated breakdown of budget: 
 

o Youth club facility/café (converted container unit(s) preferred) £42k 
o Basketball court £35k 
o Parkour/climbing wall, gym equipment (monkey bars/pull up bars), table tennis area £30k 
o Resurfacing of site - £30k 
o Seating/decking area £10k 
o Electrical, lighting, including CCTV monitors (adding to current  £8k 
o Planting scheme - £5k 

 
 

• Client: Camelford Town Council (referred to as CTC). 
 

• Site Address:  The Old Cattle Market site, Clease Road, Camelford, PL32 9PL  
 

• Contact for all tender questions (by email only): admin@camelford-tc.gov.uk 
 
 
Project Background 
 
CTC lease the land known as “The Old Cattle Market site” from Camelford Town Trust, a lease which currently 
stands at 25 years (from July 2018). CTC have just completed Phase 1 – a new skate park for Camelford.  
This is intended to be the first phase in what will become a recreation hub for the young people of Camelford.  
The skate park was built under permitted development rights, so planning permissions were not required. 

 
The Requirement of this exercise 
 
This tender exercise seeks to appoint a partner to design and construct a new recreation facility which is 
expected to consist of a basketball court, parkour equipment, seating area, concrete table tennis, outside gym 
equipment (monkey bars, parallel bars etc) as a minimum and a youth club/café.  The appointed partner will 
also be expected to assist with fundraising (should our application to the Community Asset Fund be 
unsuccessful) and advise/undertake wider research and consultation if required.  
 
 
Site information 
 
The site can be seen via Google maps: https://tinyurl.com/ybjwxej4 
 
 
The total site measures approximately 1400m2 and is made up of scout hut, new skate park and broken 
uneven concrete surface. Topography surveys for the skate park found that the site slopes away considerably 
to the East. Topographical survey can be found in Appendix 1.  
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Any eventual contract entered into by the Council will include full reinstatement. 
 
 

 
 
 
The site is bordered to the south by Clease Rd and the East by Fore Street.  
 
Access is from Clease Road. 
 
A site visit is essential due to the topography of the site, although may not be accompanied as the site is open 
and accessible at all times.  If you would like to arrange an accompanied site visit, please contact the Town 
Council offices. 
 
Project objectives 
 
The purpose of this exercise is to appoint a professional firm that CTC feels they can work alongside to deliver 
recreational facilities that will build-on the success of Phase 1 (the skate park) and enhance/regenerate the 
rest of the Old Cattle Market site. 
 
Whilst an initial consultation has been carried out (see Appendix 2), CTC may require assistance in further 
consultation with the local community and to that end are keen to learn more about your team, resources, 
consultation style and approach to managing this opportunity such that you are able to design a solution that is 
useful to our community. The appointed supplier will demonstrate not only the skills to construct a facility, but a 
method of getting to that stage. 
 
It is the ambition of CTC to make this area a unique ‘recreational destination site’, which will attract people of 
all ages and abilities.  
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Tender deliverables 
 
 Tenderers are asked to provide: 
 

a) details of previous projects of a comparable nature showing the breadth of your portfolio; 
b) details of relevant staff along with their relevant experience and qualifications; 
c) suppliers cost per m2 for skate-able concrete surfaces, multi-use skate & basketball surface, ride-

able pathways and any other relevant areas. 
d) details of how the supplier will ensure as much of the budget as possible is retained within the 

community/local area; 
e) cost for a 17X10m (170m2) basketball key with fencing on three sides and hoop 
f) full details of how consultation would be approached including no of visits priced in;  
g) examples of successful schemes where the supplier has identified funding sources then written and 

submitted the applications themselves; 
h) how assistance with fund raising could be provided (should the Community Asset Fund application 

be unsuccessful); 
 
 
Assessment of the Tender 
 
 The tender will be assessed against the following criteria; 
 CTC will use its judgement to select the supplier most likely to: 
 

a) offer the broadest and most suitable overall project and design scheme. 
b) add most value to the community by retaining money within the community/local area; 
c) create the greatest sense of buy-in and participation from the community;  
d) add most value to the funding application(s); and 
e) give the highest chance of a successful funding outcome; 

 
Design (35%) 
Display a range of previous teenage recreation and public realm facilities. Examples should 
demonstrate accessibility and relevance for all ages and abilities.  It is also important that you 
demonstrate innovative design/problem solving to overcome challenging landscapes/sites in order to 
achieve the best possible solution.  

 
Cost (30%) 
 
To include: 
a) Rate per square metre of skate-able basketball surface;  
b) Rate per square metre for level surface for youth club/café  
c) Rate per square metre of skate-able/ride-able pathways; 
d) Costs for gym equipment and safety surface for parkour/climbing facility; 
e) Costs for design, fund raising, management and overhead.  

 
 
Community Benefit (15%) 
Demonstrate the % of monies retained, as far as possible, within the locality of Camelford and its 
surrounding areas. In preparing this Tender, quotations have been sought from local companies for the 
container units, electrical work and resurfacing.  CTC would favour these companies being approached 
in the first instance. 
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Consultation (10%) 
Experience, qualification and suitability to help identify the various stakeholder groups and work with all 
ages and sectors of the community to create information, data and outcomes which will positively assist 
funding applications. 

 
Fundraising (5%) 
Experience, qualification and ability to identify the correct funding bodies, advise on local funding 
opportunities, help frame the language and story and advise on the fundraising process. 

 
Guarantee (2.5%) 
 
Strength and credibility of suppliers guarantee (insurance backed warranties accepted but not 
preferred). 
 
Presentation and clarity of response (2.5%) 

 
CTC hold ultimate responsibility for appointing a contractor, however, in determining the correct 
provider, will seek input from the local community. 

 
Interviews with shortlisted contractors may be offered in the event of close markings and/or if CTC has 
not worked with the supplier before. These will be an informal opportunity for CTC to meet your 
company representatives as we feel the relationship that can be built with the preferred contractor is 
crucial. 
 
Details to note 
 
Unless funding is received from grant awarding bodies, CTC will not be able to award contracts or 
make payments for detailed design and construction stages. 

 
Project timetable 
 
Due to internal and fundraising deadlines, the timeline is tight and requests for extensions will not be 
considered. The timeline for the initial stages of this project will be as follows: 
 

• 16 January 2019 – Tender issued by email/Government Tender website  

• 1 March 2019 – Tender response deadline by email to admin@camelford-tc.gov.uk 

• 7 March 2019 – Interviews (if required) 

• 20 March 2019– Initial awards (subject to obtaining funding) 

• 1 June 2019 -  Construction to begin 
 

The final contract will be awarded under NEC forms but we would ask that the response to this tender 
be signed by an authorised officer of the firm and that the response be treated as a form of tender. 

 
CTC will carry out due diligence on tender firms and before entering into any contract will ask for H&S 
documentation, insurance and any other documents required by our team. 
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APPENDIX 1 
 

TOPOGRAPHY SURVEY 
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APPENDIX 2 

Phase 2 Consultation (1 December 2018 – 11 January 2019) 
 
Feedback from Phase 1 

• Children are really enjoying the skate park.  Socialising.  Being used regularly.  Children out all day 

instead of on their phones/gaming devices.  Real mix of skateboarders, scooter riders and BMX. 

• Reasons children do not use the skate park:   

o Live elsewhere 

o Do not like the people up there 

o Don’t skate 

However, when asked if they would go up there if the site had the other facilities that are being 
proposed, 100% of children asked said yes. 
 

• Children and parents were asked if they used the leisure centre.  Most use it for swimming, a few for 

badminton and some do dance/kick boxing.  Therefore the facilities planned should not adversely affect 

the leisure centre.  Reasons for not using leisure centre were cost. 

Approximately 100 children and parents completed the consultation.  There was a good mix of boys and girls, 
ages 8-16, those that live in Camelford, and those that live outside in nearby towns, particularly Delabole and 
Tintagel.  The consultation document was available in the library 5 days a week, at the Winter Festival, and 
engagement sessions took place on 10 January at Sir James Smiths Community School (11-16 year olds) and 
Camelford Primary School (5-11 year olds). 
 
Facilities kids/parents would like/use 

1 Gym area (monkey bars/pull up 
bars) 

40 

2 Climbing wall 40 

3 Parkour area 33 

4 Extension to skate park 32 – request for stair set, more low boxes to 
jump on and off 

5 Basketball court 32 

6 Table tennis outside set 26 

7 5-aside football 16 

8 Other ideas Bike track, pump track, grow fruit trees so 
children can pick own fruit, greenery 
important 

 
Youth Hub/Café/Workshop/shop feedback 

1 Creperie 60 

2 Hot/cold drinks 56 

3 Ice creams in Summer 55 

4 Skate shop/workshop 45 

7 Other ideas Sell soup – partnership with Camelford 
allotments 
Would like a workshop to fix bearings, 
wheels etc.  Would like tool sets, bearings, 
wheels, forks, clamps, protective gear, 
skateboards, clothing sold 

 


