

ODIHAM PARISH COUNCIL - SCHEDULE OF WORK 2021-24, APRIL-MARCH, YEARS 1-3

	A	M	J	J	A	S	O	N	D	M	Anticipated number of visits	Price per visit	Total	Comments
<b>Recreation Ground including 2 fenced children's play areas, trim trail and MUGA</b>														
Strim cut or mow all the grassed areas of the site including the area adjacent to the MUGA, the area within the fenced children's play areas, strimming around the seats and litter bins.	1	2	2	2	2	1		1		1	12		£0	
Strim cut or mow up to all of the perimeter hedges including the under storey.	1	1	1	1	1	1		1		1	8		£0	Depending on nesting
Pick litter from the site including the play areas and place in litter bin.	1	2	2	2	2	1		1		1	12		£0	
Remove all debris, green waste and cuttings from the site.	1	2	2	2	2	1		1		1	12		£0	
Clear all litter and remove all weeds and foliage in and around the MUGA (including the pathway and bank at the rear of the courts) and sweep the court removing all debris.	1	1	1	1	1	1		1		1	8		£0	
Apply weed killer around the base of play equipment, base of fencing, seats and litter bins.													£0	Contractor to advise frequency. Base of Trim Trail equipment should not be strimmed.
Cut and prune both sides and the top of the hedge adjoining Recreation Road.							1			1	2		£0	
<b>Bufton Field Play Area</b>														
Mow and strim the grass outside the play area.	1	2	2	2	2	1		1		1	12			
Brush the play area.	1					1					2		£0	
Pick litter from the site and place in litter bin.	1	2	2	2	2	1		1		1	12		£0	
Remove all debris, green waste from the site.	1	2	2	2	2	1		1		1	12		£0	
Trim all greenery inside the play area so that it is flush with the fence.		1				1				1	3			
Trim all greenery around the outside of the perimeter of the site, keeping all shrubs and hedges level with the fence and cutting back any tree branches overhanging the play area.		1				1				1	3		£0	
<b>Chapel Pond Play Area</b>														
Mow the grass and weed kill around the play equipment and along the fence.	1	2	2	2	2	1		1		1	12		£0	
Pick litter from the site and place in litter bin.	1	2	2	2	2	1		1		1	12		£0	
Remove all debris, green waste from the site.	1	2	2	2	2	1		1		1	12		£0	
Brush the play area.	1					1								
Trim all overhanging trees in the site.			1					1		1	3		£0	
<b>Allotment Site</b>														
Cut all greenery in the car park area at the front of the site.	1	1	1	1	1	1		1		1	8		£0	
Cut/strim all greenery between the allotment and perimeter fence.		1						1			2		£0	
Remove all debris, green waste from the site.	1	1	1	1	1	1		1		1	8		£0	
<b>Chamberlain Gardens (Sports Centre Trust land)</b>														
Strim, cut or mow all the grassed areas including the grass within the fenced children's play area. Weed kill around the equipment and strimming around the seat and litter bin.	1	2	2	2	2	1		1		1	12		£0	
Strim, cut or mow up to all of the perimeter hedges including the under storey.	1	1	1	1	1	1		1		1	8		£0	
Cut and prune all the perimeter hedges and all hedges within the site including the tops removing the foliage and also cutting back any tree growth into adjoining properties.	1				1			1		1	4		£0	

Trim all trees within the site up to shoulder height and notify the council when trees require to be cut back or more extensively pruned.				1				1	1		3	£0	
Remove all debris, green waste and cuttings from the site.	1	2	2	2	2	1		1	1		12	£0	
Pick litter from the site and place in litter bin.	1	2	2	2	2	1		1	1		12	£0	
<b>Beacon Field (Sports Centre Trust land)</b>													
Strim, cut or mow all the Beacon Field as well as the area around the exterior of the bowling green and the tennis courts (including all pathway between Chamberlain Gardens and the Beacon Field).	1	2	2	2	2	1		1	1		12	£0	
Strim, cut or mow up to all of the perimeter hedges including the under storey.	1	1	1	1	1	1		1	1		8	£0	
Remove all debris, green waste and cuttings from the site.	1	2	2	2	2	1		1	1		12	£0	
Pick litter from the site and place in litter bin.	1	2	2	2	2	1		1	1		12	£0	
<b>War Memorial</b>													
Sweep war memorial and remove weeds without applying weed killer.	1							1			2	£0	As close as possible to Remembrance.
Trim the two hedges either side of the Memorial.								1			1	£0	As close as possible to Remembrance.
Remove all debris, green waste and cuttings from the site.								1			1	£0	As close as possible to Remembrance.
Pick litter from the site and place in litter bin.	1							1			2	£0	As close as possible to Remembrance.
<b>Colt Hill land</b>													
Mow of strim the under storey adjacent with the pavement along the eastern perimeter only.	1					1					2	£0	
Prune back any tree/shrub branches overhanging the pavement along the eastern perimeter only.						1					1	£0	
<b>Peace Garden</b>													
Strim cut or mow the grassed area.	1	2	2	2	2	1		1	1		12	£0	Note bulb planting on grassed areas may affect frequency.
Cut and prune all shrubs and other foliage in the whole of the site.	1		1	1	1	1		1	1		7	£0	Including new planting.
Remove all debris, green waste and cuttings from the site.	1	2	2	2	2	1		1	1		12	£0	
Pick litter from the site and place in litter bin.	1	2	2	2	2	1		1	1		12	£0	
<b>Cemetery Meadow</b>													
Mow the meadow up to the perimeter hedge/fence.	1	1	1	1	1	1		1	1		8	£0	
Strim, cut or mow up to all of the perimeter hedges including the under storey.	1	1	1	1	1	1		1	1		8	£0	
Cut back the large hedges running parallel with the cemetery entrance road.						1					1	£0	Shaping required on drive side of hedge.
Remove all debris, green waste and cuttings from site.						1					1	£0	
Strim ground level greenery overhanging pathway from Cemetery meadow to Mildmay Court.						1					1	£0	
<b>Parish Room</b>													
Prune all greenery around the building including the removal of all creepers from the building and wall.				1				1	1		3	£0	
Clear french drains on the blocked paving outside the building.				1				1	1		3	£0	
Remove all debris, green waste from the site.				1				1	1		3	£0	
Pick litter from the site and place in litter bin.				1				1	1		3	£0	
Total												£0	£0

**NOTE:**  
**WORKS TO BE CARRIED OUT TWICE A MONTH SHOULD GENERALLY BE CARRIED OUT DURING WEEKS 1 AND 3. THE MINIMUM GAP SHOULD BE 14 DAYS BETWEEN VISITS.**

**CONTRACTOR TO ADVISE THE FREQUENCY OF WEED KILLING**