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CONTRACT DATA 

Part Two – Data provided by the Contractor for the Works 

   The Contractor is 

  Name:    [                               ]   

  Address:  [                               ]   

   The direct fee percentage is [                               ]   

   The subcontracted fee percentage is [                               ]   

   The working areas1 are the Site and [                               ]   

 • The Contractor's Representative is 

  Name:  [                               ]   

  Address:  [                               ]   

  Telephone Number [                               ]   

 • The key people are 

 1. Name [                               ]   

  Job Project Manager    

handover period [                               ] 

  Responsibilities [                               ]   

  Qualifications [                               ]   

  Experience [                               ]   

                                                      
1 The working areas should not include the contractor's head or satellite offices 
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 2. Name [                               ]   

  Job Contractor’s Responsible Engineer (Construction)  

handover period [                               ] 

  Responsibilities [                               ]   

  Qualifications [                               ]   

  Experience [                               ]   

 3. Name [                               ]   

  Job : Contractor’s Responsible Engineer (Design)  

handover period [                               ] 

  Responsibilities [                               ]   

  Qualifications [                               ]   

  

4. 

 

 

 

 

 

 

5. 

 

 

Experience [                               ]   

Name [                               ]   

Job Contractor’s Engineering Manager   

handover period [                               ] 

Responsibilities [                               ]   

Qualifications [                               ]   

Experience [                               ]   

Experience [                               ]   

Name [                               ]   

Job Health and Safety Manager   

handover period [                               ] 
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6. 

 

 

 

Responsibilities [                               ]   

Qualifications [                               ]   

Experience [                               ]   

Name [                               ]   

Job Safety Manager   

handover period [                               ] 

Responsibilities [                               ]   

Qualifications [                               ]   

Experience [                               ]   

 

 

 

 

 

   The following matters will be included in the Risk Register 

[                                                                 ]   

Optional  

Statements 

  

  If the Contractor is to provide Works Information for his design 

 The Works Information for the Contractor's design is in 

[                                                                 ]   

  If a programme is to be identified in the Contract Data 

• The Programme identified in the Contract Data is 

 [                                                                 ]   
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  If the Contractor is to decide the completion date for the whole of 

the works 

• Not applicable 

   The activity schedule is:  [                               ]   

   The tendered total of the Prices is [                               ]   

DATA FOR THE SHORTER SCHEDULE OF COSTS COMPONENTS 

●  The percentage for people overheads is   [                      ] % 

●  The  published list of Equipment is the last edition of the list published by   [                      ]  

●  The percentage for adjustment for Equipment in the published list is [                      ] % (state plus 

or minus) 

●  The rates for other Equipment are 

 Equipment size or capacity rate 

1. [                      ]  [                      ]  [                      ]  

2. [                      ]  [                      ]  [                      ]  

●  The hourly rates for Defined Cost of design outside the Working Areas are 

 category of employee hourly rate  

1. [                      ]  [                      ]   

2. [                      ]  [                      ]   

●  The percentage for design overheads is [                      ] % 

●  The categories of design employees whose travelling expenses to and from the Working Areas are 

included in the Defined Cost are [                      ]  

 

 


