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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name LEHES ECC PM & CM
Project Number ENVIMSE100377

This contract is made on 0S April 2022
betw een the Client and the Consultant

* This contract Is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Clrent and the Consultant in relation
tothe Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference

« Schedules 1 through to 14 inclusve of the Framework schedules are relied upon within this contract

* The following docuMents are incorporated Into this contract by reference
LEHES ECC PM & CM - Scope - V3

Part One - Data provided by the Client
Statements given in
all Contracts

1 General The conditions of Contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoing disputes and secondary
Options of the NEC4 Professional Service Contract June 2017

Man Option for resolving and
d
Option Optlon € avolding disputes

Secondary Options

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Chent

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The service Is Pravision of ECC PM & CM for the LEHES project
The Chent is Environment Agency
Address for communications Horizon House

Deanery Road

Bristol

Avon

B8S1 S5AH

Address for electronic communications

The Service Manager is

Address for communications Environment Agency
Guildbourne House
Chatsworth Road
Worthing
Wwest Sussex

Address for electronic communications
The Scope is in

LEHES ECC PM & CM - Scope - V3

The language of the contract |Is English

The law of the contract is
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply 1s 2 weeks

The period for retention is
6 years following Completion or earller termination
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The following matters will be included In the Early Waming Register

Early warning meetings are to be held at intervals no longer than 2 weeks

2 The C I 's main resp ibilities

The key dates and conditions to be met are

condition to be met key date
‘none set’ 'none set’
‘none set’ ‘none set'
‘none set’ ‘none set’

The Consultant prepares forecasts of the total Defined Cost plus Fee
and expenses atintervals no longer than 4 weeks

3 Time
The starting date Is 05 April 2022

The Client provides access to the following persons, places and things

access access dale
Asite 12 April 2022
Fastdraht 12 April 2022

The C ftant submits revised prog at

intervals no longer than 4 weeks

The completion date for the whole of the service is 27 March 2027

The period after the Contract Date within which the Consuftant is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is tp
submit a quality policy statement and quality plan is q weeks

The period between Completion of the whole of the service and the

defects date is 26 weeks
5 Payment

The currency of the contract is the £ sterting

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is 2.00% per annum (not less than 2) above the
Base rate of the Bank of England

The locations for which the Consultant provides a
charge for the cost of support people and office
overhead are

The exchange rates are those published in
on

6 Compensation events

These are additional compensation events

1. ‘not used”
2. ‘not used’
3. ‘not used’
4. ‘not used’
S, ‘not used”

8 Liabilities and insurance

These are additional Client’s liabilities

1. ‘not used"
2. ‘not used'
3. ‘not used’
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The minimum amount of cover and the periods for which the Ce Il intains i are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
The Consultant’s failure to  E5 million In respect of 12 years

use the skill and care each claim, without limit to

normally used by the number of claims

professionals providing
services similar to the
service

Loss of or damage to Which ever is the greater of 12 months
property and lability for £5m or the amount

bodily injury to or death of required by law in respect

a person (not an employee of each claim, without limit

of the Consultant) ansmg  to the number of claims

from or n connection with

the Consultant Providing

the Service

Oeath of 0r bodlly injury to Which ever Is the greater of For the period required by
employees of the ESm or the amount law

Consultant arising out of  required by law In respect

and in the course of their  of each claim, without limit

employment in connection  to the number of claims.

with the contract

The Consultant’s total liability to the Client for all £1 million
matters arising under or in connection with the contract,
other than the excluded matters Is imited to

Resolving and avoiding disputes

The tribunal s fitigation in the courts
The Adjudicator is ‘to be confirmed’
Address ‘or communications ‘to be confirmed”
ddress for electronic ations 10 be confimied’
The Adjudicator nominating body IS The [nstitution of Civil Engineers

Z Clauses .

Z1 Disputes
Delete exsting clhuse W2.1

Z2 Prevention

The text of clause 18 Prevention & de'eted.

Delete the text of clause 60.1(12) and replace with:

The service & affected by any of the llowing events

» War, civil war, rebellion, revo'ution, insurrection, military or usurped power;

» Strikes, riots and cwil commotion not confined to the employees of the Consultant and sub consultants,
« lonisng radiation or radioactive comamination from auclear fuel or nuclear waste r from the c of nuclear fuel,
« Rad o toxic, losive or other h d prope of an | nuclear device,

« Natural d saster,

« Fire and exploson,

« Impact by aircraft or other aerial device or thing dropped from them,

23 Disallowed Costs

1n second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken)
Add the following additional bullets after ‘and the cost of * :

* Mistakes or delays caused by the Consultant s fallure to follow standards in Scopes/quality pians.

. g of the C: ! 's project team.

« Additonal costs or delays incurred due to Consuftant’s fallure to comply with lished and known guid or d formats.
= Exceeding the Scope without prior nstruction that leads to abortive cost

« Re-warking of di due to q QA prior to Le.g I, factual arith ical or design errors.

« Production or preparation of se f-promotivnal material.

= Excessive charges for project g time on a for or full time appointments (greater than 5% of commission value)
« Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

« Any hours for trave| beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

. eof ndwiduals 1o gs/ workshops etc who have not been previously invited by the Service Manager

« Costs with the at I after programmed Completion, if delay is due to Consultant performance.

« Costs associated with rectfications that are due to Consuftant error or omission.

* Costs with the of opp: ies to Imp our p and procedures for project delivery through the C s
* Was incurred due to 3 breach of safety req or due work to comply with safety requirements

= Was incurred as a result of the Chent Issuing a Yellow or Red Card to prepare 3 Perf e [mp Plan

« Was incurred as a resukting of rectifying a non liance with the F AQ and/or any call off contracts following an audit

Wwhen appointing Consultants on a secondment basis only:

Add clause 19
19.1 The Clent wil from starting date to C | Date ind fy the C: against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly
or ind rectly out of the activ ities of the Consuftant In providing the services save where such claims, in the reasonable opinion of the Chent, arise from or are contributed to by:

19.1.1 Misreprese atation or neglgence by or on behalf of the Consultant ;

or
19.1.2 The Consuftant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s duties as defined by the Service Manager .

26 The Schedule of Cost Comp
The Schedule of Cost C: nts are as detalled in the Fr % Schedule 6.

27 Linked contracts
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Issues requiring redesign or rework on this contract due to a fault or error of the C n under this or a previ will neither be an allowable cost under this contract or
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

28 Requi t for Invoi

Insert the following sentence at the end of clause 51.1:
The Party 1o which payment is due submits an invoice to the ather Party for the amount to be paid within one week of the Service Manager's certificate.
Delete existing clause 51.2 and insert the following:

$1.2 Each certified payment is made by the later of

+ one week after the paying Party recelves an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

1f a certified payment is late, or If a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is i in the first after the late payment Is made

Z9 Conflict of Interest

The Consuftant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the C {including without | ion its
reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the
conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consuftant shall notify the Client as soon as reasonably practicable, in writing, of any ag which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred. The Client may lermmate this conuact with immediate effect by notice in writing and without compensation
to the Consuitant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change In Control. A Change of Control is defined as per the
Deed of Agreement, Z14.4.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or d ition of the g bl by the Contract.
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Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consuitant is to submit a first
Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The Consultant’s hability to the Client for indirect or consequential loss is limited to

£1,000,000
The Consultant's liability to the Client for Defects that are not found until after the defects date 1s limited
to

£5,000,000
The end of liability date is 6 years after the
Completion of the whole of the service
Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary

not used

Rev 1.8.3a



Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract

1 General

The Consultant is

Name and company number Mott Macdonald Limited

Address for communications Mott Macdonald House
8-10 Sydenham Road
Croydon
Surrey
CRO 2EE

Address for electronic communications

The fee percentage is

Option €

The key persons are

Name (1)
Job ECC Project Manager (ECCPM1)
Responsibilities as per scope
Qualifications CEng MICE MAPM Accredited NEC3/4 ECC PM
Experience 27 yrs
The key persons are
Name (2) _
Job Assistant ECC Project Manager (ECCPM3)
Responsibilities as per scope
Qualifications MICE CEng Accredited NEC3/4 ECC PM
Experience 9yrs
The key persons are
Name (3) _
Job Cost Manager
Responsibilities as per scope
Qualifications BSc Cvil Eng MSc Procurement MCIPS
Experience 12 yrs
The key persons are
Name (4 N
Job Assistant Cost Manager
Responsibilities as per scope
Qualifications BSc AssocRICS
Experience 3yrs
The key persons are
Name (5)
Job

Responsibilities
Qualifications
Experience

The key persons are

Name (6)

Job
Responsibilities
Qualifications
Experience

The key persons are
Name (7)
Job

Responsibilities
Qualifications
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Experience

The following matters will be included in the Early Warning Register

3 Time
The programme identified in the Contract Data is
as per scope

5 Payment
The activity schedule is

The forecast of the Prices is

Resolving and avoiding disputes
The Senior Representatives of the Consultant are

Name (1)

Address for communications
One Valpy
Valpy Street
Reading

Address for electronic communications

22 Station Road
Cambridge

Address for electronic communications

X10: Information Modelling

The information execution plan identified in the Contract Data is
T8C
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Contract Execution

Client execution

Signed Underhand by [PRINT NAME for and on behalf of the Environment Agency

Signature Date Role

Consultant execution

Signed Underhand by Mark Plowman for and on behalf of Mott Macdonald Limited

Signature Date Role

https://mottmac.sharepoint.com/teams/pj-c6659/do/Lot 2 Prospects/9887- KSL - LEHES ECC Main Works - ECCPM & CM/5.
Rev14.9 Contract award/LEHES ECC PM & CM - Contract (1)








