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SECTION 1 – CALL-OFF CONTRACT DATA PART 1
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4.1 This Form of Agreement duly executed by the Parties as a deed; 

4.2  The conditions of contract; 

4.3  The attached Call-Off Contract Data Part 1 with appended terms and 

conditions; 

4.4 The attached Call-Off Contract Data Part 2; and 

4.5  The following documents: 

• The Scope;

• Schedules 1 to 20 inclusive of the Framework Agreement; and

• The Consultant’s quality submission.

5. Where there is any discrepancy or conflict within or between the documents

forming the contract the order of priority shall be as follows: 

5.1.1 First       : This Form of Agreement; 

5.1.2 Second  : The conditions of contract; 

5.1.3 Third      : The Scope  

5.1.4  Fourth    :    Any other documents included in this contract. 

6. Notwithstanding the manner of execution of this Agreement it is agreed that:

6.1  the limitation period within which any claim may be brought by the Employer for 

breach of this Agreement by the Consultant is 12 years from the date of breach; 

and 

6.2  the Consultant agrees not to raise in defence of any such claim a shorter 

limitation period whether pursuant to the Limitation Act 1980 (as the same may 

be amended or re-enacted from time to time) or otherwise. 
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1.0 CALL-OFF DOCUMENTATION 
This Volume contains the documentation required to complete the Call-Off Contract. 
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2.0 MINI-COMPETITION REQUEST FORM 

Schedule 6A - Mini-Competition Request Form – Call Off Contract 

Framework Agreement Name and Reference Number: PSF 91313 Professional Services 
Multidisciplinary Framework  
Sub Category: Lot 4.2 – B11) Bridges and Structures 
Mini-competition Reference: tfl_scp_001144_co001 
From:  Paul Murthwaite -Transport for London (Commercial, Surface) 
Date: November 2016 

This is a Mini-Competition Request Form for the provision of Services in accordance with the 
Framework Agreement referenced above. This is an enquiry document only, constituting an 
invitation to treat, and does not constitute an offer capable of acceptance. Your Proposal 
must be submitted as an offer capable of acceptance by the Employer; however such 
acceptance will not occur unless and until the Employer posts notice of acceptance to you. 

Section 3 of this Mini-Competition Request Form sets out the Contract Data; 
Volume 3 sets out the Pricing Information. 

In your Proposal, you must respond by providing the information required as detailed in this 
Volume 1, and Volume 0, and by completing the Contract Data Part Two contained in 
Section 4 of this document. 

Your Proposal will be assessed against those submitted by other Consultants as part of a 
Mini-Competition process. Subject to the Employer not having any obligation to award a Call 
Off Contract, the Employer will evaluate the Proposals to determine which is the most 
economically advantageous with reference to the assessment criteria set out in this 
Schedule 6A and Volume 0. 

Any clarifications regarding this Mini-Competition should be directed per the instructions in 
Volume 0. Any queries regarding the Framework Agreement should be directed to the 
Procurement Manager named in the Framework Agreement.  

Signed: 

for and on behalf of Transport for London. 
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3.0 CALL-OFF CONTRACT DATA PART ONE 

Part One - Data provided by the Employer 

Statements given 
in all contracts 

1 General 
• The conditions of contract are the core clauses as may be

amended or supplemented by the clauses for Main Option A
and Option E and Secondary Options X2, X10, X18 and
X22 each as may be amended or supplemented by all as
attached to the Transport for London Professional Services
Framework Agreement. The conditions of contract uses the
clauses for main Option A for items priced as activity-based
lump sum (Table 1 of Pricing Schedule) and main Option E
for items priced on a cost-reimbursable basis (Table 2 of
Pricing Schedule).

• The Employer is

Name: Transport For London (TfL)

Address: Windsor House, 42-50 Victoria St, London,
SW1H 0TL

• The Employer’s Agent is

Name:

Address: Transport for London, Floor 4B5, Palestra,
197 Blackfriars Road, SE1 8NJ

• The authority of the Employer’s Agent is

To make all decisions related to this Call Off
Contract as set out in option X10

• The services are

For the provision of technical consultancy services
the STIP2 Brent Cross Structures Refurbishment
project.

• The Scope is within this call-off document, titled

‘SCOPE’

• The language of this contract is English
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• The law of the contract is the law of England and Wales

• The period for reply is two (2) weeks.

• The period for retention is 12 years following Completion
or earlier termination.

• The tribunal is the courts of England and Wales

2. The Parties’ main
responsibilities 

The Employer provides access to the following persons, places 
and things 

access to access date 

Bridge Station System
(it contains structures 
and tunnels asset 
information)

Within 2 working days of 
TfL issuing the tender 
documentation 

TfL Sharex Intranet
(it contains relevant 
site information for 
this project) 

Within 2 working days of 
TfL issuing the tender 
documentation 

CDM Datastore System
(it contains structures and 
tunnels asset information, 
including highways) 

Within 1 week of the 
starting date 

3 Time The starting date is 3 April 2017 

• The Consultant submits revised programmes at intervals
no longer than 4 (four) weeks.

4 Quality • The quality policy statement and quality plan are provided
within 2 (two) weeks of the starting date.

• The defects date is 52 (fifty two) weeks after Completion
of the whole of the services.

5 Payment • The assessment interval is 4 (four) weeks

• The currency of this contract is pounds Sterling (£)

• The interest rate is 2 (two) % per annum above the
base rate of the Bank of England.

8 Indemnity, 
insurance and 

liability 

• The amounts of insurance and the periods for which the
Consultant maintains insurance are

10



Event cover Period 
following 
Completion of 
the whole of 
the services 
or earlier 
termination 

Liability of the 
Consultant for claims 
made against him 
arising out of his 
failure to use the 
degree of reasonable 
skill, care and 
diligence normally 
used by competent 
professionals 
experienced in 
providing services 
similar to the services 
in connection with 
works of a similar size, 
scope and complexity 
to the Works 
(professional 
indemnity insurance) 

£5,000,000 
for each and 
every claim and 
in the aggregate 
per annum 

12 years 

Liability for death of or 
bodily injury to a 
person (not an 
employee of the 
Consultant) or loss of 
or damage to property 
resulting from an 
action or failure to take 
action by the 
Consultant 

£5,000,000 
in respect of 
each claim, 
without limit to 
the number of 
claims.  

The duration of 
the contract  

Liability for death of or 
bodily injury to 
employees of the 
Consultant arising out 
of and in the course of 
their employment in 
connection with this 
contract. 

£5,000,000 
in respect of 
each claim, 
without limit to 
the number of 
claims 

The duration of 
the contract 
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Optional 
statements 

• The completion date for the whole of the services is
31 October 2017 with the option to extend for a
total of six (6) months.

Option A 

• The consultant prepares forecast of total expenses
at intervals no longer than 4 (four) weeks

Option E 

• The Consultant prepares forecasts of the total Time 
Charge at intervals no longer than 4 (Four) weeks. 

If Option X18 is used 

• The end of liability date is 12 years after Completion
of the whole of the services.

• The Consultant’s total liability to the Employer for all
matters arising under or in connection with this
contract, other than the excluded matters, is
£5,000,000.
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SECTION 2 – CALL-OFF CONTRACT DATA PART 2 
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CALL-OFF CONTRACT DATA PART TWO 

Data provided by the Consultant 

Statements given 
in all contracts 

The Consultant is

Name . . . Pell Frischmann Consulting Engineers Limited 

Address . . . 5 Manchester Square, London, W1U 3PD 

 The key persons are

(1) Name . .  

Job . . . Divisional Director, Transport Infrastructure 

Responsibilities . . . Project Director for this study, responsible 
for Project Direction, compliance with the brief, quality and 
associated standards and delivery   

Qualifications . . .BSc (Hons); PhD; CEng; FICE 

Experience . . .  has over 29 years of experience in 
engineering consultancy, management and promotion of 
transport and civil infrastructure multi-disciplinary schemes. He 
has a close working relationship with TfL having managed and 
directed numerous complex Civil Engineering Projects 

(1) Name . . .  

Job . . . Technical Director 

Responsibilities . . . Principal Designer / CDM 

Qualifications . . .BA; CEng; FICE; MISE; APS; Dip; IMaPS 

Experience . . .  has significant experience leading and 
supporting design teams. As CMaPS  can undertake 
Principal Designer duties and has previously acted as PS and 
CDMC on a number of projects, including large highways, 
structures and a railway project. Expertise includes inspection, 
assessment, report reviewing, strengthening and new build 
design of bridges and highway structures 
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(2) Name . . .  

Job . . .Senior Civil Engineer 

Responsibilities . . . Project Manager for this study, responsible 
for day to day management, team leadership, client and 
stakeholders liaison, qualities and standards compliance and 
project delivery  

Qualifications . . . BEng (Hons) Civil Engineering 

Experience . . .  is a skilled Civil Engineer with plenty of 
experience in inspection, assessment and management of 
highway and railway structures. He has been engaged in a 
variety of TfL and Highways England projects including the 
earlier STIP, Brent Cross 1 study.   

 The staff rates are:

See Pricing Schedule (Financial Submission) 

 The following matters will be included in the Risk Register

Number Risk 

1 

Road network restrictions and subsequent 

agreement of road space during site 

investigations 

2 Late receipt of road traffic orders 

3 

Potential embargos on traffic management 

during shopping times at Brent Cross shopping 

centre  

4 

Limited durations for Traffic Management, road 

space planning and short term availability of 

TTRO’s 

5 

Clashes of Survey and Investigation works with 

other works preventing TM and Road Space 

booking (Scheme Prioritisation) 

6 

Limited durations for curing deck repair materials 

and/ or limited working life for quick repair 

materials associated with trial holes 
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7 Accommodating Others 

8 

In-ability to gain access to inspect elements of 

the structure (access covers/ panels will not 

open etc.) and unable to reinstate covers, mesh, 

cladding etc. as found 

9 Condition of the existing structures 

10 Existing utilities and buried services 

11 Unforeseen environmental issues during site 

investigations and inspections 

12 

Accuracy and adequacy of existing information 

necessary for site inspections and complication 

of the projects 

13 Health and Safety risks associated with CDM 

and PC/PD requirements   

14 Weather non-conducive to performing the works 

Notes 

a) Risks 1 to 7 are network occupancy risks, which are difficult

to control. Mitigations to include early engagement with

Planned Intervention, continuous consultation and

communication with TfL. Other risks are minor ones, such as

unknown condition of deteriorated concrete areas. Level of

concrete deterioration unknown.

b) The Consultant will procure the asbestos survey specialist as

a subcontractor and indemnify TfL directly.

 The activity schedule is as per priced activity schedule in Financial

Submission

 The Consultant’s subcontractors activity schedule(s) (as

applicable) is as per priced activity schedule in Financial

Submission

 The tendered total of the Prices is £  (Part A Scope).

Part B Scope based on Schedule of Rates (Option E).

The named subcontractors are:
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Subcontractor Work Package 

 Principal Contractor 

 Concrete Investigations & Site Welfare 

 Asbestos Surveys 

 Traffic Management 

In line with the CV’s in the quality submission, the names of the key 

subcontracted staff are: 

1) Name . . . 

Job . . . H&S Strategy Programme Manager  

Responsibilities . . . Principal Contractor / H&S Advisor 

Qualifications . . . ISLG; IEMA; IOSH; CEEQUAL; GNVQ, 

Experience . . .  has been involved in the largest and most 
high profile TfL projects including the Hammersmith Flyover 
(HFO) scheme for TfL and major HE motorway schemes on 
the M1 and M25. He has a comprehensive understanding of 
preparation, completion and implementation of safety, health 
and environmental management strategies and risk mitigation 
plans. 

(2) Name . .  

Job . . . Senior Stakeholder Traffic & Logistics Manager 

Responsibilities . . . Site Agent / Traffic Manager 

Qualifications . . . ONC 

Experience . . . He is a respected, experienced and qualified 

traffic management expert with reputation for providing 

innovative and effective TM solutions. He specialises in 

managing traffic in constrained, congested urban 

environments, overseeing multiple projects to produce a 

coherent group wide traffic strategy. 

(3) Name . . .  

Job . . .  Senior Project Manager 
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Responsibilities . . . Subcontractor Lead for Structural 
Investigations 

Qualifications . . . BSc (Hons); IOSH; MInstNDT; TRRL 

Experience . . .  has had over 30 years’ experience of 

investigation, inspection and assessment of civil engineering 

structures throughout the UK and overseas. This has involved 

extensive project management, mainly specialising in large 

scale concrete and bridge/building investigation, Rail and LUL 

inspection programmes. 
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