Q&A raised during ITT period

Q1. Can the contact details of Supplier Day attendees on 21 April 2017 be shared?
A. Yes, a list of Supplier Day attendees and their email addresses can be found on Contracts Finder at the following link: Hydrogen Appliances Supplier Day 21-4-17 Attendee Email Addresses.docx
Q2. How flexible is the project timetable which has been set out in Section 9 of the ITT?
A.  BEIS expects this project to commence on 19 June 2017. The project is expected to run for a period of 16 weeks culminating in the sign-off of the final report by 6 October 2017.  
The successful contractor must have a clear project plan and detail how they will ensure prompt delivery to agreed standards. 
Key risks to delivering this project are expected to be identified in bids, along with appropriate mitigating actions. 
Effective project planning and risk management/ identification will form part of the Management and Delivery criterion on which bids will be assessed.  
[bookmark: _GoBack]Q3. Does the scope of this project include broader commercial and industrial applications?
A. No, for the purposes of this project “hydrogen appliances” will be defined as: domestic gas boilers, ovens, hobs and fires. 




	



