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Application Form for Tender for 

Town Hall Town Deal Consultancy: April 

2023 to March 2026 

 

 

 

1. Introduction 

This Tender is for the Town Hall Town Deal Consultancy for the period April 2023 to March 

2026, a 3-year contract. A RICS Short Form of Consultants Appointment will be required.

The successful consultant will be responsible for acting in the best interests of Bridgwater 

Town Council (BTC) and working alongside them in the delivery of this project. 

A list of requirements is stipulated within the invitation to Tender and will be required as 

part of the submission of the Tender; failure to submit will invalidate your Tender. You must 

submit your fixed price on the THTD03 form and all requested documents by noon on Friday 

31st March 2023. Late or incomplete Tenders will not be considered. There must not be any 

markings showing your company name on the envelope and the envelope must be marked 

‘Town Hall Town Deal Consultancy Tender’.

THTD01 - Town Hall Town Deal Consultancy 

Tender Information and Specification 
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2. Background 
 
Bridgwater’s historic arts and cultural venues will benefit from significant government 
investment in the next few years following approval of the Bridgwater Town Deal business 
cases for Bridgwater Arts Centre, Bridgwater Town Hall Theatre and Engine Room 2.0. 
 
These venues represent three of the eleven Bridgwater Town Deal projects, which together 
are set to bring £23.2million investment into the town. 
 
The overall aim of the Bridgwater Town Deal is to help ‘level up’ the area and create a 
vibrant and welcoming town centre. This will be achieved by revitalising the social, cultural, 
and economic offerings in town centre, as well as unlocking future growth by resolving 

traffic congestion and protecting the area from tidal flooding. 

 

Bridgwater was chosen as one of 101 towns that would receive investment through the 
government’s Towns Fund scheme as part of its Levelling Up programme. This is a 
significant step forward in the progress of these projects and is the result of a considerable 
amount of work over the last two years by the Town Deal Board, Sedgemoor District Council 
Officers, and consulting teams. 
 
Now work can finally begin on these projects with The Town Hall (home to many events 
alongside the Panto and Carnival Concerts) getting a long overdue refurbishment and new 
facilities making it more accessible and securing its future. Once completed, the venue will 
provide a real boost for Bridgwater. The improved facilities will benefit the people of the 
town for years to come, as well as bringing more people into the town centre.  
 
Bridgwater Town Hall Theatre is a popular community venue, and the building is also the 
main offices for BTC, commanding a prominent position on the High Street. The building is 
Grade II listed with a long history in the governance and cultural life of Bridgwater. 
Significant work is required to upgrade the quality of the Theatre auditorium, seating and 
changing rooms / rehearsal facilities, and installation of an improved sound system including 
a LOOP system for those with hearing difficulties. The installation of a lift will further 
improve accessibility, and remodelling and refurbishment of unused vacant space in the 
building will be brought back into use for the local community and social enterprises. 
 
The next step is to appoint a consultant / architect to work with BTC on the project which 
will include creating technical designs of the proposed works and submitting a detailed 
planning application and listed building consent application for the works before overseeing 
the construction phases of the project. 
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3. Specification 
 

a) To act as Lead Designer. 
b) To act as Principal Designer under CDM 2015 Regulations. 
c) To function as Contract Administrator. 
d) To submit a pre-application submission to the planning authority. 
e) To prepare & submit full planning and listed building consent applications. 
f) To liaise with all the relevant authorities and stakeholders throughout the project.  
g) To prepare tender & construction drawings. 
h) To submit applications for building control approval. 
i) To tender the project to a number of contractors adhering to BTC procurement 

procedures. 
j) To administer the construction contract on site. 
k) To formulate a project programme in line with the indicative timeline (THTD05). 
l) To advise on and engage further specialist consultants and initiate surveys to allow 

the project to progress. Once agreed all of these consultants will be direct 
appointments by BTC and their costs will be invoiced direct to BTC. 

m) To advise on all planning & building control fees for the project. These fees will be 
paid by BTC direct to the planning authority. 

n) To enter into a RICS Short Form of Consultants Appointment for the contract. 
o) To follow the guidelines set out in the RIBA Plan of Work and propose a scope of 

services based on these (THTD06). 
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4. The Scheme 

Transformation of Bridgwater Town Hall, the Theatre, 34 High Street, and 1950’s section. 

For decades Bridgwater Town Hall has hosted the annual carnival concerts, which brings the 

greatest number of local residents to its auditorium. The auditorium needs upgrading in 

terms of the decoration, PA System, and seating arrangements. The seating which must be 

individually placed, before performances along with a bulky and heavy raised flooring 

system, is at the end of its lifespan. The auditorium can seat up to 445 people and has the 

largest theatre style seating capacity in the area. The current seating system only provides 

seating for 434 people. 

Within the project the kitchen / refreshment area, meeting rooms and changing rooms can 

be improved along with the toilet facilities. The auditorium and meeting rooms are 

accessible but there needs to be an improvement in the sound system with a LOOP system. 

Within the project there is the possibility of providing a Tourist Information area, Eco-hub, 

and workshop spaces for rehearsals and small performances. Further accommodation can 

also be provided for retail, office units, and residential accommodation. The Town Hall is a 

central building within the Town Centre, and refurbishment is already underway to the 

exterior of the town hall to improve the high street appearance. Lift installation for two 

areas of the building is also required. 

Bridgwater Town has a heritage for performance, largely due to different groups, such as 

the Bridgwater Operatic Society, Bridgwater Pantomime society (est.1957), Local schools, 

Carnival Concerts, various festivals, Drama and Film. 

Redevelopment of the Town Hall would enhance the High Street in Bridgwater. It would also 

create a place for culture and entertainment, while bringing into use the whole building for 

enterprise, accommodation, and office space. It will also allow for better connection with the 

Engine Room, Arts Centre and for both local and Tourist information. 

Further accommodation can also be provided for small office units (20-30) and space for 

meetings, outreach services, drop-in and events accommodation. The Town Hall is a central 

building within the Town Centre, and refurbishment is needed to the exterior of the town 

hall to improve the high street appearance. Lift installation for two areas of the building is 

also required. 

Completion of the project will provide significant quality improvement to the Theatre 

creating more flexibility for events with a wider range of activities being delivered with much 

greater accessibility for the local community with particular benefits for those with hearing 

impairment (LOOP system), disability access (Lift installation), those with restricted mobility 

due to age and visual impairment.  

Future running costs can be supported by generating increased income from letting out 

currently unused space once refurbished, and more income can be generated by bringing 

derelict areas of the building back to life with versatile spaces for use in a variety of ways. 

This will safeguard the building for future generations and will reduce the burden on local 

council taxpayers. 
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5. Scope 
 
Bridgwater Town Council (BTC) wishes to contract a consultant oversee the refurbishment of 
unused offices, toilets, and meeting rooms in the 1950s section of the building, including the 
floors above BOS Café. Along with the Theatre, associated dressing rooms, toilets, foyer, 
and Charter Hall. We are looking for a complete and costed design for this work. 
 
A measured survey was completed in July 2022 and the floor plans of the building are 
included in this design brief (THTD02).  
 
Feasibility studies have been undertaken on the options (THTD11, 12, & 13) and the final 
options agreed and costed by a QS (THTD09) 
 
The major design input is likely to be around interior design, making the best use of the 
space available, with a focus on: 
 

• Part of the Town Hall: a reception, new lift, refurbishment of meeting room spaces 
and the creation of an effective flow of movement throughout the building. 

 
• Refurbishment of The Theatre associated dressing rooms, toilets, foyer, and Charter 

Hall. 
 
We do not expect to alter the exterior of the building and would rather not make significant 
alterations to the interior, removal, and erection of studding walls, for example, 
notwithstanding. 
 
BTC is a public sector body, and we have to observe various restrictions and decision-
making processes. We therefore expect the successful bidder to understand the challenges 
of refurbishing a Grade II public sector building in order to deliver a modern resource to be 
used by the community for at least a generation. 
 
The implementation of the design will be phased as funding becomes available (funding is 
secured) and the user demands on the Theatre. The cost of the entire capital project should 
not exceed £4m.  
 
The refurbishment of the Theatre should include as much of the more disruptive part of the 
works to be completed during quite periods of hire (THTD05). 
 
We also expect serious observation of energy efficiency and energy use. 
 
5.1 Emerging Principles 
 
These emerging principles should be used as a general guide to the design, management 
and running of the building as it develops. 
 
Accessibility - The building should be accessible to all members of the community, and 
provide facilities which are easy to use, affordable and well equipped. Particular attention 
will be paid to providing seamless physical access and spaces which are designed to feel 
welcoming and inclusive.  
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Accessibility is more than compliance with Disability Legislation, the design needs to create 
an environment where all visitors / users feel valued, welcome and can go about their 
business easily.  
 
5.2 Design Brief  
 
Information and Eco-Hub - The building will function as a pivotal point of information and 
support for the town. Information will be provided in traditional leaflet and poster formats, 
on interactive screens, and verbally via the reception staff. 
 
Reception - This will be the point where all visitors enter the building. It must create an 
environment where everyone feels welcome, comfortable and can easily access information 
services. The central reception area will incorporate an area where the community can drop 
in, wait for appointments, or have informal conversations with users of the building. 
 
Building Integrity - Alongside necessary modernisations, retaining the integrity and character 
of the building is necessary. This building has served the community for over 160 years and 
we want to restore and celebrate some of its original features including the theatre floor. 
There is external stonework and existing sash windows that need to be repaired. 
 
Sustainability - Subject to financial limitations and the integrity of the building, the 
refurbishment project will aim to improve energy efficiency. Sustainability will also be an 
important consideration when specifying materials, furnishings, and fittings; with priority 
given to the re-use and up-cycling of existing resources along with using local supply chains 
where possible.  
 
Damp proofing of the ground floor - dressing rooms and plant room, assessing the cause of 
the damp, treating the damp, and replacement of any floor timber in poor condition. 
 
Works to be carried out on ceilings that are not structurally sound. 
 
Works to ensure the building is DDA, Fire and Building Regulation compliant. 
 
Installation of a ventilation system for theatre. 
 
Refurbishment works to the unused offices, kitchen, toilets, and meeting rooms in part of 
Bridgwater Town Hall; the Theatre, associated dressing rooms, toilets, foyer, and Charter 
Hall. 
 
All works for the heating system including pipe insulation and new environmentally friendly 
heating system to replace our ageing and environmentally unfriendly gas boilers in all 
offices, kitchenettes, and breakaway areas. 
 
Technological considerations - To ensure the building is fit for purpose now and in the future 
the building will need ethernet connections, energy efficient lighting throughout the building, 
including LED and motion sensor lighting where suitable, and Hearing loops in all areas. 
 
Access to the Building - Ability to access the building 24/7, this might be in specific zones 
only depending on necessary security measures. Installation of suitable security systems 
which ensure the functionality of the zones, and installation of a lift for DDA compliance. 
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6. History 
 
Address: Bridgwater Town Hall, High Street, Bridgwater, Somerset, TA6 3AS. 
Bridgwater Town Hall consists of a Town Hall of 1823 by Richard Carver, with a rear 
extension of 1865 by C Knowles, built on the site of a former assize hall.  Three stories high, 
it is in the Georgian style with a stucco frontage and stands on the site of the old assizes 

court. The 1950’s extension is not of special interest. 

It is Grade II Listed – Entry 1280140 first listed on 24th March 1950 
Listing National Grid Reference ST2968137012 
Legacy System No: 373930  
Legacy System: LBS 
Statutory Address 1 – Town Hall and Municipal Buildings and attached railings, Clare Street 
Statutory Address 2 – Town Hall and Municipal Buildings and attached railings, High Street 
 
 

Address: 34 High Street, Bridgwater, Somerset, TA6 3BL. 
A shop with offices above and to the rear, of C18 date, refronted in 1824 by Richard Carver, 
and with an attached cruck range to the south-west and a cottage to the north-west. The 
other attached buildings are not of special interest. 
It is Grade II Listed – Entry 1197389 first listed on 31st January 1994 
Listing National Grid Reference ST2971137019 
Legacy System No: 373921  
Legacy System: LBS 
 
6.1.    Historic England Listing – Bridgwater Town Hall & Municipal Buildings 
6.1.1      Reasons for Designation: 
 
Bridgwater Town Hall is designated at Grade II for the following principal reasons: 
 
Architectural interest: the buildings have well-realised designs by noted architects.  
Historical interest: the buildings have a strong link with the civic history of Bridgwater as an 
administrative centre, clearly dating back to the pre-Victorian era with a Hanoverian Coat of 
Arms in the Charter Hall; the basements were part of the former Assize Hall of 1720. 
Interior: the buildings contain high quality fittings including plasterwork, staircases, and a 
theatre interior in the 1865 range. 
 
6.1.2 History:  
 
Bridgwater is an historic market town that has grown around a medieval street pattern 
formed by burgage plots running off the main thoroughfares. A guildhall was recorded in 
Fore Street in 1354. The town prospered and grew, although it was heavily damaged during 
the Civil War. In 1720 a new Assize Hall was built on the north portion of the current town 
hall site, abutting Clare Street (formerly variously known as Penel Orlieu, Horlocke Street 
and Back Lane). 
 
The Bridgwater Corporation moved to the grand jury room at the Assize Hall in 1822, and 
the guildhall in Fore Street was demolished soon afterwards. A new building, to 
accommodate a judge's lodgings, and witness and jury rooms, was built adjoining the Assize 
Hall, along High Street, in 1823 to the designs of Richard Carver, who also designed 
attached houses to the east, all in the Regency style. This heralded a period of rebuilding in 
the town, and several elegant squares and residential streets were constructed in 
Bridgwater.  
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In 1823 the Corporation moved into the Carver building, and the complex is shown on a 
rudimentary town plan of 1835. The Corporation later extended its use of the building when 
the assizes ceased to be held in the town. In 1865 the former Assize Hall was replaced by a 
new town hall range designed by Charles Knowles, which became used as a concert hall and 
theatre by the end of the C19. The 1823 and 1865 town hall buildings, and the outbuildings 
to the rear of No. 34 High Street, encroached on the burgage plot of the neighbouring 
buildings (formerly Nos. 38 and 40 High Street), which were rebuilt by Carver in 1824. No. 
34 was also refronted at this time in a similar style and established a common building line 
on High Street. In the 1880s parts of the town hall was used as a police court and a free 
library and is shown on the First Edition Ordnance Survey Map of 1887. In the C20 there 
were various upgrades to the facilities in the Town Hall, and a Moderne extension was built 
on the former site of Nos. 38 and 40 High Street. 
 
6.1.3 Materials:  
 
The 1823 building is constructed of brick with stone dressings to a stucco façade. The 1865 
range is constructed of brick, with lower courses of red Wembdon stone to the rear. Both 
ranges have slate roofs with brick ridge stacks. The cellars are constructed of brick, red 
Wembdon sandstone and Lias limestone. 
 
6.1.4  Plan:  
 
The 1823 building is rectangular on the Historic Building Listing plan, with the 1865 range 
an irregular rectangle built behind at an angle, creating a double depth. 
 
6.1.5    Exterior: 
 
The 1823 town hall is in the late-Regency style, and three storeys tall with a symmetrical 
nine-window range. The five central bays are stepped forward and articulated by pilasters 
with recessed panels. The two pilasters flanking the centre appear above the cornice and 
have square panels. The second floor has flat arches to 3/6-pane sash windows; the first 
floor has moulded archivolts, a continuous impost band and a continuous cill band to semi-
circular arched 6/6-pane sashes; the ground floor has flat arches to 6/6-pane sashes, two to 
the outsides; three to the centre. The ground floor openings are flanked by Tuscan-style 
porches with elliptical arches inset to the front, and panelled blocks to the centres of the 
blocking courses and plaques below (the Town Seal to the left, and the Coat of Arms of the 
former Borough Council of Bridgwater to the right). The cornices to the porches continue as 
a moulded stringcourse above the ground floor. The doors are double panelled in elliptical 
recesses, and those to left have octagonal panels to the centre and an overlight above. 
Those to the right are similar with a leaded overlight with the words TOWN HALL 
incorporated; the lower sash of the window to the right has coloured leaded glass. A box 
cornice and plat band are returned to each side. Centrally, below the cornice is painted 
Bridgwater Town Hall. 
 
The rear extension of 1865 is Venetian Gothic in style and has a limestone plinth, rusticated 
quoins, and moulded kneelers; there is coursed red sandstone rubble to the ground floor 
below wide banding. There is Flemish-bond brick and bracketed eaves to the first floor. 
Seven recesses have gauged brick semi-circular arches with keystones over moulded stone 
archivolts, which have a continuous moulded impost band. The central five bays have four-
pane semi-circular-arched fixed windows and a wide continuous cill band. There are single-
storey entrances to each side, the returns of which have steps up to double doors with 
semi-circular over lights. 
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6.1.6 Interiors:  
 
The entrance to the right of the 1823 building is panelled below a high dado rail with a 
foliate frieze. Six-panelled double inner doors have long, glazed panels to the tops, with 
diagonal glazing bars with hexagonal panes to the centres of the large overlight and side 
panels, below a coved top to the architrave.  
 
The Charter Hall to the right is panelled, with names of former mayors and other local 
dignitaries. To the centre is an elliptical arch on moulded pilasters. To the left is a framed 
Hanoverian Royal Arms, of early-C19 date. In the main hall, ornate double doors lead into 
the Concert Hall (1865 extension), and have a moulded architrave, panelled reveals, and 
acanthus leaves to the scrolls of two consoles flanking a foliate panel below the dentilled 
cornice. 
 
The open-well, open-string staircase to the left of these doors has oak barley-sugar-twist 
balusters, fretted ends, panelled below, a wreathed handrail and curtail step and cast-iron 
newel. The stair leads to the former Council Chamber on the first floor. At the top of the 
stair, a panelled timber partition has decorative leaded glazing to the upper section. The 
outer vestibule of the Council Chamber has a numbered umbrella rack fixed to the rear of 
the partition, and coat hooks for councillors fixed to the walls. The Council Chamber retains 
a moulded cornice to a very high ceiling, two large foliate plaster ceiling roses and three 6-
panel doors in moulded frames. A back stairs of 1823 date has stick balusters, slender 
wreathed handrails and turned newels, very similar to that in No.34 High Street (qv.). The 
stairwell has a sash window with coloured leaded glass. Some rooms on the second floor 
have early-C19 fireplaces. There is a substantial king post roof to this range. 
 
6.1.7 The Concert Hall:  
 
The Concert Hall, to the rear, has a balcony to three sides, in the same style as that in the 
Wesleyan Chapel, King Street (no longer a chapel and has been converted into flats). It has 
bulging trellis of raspberry canes, fruit and leaves supported by cast-iron columns with 
acanthus leaf tops. The south-west end of the balcony has been shortened.  
The ground floor has pine panelling up to a high dado height, two marble fireplaces on the 
left-hand wall bearing the town crest and pierced cast-iron skirting panels for the heating 
system. Above the balcony are five pairs of fluted pilasters to each side and the back, a 
coved and coffered ceiling with lunettes to the right, and blank semi-circular panels to the 
left. The stage and proscenium arch are of mid-C20 date. Over the Concert Hall there is a 
king-post truss roof, with a glazed lantern above. Basements below the 1823 and 1865 
ranges are extensive and stand on differing levels with a number of rooms and corridors, 
and some flagstone flooring. They presumably are in part the remnants of earlier buildings 
on the site and extend southwards under High Street. 
 
6.1.8 Subsidiary Features:  
 
Tall square-section railings with arrow heads enclose the area between the 1823 porches, 
and to the right. Below the railings, there are basement windows and access to cellars 
beneath the High Street. 
 
6.2 Historic England Listing – 34 High Street 
6.2.1      Reasons for Designation: 
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No. 34 High Street, Bridgwater is designated at Grade II for the following principal reasons: 
Architectural interest: the building has fine façade of 1824; 
Date: the building is substantially pre-1840 in date and survives well;  
Rarity: surviving cruck frames are rare, even when much-altered as in this case;  
Interior fittings: some interior fittings of note, principally the rear stairs of 1824, remain. 
 
6.2.2 History:  
 
Bridgwater is an historic market town that has grown around a medieval street pattern 
formed by burgage plots running off the main thoroughfares. The town prospered and grew, 
although it was heavily damaged during the Civil War. From an early date, shops with 
dwellings above were established on High Street, formerly called Great Street, which is 
located close to the former market square and the parish church.  
No. 34 High St, also known as Nos. 34 and 36 High Street, appears to have C15 origins, but 
has been extensively reordered and extended over a long period, as different commercial 
uses have been made of the premises. From at least the C17 until c.1800 it served as 
Noah's Ark Inn, with an associated brewhouse and cider and beer cellars. Ancillary buildings 
were constructed to the rear, abutting Back Lane. This lane serviced the rear yards of some 
of High Street's traders. Following the closure of the inn, the buildings were converted to 
retail use, becoming a saddlery in the mid-C19, by which time there was an attached 
cottage and stable. 
 
A new Assize Hall had been built in 1720 on Back Lane, formerly Penel Orlieu (and Horlocke 
Street and variants) and now called Clare Street. The Assize Hall was enlarged to the south 
in 1823, to the designs of Richard Carver, giving it a formal High Street frontage. This 
expansion was followed, in 1824, by the rebuilding of some neighbouring properties, 
including No. 34 High Street, also to the designs of Carver. By this time the rear buildings to 
No. 34 had encroached across into the burgage plot of No. 40. By 1913, sales particulars for 
No. 34 note the remains of C15 fabric in the structure, as well as rear buildings including a 
saddlery, stable and cottage. By 1929 the buildings were in the ownership of Bridgwater 
Corporation and in 1950 rebuilt Nos. 38 and 40 as new town hall offices. The offices 
extended into the first floor and second floors of Nos. 34 and 36. In the C21, some of the 
rear outbuildings are not in use, and in 2011 ownership of the buildings has passed from 
Sedgemoor District Council to Bridgwater Town Council. 
 
6.2.3 Materials:  
 
The frontage is constructed of pale orange brick in Flemish bond. There is stone coping to a 
C20 red brick parapet, and a narrow cornice returned to the right. The east elevation to 
Mansion House Lane is red brick with staggered and random Flemish and English bond. The 
cruck trusses are elm. The roofs are clay pantile. 
 
6.2.4 Plan: 
 
The building is double depth on the Historic Building Listing plan, over three storeys across a 
three-bay range. The cottage is two storeys, two bays deep, and internally has been opened 
into the shop. 
 
6.2.5   Exterior: 
 
The principal elevation has flat gauged brick arches to 3/6-pane sash windows to the second 
floor and 6/9-pane sashes to the first floor. Those to the right are tripartite on both upper 
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floors. The ground floor has a C20 shop front to the right and right return, with a shop door 
between. To the left is a wide, gauged brick, segmental-arched recess with moulded stone 
imposts and contains a gauged flat arch to a former 6/6-pane sash, now a C20 window. 
There is a door with a tall, gauged, semi-circular brick arch to the right (left-of-centre), 
which has a semi-circular overlight above a rectangular one. The stack on the right return 
has a small window to the centre of the top. A board fixed at first-floor level on the right 
return covers a painted brick advertisement: 'W. H. Smith. Plowman Trundle. Saddler. 
travelling and Handbags Purses, Dog Collars and Luggage of all descriptions.  
 
There are brick stacks to the gable ends. Attached to the rear of No. 34, the small cottage is 
rendered and has two window openings to each floor, with modern frames. The upper 
storey projects forward slightly. Behind the cottage and No. 34 is an open courtyard. The 
rear exterior walls facing the courtyard are rubble stone and brick, overpainted. 
 
6.2.6 Interiors:  
 
No. 34 has a shop to the right ground floor, with a stone cellar in its front part, accessed by 
a trapdoor, and is reported to contain a brick oven. The doorway to the left of the shop 
leads to a hallway with an office to the left. The office has a decorated frieze above a 
picture rail. The hallway, with a narrow-moulded cornice, leads to an inner hall with a mid-
C20 staircase to the left, a sealed doorway to the adjacent shop to the right, and a flagstone 
corridor down a single step leading to the rear courtyard. A C20 cloakroom to the left has 
substantial beams, heavily moulded, and neither chamfered nor stopped.  
 
At the north (courtyard) end, the crossbeam stops short of the brick wall, and is cut square. 
The C20 stairs winds to a half-landing and a doorway through to a room above the beamed 
C20 cloakroom. The room is c.5m square, consisting of three evenly spaced crucks across 
two bays. The elm timbers were heavily restored and strengthened in the early C21. The 
trusses have trenched purlins, square-cut rafters, and curved collars.  
 
The south wall is timber-framed with wattle-and-daub infill to the collar and rebuilt in brick 
above. The north wall is c.41cm beyond the cruck, which is square cut on the outside edge, 
and is in brick except for c.1m at the bottom, which is stone. On the first floor is a near full-
width room to the south with a cornice.  
 
To the north, above the rear of the shop, is a former Mayor's Parlour with a plasterwork 
ceiling of four rectangular medallions with scalloped corners and a cornice. From the first 
floor landing a closed-string staircase rises in a well with square balusters and a curved and 
moulded handrail. There is scroll work on the strings and a simple turned newel post with an 
acorn pendant. The stairs are panelled to both sides to the attic landing. Two attic rooms 
run the length of the building, divided by wooden partitions. There is a gas mantle in the 
first. The roof comprises C19 king post trusses. The internal wall at parapet level is red brick 
in English bond. 
 
6.3 Ownership 
 
The section of High Street Bridgwater from no.34 to no.48 freehold is owned by Bridgwater 
Town Council which includes Bridgwater Town Hall, 34 High Street, and the 1950’s section 
of the building in between (old Town Council offices). Bridgwater Town Council took over 
ownership from Sedgemoor District Council in 2011.  


