ID Name

Key Designer Personnel (number of FTE's per month)
Environment
Environmental Manager
Graduate AQ Specialist
Graduate Ecologist
Graduate Environmental Mana
Graduate Heritage Specialist
Graduate Land Use Specialist
Graduate Landscape Specialist
Graduate Noise Specialist
Graduate Water Specialist
Senior AQ Specialist
Senior Ecologist
Senior Heritage Specialist
Senior Land Use Specialist
Senior Landscape Specialist
Senior Noise Specialist
Senior Water Specialist
Principal Engineer Highways
Geotechnics
Senior Engineer Geotechnics
Engineer Geotechnics
Graduate Geotechnics
Apprentice Geotechnics
Principal Engineer Technology
Highways
Senior Engineer Highways

D24	Engineer Highways
D25	Graduate Highways
D26	Apprentice Highways
D27	Principal Engineer Structures
	Project Management
D28	Deputy PM / Integration Mana
D29	Director
D30	Project Manager
D31	Graduate PM
	Safety Audit
D32	Senior Safety Auditor RSA
D33	Safety Auditor RSA
	Statutory Process
D24	Canian Engineer CD
D34	Senior Engineer SP
D34	Engineer SP
D35	Engineer SP
D35	Engineer SP Graduate SP
D35	Engineer SP Graduate SP Apprentice SP
D35 D36 D37	Engineer SP Graduate SP Apprentice SP Structures
D35 D36 D37	Engineer SP Graduate SP Apprentice SP Structures Senior Engineer Structures
D35 D36 D37 D38 D39	Engineer SP Graduate SP Apprentice SP Structures Senior Engineer Structures Engineer Structures
D35 D36 D37 D38 D39 D40	Engineer SP Graduate SP Apprentice SP Structures Senior Engineer Structures Engineer Structures Graduate Structures

D43	Senior Engineer Technology
D44	Engineer Technology
D45	Graduate Technology
D46	Apprentice Technology
D47	Principal Safety Auditor RSA
	Traffic
D48	Principal Engineer Traffic
D49	Engineer Traffic
D50	Graduate Traffic
D51	Apprentice Traffic
	Total
	Operatives
B1	Joiners/Carpenter
B1 B2	
	Joiners/Carpenter
B2	Joiners/Carpenter Steelfixers
B2 B3	Joiners/Carpenter Steelfixers Bricklayers & Masons
B2 B3 B4	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV)
B2 B3 B4 B5	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV) Scaffolders
B2 B3 B4 B5 B6	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV) Scaffolders Traffic Management Operatives
B2 B3 B4 B5 B6	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV) Scaffolders Traffic Management Operatives TM Recovery Operatives
B2 B3 B4 B5 B6 B7	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV) Scaffolders Traffic Management Operatives TM Recovery Operatives TM Ancillaries Operatives (Temp Barrier - CCTV - SPECS)
B2 B3 B4 B5 B6 B7 B8	Joiners/Carpenter Steelfixers Bricklayers & Masons Electrician (HV LV) Scaffolders Traffic Management Operatives TM Recovery Operatives TM Ancillaries Operatives (Temp Barrier - CCTV - SPECS) Plant Operators

B13	Steel Erectors	
B14	Pavement	
B15	Lighting & Signage	
B16	Tree Surgeons/Landscaping	
B17	LGV Drivers	
B18	Banksmen	
B19	Drainlayers	
B20	Concreters	
B21	Gangers Supervisors	
B22	General Ops	
		0
	Totals	
		0
	Key DP Personnel (number of Full Time Equivalents [FTE's] per month)	0
C1	Key DP Personnel (number of Full Time Equivalents [FTE's] per	0
C1 C2	Key DP Personnel (number of Full Time Equivalents [FTE's] per month)	0
	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director	0
C2	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers	0
C2 C3	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers Planners	0
C2 C3	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers Planners Agents	0
C2 C3 C4 C5	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers Planners Agents Section Engineers	0
C2 C3 C4 C5	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers Planners Agents Section Engineers Engineers	0
C2 C3 C4 C5 C6 C7	Key DP Personnel (number of Full Time Equivalents [FTE's] per month) Project Director Project Managers Planners Agents Section Engineers Engineers Works Managers	0

C11	QS's
C12	Admin
C13	Procurement
C14	Quality/Document Controllers
C15	Traffic Management Team
C16	Health & Safety Team
C17	Logistics
C18	Plant Manager/team
C19	Public Liason
C20	Survey Team
C21	Technical - Materials
C22	Handover / Commissiioning Engineer
	0
	0 Totals
	Totals
P1	Totals 0
P1 P2	Totals 0 Plant
	Totals 0 Plant TM Vehicles (Specialist TM Vehicles)
P2	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles
P2	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles Vehicle Recovery (Light & Heavy)
P2 P3	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles Vehicle Recovery (Light & Heavy) Slip Form Pavers RCB
P2 P3 P4 P5	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles Vehicle Recovery (Light & Heavy) Slip Form Pavers RCB Slip Form Pavers Drainage Channel
P2 P3 P4 P5 P6	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles Vehicle Recovery (Light & Heavy) Slip Form Pavers RCB Slip Form Pavers Drainage Channel Cold Planers & Milling Road Haulage Concrete Mixer (Slip Form)
P2 P3 P4 P5 P6 P7	Totals 0 Plant TM Vehicles (Specialist TM Vehicles) TM IPV Vehicles Vehicle Recovery (Light & Heavy) Slip Form Pavers RCB Slip Form Pavers Drainage Channel Cold Planers & Milling

P11	Road Haulage (Black) Nights
P12	
	Road Haulage (Plannings)
P13	Road Haulage Earthworks
P14	Road Haulage (Aggregates)
P15	Road Haulage (General Materials)
P16	Road Haulage (Abnormal Loads)
P17	Fixed/Mobile Batching Plant (Conc)
P18	Fixed/Mobile Batching Plant (Black)
P19	Fixed/Mobile Crusher Screening Plant
P20	Fixed/Mobile Wheelwash Plant
P21	180° excavator/loader (JCB3CX etc.)
P22	360 Excavators Mini (0.5T <> 5T)
P23	360 Excavators Small (5T <> 15T)
P24	360 Excavators Medium (15T <> 30T)
P25	360 Excavators Large (30T <> 70T)
P26	360 Excavators Long Reach & Specialist Demolition
P27	Wheeled 360 Excavators (all)
P28	Suction/Vacuum Excavation
P29	Forward and 180 deg Side tipping dumper
P30	10 < tonne articulated/rigid 180 deg Side Dumptrucks
P31	25 tonne articulated/rigid dumptrucks
P32	30 tonne articulated/rigid dumptrucks
P33	40> tonne articulated/rigid dumptrucks
P34	Lorry Loader Grab wagons
P35	Bulldozers (up to D6)
P36	Bulldozers (D7 and above)
P37	Wheeled Loading Shovel
P38	Tracked Loading Shovel
P39	Skid Steer Loader Tool Carrier
P40	Lorry or Trailer Mounted HIAB
P41	Material Handling (JCB Telehandler)
P42	Agricultural Tractors
P43	Cat 14 Grader
P44	Cat 631 Motorscrapers
P45	Ped & Remote Control Rollers
P46	Towed Vibrating Rollers
P47	Ride on Compaction Rollers
P48	13 <> 20 T Self Propelled Rollers
P49	Crawler Crane
P50	Moblie Crane 5T <>40T
P51	Moblie Crane >40T (Specialist Lifts)
P52	Tower Crane
P53	Concrete Pumping (Mobile and Static)

P54	Cleaner / Sweeper Collectors
P55	Compressors/air systems
P56	Piling (Driven Bored Screw CFA)
P57	Soil Nailing and Stabilisation
P58	CCD's (direct/drilling / thrust / auger boring)
P59	Pavers Team (Pavers Spreaders Rollers Loaders etc)
P60	M.E.W.P. (Scissor Lift Cherry Picker etc)
P61	Fuel Tanks
P62	Fuel Bowsers
P63	Water Bowser / Vacumn Tanker
P64	Generator Set (Power Supply) 30 to 600 Kva
P65	Lighting Towers
P66	EMS Signage
P67	General Pumping (Water an Dirty Water)
	0
	Totals
	0