

## ASTRID – TASKING FORM – Part A

Once complete please email the Tasking Form to:

• Official – [REDACTED]

• Official Sensitive – [REDACTED]

Note to Commercial Staff:

ASTRID has been let and is owned by Defence Science & Technology Laboratory (Dstl) and any work placed under it is subject to UK Govt DEFCONs. Full DEFCON definitions can be found here:

[REDACTED] (note account required to access but easy to set up)

### TASKING FORM

To: CORDA

From (Organisation): [REDACTED]

Framework contract number: DSTL/AGR/01142/01

Agreed quotation date (if known): [REDACTED]

### REQUIREMENT SUMMARY AND AUTHORITY CONTACTS:

Project Manager  
(name & telephone)

[REDACTED]  
[REDACTED]

Technical Lead  
(name & telephone)

[REDACTED]  
[REDACTED]

Commercial Officer  
(name & telephone)

[REDACTED]

Task title (for Dstl: max 30 characters inc  
AST/ prefix)

AST329 Alt creating sustaining Inclusivity

Anticipated start date

Jul-23

Anticipated end date (core work)

Feb-24

Anticipated end date (options)

Requisition or Purchase Order ref

RQ0000031760

ASTRID task number

AST329

Task description

Please see attached Statement of Requirement

[REDACTED]

**SCHEDULE OF REQUIREMENTS:**

Brief list of requirements (core and options) – add rows as appropriate (full details appear in the attached Statement of Requirement)

| Item No | Core or Option | Description / Title          |
|---------|----------------|------------------------------|
| D329-1  | Core           | FWT task summary (1 pager)   |
| D329-2  | Core           | Non-technical “biscuit book” |
| D329-3  | Core           | Summary visualisation        |
|         |                |                              |
|         |                |                              |
|         |                |                              |
|         |                |                              |
|         |                |                              |

**Pricing:**

Firm Price



Ascertained cost\*

\*only at Authority's discretion



Firm Pricing shall be in accordance with DEFCON 127 or DEFCON 643 and DEFCON 648

Ascertained Costs shall be in accordance with DEFCON 653 or DEFCON 802.

**Cyber Risk:**

Risk level:

Very Low

Assessment ref:

[REDACTED]

DEFCON 658



(applicable for all risk levels except 'N/A')

**Limitation of Contractors Liability Risk:** *(see attached SOR and Risk Assessment for more detail)***ASTRID Liability Spreadsheet:**

Demanders are required to complete an ASTRID liability spreadsheet that will look at the direct and indirect risks associated with their requirement. Performing this assessment before submitting the Task to CORDA prevents delays post receipt of proposal, which can add circa 4 weeks to the time to award.

[REDACTED]

[REDACTED]

Each risk must be assessed in turn and a score for that risk entered in to the spreadsheet.

A completed copy of the spreadsheet must be attached to this Tasking Form & SOR when submitting to CORDA. A copy must also be placed on ICAS with the requisition

|                             |                 |                                                                                                                                                                                                                                                                                                                                                                                        |
|-----------------------------|-----------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Direct Risk:                | <b>Green</b>    | <p>In the event that a risk is scored as “Green” or “Yellow” the risk will be capped at pre-agreed limits of liability and demanders may continue with the submission of their requirement to CORDA.</p> <p>In the event that a risk is identified as “Amber” or “Red” demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p> |
| Indirect/Consequential Risk | <b>Excluded</b> | <p>In the event that the risk is “Excluded” demanders may continue with the submission of their requirement to CORDA.</p> <p>In the event that the risk is identified as “Included” demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p>                                                                                    |

**DEFCONS (Defence Conditions):**

|     |           |                                                                                                          |                                     |
|-----|-----------|----------------------------------------------------------------------------------------------------------|-------------------------------------|
| 91  | Edn 11/06 | Intellectual Property Rights In Software                                                                 | <input type="checkbox"/>            |
| 539 | Edn 08/13 | Transparency (automatically included unless removed by Authority Commercial staff for exemption reasons) | <input checked="" type="checkbox"/> |
| 703 | Edn 08/13 | Intellectual Property Rights - Vesting In the Authority<br>To be specified on the Tasking Form           | <input type="checkbox"/>            |
| 705 | Edn 11/02 | Intellectual Property Rights - Research and Technology<br>To be specified on the Tasking Form            | <input checked="" type="checkbox"/> |

**Acceptance or rejection of deliverables**

This **MUST** match the number of days stated in the SOR. The default for reports is ‘up to 30 days’, and the default for software is ‘up to 60 days’. Please specify if requesting different and discuss with commercial

|     |           |                                                                                                                                                                                                   |    |      |
|-----|-----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----|------|
| 524 | Edn 10/98 | Rejection                                                                                                                                                                                         | 20 | days |
| 525 | Edn 10/98 | Acceptance<br>For the Purposes of schedule of requirements item 2 of this Contract the period for acceptance and rejection of deliverables shall be specified within the Tasking Form at Annex D. | 20 | days |

**Defence Based Simulation and Modelling:**

|                  |         |                          |
|------------------|---------|--------------------------|
| Defence Standard | 03- 050 | <input type="checkbox"/> |
| Other            |         | <input type="checkbox"/> |

**DELIVERABLES:** Please see attached SOR for full details

**GFX:**

[REDACTED]

|                                                                                          |                                     |  |
|------------------------------------------------------------------------------------------|-------------------------------------|--|
| Yes                                                                                      | <input type="checkbox"/>            |  |
| No                                                                                       | <input checked="" type="checkbox"/> |  |
| If yes, please see attached SOR for full details of equipment / information / facilities |                                     |  |

|                                                                      |
|----------------------------------------------------------------------|
| <b>Security Classification of the Work:</b> (delete as appropriate*) |
| [REDACTED]                                                           |

[REDACTED]

Any task placed as a result of your quotation will be subject to the Terms and Conditions of Dstl contract number DSTL/AGR/01142/01

**ASTRID – TASKING FORM – Part B**

|             |                        |
|-------------|------------------------|
| <b>To:</b>  | <b>From:</b> CORDA     |
| <b>FAO:</b> | <b>PoC:</b> [REDACTED] |
| <b>Tel:</b> | <b>Tel:</b> [REDACTED] |

**Proposal Reference AST\CMRCL\Prop\02729 (attached)**

**The proposal shall include, but not be limited to:**

- A full technical proposal that meets the individual activities that are detailed in Statement of Requirement (Part A to Draft Tasking Form)
- A Work breakdown structure/project plan with key dates and Deliverables identified including required delivery dates for Government Furnished Assets.
- A clear identification of Dependencies, Assumptions, Risks and Exclusions which underpin your Technical Proposal.

**COST BREAKDOWN (to be completed by the Contractor)**

You are to use rates that have been previously agreed within the Analysis for Science & Technology Research in Defence (ASTRID) at Annex E.

Please also provide a price breakdown which should include, but is not limited to: labour costs, transportation, travel and subsistence, overheads and profit. In support of your Proposal you are requested to provide clear details of all Dependencies, Assumptions, Risks and Exclusions that underpin your price

Price quotation of **£133,580.00** (ex VAT) is submitted for **ASTRID Task 0329 – Novel Approaches to Creating and Sustaining Inclusivity** and breakdown attached

Ascertained Price ☐

Firm Price ☒

Hybrid\* ☐

\*if hybrid, please specify which pricing mechanism applies to which work packages and/or deliverables in the “Milestones Deliverables and Payments” table

**VALUE FOR MONEY EVIDENCE - KPI 1 (to be completed by the Contractor)**

The Collaborative sourcing mechanism was utilised for supplier selection. This maximises Value for Money by:

- Deploying the optimum team to deliver the work (maximising quality)
- Promoting discussions with the customer during proposal work up:
  - Better aligning the supplier's understanding of the requirement,
  - Better informing the customer's understanding of their problem and the solution to solving it,
  - Eradicating 'gold plating',
  - Deploying the appropriate SQEP and;
  - Reducing technical (and financial) risk.
- Enforcing use of suppliers lowest UK Government rates
- Reviewing effort levels to ensure that they are commensurate with the required level of work
- The Technical Lead will provide assurance that the Statement of Work is delivered as per the specification

Social Machines EDI specialists bring experience and expertise across core issues of inclusion. Our behavioural scientists bring to bear our extensive expertise in designing and implementing semi-structured and structured online interview. Our team's collective knowledge and expertise spans key lateral domains

[REDACTED]

(behavioural science, systems thinking, anthropology, sociology, political science, behavioural economics, red teaming, table top exercises, war-gaming) and provides innate contextual understanding to expert elicitation in these domains – as well as any follow up desk-based research. Social Machines is a security and defence-focused company and we have a well-developed understanding of the Defence context to which the proposed work applied. This is an experienced and effective team, with expertise that will be mutually complementary, generating synergies and aiding efficiencies in implementation.

In particular this proposal contains the following elements:

- Confidence that a supplier will deliver the agreed requirements for an agreed firm price
- Task Lead rates have been scrutinised and actively challenged on framework signup to drive value for money.

|                                                |                                             |           |              |
|------------------------------------------------|---------------------------------------------|-----------|--------------|
| Start date:                                    | T0 (assumed 1 <sup>st</sup> September 2023) | End date: | T0 +7 months |
| Signed on behalf of the Contractor: [REDACTED] |                                             |           |              |
| Printed name:                                  | [REDACTED]                                  | Date:     | 21/07/2023   |

[REDACTED]

Choose an item.

[REDACTED]

|                                                                                                                            |               |            |                 |                    |
|----------------------------------------------------------------------------------------------------------------------------|---------------|------------|-----------------|--------------------|
| Travel & Subsistence<br>UK Road Mileage<br>Accommodation Day and Night<br>subsistence<br>Other (Rail/Air) (Provide Detail) |               |            |                 | £0.00              |
| Other e.g. materials (provide detail)                                                                                      |               |            |                 | £0.00              |
| <b>PROVISION FROM SUBCONTRACTORS:</b>                                                                                      |               |            |                 |                    |
| <b>Service</b>                                                                                                             | <b>Cost £</b> | <b>Qty</b> | <b>Subtotal</b> | <b>Total</b>       |
| QinetiQ Limited (Task Lead)                                                                                                | £0.00         | 1          | £0.00           | £0.00              |
| Social Machines Limited (Task Lead)                                                                                        | [REDACTED]    | 1          | [REDACTED]      | [REDACTED]         |
| <b>GRAND TOTAL Ex VAT</b>                                                                                                  |               |            |                 | <b>£133,580.00</b> |

[REDACTED]





| Milestones Deliverables and Payments |                                                      |                               |             |               |                                            |
|--------------------------------------|------------------------------------------------------|-------------------------------|-------------|---------------|--------------------------------------------|
| Milestone No                         | Description                                          | Pricing (Ascertained or Firm) | £ Ex VAT    | Due Date      | Deliverable DEFCON 703 / 705 (14, 90 & 91) |
| 1                                    | Provision of Contractable Scope of Work and Proposal | Firm                          |             | T0            | n/a                                        |
| 2                                    | Output 1: evidence base delivered                    | Firm                          |             | T0+3.5 months | 705                                        |
| 3                                    | Output 2 + 3 delivered                               | Firm                          |             | T0+5 months   | 705                                        |
| 4                                    | Deliverables 1b, 2, 3 delivered                      | Firm                          |             | T0+7 months   | 705                                        |
| TOTAL £ Ex VAT                       |                                                      |                               | £133,580.00 |               |                                            |

| Request for Limitation of Liability                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                          |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------|
| The Authority has performed a review of the risk profile for this Task and the proposed limitation of contractors liability is summarised in part A of this Tasking Form, and detailed in the ASTRID Liabilities spreadsheet attached to the Statement of Requirement. If required to do so by the Liabilities spreadsheet, or if the the Contractor believes that the risk profile is incorrect, they should complete Annex A providing details of the identified risk, the mitigations in place, and the revised limitation of contractors liability requested. |                                                                          |
| <input checked="" type="checkbox"/>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Additional limitations included – see attached completed form at Annex A |



[REDACTED]

| Requested Amendments to Framework Conditions |
|----------------------------------------------|
|----------------------------------------------|

The Prime should detail below any requests for amendments to the terms and conditions of the Framework if deemed necessary for this particular task

It is assumed that there is no requirement for a deliverable quality plan.

Due to the request for minimum Technical Assurance, KPI 2 – Timeliness of Deliverables and KPI 3 – Quality of Deliverables shall not apply to this task.

**Liability Clause**

X.1 Subject to Clauses X.2 and X.3, the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:

- (a). under Clauses 3 and 4 of DEFCON 76 shall not exceed £5m per incident; and
- (b). under Clause 2 of DEFCON 514 shall not exceed 150% in aggregate of the Task Value; and
- (c). under Clause 8 of DEFCON 611 shall not exceed 150% in aggregate of the Task Value; and
- (d). under Clause 1 of DEFCON 612 shall not exceed 150% in aggregate of the Task Value; and
- (e) under DEFCON 658 shall not exceed £5m per occurrence or series of connected occurrences; and
- (f) subject to the Task Lead using reasonable endeavours to ensure that the software deliverables or modelling tools used for completion of the Task are free from any known viruses prior to its delivery, liability for loss arising from viruses shall not exceed £5M; and
- (g) liability for breaches excepting breaches under or in connection with X.1(a)-X.1(f) above, shall not exceed £5M in aggregate.

X.2. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:

(a). for:

- i. any liquidated damages (to the extent expressly provided for under this Contract);
  - ii. any amount(s) which the Authority is entitled to claim, retain or withhold under clause 7 of DEFCON 670 (Tax Compliance), clause 22 and Annex G (Key Performance Indicators and Service Credits, DEFCON 811 and condition 1.3 of Annex I (Insurance Requirements) of this Contract . For the avoidance of doubt, liabilities arising under DEFCON 514 shall be limited in accordance with clause X.1(b) above;
  - iii. Any interest payable in relation to the late payment of any sum due and payable by the Contractor to the Authority under this Contract;
  - iv. Any amount payable by the Contractor to the Authority in accordance with clause 23 and Schedule H of this Contract;
- (b) Where the Parties have agreed to assign a risk profile of Green or Yellow to a Task in reliance on information (including in relation to insurance) submitted by or on behalf of the Contractor and the Parties jointly assesses such information to be inaccurate or untrue, the Parties agree that the LoCL provisions on the Task may be amended, and if such amendment cannot be mutually agreed the Authority or Contractor may terminate the Task.

(c). under DEFCONs 91 and 632;

(d). for death or personal injury caused by the Contractor's negligence or the negligence of any of its personnel, agents, consultants or subcontractors;

(e) for fraud, fraudulent misrepresentation and wilful misconduct;

(f) in relation to the termination of this Contract on the basis of abandonment by the Contractor;

(g). for breach of the terms implied by Section 2 of the Supply of Goods and Services Act 1982; or

(h). for any other liability which cannot be limited or excluded under general (including statute and common) law.

X.3 The Contractor shall not be liable, whether in contract, tort (including negligence), statute or otherwise for any indirect or consequential losses.

X.4. The rights of the Authority under this Contract are in addition to, and not exclusive of, any rights or remedies provided by English (including statute and common) law.

X.5 The Parties agree that the following amendment shall be inserted as a last sentence in clause 14.1 of the Special Conditions:

“...For the avoidance of doubt, all information and data of the Authority, and any GFF, shall be treated as Issued Property for the purposes of Defcon 611”

X.6 For the avoidance of doubt, provisions defined in the Contract and used in this Tasking shall have the meaning set out in the Contract.

X.7 For the further avoidance of doubt, the Contract, including any previous variations, will remain effective and unaltered except as amended by this Tasking. If there is an inconsistency between any of the provisions of the Pilot and the provisions of the Contract, the provisions of the Contract shall prevail.

| Options and Payments                                                                                                             |                                 |             |             |
|----------------------------------------------------------------------------------------------------------------------------------|---------------------------------|-------------|-------------|
| Item No                                                                                                                          | Description / Title from Part A | £ (ex VAT)* | Expiry Date |
|                                                                                                                                  |                                 |             |             |
| *Price(s) quoted to be held valid until end date of options <input type="checkbox"/><br>(If unticked a requote will be required) |                                 |             |             |

**ASTRID – TASKING FORM – Part C**

**1. Offer of Contract:** *(to be completed by Authority Commercial Services)*

|                                                            |                         |                                                                                                                                                                                                                                                |  |
|------------------------------------------------------------|-------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| <b>Commercial Officer:</b>                                 |                         | <b>Tel:</b>                                                                                                                                                                                                                                    |  |
| <b>Vendor Agreement No (if applicable):</b>                | 0194616BORO5PRIM0114201 |                                                                                                                                                                                                                                                |  |
| <b>Purchase Order Number:</b>                              | DSTL0000020161          |                                                                                                                                                                                                                                                |  |
| <b>Start date (T0) is deemed to be:</b>                    | 11/08/2023              | If preferred, CORDA has given permission for you to amend the table in Part B to show actual due dates. If you make any changes, please change the font to <b>RED</b> and draw attention to them in the 'comments & clarifications' box below. |  |
| <b>Commercial comments and clarifications to proposal:</b> |                         |                                                                                                                                                                                                                                                |  |

|                                                                                                                                                                                                                                       |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| <b>Commercial Approval:</b>                                                                                                                                                                                                           |          |
| <b>Date:</b>                                                                                                                                                                                                                          | 1/8/2023 |
| Please Note: Task Authorisation to be issued by Authority Commercial Services Department once the Vendor Agreement and Purchase Order numbers have been inserted. Any work carried out prior to issue is at the Contractor's own risk |          |

**2. Unqualified Acceptance of Offer made in Part C.1 above:** *(to be completed by the Prime Contractor and returned to Authority's Commercial Services)*

|                             |                    |              |          |
|-----------------------------|--------------------|--------------|----------|
| <b>Name:</b>                |                    | <b>Tel:</b>  |          |
| <b>Position in Company:</b> | Commercial Officer |              |          |
| <b>Signature :</b>          |                    | <b>Date:</b> | 05/09/23 |

**ASTRID – TASKING FORM – Part D**

**COMPLETION OF TASK** *(to be completed by the Prime Contractor and returned to the nominated Authority Task owner as detailed in Part A - failure to return could result in payment being delayed)*

**For the avoidance of doubt, Section D confirms the final value of the task. The value stated in this section will be the contracted value for the task and will take precedence over any previous values referred to in sections above.**

**Confirmation of Deliverables as per Part A:**

Yes ☐

No ☐

|                                     |   |
|-------------------------------------|---|
| <b>Actual Task start date:</b>      |   |
| <b>Actual Task completion date:</b> |   |
| <b>Final invoice submitted on:</b>  |   |
| <b>For firm price of:</b>           | £ |
| <b>For the final LoL price of:</b>  | £ |

**Comments from Contractor on the task:**



|  |
|--|
|  |
|--|

|                                                                                                    |
|----------------------------------------------------------------------------------------------------|
| <b><i>Task completed to Authority's satisfaction (to be completed by nominated Task owner)</i></b> |
| <b>Comments from Task owner on the task:</b>                                                       |

|                                                   |  |
|---------------------------------------------------|--|
| <b>Anticipated exploitation inc timescales:</b>   |  |
| <b>Follow-up date with End User if necessary:</b> |  |

**Key Performance Indicators (KPIs):**

**Timeliness of deliverables:**

This KPI is a pass or fail question and each deliverable will be given a score of either 1 for meeting the required date or 0 for failure to meet the required date.

Where any agreed contract amendments or changes to the delivery dates have been made, the revised delivery date will supersede the previous agreed date. Where a Deliverable is late as a result of the Authority's actions, and this is agreed to by the Authority, the deliverable shall be marked as on-time.

**Total number of deliverables within task:** \_\_\_\_\_

**Of which on time:**

**Of which deemed late:**

**Comments / Notes:**

**Quality of Deliverables:**

Deliverables are deemed to be accepted once the Authority has reviewed them and has confirmed that they are of an acceptable standard and is willing to pay the invoice associated with the deliverable. Deliverables can be rejected on the grounds of technical, financial and grammatical errors.

| <b>Mark:</b>           | <b>Measure:</b>                                                                                                                                                                                         | <b>Number of deliverables in this category:</b> |
|------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------|
| <b>Accepted</b>        | Technically and editorially acceptable. Minor changes may be needed to improve exploitability of the output or to tailor the output for the end customer.                                               |                                                 |
| <b>Minor revisions</b> | Deliverables require minor editorial and/or technical revisions prior to acceptance. Minor changes may also be needed to improve exploitability of the output or to tailor the output for the customer. |                                                 |
| <b>Major revisions</b> | Deliverables require significant editorial and/or technical revisions and further review by the Authority.                                                                                              |                                                 |
| <b>Rejected</b>        | Deliverables do not meet the requirement and are rejected                                                                                                                                               |                                                 |





**Any additional comments / Notes:**

**Signed:**

**Date:**



| DIRECT LOSS - DEFCON 76 (Damage to Government Establishments) <span style="float: right;">Annex A to ASTRID Tasking Form</span> |                           |                            |            |                                 |                 |                         |             |        |
|---------------------------------------------------------------------------------------------------------------------------------|---------------------------|----------------------------|------------|---------------------------------|-----------------|-------------------------|-------------|--------|
| RISK<br>(Situation)                                                                                                             | Worst<br>Case<br>Scenario | Worst<br>Case<br>Cost<br>£ | Mitigation | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability | Impact |
|                                                                                                                                 |                           |                            |            |                                 |                 |                         |             |        |
| <b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>                                                                           |                           |                            |            |                                 |                 |                         |             |        |

| DIRECT LOSS - DEFCON 514 (Material Breach)            |                           |                            |            |                                 |                 |                         |             |        |
|-------------------------------------------------------|---------------------------|----------------------------|------------|---------------------------------|-----------------|-------------------------|-------------|--------|
| RISK<br>(Situation)                                   | Worst<br>Case<br>Scenario | Worst<br>Case<br>Cost<br>£ | Mitigation | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability | Impact |
|                                                       |                           |                            |            |                                 |                 |                         |             |        |
| <b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b> |                           |                            |            |                                 |                 |                         |             |        |

[Redacted]

Choose an item.

Annex A to ASTRID Tasking Form

|  |  |  |  |  |
|--|--|--|--|--|
|  |  |  |  |  |
|--|--|--|--|--|

Choose an item.

[Redacted]

| DIRECT LOSS - DEFCON 611 (Loss of or damage to Issued Property) |                     |                      |                 |                                 |                 |                         |                                |        |
|-----------------------------------------------------------------|---------------------|----------------------|-----------------|---------------------------------|-----------------|-------------------------|--------------------------------|--------|
|                                                                 |                     |                      | Choose an item. |                                 |                 |                         | Annex A to ASTRID Tasking Form |        |
| RISK<br>(Situation)                                             | Worst Case Scenario | Worst Case Cost<br>£ | Mitigation      | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability                    | Impact |
|                                                                 |                     |                      |                 |                                 |                 |                         |                                |        |
| TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY                  |                     |                      |                 |                                 |                 |                         |                                |        |

| DIRECT LOSS - DEFCON 612 (Loss of or damage to Articles) |                     |                      |            |                                 |                 |                         |             |        |
|----------------------------------------------------------|---------------------|----------------------|------------|---------------------------------|-----------------|-------------------------|-------------|--------|
| RISK<br>(Situation)                                      | Worst Case Scenario | Worst Case Cost<br>£ | Mitigation | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability | Impact |
|                                                          |                     |                      |            |                                 |                 |                         |             |        |

[Redacted]

Choose an item.

Annex A to ASTRID Tasking Form

|                                                |  |  |  |  |
|------------------------------------------------|--|--|--|--|
| TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY |  |  |  |  |
|------------------------------------------------|--|--|--|--|

Choose an item.

[Redacted]

| DIRECT LOSS - NEGLIGENCE (that is not included within DEFCON 76, 514, 611 & 612 above) |                     |                      |            |                                 |                 |                         |             | Annex A to ASTRID Tasking Form |
|----------------------------------------------------------------------------------------|---------------------|----------------------|------------|---------------------------------|-----------------|-------------------------|-------------|--------------------------------|
| RISK<br>(Situation)                                                                    | Worst Case Scenario | Worst Case Cost<br>£ | Mitigation | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability | Impact                         |
|                                                                                        |                     |                      |            |                                 |                 |                         |             |                                |
| TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY                                         |                     |                      |            |                                 |                 |                         |             |                                |

| INDIRECT/CONSEQUENTIAL LOSS |                     |                      |            |                                 |                 |                         |             |        |
|-----------------------------|---------------------|----------------------|------------|---------------------------------|-----------------|-------------------------|-------------|--------|
| RISK<br>(Situation)         | Worst Case Scenario | Worst Case Cost<br>£ | Mitigation | Post<br>Mitigation<br>Cost<br>£ | Proposed<br>LOL | Contingent<br>Liability | Probability | Impact |
|                             |                     |                      |            |                                 |                 |                         |             |        |

[Redacted]

Choose an item.

Annex A to ASTRID Tasking Form

|                                                |  |  |  |  |  |  |  |  |
|------------------------------------------------|--|--|--|--|--|--|--|--|
|                                                |  |  |  |  |  |  |  |  |
| TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY |  |  |  |  |  |  |  |  |